

EVALUATION SCORING SHEET
INTERVIEWS

Attachment E

RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: BERNARDS Evaluator Number: 1 Date: 3/26/24

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 100
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 95
Question #3 What impact will phasing the construction have on the project budget?	75 max 70
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 75

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 50
Respondent Total:	390
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: C.W. DRIVER **Evaluator Number:** 1 **Date:** _____

Questions	Total Points Possible
<i>Question #1</i> How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max <i>70</i>
<i>Question #2</i> Describe your work plan for separating the operational facility from areas under construction?	100 max <i>65</i>
<i>Question #3</i> What impact will phasing the construction have on the project budget?	75 max <i>70</i>
<i>Question #4</i> Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max <i>65</i>

POP Questions	
<i>Question #5</i> How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max <i>30</i>
Respondent Total:	<i>300</i>
Maximum Points Possible:	<i>400</i>

EVALUATION SCORING SHEET
INTERVIEWS

Attachment E

RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: BERNARDS Evaluator Number: 2 Date: 3/26/28

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 97
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 97
Question #3 What impact will phasing the construction have on the project budget?	75 max 65
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 73

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 50
Respondent Total:	382
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: C.W DRIVER Evaluator Number: 2 Date: 3/26/21

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 80
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 70
Question #3 What impact will phasing the construction have on the project budget?	75 max 73
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 65

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 40
Respondent Total:	328
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: Bernards **Evaluator Number:** 3 **Date:** 3/26/24

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 95
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 95
Question #3 What impact will phasing the construction have on the project budget?	75 max 60
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 75

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 50
Respondent Total:	375
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: CW Dwyer Evaluator Number: 3 Date: 3/26/24

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 80
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 70
Question #3 What impact will phasing the construction have on the project budget?	75 max 75
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 65

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 40
Respondent Total:	330
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: Bernards **Evaluator Number:** 4 **Date:** 3/26/2024

Questions	Total Points Possible
<i>Question #1</i> How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 98
<i>Question #2</i> Describe your work plan for separating the operational facility from areas under construction?	100 max 100
<i>Question #3</i> What impact will phasing the construction have on the project budget?	75 max 70
<i>Question #4</i> Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 75

POP Questions	
<i>Question #5</i> How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 50
Respondent Total:	393
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

**RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project**

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: C.W. Driver **Evaluator Number:** 4 **Date:** 3/26/2024

Questions	Total Points Possible
<i>Question #1</i> How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 75
<i>Question #2</i> Describe your work plan for separating the operational facility from areas under construction?	100 max 70
<i>Question #3</i> What impact will phasing the construction have on the project budget?	75 max 75
<i>Question #4</i> Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 65

POP Questions	
<i>Question #5</i> How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 40
Respondent Total:	325
Maximum Points Possible:	400

EVALUATION SCORING SHEET
INTERVIEWS

Attachment E

RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: BERWANDS Evaluator Number: 5 Date: 3/26/24

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 95
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 100
Question #3 What impact will phasing the construction have on the project budget?	75 max 70
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 75

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 50
Respondent Total:	390
Maximum Points Possible:	400

**EVALUATION SCORING SHEET
INTERVIEWS**

Attachment E

RFP 080-2548602-TR
Adult Re-Entry Center (ARC) Project

Score: 400 points maximum
Scores ranging from 0 as "Unacceptable", mid-score as
"Satisfactory" to maximum points possible as "Excellent".

Respondent: C.W. Dixon **Evaluator Number:** 5 **Date:** 3/26/24

Questions	Total Points Possible
Question #1 How do you keep the facility operational while maintaining the safety and security of the staff and youth? And overall site?	100 max 80
Question #2 Describe your work plan for separating the operational facility from areas under construction?	100 max 75
Question #3 What impact will phasing the construction have on the project budget?	75 max 75
Question #4 Which steps can your team take to assure cost certainty to the County in this volatile market? Are there cost areas that can't be mitigated?	75 max 70

POP Questions	
Question #5 How do you intend to work with the architect after review of the design development drawings related to budget and schedule?	50 max 40
Respondent Total:	340
Maximum Points Possible:	400