

SUMMARY OF SCORES
PROJECT MANAGEMENT SERVICES (PM/A-E)
SAIP PROJECT # 283-293-4200-P167

	WF	Points CORGAN	Score CORGAN	Points HNTB	Score HNTB	Points JCM	Score JCM	Points PARSONS	Score PARSONS	Points TURNER	Score TUNER
Firm's presentation [20%]											
Organization	4	16	64	21	84	17	68	23	92	24	96
Visual Communication skills	7	16	112	22	154	17	119	22	154	23	161
Verbal Communication skills	7	14	98	20	140	14	98	25	175	25	175
Use of Time	2	20	40	23	46	16	32	24	48	24	48
Proposed Team [60%]											
Firm's Principal in Charge [10%]											
SOQ	2	18	36	17	34	16	32	17	34	18	36
References	1	6	6	5	5	6	6	3	3	3	3
Presentation	2	14	28	21	42	17	34	21	42	23	46
Q&A	4	15	60	20	80	17	68	17	68	23	92
Evaluator's personal experience	1	16	16	21	21	18	18	21	21	22	22
Program Manager [15%]											
SOQ	3	16	48	20	60	16	48	24	72	23	69
References	3	14	42	20	60	19	57	24	72	19	57
Presentation	2	11	22	18	36	14	28	23	46	24	48
Q&A	6	14	84	18	108	11	66	22	132	24	144
Evaluator's personal experience	1	14	14	16	16	14	14	22	22	25	25
Ass't Program Manager [13%]											
SOQ	3	16	48	18	54	18	54	23	69	23	69
References	2	13	26	25	50	14	28	24	48	25	50
Presentation	2	10	20	19	38	16	32	24	48	23	46
Q&A	5	10	50	19	95	14	70	21	105	25	125
Evaluator's personal experience	1	13	13	18	18	14	14	24	24	23	23
Terminal Manager [11%]											
SOQ	2	18	36	20	40	17	34	23	46	23	46
References	2	13	26	17	34	21	42	21	42	17	34
Presentation	2	19	38	19	38	16	32	20	40	20	40
Q&A	4	18	72	17	68	14	56	20	80	19	76
Evaluator's personal experience	1	17	17	16	16	15	15	21	21	20	20
Landside Manager [11%]											
SOQ	2	16	32	19	38	18	36	23	46	23	46
References	2	17	34	18	36	20	40	24	48	23	46
Presentation	2	17	34	20	40	18	36	23	46	22	44
Q&A	4	16	64	19	76	19	76	21	84	22	88
Evaluator's personal experience	1	16	16	19	19	18	18	24	24	23	23
Approach / Understanding of Project [20%]											
Understanding of project	2	17	34	25	50	15	30	23	46	24	48
Understanding of project objectives	2	18	36	21	42	16	32	23	46	24	48
Management of Designers	3	13	39	19	57	16	48	20	60	24	72
Transitioning planning to design	2	15	30	17	34	17	34	22	44	24	48
Management of CM/Construction Contractor	3	16	48	17	51	14	42	20	60	23	69
Management of Design Build for parking structures	2	13	26	17	34	19	38	24	48	24	48
Scope, cost and schedule control	5	14	70	20	100	16	80	19	95	25	125
Approach to Master Scheduler and Estimator reporting to owner	1	18	18	20	20	16	16	19	19	25	25
			1497		1934		1591		2170		2281