

C O N T R A C T

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby numbered MA-080-23010374, by and between the County of Orange, a political subdivision of the State of California, hereinafter referred to as “County,” and Lionakis, a California Corporation, hereinafter referred to as “A-E” or “Contractor,” which are sometimes individually referred to as “Party” or collectively referred to as “Parties.”

RECITALS

WHEREAS, County requires professional services to accomplish projects and/or services (“Projects/Services”) as described in MA-080-23010374 Scope of Work for Architect and Engineering Services for Criteria Documents Phase 4 – Construction Administration (CA), Orange County Juvenile Hall – Youth Transition Center (YTC), hereinafter referred to as “Attachment A,”; and,

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California for the practice of specialized A-E services per the attached Scope of Work.

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows:

1. GENERAL

1.1. Retainer

- 1.1.1.** County does hereby retain A-E to perform the Projects/Services as required by this Contract.
- 1.1.2.** A-E has offered, and County has accepted, the professional services of **Carol S. Lanham, AIA, Assoc. DBIA, CCM & Principal**, and A-E shall assign her to the Projects/Services.
- 1.1.3.** A-E may employ special consultants/contractors for the accomplishment of the Projects/Services specified; and only the firms or independent consultants/contractors identified in Attachment C, attached hereto and incorporated herein by reference, may be employed by A-E to provide these Projects/Services.
- 1.1.4.** Consultants/contractors may be substituted and/or added by mutual agreement of A-E and the Director, County of Orange, OC Public Works or his designee, hereinafter referred to as “Director”.
- 1.1.5.** A-E's employment of independent consultants/contractors shall not relieve A-E from the performance of its own responsibilities pursuant to this Contract. However, all consultants/contractors independently contracting with County shall be independently liable to County for the performance of the work pursuant to their agreements, and A-E shall have no liability for work by contractors independently contracting with County.

1.2. Projects/Services

1.2.1. Description of Projects/Services

- a. Projects/Services to be performed by A-E shall consist of the work as specified herein and as required in Attachment A, attached hereto and incorporated herein by reference. If in the event Attachment A shall be in conflict with any provision of this Contract, the wording as set forth in Attachment A shall prevail.

- b. A-E shall be responsible for submitting all Projects/Services to County in a form which has been thoroughly reviewed and checked for completeness, accuracy and consistency by the registered professional named in Section 1.1.2 herein; and, any Projects/Services not meeting this requirement will be returned to A-E prior to review by County.

1.2.2. Design Criteria and Standards

All Projects/Services shall be performed in accordance with instructions, criteria and standards set forth by the Director.

1.2.3. Scheduling

- a. Concurrently with the work of the Contract, A-E shall prepare a progress work schedule and within five (5) working days from the date of receipt of individual assignments from County, A-E shall submit to County two (2) copies of a progress work schedule which shall delineate dates of commencement and completion of the various phases of Projects/Services assignments. A-E schedule shall include required County review period(s) set forth herein. An approved copy of the progress schedule will be returned to A-E.
- b. A-E shall allow at least five (5) working days for County review of progress work schedule. In planning work, A-E should anticipate and allow ten (10) working days for County review of each submittal required in Attachment A.
- c. A-E shall meet on an as-needed basis as determined by County or at least once every four (4) weeks with County to review progress of work, adherence to progress schedule, coordination of work, scheduling of seminars, if needed, and to resolve any problems that may develop.
- d. Within five (5) working days of each meeting, A-E shall prepare a brief memorandum summarizing the results of the meeting and shall submit it to County for concurrence.
- e. A-E shall complete all the work of Projects/Services and obtain all approvals by the County within the time frame indicated in Attachment A except A-E shall not be responsible for any delay beyond the control of A-E.
- f. In the event A-E fails to complete the work and obtain the approval of Director in the time allowed, County shall have the option of completing the work by its own forces or by contract with another firm. The time allowed for A-E to complete the Projects/Services pursuant to this Contract shall be extended for delay caused by County in completing its work pursuant to this Contract which delay exceeds the agreed County review and/or approval time periods.


1.3. Assistance by County Staff

- 1.3.1.** County shall assign an appropriate staff member to work with A-E in connection with the work of this Contract. Said staff member's duties will consist of the giving of advice and consultations, assisting A-E in negotiations with other public agencies and private parties, miscellaneous items which in the judgment of A-E or County's staff warrant attention, and all other duties as may be described in Attachment A.

- 1.3.2.** All of the above activities, however, shall be the primary responsibility of A-E to schedule, initiate and carry through to completion.

1.4. Term and Maximum Compensation

Amendment No. 1
Increase Contract
Amount



The term of this Contract is for three (3) years, commencing upon Board of Supervisor approval, ~~WITH A MAXIMUM ALLOWABLE COMPENSATION OF TWO MILLION, SIXTY-THREE THOUSAND, TWO HUNDRED AND THIRTY-FOUR DOLLARS (\$2,063,234)~~, except as permitted in Paragraph 1.5 below.

The term of this Contract is for four (4) years, commencing upon Board of Supervisor approval, **WITH A MAXIMUM ALLOWABLE COMPENSATION OF TWO MILLION, EIGHT HUNDRED SEVENTY-THREE THOUSAND, THREE HUNDRED AND FIFTY-NINE DOLLARS (\$2,873,359)**, except as permitted in Paragraph 1.5 below.

1.5. A-E Compensation and Extra Work

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in accordance with the following:

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as changes in approved portions of the Projects/Services required by and ordered in writing by Director which changes constitute a change in or departure from said approved portions of Projects/Services) is not authorized, compensation including reimbursables shall be described and payable as stipulated in Fee Schedule, herein after referred to as “Attachment B”, attached hereto and incorporated herein by reference.

1.5.3. Where Extra Work is authorized for Projects/Services:

- a. The amount for Extra Work shall be determined using Attachment B. Extra Work shall be required by and ordered in writing by Director. If this Contract is not approved by the Board of Supervisors, any change that increases the cumulative Contract price beyond \$200,000 must be approved by the Board. Extensions and increases in the Contract amount for services within the existing scope of work may be granted by the Director where the amount does not exceed 25 percent of the existing Contract price or \$200,000, whichever is less.
- b. A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff employed in the Extra Work, classification of employees and number of hours worked.

1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E:

- a. For failure to complete and secure approval of the first required submittal, there shall be no compensation.
- b. For failure to complete and secure approval of other authorized phases, A-E shall, upon completion of Projects/Services by others, be entitled to receive compensation based on approved work of Projects/Services not to exceed the amounts specified in Attachment A for that particular submittal, plus the reasonable value as determined by County of the non-approved work; provided, however, that if the cost to County to complete the contract exceeds the amount specified herein, A-E shall be liable to County for such excess costs attributable to A-E's breach of the Contract.

2. LABOR

2.1 Non-Employment of County Personnel

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular employee of County in professional classifications of the same skills required for the performance of this Contract who is involved in this Project in a participatory status during the life of this Contract regardless of the assignments said employee may be given or the days or hours employee may work.

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E's employees or agents, agents or employees of the County. A-E shall be an independent contractor and shall have responsibility for and control over the details and means for performing the work, provided that A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear to give County the right to direct A-E as to the details of the performance of the work or to exercise a measure of control over A-E shall mean that A-E shall follow the desires of County, only in the results of the work.

2.2 Non-Discrimination

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the California Labor Code and not engage nor permit any subcontractors to engage in discrimination in employment of persons because of the race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical condition, marital status, or sex of such persons.

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed for a violation of the California Labor Code.

2.3 Employee Eligibility Verification

A-E warrants that it fully complies with all Federal and State statutes and regulations regarding the employment of aliens, and others and that all its employees performing work under this Contract meet the citizenship or alien status requirement set forth in Federal statutes and regulations. A-E shall obtain, from all employees performing work hereunder, all verification and other documentation of employment eligibility status required by Federal or State statutes and regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall retain all such documentation for all covered employees for the period prescribed by the law.

2.4 Independent Contractor

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent contractor.

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers' compensation or other fringe benefits of any kind through County.

2.5 Conflict of Interest A-E Personnel

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that could result in a conflict with the best interests of the County. This obligation shall apply to the A-E; the A-E's employees, agents, and relatives; sub-tier contractors; and

third parties associated with accomplishing work and Projects/Services hereunder.

- 2.5.2** A-E's efforts shall include, but not be limited to establishing precautions to prevent its employees or agents from: making, receiving, providing or offering gifts, entertainment, payments, loans or other considerations which could be deemed to appear to influence individuals to act contrary to the best interests of the County.

2.6. Labor Code Notice

All A-E and subcontractors must comply with the requirements of California Labor Code 1770 et seq. if the work performed is considered a "public works" under California Labor Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial Relations for clarification if the A-E is unsure if some or any of the work performed under this Contract qualifies as "public works".

3. INSURANCE

3.1. Requirements and Endorsements

- 3.1.1** Prior to the provision of services under this Contract, the A-E agrees to purchase all required insurance at A-E's expense, including all endorsements required herein, necessary to satisfy the County that the insurance provisions of this Contract have been complied with. A-E agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the County during the entire term of this Contract. The County reserves the right to request the declarations page showing all endorsements and a certified copy of the policy. In addition, all subcontractors performing work on behalf of A-E pursuant to this Contract shall obtain insurance subject to the same terms and conditions as set forth herein for A-E.

- 3.1.2** A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow subcontractors to work if subcontractors have less than the level of coverage required by County from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance requirements to every subcontractor and to receive proof of insurance prior to allowing any subcontractor to begin work. Such proof of insurance must be maintained by A-E through the entirety of this Contract for inspection by County representative(s) at any reasonable time.

- 3.1.3** All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars (\$50,000) shall specifically be approved by the County's Risk Manager, or designee, upon review of A-E's current audited financial report. If A-E's SIR is approved, A-E, in addition to, and without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following:

1. In addition to the duty to indemnify and hold the County harmless against any and all liability, claim, demand or suit resulting from A-E's, its agents, employee's or subcontractor's performance of this Contract, A-E shall defend the County at its sole cost and expense with counsel approved by Board of Supervisors against same; and
2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to indemnify or hold harmless; and
3. The provisions of California Civil Code Section 2860 shall apply to any and all

actions to which the duty to defend stated above applies, and the A-E's SIR provision shall be interpreted as though the A-E was an insurer and the County was the insured.

- 3.1.4** If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, the County may terminate this Contract.

A. Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current edition of the **Best's Key Rating Guide/Property-Casualty/United States or ambest.com**). It is preferred, but not mandatory, that the insurer be licensed to do business in the state of California (California Admitted Carrier).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk Management retains the right to approve or reject a carrier after a review of the company's performance and financial ratings.

2. The policy or policies of insurance maintained by the A-E shall provide the minimum limits and coverage as set forth below:

<u>Coverage</u>	<u>Minimum Limits</u>
Commercial General Liability	\$1,000,000 per occurrence \$2,000,000 aggregate
Automobile Liability including coverage for owned, non-owned and hired vehicles	\$1,000,000 per occurrence
Workers' Compensation	Statutory
Employers' Liability Insurance	\$1,000,000 per occurrence
Professional Liability	\$1,000,000 per claims made or per occurrence \$2,000,000 aggregate

B. Required Coverage Forms

1. The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) form CG 00 01, or a substitute form providing liability coverage as broad.
2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as broad.

C. Required Endorsements

1. The Commercial General Liability policy shall contain the following endorsements, which shall accompany the Certificate of Insurance:
 - a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form at least as broad naming the **County of Orange, and its respective elected and appointed officials, officers, employees and agents** as Additional Insureds, or provide blanket coverage, which will

state ***AS REQUIRED BY WRITTEN AGREEMENT.***

- b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or a form at least as broad evidencing that A-E's insurance is primary, and any insurance or self-insurance maintained by the County of Orange shall be excess and non-contributing.
2. The Workers' Compensation policy shall contain a waiver of subrogation endorsement waiving all rights of subrogation against ***the County of Orange, and its respective elected and appointed officials, officers, employees and agents***, or provide blanket coverage, which will state ***AS REQUIRED BY WRITTEN AGREEMENT.***
3. All insurance policies required by this Contract shall waive all rights of subrogation against the County of Orange, its elected and appointed officials, officers, employees and agents when acting within the scope of their appointment or employment.
4. A-E shall notify County in writing within thirty (30) days of any policy cancellation and ten (10) days for non-payment of premium and provide a copy of the cancellation notice to County. Failure to provide written notice of cancellation may constitute a material breach of the Contract, upon which the County may suspend or terminate this Contract.
5. If A-E's Professional Liability policy is a claims-made policy, A-E shall agree to maintain professional liability coverage for two (2) years following completion of Contract.
6. The Commercial General Liability policy shall contain a severability of interests clause (standard in the ISO CG 001 policy).
7. Insurance certificates should be forwarded to the agency/department address listed on the solicitation.
8. If the A-E fails to provide the insurance certificates and endorsements within seven (7) days of notification by CEO/Purchasing or the agency/department purchasing division, award may be made to the next qualified vendor.
9. County expressly retains the right to require A-E to increase or decrease insurance of any of the above insurance types throughout the term of this Contract. Any increase or decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately protect County.
10. County shall notify A-E in writing of changes in the insurance requirements. If A-E does not deposit copies of acceptable Certificates of Insurance and endorsements with County incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be in breach without further notice to A-E, and County shall be entitled to all legal remedies.
11. The procuring of such required policy or policies of insurance shall not be construed to limit A-E's liability hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer.

4. INDEMNITY/COMPLIANCE

4.1 Indemnification

4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold harmless, the County, and its respective agents, officers, and employees from employer sanctions and any other liability which may be assessed against A-E or the County or both in connection with any alleged violation of any Federal or State statutes or regulations pertaining to the eligibility for employment of any persons performing work under this Contract.

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior to submission. A-E understands that County's checking is discretionary, and A-E shall not assume that County will discover errors and/or omissions. If County discovers any errors or omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned to A-E for correction. Should County or others discover errors or omissions in the work submitted by A-E after County's approval thereof, County's approval of A-E's Projects/Services shall not be used as a defense by A-E.

4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold the County of Orange, and its respective elected and appointed officials, officers, employees, agents and those special districts and agencies which County's Board of Supervisors acts as the governing Board ("County Indemnitees") harmless from any claims, demands or liability of any kind or nature, including but not limited to personal injury or property damage, arising out of, pertaining to, or relating to the negligence, recklessness, or willful misconduct of the A-E. If judgment is entered against A-E and County by a court of competent jurisdiction because of the concurrent active negligence of A-E and County or County Indemnitees, A-E and County agree that liability will be apportioned as determined by the court. Neither party shall request a jury apportionment. Notwithstanding anything stated above, nothing contained herein shall relieve A-E of any insurance requirements or obligations created elsewhere in this Contract.

4.2 Bills and Liens

4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but if any does so attach, A-E shall promptly procure its release and, in accordance with the requirements of the indemnification paragraph above, indemnify, defend, and hold County harmless and be responsible for payment of all costs, damages, penalties and expenses arising from or related thereto.

4.3 Compliance with Laws

4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully comply, at A-E's expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and regulations (collectively "laws"), including, but not limited to those issued by County in its governmental capacity and all other laws applicable to the Projects/Services at the time Projects/Services are provided to and accepted by County.

4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the requirements of the indemnification paragraph above, A-E agrees that it shall defend, indemnify and hold County and County Indemnitees harmless from all liability, damages, costs and expenses arising from or related to a violation of such laws.

5. TERMINATION

5.1 Termination of Contract for Cause

5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the right to terminate this Contract upon ten (10) days written notice prior to the effective day of termination.

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination.

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall be made available to County.

5.2 Termination for Convenience

5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar days' written notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice of termination specifying the effective date of the termination and the extent of the Work to be terminated.

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other direction as may be specified in the notice or as provided subsequently by County.

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, and such payment shall be the A-E's sole remedy under this Contract.

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential damages, or other damages of any sort as a result of a termination or partial termination under this Paragraph.

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to the extent specified in a notice of termination and shall require subcontractors to insert the same condition in any lower tier subcontracts.

5.3 Breach of Contract

The failure of the A-E to comply with any of the provisions, covenants or conditions of this Contract shall be a material breach of this Contract. In such event, in addition to any other remedies available at law, in equity, or otherwise specified in this Contract, the County may:

- a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time that may be specified in this Contract within which to cure the breach;
- b. discontinue payment to the A-E for and during the period in which the A-E is in breach; and
- c. offset those monies disallowed pursuant to the above, against any monies billed by the A-E but yet unpaid by the County.

5.4 Default

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this

Contract should fail to conform to the specifications therein within one (1) calendar year from the County's acceptance of the equipment or service, or any performance period specifically specified within the specifications or Contract, whichever is greater, the County may reject same, and it shall become the duty of the A-E to reclaim and remove the items without expense to the County and to immediately replace all such rejected equipment or service with others conforming to such specifications, provided that should the A-E fail, neglect or refuse to do so within one hundred and twenty (120) calendar days, the County shall have the right to purchase on the open market a corresponding quantity of any such equipment or service and to deduct from any monies due or that may thereafter become due to the A-E the difference between the price specified in this Contract and the actual cost to the County.

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, the same conditions as to the rights of the County to purchase on the open market and to reimbursement set forth above shall apply, except as otherwise provided in this Contract.

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the default or breach by the A-E, any loss or damage sustained by the County in procuring any equipment or service which the A-E agreed to supply under this Contract shall be borne and paid for by the A-E.

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but not limited to not providing enough properly skilled workers or proper materials, persistently disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to herein, or otherwise substantially violating any provision of this Contract.

5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist the other Party in transferring all assets, tangible and intangible, as may be necessary for the orderly, non-disruptive business continuation of each Party, including all data and any unfinished, preliminary or draft documents. Each Party shall promptly return to the other Party all papers, materials, and other properties of the other held by each for purposes of performance of this Contract.

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way by its waiver of or failure to take action with respect to any previous default.

6. MISCELLANEOUS

6.1 Laws to be Observed

A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, state and local laws, ordinances and regulations in any manner affecting the conduct of the Projects/Services.

6.2 Award of Construction Contract and Other Future Contracts

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of 1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of interest, the award of a contract for the construction of the project(s) on which A-E performed architectural-engineering services under this A-E Contract. A-E is hereby informed that these statutes and regulations could also prohibit the award to A-E of design or other contracts on future phases related to tasks performed by A-E under this Contract. This prohibition applies also to a subcontractor of or parent company of the firm that

performed architectural-engineering tasks under this Contract.

6.3 Amendments

No alteration or variation of the terms of this Contract shall be valid unless made in writing and signed by the parties; no oral understanding or agreement not incorporated herein shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are valid or binding on County unless authorized by County in writing.

6.4 Successors and Assigns

The terms and provisions of this Contract shall be binding upon and inure to the benefit of the parties hereto and their successors and assigns.

6.5 Entirety

This Contract contains the entire agreement between the parties with respect to the matters provided for herein.

6.6 Severability

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be given effect to the fullest extent reasonably possible.

6.7 Binding Obligation

The Parties to this Contract represent and warrant that this Contract has been duly authorized and executed and constitutes the legally binding obligation of their respective organization or entity enforceable in accordance with its terms.

6.8 Governing Law and Venue

6.8.1 This Contract has been negotiated and executed in the State of California and shall be governed by and construed under the laws of the State of California. In the event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394.

6.8.2 The Parties specifically agree that by soliciting and entering into and performing Projects/Services under this Contract, the A-E shall be deemed to constitute doing business within Orange County from the time of solicitation of work, through the period when all Projects/Services under this Contract is completed and continuing until the expiration of any applicable limitations period.

6.9 Intentionally Omitted

6.10 Ownership of Documents

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the supervision of A-E pursuant to this Contract, shall become the property of County upon preparation by A-E and may be used by the County as it may require without additional cost to the County.

6.10.2 A-E, at County's direction and upon County's request, shall transmit and convey to County all such data described in Section 6.10.1 above, in native format and regardless of whether such data constitutes a draft, preliminary, or final document within three (3) business days. Failure by A-E to promptly comply with such direction and request by County shall constitute a material breach of A-E's responsibilities under this Contract.

6.10.3 County shall not be limited in any way to its use thereof at any time, including the release of this data to third parties. A-E shall be held harmless for release of such data as may be prepared or created under this Contract to any third party. If A-E and/or anyone acting under the supervision of A-E should later desire to use any of the data prepared in connection with this Contract, A-E shall first obtain the written approval of County.

6.11 Confidentiality

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written or other information submitted to A-E in connection with the performance of this Contract shall be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, without the prior written consent of County, be used for any purposes other than the performance of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, company, corporation or agency, not connected with the performance of the Projects/Services.

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California shall be deemed confidential.

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, photographs of the work, or any other publicity pertaining to the work in any magazine, trade paper, newspaper, or other medium without the express written consent of County.

6.12 Publication

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps or graphs, including graphic art work, resulting from performance or prepared in connection with this Contract, are to be released by A-E and/or anyone acting under the supervision of A-E to any person, partnership, company, corporation, or agency, without prior written approval by the County, except as necessary for the performance of the services of this Contract. All press contacts, including graphic display information to be published in newspapers, magazines, etc., are to be administered only after County approval.

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media in connection with either the award of this Contract or any subsequent amendment of, or effort under this Contract. A-E must first obtain review and approval of said media contact from the County through the County's Project Manager. Any requests for interviews or information received by the media should be referred directly to the County. A-E's are not authorized to serve as a media spokesperson for County projects without first obtaining permission from the County Project Manager.

6.13 Records and Audit/Inspections

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-E in the performance of this Contract.

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized

State or Federal agencies or any duly authorized representative to have the right to access, examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records relating to this Contract.

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and proprietary data for a period of three (3) years after termination or completion of the Contract or until resolution of any claim or dispute between the Parties, whichever is later.

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded within a reasonable period of time not to exceed sixty (60) days to its successor in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to County.

6.14 Notices

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, permitted, or required to be given hereunder shall be in writing, except through the course of the Parties' project managers' routine exchange of information and cooperation during the Projects/Services.

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first day.

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein or such other address as the parties hereto may designate by written notice from time to time in the manner aforesaid.

For A-E: Lionakis
 2050 Main Street, Suite 400
 Irvine, CA 92614
 Attn: Carol Lanham
 Phone: 949-612-5943
 E-mail: carol.lanham@lionakis.com

For County: OC Public Works/ OC Facilities/ A&E Project Management
 601 N. Ross St, 4th Floor
 Santa Ana, CA 92701
 Attn: Rick DeJong
 Phone: 714-667-4966
 E-mail: Richard.DeJong@ocpw.ocgov.com

cc: OC Public Works Procurement Services
 601 N. Ross St.
 Santa Ana, CA 92701
 Attn: Derek Savosh
 Phone: 714-667-9668
 E-mail: Derek.Savosh2@ocpw.ocgov.com

6.15 Attorney's Fees

In any action or proceeding to enforce or interpret any provision of this Contract, or where any provision hereof is validly asserted as a defense, each party shall bear its own

attorney's fees, costs and expenses.

6.16 Interpretation

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and knowledgeable in the matters dealt with in this Contract.

6.16.2 In addition, each Party has been represented by experienced and knowledgeable independent legal counsel of their own choosing or has knowingly declined to seek such counsel despite having the opportunity to do so.

6.16.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever in executing this Contract by any other Party hereto or by any person representing them, or both.

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision that would require interpretation of any ambiguities in this Contract against the Party that has drafted it is not applicable and is waived.

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose of the Parties and this Contract.

6.17 Headings

The various headings and numbers herein, the grouping of provisions of this Contract into separate clauses and paragraphs, and the organization hereof are for the purpose of convenience only and shall not limit or otherwise affect the meaning hereof.

6.18 Acceptance

Unless otherwise agreed to in writing by County acceptance shall not be deemed complete unless in writing and until all the services have actually been received, inspected, and tested to the satisfaction of County.

6.19 Changes

A-E shall make no changes in the work or perform any additional work without the County's specific written approval.

6.20 Assignment

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, successors, executors, administrators and assigns of the parties. Furthermore, neither the performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-E, by any means whatsoever including but not limited to acquisition by merger, without the express written consent of County. Any attempt by A-E to assign or sub-contract the performance or any portion thereof of this Contract without the express written consent of County shall be invalid and shall constitute a breach of this Contract.

6.21 Changes in Ownership

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger by acquisition, of A-E's business prior to completion of this Contract, the new owners shall be required under terms of sale or other transfer to assume A-E's duties and obligations contained in this Contract and to obtain the written approval of County of such merger or acquisition, and complete the obligations and duties contained in the

Contract to the satisfaction of County. A-E agrees to pay, or credit toward future work, County's costs associated with processing the merger or acquisition. Force Majeure A-E shall not be assessed with damages or unsatisfactory performance penalties during any delay beyond the time named for the performance of this Contract caused by any act of God, war, civil disorder, employment strike or other cause beyond its reasonable control, provided A-E gives written notice of the cause of the delay to County within thirty-six (36) hours of the start of the delay and A-E avails himself of any available remedies.

6.22 Calendar Days

Any reference to the word "day" or "days" herein means calendar day or calendar days, respectively, unless otherwise expressly provided.

6.23 Title to Data

6.23.1 All materials, documents, data or information obtained from the County data files or any County medium furnished to the A-E in the performance of this Contract, will at all times remain the property of the County. Such data or information may not be used or copied for direct or indirect use by the A-E after completion or termination of this Contract without the express written consent of the County.

6.23.2 All materials, documents, data or information, including copies furnished by County and loaned to A-E for his temporary use, must be returned to the County at the end of this Contract unless otherwise specified by the Director.

6.24 Availability of Funds

The obligation of County is subject to the availability of funds appropriated for this purpose, and nothing herein shall be construed as obligating the County to expend or as involving the County in any contract or other obligation for future payment of money in excess of appropriations authorized by law.

6.25 Contingency of Funding

A-E acknowledges that funding or portions of funding for this Contract may also be contingent upon receipt of funds from, and/or appropriation of funds by, the State of California or other funding sources to County. If such funding and/or appropriations are not forthcoming, or otherwise limited, County may immediately terminate or modify this Contract without penalty.

6.26 Contract Construction

The Parties acknowledge that each party and its counsel have reviewed this Contract and that the normal rule of construction to the effect that any ambiguities are to be resolved against the drafting party shall not be employed in the interpretation of this Contract or any amendment or exhibits hereto.

6.27 Conflicts of Interest

6.27.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of 1974 (the "Act"), which (1) requires such persons to disclose any financial interest that may be materially affected by services provided under this Contract, (2) prohibits such persons from making, or participating in making, decisions that could reasonably

affect such interest; and (3) may require the filing a Statement of Economic Interest (Form 700).

- 6.27.2** If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall constitute a material breach and is grounds for immediate termination of this Contract by County. Pursuant to Section 4.1 "Indemnification", A-E shall indemnify and hold harmless County for any and all claims for damages resulting from A-E's violation of this Section.

6.28 Wage Rates

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State of California, the Board of Supervisors has obtained the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in this locality for each craft, classification, or type of workman needed to execute this Contract from the Director of the Department of Industrial Relations. These rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC Facilities & Asset Management/A&E Project Management or visit the website of the Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.

6.29 Apprenticeship Requirements

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required by the Department of Industrial Relations, Division of Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site.

6.30 Registration of Contractor

All contractors and subcontractors must comply with the requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except as provided in Section 1771.1. This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor shall furnish electronic payroll records directly to the Labor Commissioner in the manner specified in Labor Code Section 1771.4.

6.31 Payroll Records

- 6.31.1** Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 1776. Such compliance includes the obligation to furnish the records specified in Section 1776 directly to the Labor Commissioner in an electronic format, or other format as specified by the Commissioner, in the manner provided by Labor Code Section 1771.4.
- 6.31.2** The requirements of Labor Code Section 1776 provide, in summary:

Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall keep an accurate record, showing the name, address, social security number, work classification, straight time and overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by Contractor or any Subcontractor(s) in connection with the work.

- 6.31.3** Each payroll record shall contain or be verified by a written declaration that it is made under penalty of perjury, stating both of the following:
- a. The information contained in the payroll record is true and correct.
 - b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 1815 for any work performed by his or her employees in connection with the Contract.
- 6.31.4** The payroll records shall be certified and shall be available for inspection at the principal office of Contractor on the basis set forth in Labor Code Section 1776.
- 6.31.5** Contractor shall inform County of the location of the payroll records, including the street address, city and county, and shall, within five working days, provide a notice of any change of location and address of the records.
- 6.31.6** Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in which to provide a certified copy of the payroll records subsequent to receipt of a written notice requesting the records described herein. In the event that Contractor or any Subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to County, forfeit \$100, or a higher amount as provided by Section 1776, for each calendar day, or portion thereof, for each worker to whom the noncompliance pertains, until strict compliance is effectuated. Contractor acknowledges that, without limitation as to other remedies of enforcement available to County, upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement of the California Department of Industrial Relations, such penalties shall be withheld from progress payments then due Contractor. Contractor is not subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to comply with this section.
- 6.31.7** Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 1771 et seq. and shall pay workers employed on the Contract not less than the general prevailing rates of per diem wages and holiday and overtime wages as determined by the Director of Industrial Relations. Contractor shall post a copy of these wage rates at the job site for each craft, classification, or type of worker needed in the performance of this Contract, as well as any additional job site notices required by Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office of County's representative, or may be obtained from the State Office, Department of Industrial Relations ("DIR") or from the DIR's website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less than the higher of these rates or the rates determined by the United States Department of Labor.

6.32 Work Hour Penalty

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit to the County Twenty Five Dollars (\$25) for each worker employed in the execution of this Contract by the Contractor or by any subcontractor for each calendar day during which such worker is required or permitted to work more than the legal day's or week's work, except that work performed by employees of said Contractor and subcontractors in excess of the legal limit shall be permitted without the foregoing penalty upon the payment of compensation to the workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay.

6.32 Apprentices

6.32.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than or a number of working days greater than that specified in Labor Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility of the Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for all apprenticeable occupations.

6.32.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, the Contractor and any subcontractors under him employing workers in any apprenticeable craft or trade in performing any work under this Contract shall apply to the applicable joint apprenticeship committee for a certificate approving the Contractor or subcontractor under the applicable apprenticeship standards and fixing the ratio of apprentices to journeymen employed in performing the work.

6.32.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, the Contractor and any subcontractor under him may be required to make contributions to the apprenticeship program.

6.32.4 The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 which Section forbids certain discriminatory practices in the employment of apprentices.

6.33 Safety

A-E shall comply with County's Safety and Loss Prevention Policy and Procedure #306 ("Contractor Safety Responsibilities") and submit a copy of its Injury and Illness Prevention Program (IIPP) and Contractor Safety-Activity Checklist to the designated County Procurement staff as part of the solicitation and/or contract process. A-E will notify County Project Manager of any revisions to the Safety Activity Checklist and will provide a new Safety-Activity Checklist upon County request. The IIPP shall comply with California Code of Regulations, Title 8, Section 1509 or 3203 (whichever applies). A-E shall submit other safety programs that pertain to the type of job that will be performed on site. County reserves the right to conduct inspections and audits as necessary for the purpose of evaluating any aspect of safety performance under this Contract.

6.34 Usage

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees to supply services requested, as needed by the County of Orange, at prices listed.

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective signatures:

LIONAKIS,
a California Corporation,

Date: 9/16/2022

DocuSigned by:
By: Don McAllister
Signature 106A3C10437...

DON MCALLISTER, President
Print Name & Title

(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of the Board, President or any Vice President.)

Date: 9/16/2022

DocuSigned by:
By: Andy Deeble
Signature BB79036146D...

ANDY DEEBLE, CFO & Principal
Print Name & Title

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial Officer, or any Assistant Treasurer)

COUNTY OF ORANGE,
a political subdivision of the State of California

Date: 11/16/2022

DocuSigned by:
By: Nicole Swain
Signature 8222E9451CB8444...

Print
Name: NICOLE SWAIN

Title: DEPUTY PURCHASING AGENT

APPROVED AS TO FORM

Office of the County Counsel
Orange County, California

DocuSigned by:
By: [Signature]
Signature BF605D951597472...

Print Name: JEFFREY STOCK

Date: 9/19/2022

**ATTACHMENT A
SCOPE OF WORK**

I. BACKGROUND INFO

The proposed new Youth Transition Center (YTC) will redevelop areas of the existing Orange County Juvenile Hall site to provide secure housing, transitional housing, program, educational, food service, administration, recreational, vocational, and support spaces in a series of new buildings with a campus-style arrangement. Work will include demolition of several existing buildings including existing housing units A, I and G through K as indicated on the Exhibit B, Option 2 plan. These existing buildings and housing units are outdated, vacant or not fully functional and demolition is required to make room for the proposed new YTC buildings, site and landscape upgrades and amenities, modifications to existing access drives, and construction of additional parking areas at the existing site.

II. SERVICES

A. Criteria Documents – Phases 4

A-E and the consulting engineers and design professionals comprising the Criteria Documents Team will produce the Final Criteria Documents Package, incorporating work developed during Phases 1 through 3 described in a separate proposal. Services proposed are per the attached Criteria Package Schedule (Exhibit E) and include, but are not limited to, the following:

1. Final Criteria Document Package:

Finalize Space Program and Requirements into a written “Basis-of-Design” narrative that clearly defines the project scope that can be transmitted to the Design-Build Entity (DBE) during the Request for Proposals (RFP) phase. Typical tasks will include:

- a. Finalize operational narrative describing staff movement and requirements for each building.
- b. Finalize typical room requirements and sample layouts if required.
- c. Finalize adjacency diagrams of each building to identify critical relationships between spaces needed to ensure operational objectives can be met.
- d. Finalize basis-of-design requirements for Building Information Modeling and Sustainability Standards concurrent with programmatic and technical requirements.
- e. Establish extent of demolition limits for buildings and systems and necessary ties to remainder of Juvenile Hall campus.
- f. Finalize typical room data sheets for all anticipated spaces to be provided by DBE.
- g. Establish landscape and hardscape requirements.
- h. Establish requirements for exterior and interior building finishes.
- i. Develop rough order of magnitude cost estimates for each component of the project scope to validate current expected project costs.
- j. Finalize programming and design requirements into administrative documents that will result in the DBE RFP Document and form the basis of the agreement between County and the DBE.
- k. Review and help prepare County typical contract front end documents to coordinate with anticipated Design Build Project requirements.
- l. Finalize typical project specifications.

B. Design-Build Phase Support Services

The Criteria Documents Team will assist in development of the Request for Qualifications (RFQ) and the RFP to be used to qualify and select a DBE for the project. The Team will assist in the DBE selection process, review and comment during the Design and Construction Documents phase and provide Construction Administration support services until the project is complete and can be fully occupied. Services proposed include, but are not limited to, the following:


1. Design-Build Phases - Request for Qualifications (RFQ) – Assist in Issuing and Administering RFQ for Statements of Qualifications (SOQ) from DBE Teams.
 - a. Assist in preparation of RFQ document: Establishing suitable qualification criteria for a campus style corrections project for juveniles, developing SOQ scoring system and methodology, validating target project cost, developing appropriate schedule and procurement timeline; reviewing OCPW contracting requirements and forms.
 - b. Assist in Pre-proposal Conference: Prepare documents for use in presentation to DBE teams including: Project Overview, Project Description, Schedule and Timeline, SOQ overview and guidelines.
 - c. Assist with Review and Response to questions from DBE Teams.
 - d. Review submitted DBE SOQs to assess qualifications and alignment with RFQ request: key personnel and team organization, pertinent project experience, technical expertise, previous work experience on design-build pursuits. Prepare analysis of findings and recommendations.
 - e. Assist in finalizing and establishing a shortlist of DBE Teams for the RFP.
2. Request for Proposals (RFP) – Assist in Issuing and Administering an RFP for Progressive Design Build and selection of a DBE.
 - a. Assist in preparation of RFP documents: Coordinate contractual requirements with Criteria Documents to ensure alignment, coordinate packaging Criteria Documents with supporting documentation, assist in preparation of instructions to proposers, question submittal form, proposal scoring sheet, preliminary schedule, certification forms, Agreement for Design Build Services.
 - b. Assist in development and validation of a preliminary Target Guaranteed Maximum Price (GMP).
 - c. Assist in Pre-Proposal Meeting with shortlisted DBE teams and prepare presentation of Criteria Documents Package.
 - d. Assist in conducting tour of existing site with DBE teams.
 - e. Assist with Review and Response to questions from DBE teams.
 - f. Assist with confidential meetings with DBE teams prior to proposal submission date.
 - g. Review Proposals for conformance with RFP requirements and completeness.
 - h. Assist with interviews of DBE teams, prepare analysis and suggested scoring of each team, assist with developing final recommendations.
 - i. Prepare final analysis and ranking of DBE teams and assist with final selection of DBE to recommend for award of contract.
 - j. Provide general support for presentation of proposal and recommended DBE to Board of Supervisors.
3. Design and Construction Documents (CD):

Support during DBE team preparation of CDs (including AHJ Approvals).

- a. Attend Kick-Off Meeting with major stakeholders and the DBE team.
 - b. Attend Programming and Design Meetings with OCPW, Probation and the DBE team.
 - c. Review DBE team Submittals including Drawings & Specifications to ensure design is complying with the intent and requirements of the Criteria Documents at the following major milestones:
 - i. 100% Schematic Design
 - ii. 100% Design Development
 - iii. Development of Guaranteed Maximum Price
 - iv. 50% Construction Documents
 - v. 90% Construction Documents
 - vi. 100% Construction Documents to be submitted to AHJs and Review Agencies
 - d. If necessary, assist in generating Value Engineering lists and review of VE lists provided by the DBE team as the facility design is being developed.
 - e. Assist in validating cost data and performance criteria of alternate systems that may be proposed by the DBE team during design phases.
4. Construction Administration
- a. Attend the Pre-construction Meeting with project stakeholders, OCPW, Probation, DBE Team, and major Trade Partners during which the construction schedule is reviewed, roles and paths of communication determined, and contract questions resolved.
 - b. Participate in project meetings during the construction phase as appropriate to the stage of work. Meetings will address project schedule, old and new business, and action items.
 - c. Review and respond to requests for information (RFIs).
 - d. Review and take appropriate action on submittals for the purpose of checking conformance to Criteria Documents.
 - e. Assist with review of Change Orders submitted by the DBE for changes to the Contract Sum and Contract Time and make recommendations to the Construction Manager/Project Manager (CM/PM).
 - f. Assist in review of claims submitted by the DBE and make recommendations to the CM/PM.
 - g. Observe the project at intervals appropriate to construction activities to determine whether work is in general conformance with the Criteria Documents.
 - h. As the construction nears completion, assist CM/PM with the Project Closeout/Warranty Phase. This assistance will include the following:
 - i. Conduct, in conjunction with the CM/PM, observation to check conformance of the work with the Contract Documents and verify the accuracy and completeness of the Punch List submitted by the DBE for work to be completed or corrected.
 - ii. Assist in review written warranties and related documents assembled by the DBE to verify compliance with the Contract Documents.

- iii. Conduct, in conjunction with the CM/PM, site observation to verify that DBE has corrected all items on the project Punch List and that warranty items are in order.
- iv. Start-up Assistance: Be available to observe equipment and system startups as required by the work.
- v. Assist with facility shake-out and testing of security electronic systems with Probation Staff to ensure operations function as designed.
- vi. Assist in review of Operations and Maintenance manuals received from the DBE prior to turning them over to the CM/PM.
- i. Assist with Systems Commissioning Services.
- j. Assist with closeout support and documentation.
- k. Assist with transition of equipment, staff, and youth into the new facilities.

Amendment
No. 1
Update to
Scope of
Work



C. Phase 2 Redevelopment of Juvenile Hall and Adult Re-Entry Center at former Youth Guidance Center

As per attached Exhibit G, Provide for data collection, condition Assessment, planning/programming sessions for master plan development support for the Phase 2 redevelopment of Juvenile Hall and Adult Re-Entry Center at former Youth Guidance Center. Juvenile Hall and Adult Re-entry Center the consultant will conduct programming meetings with internal agencies and project stakeholders to develop conceptual programs and plans for future facilities and projects. Work with Probation, OCPW and CEO to develop an overall master planning of both campus' based on work currently in progress and showing proposed best use of existing buildings and site to meet the needs of the residents and staff reflecting the County's vision for the campus. Use programming information to develop site and test fit options and will incorporate the final layout of the Youth Transition Center and Adult Re-entry Center projects. This team will develop a phased implementation plan with associated high-level rough order magnitude (ROM) cost models and phasing plan for use in requesting capital funds for next phase(s) of construction. May develop graphic material suitable for presentations to the community and the Board of Supervisors, as needed. The final master plan for each campus will include, not only updates from work completed from each current Phase I but will reflect current best practices in the industry for effective and therapeutic design solutions that ensure youth success while also providing a safe and secure environment for Probation staff.

- 1. Services include:
 - a. Meetings: User group and service provider meetings
 - b. Site/Building/Utilities Investigation: Visual inspection of existing conditions, and examination of existing as-built drawings
 - c. Accessibility Assessment and Analysis: Buildings/Parking/Site Amenities
 - d. Program Review and Conceptual Designs – Building and Site Use
 - e. Conceptual Rough Order Magnitude (ROM) Cost Estimate
 - f. Proposed Phasing Plan for Implementation
 - g. Development of Presentation Graphics, as needed

**ATTACHMENT B
COST/COMPENSATION**

- I. COMPENSATION:** This is a **Time and Materials** Contract between County and **A-E for Architect and Engineering Services for Criteria Documents Phase 4 – Construction Administration (CA), Orange County Juvenile Hall – Youth Transition Center (YTC)** as set forth in Attachment A, “Scope of Work”.

A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the execution of the services until acceptance, for risks connected with the services, and for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated as set forth herein below for work performed in accordance with the Scope of Work. **County shall have no obligation to pay any sum in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the County Contract Terms and Conditions.**

- II. PRICING:** Payment shall be made in accordance with the provisions of this Contract. Partial progress payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows:

A. Classification Rates:

LIONAKIS (Architectural/Structural Engineering/Interiors)	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Principal in Charge	\$315.00
Principal / Justice Planner	\$315.00
Specifications Writer	\$240.00
Project Manager	\$230.00
Senior Architect	\$230.00
Architect I	\$205.00
Designer II	\$170.00
Specification Technician	\$160.00
Senior Interior Designer	\$215.00
Interior Designer III	\$170.00
Senior Structural Engineer / Associate	\$285.00
Structural Project Manager	\$205.00
Senior Project Coordinator	\$145.00

*SUBCONTRACTOR - DESIGN WEST ENGINEERING, INC. (MEP/Fire Protection Engineering)	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Principal	\$215.00
QC / Sustainable Engineer	\$195.00
Senior Engineer (Electrical)	\$195.00
Senior Engineer (Fire Protection)	\$195.00
Engineering Project Manager	\$150.00
Engineering Lead (Technology)	\$150.00
Engineer / Designer	\$115.00

*SUBCONTRACTOR – NUVIS (Landscape Architecture)	
Classification Titles	Hourly Rate
Principal	\$210.00
Principal / Project Manager	\$180.00

*Subcontractor- BKF Engineers (Civil Engineering)	
Classification Titles	Hourly Rate
Principal	\$272.00
Associate / Project Manager	\$237.00
Senior Project Engineer	\$198.00
Project Engineer	\$174.00
Design Engineer	\$151.00
Engineer Assistant	\$94.00

*Subcontractor- Cumming Management Group, Inc. (Cost Estimating)	
Classification Titles	Hourly Rate
Managing Director	\$235.00
Associate Director	\$210.00
Senior Cost Manager	\$190.00
Cost Manager	\$180.00

*Subcontractor- Latta Technical Services, Inc. (Security Electronics Engineering)	
Classification Titles	Hourly Rate
Principal	\$205.00
Project Engineer / Project Manager	\$205.00
Senior Systems Designer	\$185.00
Systems Designer	\$155.00

*Subcontractor- The Marshall Associates, Inc. (Foodservice & Laundry)	
Classification Titles	Hourly Rate
Project Director / Lead Designer	\$185.00

Note: County will not pay A-E more than the listed amount for Subcontractor work, regardless of any agreement between the A-E and their Sub-Contractor. Subcontractor rates are listed for convenience only.

Note: Construction-related work performed under A-E service contracts may meet the definition of “public work” under Labor Code § 1720 et seq. “Construction” includes work performed during the design and preconstruction phases of construction, including, but not limited to, inspection and land surveying work, and work performed during the postconstruction phases of construction,

including, but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall mandate that prevailing wages be paid where mandated by law.

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All price decreases will automatically be extended to County.

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise specified and provided for within this Contract.

V. A-E'S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications and fax communications while on County sites during the performance of work and services under this Contract.

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work but necessary for completion of the work and must be authorized in advance by the County Project Manager. A-E may be entitled to reimbursement for the following, upon prior approval by County:

- 1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been approved in writing by the County Project Manager.
- 2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have been approved by the County Project Manager.
- 3) Other actual costs and/or payments specifically approved and authorized in writing by the County Project Manager and actually incurred by A-E in performance of this Contract.
- 4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and are subject to the following restrictions:
 - a) Reimbursement of mileage for the business use of a personal vehicle during the conduct of business within the Scope of Services of this Contract shall be based on the Internal Revenue Service Standard Mileage Rate in effect at the time. Mileage between the A-E's "Home Based" office location and County location, as well as mileage within County property will not be reimbursed.
- 5) Cost of "Home Based" Xerox copies, faxes, and other supplies and materials associated with them will not be reimbursed.
- 6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication devices will not be reimbursed.
- 7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or subcontractor services shall also be charged at cost; no mark-ups will be allowed.

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format acceptable to the County, as applicable. Invoices shall be verified and approved by

County and subject to routine processing requirements. The responsibility for providing an acceptable invoice to County for payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for correction.

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for any monies paid to the A-E for goods or services not provided or when goods or services do not meet the Contract requirements.

Payments made by County shall not preclude the right of County from thereafter disputing any items or services involved or billed under this Contract and shall not be construed as acceptance of any part of the goods or services.

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E's letterhead. Each invoice will have a unique number and will include the following information:

- A. A-E's name and address
- B. A-E's remittance address, if different from (A), above
- C. Name of County agency/department
- D. Delivery/service address
- E. Contract number
- F. Service Date
- G. Description of Services
- H. Total
- I. Taxpayer ID number

Invoices and support documentation are to be forwarded to:

OC Public Works/ OC Facilities/ A&E Project Management
Attn: Accounts Payable
601 N. Ross St
Santa Ana, CA 92701

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic Remittance Advice with the payment details via email. An email address will need to be provided to the County via an EFT Authorization Form. To request a form, please contact the DPA.

ATTACHMENT C
STAFFING PLAN

1. **A-E KEY PERSONNEL**

Name	Classification/Designation	Years of Experience	Licenses/Certifications (include license number)
Carol Lanham	Principal In Charge	38	CA C37100
Justin Ribble	Project Manager	19	CA C35000
Maynard Feist	Justice Planner	38	CA C23115
Chuan Hua	Architect	38	CA C30597
Darron Huntingdale	Structural Engineer	27	CA S4788
Steven Johnson	Mechanical Engineer	17	CA M33209
Leo Maya	Electrical Engineer	25	CA E19480
Michael Stewart	Fire Protection Engineer	19	CA FP1997
Bruce Kirby	Civil Engineer	38	CA C42393
Bob Stone	Landscape Architect	45	CA L1891

A-E understands that the personnel represented as assigned to the Contract must remain working on the Contract throughout the duration of the Contract unless otherwise requested or approved by the County. Substitution or addition of A-E's key personnel in any given category or classification shall be allowed only with prior written approval of the County's Project Manager. ***Note: The written approval of substituted A-E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public Works or other County department.***

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific individuals will be assigned based on the need and timing of the service/classification required. Assignment of additional key personnel shall be subject to County Project Manager written approval. ***Note: The written approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public Works or other County Department.*** County reserves the right to have any A-E personnel removed from providing services to County under this Contract. County is not required to provide any reason for the request for removal of any A-E personnel.

2. SUBCONTRACTOR(S) (IF APPLICABLE)

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A. Substitution or addition of A-E's subcontractors in any given project function shall be allowed only with prior written approval of the County Project Manager.

Corporate Name	Corporate Address	Contact Name	Telephone Number	Project Function	DVBE Certification Number	SBA Certification Number
BKF Engineers	4675 MacArthur Ct #400, Newport Beach, CA 92660	Bruce Kirby	949-526-8460	Civil Engineering	N/A	N/A
Cumming Management Group, Inc.	130 Vantis Drive, Suite 110, Aliso Viejo 92656	Alan Campbell	949-900-0440	Cost Estimating	N/A	N/A
Design West Engineering, Inc.	412 E Vanderbilt Way San Bernardino, CA 92408	Steven Johnson	909-890-3700	Mechanical, Electrical, Plumbing, Fire Protection Engineering	N/A	N/A
Latta Technical Services, Inc.	1255 W. 15t St., Suite 300 Plano, TX 75075	Igor Abadzic	972-633-5850	Security Electronics Engineering	N/A	N/A
Nuvis	20250 SW Acacia Street, Suite 260 Newport Beach, CA 92660	Perry Cardoza	714-754-7311	Landscape Architecture	N/A	N/A
The Marshall Associates, Inc.	3000 Danville Blvd, Suite F-344, Alamo, CA 94507	Stacey Jennings	415-854-9914	Food Service & Laundry	N/A	N/A

Exhibit B - Lionakis YTC Criteria Documents Proposal 08/09/2022

Youth Transition Center


Option 2 (Demo Units A & I)

A1 Administration (Probation)
 A2 Administration (HCA/DOE/Medical)
 C Culinary Arts/ Dining
 E Education (2-story)

H1 Housing/ Treatment (1 units)
 H2 Housing/ Treatment (2 units)
 T Transitional Housing
 V Vocational
 Main Entrance to Youth Transition Center (YTC)

Probation is leaning towards this option w/ following mods:

- Would need a unit(s) to replace Unit A and I
- Copy of Unit H1 and 20-bed Transitional unit to replace G-K
- Units B and C are being remodeled - move G-K kids to those when complete
- Also some capacity in existing housing units if needed
- YGC currently occupied and those kids move to YTC when complete
- YGC will be reconfigured for transition adults (separate project)



Scale: 100 ft 3/7/2022

Lionakis Meeting Notes 06/29/2022
 County of Orange | Juvenile Hall Redevelopment Phase One

Orange County Youth Transition Center (YTC)
Criteria Documents Phase 4 / Design-Build Support Services
8/9/2022

LIONAKIS

Phase	2022		2023												2024					2025		
	NOV	DEC	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG
Criteria Documents																						
4 Final Criteria Document Package																						
County Front End Documents																						
Review and Comment of Front End																						
CDP Specifications																						
Room Data Sheets																						
County Review and Comment																						
Design-Build Support Services																						
1 RFQ Process																						
Preparation of RFQ Documents and Issue																						
Pre-Proposal Conference																						
Respond to Questions																						
Review SOQs / Assis with DBE Shortlist																						
2 RFP Process																						
Preparation of RFP Documents																						
Pre-Proposal Mtg w/ DBEs																						
Respond to RFIs - Confidential & Public																						
Proposal & GMP Review																						
Review & Recommendation																						
Criteria Support for Bos Award to DBE																						
Bos Awards Contract																						
3 Design+ CD+ AHJ Approval																						
Kick-Off Meeting																						
Design Mtg Allowance (2 per Milestone)																						
Milestone Submittal Reviews																						
100% SD Drawings																						
100% DD Dwgs + Outline Specs																						
50% CD Dwgs + Specs																						
90% CD + Specs																						
100% CD - AHJ Review Comments																						
4 Construction Administration (CA)																						
Pre-Construction Meeting																						
Submittal Reviews																						
Respond to RFIs																						
Attend Project Meetings																						
Commissioning																						
Punch List																						
Closeout and Move-In																						

Exhibit F - Lionakis YTC Phase 4-CA Proposal 08/09/2022

Orange County Youth Transition Center
Criteria Documents - Phase 4 through CA Fee Worksheet
8/09/2022



Firm	Discipline	Phase 4 through Construction Administration					Phase 4-CA DBE Support Total
		Phase 4 Criteria Package	RFQ	RFP	Constuction Documents	CA	
Lionakis	Architecture	230,640	64,080	173,160	268,400	507,200	1,243,480
Lionakis	Interior Design	42,480				9,200	51,680
Lionakis	Specifications	46,080				7,000	53,080
Lionakis	Structural	15,000			36,000	60,000	111,000
Verde	LEED	28,750			11,500	2,875	43,125
Marshall	Food Service	28,750			11,500	2,875	43,125
DWE	Mechanical (HVAC)	41,400			16,560	4,140	62,100
DWE	Mechanical (Plumbing)	29,900			11,960	2,990	44,850
DWE	Electrical	35,650			14,260	3,565	53,475
DWE	IT/Tech	34,500			13,800	3,450	51,750
DWE	Fire Sprinkler	14,950			5,980	1,495	22,425
Latta	Security Electronics	30,475			12,190	3,048	45,713
BKF	Civil	40,825			16,330	4,083	61,238
Nuvis	Landscape Architecture	31,913			12,765	3,191	47,869
Cumming	Cost Estimating	54,717			21,887	5,472	82,076
		706,030	64,080	173,160	453,132	620,583	2,016,984
	Direct Expenses	Crit Package	RFQ	#	the	the	
	Facility Tour						
	Reprographics Allowance	1,250	500	750	1,000	1,250	4,750
	Direct Expenses	15,000	2,000	2,500	10,000	12,000	41,500
							46,250

Phase 4 through CA Fee & Direct Expenses **\$2,063,234**

October 31, 2023

Mr. Rick De Jong, Senior Project Manager
Orange County Public Works
OC Facilities Design & Construction Management | A&E Project Management
601 North Ross Street
Santa Ana, CA 92701

**Re: Orange County Juvenile Hall
Facility Master Planning Services**

Dear Rick:

Lionakis is pleased to submit this fee proposal for Facility Master Planning services for the Orange County Juvenile Hall Campus. Based on preliminary discussions, we believe this proposal reflects Orange County Public Works' expectations for the project.

We know that the MRC facility and planned YTC project are just the first steps in redeveloping the Juvenile Hall campus into a modern juvenile facility. With this Master Plan, Orange County and Probation intend to define the steps necessary to transform the campus into a state-of-the art facility that can ensure successful outcomes for the young people who live there. We propose Facility Master Planning Services as follows:

SERVICES

Services are divided into three distinct phases – Data Collection and Condition Assessment, Planning Sessions and Programming Meetings, and Master Plan Development. The attached workplan outlines expected tasks for each phase, lists estimated hours for each task, and provides associated fees.

We understand OCPW has as-builts for existing campus facilities and have assumed time to examine these files in addition to any other existing studies and available documents. Our team intends to visit the site to perform condition assessments of existing facilities and related systems and will review current work that has been completed. The subconsultant team will conduct assessments of building infrastructure, building systems and stand-alone utilities. These condition assessments will be used in meeting with project stakeholders to assist in making informed decisions regarding renovation, re-use or abandonment of existing buildings and work in place.

We will conduct programming meetings with internal agencies and project stakeholders to develop conceptual programs and plans for future facilities and projects. We will work with Probation, OCPW and CEO to develop an overall master plan that reflects the County's vision for the campus. We will use programming information to develop site and test fit options and will incorporate the final layout of the YTC project as developed by the Design/Build team. Our team will develop a phased implementation plan with associated high-level rough order magnitude (ROM) budget costs for use in requesting capital funds for construction. We will also develop graphic material suitable for presentations to the community and the Board as needed.

We anticipate that the final master plan will include, not only updates from work completed, but will reflect current best practices in the industry for effective and therapeutic design solutions that ensure youth success while also providing a safe and secure environment for Probation staff.

Mr. Rick De Jong
Orange County Juvenile Hall Master Plan
October 31, 2023
Page 2 of 2

CLARIFICATIONS

Lionakis' services shall be limited to those expressly set forth in this proposal. If scope of work or deliverables is not specifically listed, they are not considered part of this agreement. Lionakis shall have no other obligations, responsibility, or deliverables for the project except as agreed to in writing or as provided in the Owner-Architect Agreement.

CONSULTANTS

We will utilize the following consultants for this project:

- Architecture: Lionakis
- Structural Engineering: Lionakis
- MEP Engineering: Design West Engineering
- Security Electronics / Control: Latta Technical Services
- Cost Estimating: Cumming

COMPENSATION

We propose to perform these professional services using the scope of work described above and the following Workplan for Facility Master Planning Services for a **fixed fee of \$598,375** and estimate the effort will take approximately 10 months.

Reimbursable Expenses are in addition to basic professional services. These expenses include, but are not limited to, those incurred directly related to the project, travel related expenses, reproductions, plans and plots for owner or agency, standard form documents, postage and handling and delivery of Instruments of Service. Reimbursable expenses are not expected to exceed **\$15,000**.

We genuinely appreciate the opportunity to continue working with Probation and Orange County Public Works. Please do not hesitate to email me at carol.lanham@lionakis.com or call 949-612-5943 if you have any questions or require additional information.

Sincerely,



Carol S Lanham, AIA, Assoc. DBIA
Principal

onakis

			POSITION																			
			Principal	Senior Project Manager	Architect II	Specifications Writer	Senior Project Coordinator	Senior Interior Designer	Project Interior Designer	Senior Engineer	BIM Technician II	Principal Engineer / Principal Geologist	Project Engineer / Project Geologist	Engineering Technician	Principal Engineer	Draftsperson/CADD	Corporate Principal	CADD Technician I	Chief Estimator			
PROJECT TASK			RATE	\$295	\$240	\$215	\$240	\$145	\$215	\$190	\$230	\$185	\$235	\$175	\$155	\$215	\$95	\$210	\$140	\$135		
	Phase 10 Facility Master Plan	Task - 100	HOURS BUDGET BY POSITION																	HOURS	COST	
1	Kick-off / Needs Assessment			8	8	8														24	\$6,000	
2	Building/Site Investigation			4	4	4			4	4	4	4	4	4		24		2		62	\$13,500	
3	Generate Site Usage Plan				16	80					8	8	4	8	16		40	4		184	\$33,820	
4	Architectural Concept			24	80	80			4	4										192	\$45,100	
5	Landscape Concept																	10	16		26	\$4,340
7	Final Phase I Extent of Project Scope			4	4	8					4	4	4	8		4		2		42	\$9,140	
8	Structural Concept										96	112								208	\$42,800	
9	MEP Concept															32	216			248	\$27,400	
10	Opinion of Probable Construction Cost																		54	54	\$7,290	
11	Probation / OCPW Review and Comment			4	4	4					4			4		4		4	4	32	\$6,860	
12	Direct Expense																				\$500	
				44	116	184	0	0	8	8	116	128	12	24	16	64	256	22	16	58	1,072	\$196,750

October 31, 2023

Mr. Rick De Jong, Senior Project Manager
Orange County Public Works
OC Facilities Design & Construction Management | A&E Project Management
601 North Ross Street
Santa Ana, CA 92701

**Re: Orange County Adult Reentry Center
3030 North Hesperian, Santa Ana, California 92706
Facility Master Planning Services**

Dear Rick:

Lionakis is pleased to submit this proposal for Facility Master Planning Services for the Orange County Adult Reentry Center (ARC) project. We believe a Master Plan will be a useful tool providing Orange County with a design for the full potential of the project and cost for implementation. We propose services as follows:

SERVICES

Based on meetings with OCPW, Probation and Service Providers, a masterplan for the Adult Reentry Center (ARC) will be developed incorporating Phase I work currently in progress and showing proposed best use of existing buildings and site to meet the needs of the residents and staff. The masterplan will be suitable for developing a rough order magnitude (ROM) cost model and phasing plan for the entire project to assist in planning for future capital construction projects. Services include:

- Meetings: User group and service provider meetings: Assume 2
- Site/Building/Utilities Investigation: Visual inspection of existing conditions, and examination of existing as-built drawings
- Accessibility Assessment and Analysis: Buildings/Parking/Site Amenities
- Program Review and Conceptual Designs – Building and Site Use
- Conceptual Rough Order Magnitude (ROM) Cost Estimate
- Proposed Phasing Plan for Implementation
- Development of Presentation Graphics, as needed

SCHEDULE AND COMPENSATION

We propose providing Facility Master Planning services and deliverables described above for **\$196,750** as detailed in the attached fee schedule. We estimate this task will take approximately eight weeks to accomplish and can be conducted concurrent to Phase I project development tasks currently in progress.

We genuinely appreciate the opportunity to continue to work with Orange County Public Works. Please do not hesitate to email me or call 949-612-5943 if you have any questions or require additional information.

Sincerely,

A handwritten signature in blue ink, reading "Carol S. Lanham".

Carol S Lanham, AIA, Assoc. DBIA
Principal

Attachment: Facility Master Plan Fee Schedule.pdf

PROJECT TASK	RATE	Lionakis					DWE			Latta Tech		Crumming	HOURS	
		Principal	Architect II	Designer I	Senior Engineer / Associate	Senior Engineer	Senior Mechanical Engineer	Senior Electrical Engineer	Senior Plumbing Engineer	Principal Systems Engineer	Systems Designer	Chief Estimator		
		\$295	\$215	\$160	\$285	\$230	\$195	\$195	\$195	\$205	\$185	\$235		
Phase 1: Data Collection / Condition Assessment		HOURS BUDGET BY POSITION											HOURS	
1	Develop Base Drawing of Campus	8	36	36									80	
2	Kick-Off Meeting	4	4	4									12	
3	Review Existing Building As-Builts	80	80		32	32	16	16	8	40	32		336	
4	Site Assessment / Building Assessment	80	80		40	40	8	8	8	24	8		296	
5	Site Visits with Subconsultants	16	16	16	8	8	4	4		8			80	
6	Maintenance and Facilities Meeting	8	8	8	4	4	4	4	4	4			48	
		196	224	64	84	84	32	32	20	76	40	0	852	\$198,840
Phase 2: Planning / Programming		HOURS BUDGET BY POSITION											HOURS	
1	Workshop / Kick-off Meeting	4	4	4			4	4	4	4			28	
2	Planning: Technology, Security, MEP, Site, Utilities	32	32	16			8	8	8	8	8		120	
3	Planning: Housing	32	32	16			4	4	4	8			100	
4	Planning: Intake/Release, Operations, Main Control	32	32	16			4	4		16	8		112	
5	Planning: Educational, Vocational Programs	16	16	8			4	4		8			56	
6	Planning: Mental Health/Behavioral Health, Medical, Dental	32	32	16			4	4	4	8	8		108	
7	Planning: Food Service, Laundry, Staff Services, Administration	32	32	16			4	4	4	8	8		108	
8	Planning: Maintenance and Facilities	16	16	8			4	4	4	8	4		64	
9	Progress Meetings	40	40	40									120	
10	Finalize Planning Requirements	12	12				4	4	4	4	4		44	
		248	248	140	0	0	40	40	32	72	40	0	860	\$192,880
Phase 3: Master Plan Development		HOURS BUDGET BY POSITION											HOURS	
1	Conceptual Site Master Plan	16	24	8			2	2	2	4			58	
2	Conceptual Program	24	16				2	2	2	2			48	
3	Conceptual Floor Plan Diagrams	24	40	40			4	4	4	8			124	
4	Incorporate YTC Design		4	4									8	
5	Space Inventory, Utilization, Condition Assessment Graphics	4	8	8	4	4	2	2	2	8			42	
6	3D Implementation Diagrams / Phasing	16	24	40	4	4	2	2	2	4	4	4	106	
7	Site Diagram	8	16	16	2	2	2	2	2	4	4		58	
8	Develop Master Plan Document	60	60	40		4	4	4	4	8	4		188	
9	Review Conceptual Program / Plans	2	2		4	4	4	4	4	8	4	4	40	
10	Incorporate Comments / Develop Schedule	8	4	4									16	
11	ROM Cost Model	4	4		4	4	2	2	2	4		80	106	
12	Narrative Summary - Subconsultants	16	16	8	4	4	8	8	8	8	8	8	96	
13	Finalize and Submit Master Plan	8	8	8	4	4	2	2	2	4	4	4	50	
		190	226	176	26	30	34	34	34	62	28	100	940	\$ 206,655
PROJECT TOTAL: HOURS / COST		634	698	380	110	114	106	106	86	210	108	100	2,652	\$ 598,375