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CONTRACT 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby numbered MA-

299-23010512, by and between the County of Orange, a political subdivision of the State of California

hereinafter referred to as “County” and Tetra Tech BAS, Inc., hereinafter referred to as “A-E,” which are

sometimes individually referred to as “Party” or collectively referred to as “Parties.”

RECITALS 

WHEREAS, COUNTY requires professional services to accomplish projects and/or services 

(“PROJECTS/SERVICES”) as described in MA-299-23010512 Scope of Work for QVL for On-Call Landfill 

Services, hereinafter referred to as “Attachment A,”; and  

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 

for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1. Retainer 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 

1.1.2. A-E has offered, and County has accepted, the professional services of Caleb Moore and A-E

shall assign him/her to the Projects/Services. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the

Projects/Services specified; and only the firms or independent consultants/contractors identified 

in Attachment C may be employed by A-E to provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 

Director, County of Orange, OC Public Works or his designee, hereinafter referred to as 

“Director”. 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the

performance of its own responsibilities pursuant to this Contract. However, all 

consultants/contractors independently contracting with County shall be independently liable to 

County for the performance of the work pursuant to their agreements, and A-E shall have no 

liability for work by contractors independently contracting with County. 

1.2. Projects/Services 

1.2.1. Description of Projects/Services 

a. Project/Services to be performed by A-E shall consist of the work as specified herein

and as required in Attachment A, attached hereto and incorporated herein by reference.

If in the event Attachment A shall be in conflict with any provision of this Contract, the

wording as set forth in Attachment A shall prevail.

b. A-E shall be responsible for submitting all Projects/Services to County in a form which
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has been thoroughly reviewed and checked for completeness, accuracy and consistency 

by the registered professional named in Section 1.1.2 herein; and, any Projects/Services 

not meeting this requirement will be returned to A-E prior to review by County. 

1.2.2. Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and standards 

set forth by the Director. 

1.2.3. Scheduling 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule

and within five (5) working days from the date of receipt of individual assignments from

County, A-E shall submit to County two (2) copies of a progress work schedule which

shall delineate dates of commencement and completion of the various phases of

Projects/Services assignments. A-E schedule shall include required County review

period(s) set forth herein. An approved copy of the progress schedule will be returned to

A-E.

b) A-E shall allow at least five (5) working days for County review of progress work

schedule. In planning work, A-E should anticipate and allow ten (10) working days for

County review of each submittal required in Attachment A.

c) A-E shall meet on an as-needed basis as determined by County or at least once every four

(4) weeks with County to review progress of work, adherence to progress schedule,

coordination of work, scheduling of seminars, if needed, and to resolve any problems that

may develop.

d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum

summarizing the results of the meeting and shall submit it to County for concurrence.

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the

County within the time frame indicated in Attachment A except A-E shall not be

responsible for any delay beyond the control of A-E.

f) In the event A-E fails to complete the work and obtain the approval of Director in the time

allowed, County shall have the option of completing the work by its own forces or by

contract with another firm. The time allowed for A-E to complete the Projects/Services

pursuant to this Contract shall be extended for delay caused by County in completing its

work pursuant to this Contract which delay exceeds the agreed County review and/or

approval time periods.

1.3. Assistance by County Staff 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work 

of this Contract. Said staff member's duties will consist of the giving of advice and consultations, 

assisting A-E in negotiations with other public agencies and private parties, miscellaneous items 

which in the judgment of A-E or County's staff warrant attention, and all other duties as may be 

described in Attachment A. 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, 

initiate and carry through to completion. 
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1.4. Term and Maximum Compensation 

The term of this Contract is for three (3) years commencing upon Board of Supervisor approval 

or upon execution of all necessary signatures, whichever occurs later, with the option to renew 

or extend for up to two (2) additional years with Board of Supervisors approval, WITH THE 

MAXIMUM ALLOWABLE COMPENSATION OF THREE MILLION DOLLARS 

($3,000,000), except as permitted in Paragraph 1.5 below.  

1.5. A-E Compensation and Extra Work

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 

accordance with the following: 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as changes 

in approved portions of the Project/Services required by and ordered in writing by Director 

which changes constitute a change in or departure from said approved portions of 

Projects/Services) is not authorized, compensation including reimbursables shall be described 

and payable as stipulated in Fee Schedule, herein after referred to as “Attachment B”, attached 

hereto and incorporated herein by reference. 

1.5.3. Where Extra Work is authorized for Projects/Services: 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall

be required by and ordered in writing by Director. If this Contract is not approved by

the Board of Supervisors, any change that increases the cumulative Contract price

beyond $200,000 must be approved by the Board. Increases in the Contract amount for

services within the existing scope of work may be granted by the Director where the

amount does not exceed 25 percent of the existing Contract price or $200,000,

whichever is less.

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff

employed in the Extra Work, classification of employees and number of hours worked.

1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

a) For failure to complete and secure approval of the first required submittal, there shall

be no compensation.

b) For failure to complete and secure approval of other authorized phases, A-E shall, upon

completion of Projects/Services by others, be entitled to receive compensation based on

approved work of Projects/Services not to exceed the amounts specified in Attachment

A for that particular submittal, plus the reasonable value as determined by County of

the non-approved work; provided, however, that if the cost to County to complete the

contract exceeds the amount specified herein, A-E shall be liable to County for such

excess costs attributable to A-E's breach of the Contract.

2. LABOR

2.1 Non-Employment of County Personnel

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular

employee of County in professional classifications of the same skills required for the 
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performance of this Contract who is involved in this Project in a participatory status during the 

life of this Contract regardless of the assignments said employee may be given or the days or 

hours employee may work. 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or agents, 

agents or employees of the County. A-E shall be an independent contractor and shall have 

responsibility for and control over the details and means for performing the work, provided that 

A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear

to give County the right to direct A-E as to the details of the performance of the work or to

exercise a measure of control over A-E shall mean that A-E shall follow the desires of County,

only in the results of the work.

2.2 Non-Discrimination 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the 

California Labor Code and not engage nor permit any subcontractors to engage in discrimination 

in employment of persons because of the race, religious creed, color, national origin, ancestry, 

physical disability, mental disability, medical condition, marital status, or sex of such persons. 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 

for a violation of the California Labor Code. 

2.3 Employee Eligibility Verification 

A-E warrants that it fully complies with all Federal and State statutes and regulations regarding

the employment of aliens, and others and that all its employees performing work under this

Contract meet the citizenship or alien status requirement set forth in Federal statutes and

regulations. A-E shall obtain, from all employees performing work hereunder, all verification

and other documentation of employment eligibility status required by Federal or State statutes

and regulations, including but not limited to, the Immigration Reform and Control Act of 1986,

8 U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall

retain all such documentation for all covered employees for the period prescribed by the law.

2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 

compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest Contractor Personnel 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that 

could result in a conflict with the best interests of the County. This obligation shall apply to the 

A-E; the A-E’s employees, agents, and relatives; sub-tier contractors; and third parties

associated with accomplishing work and Projects/Services hereunder.

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 

payments, loans or other considerations which could be deemed to appear to influence 

individuals to act contrary to the best interests of the County. 

2.6 Labor Code Notice 
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2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code 

1770 et seq. if the work performed is considered a “public works” under California Labor 

Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial 

Relations for clarification if the A-E is unsure if some or any of the work performed under 

this Contract qualifies as “public works”. 

3. INSURANCE

3.1 Insurance Requirements and Endorsements 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all required 

insurance at A-E’s expense, including all endorsements required herein, necessary to satisfy the 

County that the insurance provisions of this Contract have been complied with. A-E agrees to 

keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the 

County during the entire term of this Contract. The County reserves the right to request the 

declarations page showing all endorsements and a certified copy of the policy. In addition, all 

subcontractors performing work on behalf of A-E pursuant to this Contract shall obtain 

insurance subject to the same terms and conditions as set forth herein for A-E. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 

Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance 

subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow 

subcontractors to work if subcontractors have less than the level of coverage required by County 

from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance 

requirements to every subcontractor and to receive proof of insurance prior to allowing any 

subcontractor to begin work. Such proof of insurance must be maintained by A-E through the 

entirety of this Contract for inspection by County representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any 

self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County's Risk Manager, or designee, upon review of A-E's 

current audited financial report. If A-E's SIR is approved, A-E, in addition to, and without 

limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against any and all

liability, claim, demand or suit resulting from A-E's, its agents, employee's or

subcontractor's performance of this Contract, A-E shall defend the County at its sole

cost and expense with counsel approved by Board of Supervisors against same; and

2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to

indemnify or hold harmless; and

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions

to which the duty to defend stated above applies, and the A-E's SIR provision shall be

interpreted as though the A-E was an insurer and the County was the insured.

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 

the County may terminate this Contract. 

A. Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a minimum
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rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as 

determined by the most current edition of the Best's Key Rating Guide/Property-

Casualty/United States or ambest.com). It is preferred, but not mandatory, that 

the insurer be licensed to do business in the state of California (California Admitted 

Carrier).  

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 

CEO/Office of Risk Management retains the right to approve or reject a carrier after 

a review of the company's performance and financial ratings. 

2. The policy or policies of insurance maintained by the A-E shall provide the

minimum limits and coverage as set forth below:

Coverage      Minimum Limits

Commercial General Liability 
$1,000,000 per occurrence 

$2,000,000 aggregate 

Automobile Liability including converge for 

owned, non-owned and hired vehicles 
$1,000,000 per occurrence 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 

Professional Liability 

$1,000,000 per claims made 

or per occurrence  

$2,000,000 aggregate 

Environmental/Pollution Liability* 

*(Optional coverage to be required only 

when hazardous materials are involved. If 

required, A-E will be notified by County). 

$1,000,000 per claims made or 

occurrence 

B. Required Coverage Forms

1. The Commercial General Liability coverage shall be written on Insurance Services

Office (ISO) form CG 00 01, or a substitute form providing liability coverage as

broad.

2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA

00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as

broad.

C. Required Endorsements

1. The Commercial General Liability policy shall contain the following endorsements,

which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a

form at least as broad naming the County of Orange and their respective

elected and appointed officials, officers, employees and agents as Additional

Insureds, or provide blanket coverage, which will state AS REQUIRED BY

WRITTEN AGREEMENT.
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b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or

a form at least as broad evidencing that A-E’s insurance is primary, and any

insurance or self-insurance maintained by the County of Orange shall be

excess and non-contributing.

2. (Optional coverage to be required only when hazardous materials are involved. If

required A-E will be notified by County). The Pollution Liability policy shall

contain the following endorsements, which shall accompany the Certificate of

Insurance:

a. An Additional Insured endorsement naming the County of Orange and their

respective elected and appointed officials, officers, employees and agents as

Additional Insureds.

b. A primary non-contributing endorsement evidencing that A-E’s insurance is

primary and any insurance or self-insurance maintained by the County of

Orange shall be excess and non-contributing.

3. The Workers’ Compensation policy shall contain a waiver of subrogation

endorsement waiving all rights of subrogation against the County of Orange and

their respective elected and appointed officials, officers, employees and agents, or

provide blanket coverage, which will state AS REQUIRED BY WRITTEN

AGREEMENT.

4. All insurance policies required by this Contract shall waive all rights of subrogation

against the County of Orange, its elected and appointed officials, officers,

employees and agents when acting within the scope of their appointment or

employment.

5. A-E shall notify County in writing within thirty (30) days of any policy cancellation

and ten (10) days for non-payment of premium and provide a copy of the

cancellation notice to County. Failure to provide written notice of cancellation may

constitute a material breach of the Contract, upon which the County may suspend

or terminate this Contract.

6. If A-E’s Professional Liability and/or Pollution Liability policy is a claims-made

policy, A-E shall agree to maintain professional liability and/or Pollution Liability

coverage for two (2) years following completion of Contract.

7. The Commercial General Liability policy shall contain a severability of interest’s

clause (standard in the ISO CG 001 policy).

8. Insurance certificates should be forwarded to the agency/department address listed

on the solicitation.

9. If the A-E fails to provide the insurance certificates and endorsements within seven

(7) days of notification by CEO/Purchasing or the agency/department purchasing

division, award may be made to the next qualified vendor.

10. County expressly retains the right to require A-E to increase or decrease insurance

of any of the above insurance types throughout the term of this Contract. Any

increase or decrease in insurance will be as deemed by County of Orange Risk

Manager as appropriate to adequately protect County.
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11. County shall notify A-E in writing of changes in the insurance requirements. If A-

E does not deposit copies of acceptable Certificates of Insurance and endorsements

with County incorporating such changes within thirty (30) days of receipt of such

notice, this Contract may be in breach without further notice to A-E, and County

shall be entitled to all legal remedies.

12. The procuring of such required policy or policies of insurance shall not be construed

to limit A-E's liability hereunder nor to fulfill the indemnification provisions and

requirements of this Contract, nor act in any way to reduce the policy coverage and

limits available from the insurer.

4. INDEMNITY/COMPLIANCE

4.1         Indemnification 

4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold

harmless, the County  and their agents, officers, and employees from employer sanctions

and any other liability which may be assessed against A-E or the County or both in

connection with any alleged violation of any Federal or State statutes or regulations

pertaining to the eligibility for employment of any persons performing work under this

Contract.

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior 

to submission. A-E understands that County's checking is discretionary, and A-E shall not 

assume that County will discover errors and/or omissions. If County discovers any errors or 

omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned to 

A-E for correction. Should County or others discover errors or omissions in the work submitted

by A-E after County's approval thereof, County's approval of A-E's Projects/Services shall not

be used as a defense by A-E.

4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold

County and their elected and appointed officials, officers, employees, agents and those

special districts and agencies which County’s Board of Supervisors acts as the governing

Board (“County Indemnitees”) harmless from any claims, demands or liability of any kind

or nature, including but not limited to personal injury or property damage, arising out of,

pertaining to, or relating to the negligence, recklessness, or willful misconduct of the A-E.

If judgment is entered against A-E and County by a court of competent jurisdiction

because of the concurrent active negligence of A-E and County or County Indemnitees, A-

E and County agree that liability will be apportioned as determined by the court. Neither

party shall request a jury apportionment. Notwithstanding anything stated above, nothing

contained herein shall relieve A-E of any insurance requirements or obligations created

elsewhere in this Contract.

4.2 Bills and Liens 

4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 

of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but 

if any does so attach, A-E shall promptly procure its release and, in accordance with the 

requirements of the indemnification paragraph above, indemnify, defend, and hold 

County harmless and be responsible for payment of all costs, damages, penalties and 

expenses arising from or related thereto. 
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4.3 Compliance with Laws 

4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully comply, 

at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and 

regulations (collectively “laws”), including, but not limited to those issued by County in its 

governmental capacity and all other laws applicable to the Projects/Services at the time 

Projects/Services are provided to and accepted by County. 

4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 

requirements of the indemnification paragraph above, A-E agrees that it shall defend, 

indemnify and hold County and County Indemnitees harmless from all liability, damages, 

costs and expenses arising from or related to a violation of such laws. 

5. TERMINATION

5.1 Termination of Contract for Cause 

5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the right 

to terminate this Contract upon ten (10) days written notice prior to the effective day of 

termination. 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination.

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by 

A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall

be made available to County.

5.2 Termination for Convenience 

5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without 

cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar days’ 

written notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice 

of termination specifying the effective date of the termination and the extent of the Work to be 

terminated. 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other

direction as may be specified in the notice or as provided subsequently by County. 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, 

and such payment shall be the A-E’s sole remedy under this Contract.  

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 

damages, or other damages of any sort as a result of a termination or partial termination under 

this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to

the extent specified in a notice of termination and shall require subcontractors to insert the same 

condition in any lower tier subcontracts. 

5.3 Breach of Contract 

The failure of the A-E to comply with any of the provisions, covenants or conditions of this 

Contract shall be a material breach of this Contract. In such event, in addition to any other 
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remedies available at law, in equity, or otherwise specified in this Contract, the County may: 

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time

that may be specified in this Contract within which to cure the breach;

b. discontinue payment to the A-E for and during the period in which the A-E is in breach; or

c. offset those monies disallowed pursuant to the above, against any monies billed by the A-

E but yet unpaid by the County.

5.4 Default 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract 

should fail to conform to the specifications therein within one (1) calendar year from the 

County’s acceptance of the equipment or service, or any performance period specifically 

specified within the specifications or Contract, whichever is greater, the County may reject 

same, and it shall become the duty of the A-E to reclaim and remove the items without expense 

to the County and to immediately replace all such rejected equipment or service with others 

conforming to such specifications, provided that should the A-E fail, neglect or refuse to do so 

within one hundred and twenty (120) calendar days, the County shall have the right to purchase 

on the open market a corresponding quantity of any such equipment or service and to deduct 

from any monies due or that may thereafter become due to the A-E the difference between the 

price specified in this Contract and the actual cost to the County. 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 

the same conditions as to the rights of the County to purchase on the open market and to 

reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the 

default or breach by the A-E, any loss or damage sustained by the County in procuring any 

equipment or service which the A-E agreed to supply under this Contract shall be borne and 

paid for by the A-E. 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but 

not limited to not providing enough properly skilled workers or proper materials, persistently 

disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to 

herein, or otherwise substantially violating any provision of this Contract. 

5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist 

the other Party in transferring all assets, tangible and intangible, as may be necessary for the 

orderly, non-disruptive business continuation of each Party, including all data and any 

unfinished, preliminary or draft documents. Each Party shall promptly return to the other Party 

all papers, materials, and other properties of the other held by each for purposes of performance 

of this Contract. 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way 

by its waiver of or failure to take action with respect to any previous default. 

6. MISCELLANEOUS

6.1 Laws to be Observed 

A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal,

state and local laws, ordinances and regulations in any manner affecting the conduct of the
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Projects/Services. 

6.2 Award of Construction Contract and Other Future Contracts 

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act

of 1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of

interest, the award of a contract for the construction of the project(s) on which A-E performed

architectural-engineering services under this A-E Contract. A-E is hereby informed that these

statutes and regulations could also prohibit the award to A-E of design or other contracts on

future phases related to tasks performed by A-E under this Contract. This prohibition applies

also to a subcontractor of or parent company of the firm that performed architectural-

engineering tasks under this Contract.

6.3 Amendments 

No alteration or variation of the terms of this Contract shall be valid unless made in writing and 

signed by the parties; no oral understanding or agreement not incorporated herein shall be 

binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are valid 

or binding on County unless authorized by County in writing. 

6.4 Successors and Assigns 

The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 

parties hereto and their successors and assigns. 

6.5 Entirety 

This Contract contains the entire agreement between the parties with respect to the matters 

provided for herein. 

6.6 Severability 

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be given 

effect to the fullest extent reasonably possible. 

6.7 Binding Obligation 

The Parties to this Contract represent and warrant that this Contract has been duly authorized 

and executed and constitutes the legally binding obligation of their respective organization or 

entity enforceable in accordance with its terms. 

6.8 Governing Law and Venue 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be governed 

by and construed under the laws of the State of California. In the event of any legal action to 

enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent 

jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby 

submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing business 

within Orange County from the time of solicitation of work, through the period when all 

Projects/Services under this Contract is completed, and continuing until the expiration of any 
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applicable limitations period. 

6.9 Intentionally Omitted 

6.10 Ownership of Documents 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs, 

sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the 

supervision of A-E pursuant to this Contract, shall become the property of County upon 

preparation by A-E and may be used by the County as it may require without additional cost to 

the County. 

6.10.2 A-E, at County’s direction and upon County’s request, shall transmit and convey to County all 

such data described in Section 6.10.1 above, in native format and regardless of whether such 

data constitutes a draft, preliminary, or final document within three (3) business days. Failure 

by A-E to promptly comply with such direction and request by County shall constitute a material 

breach of A-E’s responsibilities under this Contract 

6.10.3 County shall not be limited in any way to its use thereof at any time, including the release of 

this data to third parties. A-E shall be held harmless for release of such data as may be prepared 

or created under this Contract to any third party. If A-E and/or anyone acting under the 

supervision of A-E should later desire to use any of the data prepared in connection with this 

Contract, A-E shall first obtain the written approval of County. 

6.11 Confidentiality 

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written 

or other information submitted to A-E in connection with the performance of this Contract shall 

be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, 

without the prior written consent of County, be used for any purposes other than the performance 

of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 

company, corporation or agency, not connected with the performance of the Projects/Services. 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California shall 

be deemed confidential. 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 

photographs of the work, or any other publicity pertaining to the work in any magazine, trade 

paper, newspaper, or other medium without the express written consent of County. 

6.12 Publication 

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps 

or graphs, including graphic art work, resulting from performance or prepared in connection 

with this Contract, are to be released by A-E and/or anyone acting under the supervision of A-

E to any person, partnership, company, corporation, or agency, without prior written approval 

by the County, except as necessary for the performance of the services of this Contract. All press 

contacts, including graphic display information to be published in newspapers, magazines, etc., 

are to be administered only after County approval. 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media in 

connection with either the award of this Contract or any subsequent amendment of, or effort 
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under this Contract. A-E must first obtain review and approval of said media contact from the 

County through the County’s Project Manager. Any requests for interviews or information 

received by the media should be referred directly to the County. A-E’s are not authorized to 

serve as a media spokesperson for County projects without first obtaining permission from the 

County Project Manager. 

6.13 Records and Audit/Inspections 

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-

E in the performance of this Contract. 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or 

Federal agencies or any duly authorized representative to have the right to access, examine, 

audit, excerpt, copy or transcribe any pertinent transaction, activity, timecards or other records 

relating to this Contract. 

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records, and 

proprietary data for a period of three (3) years after termination or completion of the Contract 

or until resolution of any claim or dispute between the Parties, whichever is later. 

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 

within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 

surviving entity in a merger or acquisition, or, in the event of liquidation, to County. 

6.14 Notices 

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, 

permitted, or required to be given hereunder shall be in writing, except through the course of 

the Parties’ project managers’ routine exchange of information and cooperation during the 

Projects/Services. 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person 

delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 

than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 

requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first 

day. 

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein or 

such other address as the parties hereto may designate by written notice from time to time in the 

manner aforesaid. 

For A-E: Tetra Tech BAS, Inc. 

21700 Copley Drive, Suite 200 

Diamond Bar, CA 91765 

Attn: Caleb Moore 

Phone: 909-655-3256 

E-mail: caleb.moore@tetratech.com

DocuSign Envelope ID: 2FAE2D4E-B2F4-4BD3-9E58-7C17677FC134

Attachment E



County of Orange, Public Works MA-299-23010512 

Tetra Tech BAS, Inc.

2238901 Page 14 of 43 

For COUNTY: OC Waste & Recycling 

601 N. Ross Street, 5th Floor 

Santa Ana, CA 92701 

Attn: Grace Felix 

Phone: 714-834-2652 

E-mail: Grace.Felix@ocwr.ocgov.com

cc: OC Public Works Procurement Services 

601 N. Ross St., 

Santa Ana, CA 92701 

Attn: Nicholas Murray 

Phone: 714-667-1659 

E-mail: Nicholas.Murray@ocpw.ocgov.com

6.15 Attorney's Fees 

In any action or proceeding to enforce or interpret any provision of this Contract, or where any 

provision hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, 

costs, and expenses. 

6.16 Interpretation 

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Contract. 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable independent 

legal counsel of their own choosing or has knowingly declined to seek such counsel despite 

having the opportunity to do so. 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever 

in executing this Contract by any other Party hereto or by any person representing them, or both. 

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision 

that would require interpretation of any ambiguities in this Contract against the Party that has 

drafted it is not applicable and is waived. 

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose 

of the Parties and this Contract. 

6.17 Headings 

The various headings and numbers herein, the grouping of provisions of this Contract into 

separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 

only and shall not limit or otherwise affect the meaning hereof. 

6.18 Acceptance 

Unless otherwise agreed to in writing by County acceptance shall not be deemed complete 

unless in writing and until all the services have actually been received, inspected, and tested to 

the satisfaction of County. 
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6.19 Changes 

A-E shall make no changes in the work or perform any additional work without the County’s

specific written approval.

6.20 Assignment 

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 

successors, executors, administrators and assigns of the parties. Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-

E, by any means whatsoever including but not limited to acquisition by merger, without the 

express written consent of County. Any attempt by A-E to assign or sub-contract the 

performance or any portion thereof of this Contract without the express written consent of 

County shall be invalid and shall constitute a breach of this Contract. 

6.21 Changes in Ownership 

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger

by acquisition, of A-E’s business prior to completion of this Contract, the new owners shall be

required under terms of sale or other transfer to assume A-E’s duties and obligations contained

in this Contract and to obtain the written approval of County of such merger or acquisition, and

complete the obligations and duties contained in the Contract to the satisfaction of County. A-

E agrees to pay, or credit toward future work, County’s costs associated with processing the

merger or acquisition.

6.22 Force Majeure 

A-E shall not be assessed with damages or unsatisfactory performance penalties during any

delay beyond the time named for the performance of this Contract caused by any act of God,

war, civil disorder, employment strike or other cause beyond its reasonable control, provided

A-E gives written notice of the cause of the delay to County within thirty-six (36) hours of the

start of the delay and A-E avails himself of any available remedies.

6.23 Calendar Days 

Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless otherwise expressly provided. 

6.24 Title to Data 

6.24.1 All materials, documents, data, or information obtained from the County data files or any 

County medium furnished to the A-E in the performance of this Contract, will at all times remain 

the property of the County. Such data or information may not be used or copied for direct or 

indirect use by the A-E after completion or termination of this Contract without the express 

written consent of the County. 

6.24.2 All materials, documents, data, or information, including copies furnished by County and loaned 

to A-E for his temporary use, must be returned to the County at the end of this Contract unless 

otherwise specified by the Director. 

6.25 Availability of Funds 

The obligation of County is subject to the availability of funds appropriated for this purpose, 
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and nothing herein shall be construed as obligating the County to expend or as involving the 

County in any contract or other obligation for future payment of money in excess of 

appropriations authorized by law. 

6.26 Contingency of Funding 

A-E acknowledges that funding or portions of funding for this Contract may also be contingent

upon receipt of funds from, and/or appropriation of funds by, the State of California or other

funding sources to County. If such funding and/or appropriations are not forthcoming, or

otherwise limited, County may immediately terminate or modify this Contract without penalty.

6.27 Contract Construction 

The parties acknowledge that each party and its counsel have reviewed this Contract and that 

the normal rule of construction to the effect that any ambiguities are to be resolved against the 

drafting party shall not be employed in the interpretation of this Contract or any amendment or 

exhibits hereto. 

6.28 Conflicts of Interest 

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of

1974 (the “Act”), which (1) requires such persons to disclose any financial interest that may be

materially affected by services provided under this Contract, (2) prohibits such persons from

making, or participating in making, decisions that could reasonably affect such interest; and (3)

may require the filing a Statement of Economic Interest (Form 700).

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall 

constitute a material breach and is grounds for immediate termination of this Contract by 

County. Pursuant to Section 4.1 “Indemnification”, A-E shall indemnify and hold harmless 

County for any and all claims for damages resulting from Contractor’s violation of this Section. 

6.29 Wage Rates 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing 

wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the 

State of California, the Board of Supervisors has obtained the general prevailing rate of per diem 

wages and the general prevailing rate for holiday and overtime work in this locality for each 

craft, classification, or type of workman needed to execute this Contract from the Director of 

the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the 

Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 

Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor 

Code. 

6.30 Apprenticeship Requirements 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required 

by the Department of Industrial Relations, Division of Apprenticeship Standards by submitting 

DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site. 

6.31 Registration of Contractor 
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All contractors and subcontractors must comply with the requirements of Labor Code Section 

1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be 

accepted from unregistered contractors except as provided in Section 1771.1. This project is 

subject to compliance monitoring and enforcement by the Department of Industrial Relations. 

After award of the contract, Contractor and each Subcontractor shall furnish electronic payroll 

records directly to the Labor Commissioner in the manner specified in Labor Code Section 

1771.4. 

6.32 Payroll Records 

6.32.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 

1776. Such compliance includes the obligation to furnish the records specified in Section 1776 

directly to the Labor Commissioner in an electronic format, or other format as specified by the 

Commissioner, in the manner provided by Labor Code Section 1771.4. 

6.32.2 The requirements of Labor Code Section 1776 provide, in summary: 

Contractor and any Subcontractor(s) performing any portion of the work under this Contract 

shall keep an accurate record, showing the name, address, social security number, work 

classification, straight time and overtime hours worked each day and week, and the actual per 

diem wages paid to each journeyman, apprentice, worker, or other employee employed by 

Contractor or any Subcontractor(s) in connection with the work. 

6.32.3 Each payroll record shall contain or be verified by a written declaration that it is made under 

penalty of perjury, stating both of the following: 

6.32.3.1     The information contained in the payroll record is true and correct. 

6.32.3.2 The employer has complied with the requirements of Labor Code Sections 1771, 1811, 

and 1815 for any work performed by his or her employees in connection with the 

Contract. 

6.32.4 The payroll records shall be certified and shall be available for inspection at the principal office 

of Contractor on the basis set forth in Labor Code Section 1776. 

6.32.5 Contractor shall inform County of the location of the payroll records, including the street 

address, city, and county, and shall, within five working days, provide a notice of any change 

of location and address of the records. 

6.32.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days 

in which to provide a certified copy of the payroll records subsequent to receipt of a written 

notice requesting the records described herein. In the event that Contractor or any Subcontractor 

fails to comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or 

a higher amount as provided by Section 1776, for each calendar day, or portion thereof, for each 

worker to whom the noncompliance pertains, until strict compliance is effectuated. Contractor 

acknowledges that, without limitation as to other remedies of enforcement available to County, 

upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall be 

withheld from progress payments then due Contractor. Contractor is not subject to a penalty 

assessment pursuant to this section due to the failure of a subcontractor to comply with this 

section. 

6.32.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 

1771 et seq. and shall pay workers employed on the Contract not less than the general prevailing 
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rates of per diem wages and holiday and overtime wages as determined by the Director of 

Industrial Relations. Contractor shall post a copy of these wage rates at the job site for each 

craft, classification, or type of worker needed in the performance of this Contract, as well as any 

additional job site notices required by Labor Code Section 1771.4(b). Copies of these rates are 

on file at the principal office of County’s representative, or may be obtained from the State 

Office, Department of Industrial Relations (“DIR”) or from the DIR’s website at 

www.dir.ca.gov. If the Contract is federally funded, Contractor and any Subcontractor(s) shall 

not pay less than the higher of these rates or the rates determined by the United States 

Department of Labor. 

6.33 Work Hour Penalty 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. 

Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit 

to the County Twenty Five Dollars ($25) for each worker employed in the execution of this 

Contract by the Contractor or by any subcontractor for each calendar day during which such 

worker is required or permitted to work more than the legal day's or week's work, except that 

work performed by employees of said Contractor and subcontractors in excess of the legal limit 

shall be permitted without the foregoing penalty upon the payment of compensation to the 

workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the 

basic rate of pay. 

6.34 Apprentices 

6.34.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater 

than or a number of working days greater than that specified in Labor Code Section 1777.5, this 

Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the 

responsibility of the Contractor to ensure compliance with this Article and with Labor Code 

Section 1777.5 for all apprenticeable occupations. 

6.34.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of apprentices 

to journeymen employed in performing the work. 

6.34.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make contributions 

to the apprenticeship program. 

6.34.4 The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 

which Section forbids certain discriminatory practices in the employment of apprentices. 

6.35 Cooperative Agreement 

6.35.1 The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities. Governmental entities wishing to use the pre-negotiated prices and terms 

in this Contract will be responsible for issuing their own purchase documents/contracts, 

providing for their own acceptance, and making any subsequent payments. A-E shall be required 

to include in any contract entered into with another department or entity that is entered into and 

incorporates by reference the pre-negotiated prices and terms of this Contract a contractual 

clause that will hold harmless the County of Orange from all claims, demands, actions, or causes 
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of actions of every kind resulting directly or indirectly, arising out of, or in any way connected 

with the use of this Contract. Failure to do so will be considered a material breach of this 

Contract by A-E and grounds for immediate Contract termination. Departments or entities 

making use of the pre-negotiated prices and terms of this Contract are responsible for obtaining 

all certificates of insurance and bonds required when entering into their own contract. The A-E 

is responsible for providing each cooperative entity a copy of the Contract upon request by the 

cooperative entity. The County of Orange makes no guarantee of usage by other users of this 

Contract.  

6.35.2 The A-E shall be required to maintain a list of the cooperative entities using this Contract. The 

list shall report dollar volumes spent annually and shall be provided on an annual basis to the 

County, at the County’s request. 

6.36 Usage 

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees 

to supply services requested, as needed by the County of Orange, at prices listed. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 

respective signatures: 

TETRA TECH BAS, INC., 

a California Corporation, 

Date: By: 

Signature 

Print Name & Title 

(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of 

the Board, President or any Vice President.) 

Date: By: 

Signature 

Print Name & Title 

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 

Officer, or any Assistant Treasurer) 

COUNTY OF ORANGE, a political subdivision of the State 

of California 

Date: By: 

Print 

Name: 

Title: 

APPROVED AS TO FORM 

Office of the County Counsel 

Orange County, California  

By: ______________________ 

Deputy 

Print Name: __________________ 

Date: 
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C.F.O.

11/30/2022

William Ninh

Attachment E



County of Orange, Public Works MA-299-23010512 

Tetra Tech BAS, Inc.

2238901 Page 21 of 43 

ATTACHMENT A: SCOPE OF WORK 

I. INTRODUCTION

OC Public Works on behalf of the County of Orange (County) requires supplemental professional services 

to meet workload demands and project scheduling commitments in relation to Architect/Engineer (A-E) 

Design, Project Administration and Management Services for various projects. A-E is defined as an 

Architect or Engineer for design and/or engineering of a project. To supplement existing resources, County 

intends to establish a Qualified Vendor List for On-Call Landfill Services for use by Orange County on an 

"as needed" basis. No specified amount of work is guaranteed to A-E.  

II. BACKGROUND

OC Waste & Recycling (OCWR) is responsible for managing the County’s solid waste disposal system 

which includes North Region, Central Region and South Region Landfills. OCWR operates one of the 

nation’s premier solid waste disposal systems, providing this essential public service to residents and 

businesses in 34 cities and unincorporated areas. The three active landfills are among the largest statewide, 

receiving more than four million tons of solid waste annually. The active landfills include Olinda Alpha 

(Olinda) Landfill, Frank R. Bowerman (FRB) Landfill and Prima Deshecha (Prima) Landfill. The Olinda 

Landfill was opened in 1960, the FRB Landfill was opened in 1990 and the Prima Landfill was opened in 

1976 to meet the solid waste disposal needs of Orange County.  

North Region Landfills consist of the active Olinda Landfill and ten closed solid waste disposal sites. The 

Olinda Landfill was opened in 1960 to meet the solid waste disposal needs of the northern portion of Orange 

County. Olinda is currently permitted as a Class III waste disposal site. It was originally permitted as two 

separate Class III disposal facilities. The facilities were located in two canyons separated by a center ridge. 

Operations initially began in 1960 in Olinda Canyon. Disposal operations in Olinda Alpha Canyon began in 

1981. The center ridge was excavated in the late 1990’s and the two canyons were merged into a single 

disposal site. The site comprises approximately 565 acres, of which 453 acres is used for disposal area. The 

remaining acreage serves as a buffer zone. It is permitted for 8,000 tons/day maximum for 271 days/year 

and 10,000 tons/day maximum for 36 days/year. The landfill is the eleventh largest landfill in the United 

States (as of March 2020) and has enough projected capacity to serve residents and businesses until 

approximately 2036. Closed landfill sites include La Habra in the City of La Habra, La Veta in the City of 

Orange, Longsdon Pit in the City of Garden Grove, Reeve Pit in the City of Orange, Sparkes Pit in the City 

of Anaheim, Villa Park in the City of Orange and Yorba in the City of Orange. 

Central Region Landfills consist of the active FRB Landfill and five closed solid waste disposal sites. The 

FRB Landfill is a state-of-the-art, Class III, municipal solid waste landfill. Opened in 1990 near Irvine, 

California, it is one of the largest landfills in the state and the sixth largest in the U.S (as of March 2020). 

The property spans approximately 725 acres of Irvine hillside with 534 acres allocated for waste disposal. It 

is permitted for 11,500 tons per day (TPD) maximum with an 8,500 TPD annual average. The landfill has 

enough projected capacity to serve residents and businesses until approximately 2053. 

South Region Landfills consist of the active Prima Landfill and five closed solid waste disposal sites. Opened 

in 1976, the Prima Landfill features 1,530 total acres, with 697 acres for waste disposal. It is permitted for 

4,000 tons per day (TPD) maximum. The Prima Landfill has a projected capacity to serve residents and 

businesses until approximately 2102. The Prima site is also home to a landfill gas-to-energy plant, which 

powers 7,500 homes and is managed by the Fortistar Methane Group. 

For a listing and additional information on our closed landfill sites operated by County, visit 

http://oclandfills.com/landfills/closed-landfill-sites . Additional information on our landfills can be found by 

visiting http://www.oclandfills.com/landfills . 
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III. GENERAL DESCRIPTION OF SERVICES

A. The A-E shall provide services for all aspects of solid waste facility and infrastructure design and

engineering. A-E to help County plan, design, and build infrastructure to manage the processing,

transfer, recycling, conversion, and disposal of waste. This includes design of systems and facilities that

help County and cities meet new waste diversion and greenhouse gas reduction requirements that

includes comprehensive solid waste facility planning and permitting, design, construction, operations,

monitoring, maintenance, and closure. The A-E shall support County through the full life cycle of

municipal solid waste facility development from preliminary planning and permitting through

implementation and operational phases, including design, construction, operation, and closure.

B. The A-E shall provide municipal solid waste landfill engineering services, such as design of liner, cover,

drainage, landfill gas, and environmental control system design. A-E will also support permitting,

design, and construction of municipal landfill civil infrastructure, including roadways, stormwater

controls, fee collection facilities, buildings, utilities, and security measures. In addition, A-E shall be

qualified in the design of next generation municipal solid waste facilities to support waste diversion,

organics management, waste-to-energy, and bioenergy utilization initiatives

C. The A-E shall provide professional services, advice and consultation in a timely manner including, but

not limited to: contract administration, project planning, project implementation, project monitoring and

controlling, including scheduling and programming, integration of proposed project(s) with existing

waste management operations, materials and systems, methods for achieving maximum value, and

control of schedule and cost.

D. The A-E shall provide the following Landfill Services: preparation of construction drawings, technical

specifications, stockpile plans, design calculations, geotechnical engineering, hydrology and

hydrogeology, biological mitigation, construction cost estimates and other planning and design support

services required for various maintenance, repair and capital landfill projects.

E. The A-E will be a member of County team consisting of the Site Deputy Director, Project Manager(s),

Engineers, other County staff and A-E firms working on associated programs at various landfill sites

throughout the County of Orange.

F. The A-E will be contacted by County Project Management staff on an “as-needed” basis as projects arise

to provide A-E professional services. Requirements will be discussed by both Parties and a Request for

Services (RFS) form describing the project objectives, general scope and other conditions shall be

provided by the Project Manger to the A-E.  A-E shall prepare a written scope statement on the

prescribed Vendors Scope of Services (SOS) form that will include the specific work to be performed,

including the Fee Schedule form that includes costs and time required to complete the project/task.

County Project Management staff will then review the A-E’s SOS and Fee Schedule, proceed with

negotiation of task costs and when satisfied, issue a Contract Task Order (CTO) against this Contract.

G. The A-E shall serve as lead of a design team that may include other design professional working together

to ensure that the design is carried through to the finished product, with no alterations in materials or

design that would lead to safety issues or compromise the quality of the construction component. Other

team members who may be retained by the lead to support a project as a consultant may include but not

limited to landscape architects, lighting designers, data consultants, security consultants, controls

engineers, electrical engineers, mechanical engineers, commissioning consultants, traffic engineers,

surveyors, estimators, special inspectors, landfill designers, specialty landfill vendors/suppliers, etc.
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H. The A-E will work under the general direction of the County Project Manager. The A-E will coordinate

with and serve the needs of the County to undertake the services required within this Landfill Services

contract and the project in accordance with respective landfill development plans.

I. The A-E shall be responsible for the preparation of comprehensive landfill infrastructure assessments,

designs, drawings, specifications, cost estimates, and reports within the scope of the CTO. In the

preparation of construction drawings and specifications, the A-E shall generally follow the Design Guide

A-E Requirements document included as an Attachment.

J. The A-E shall restrict themselves to the SOS of the CTO. Any changes in the scope statement shall

require prior written authorization by County Project Manager.

IV. DETAILED SCOPE OF SERVICES

Under this Contract the A-E firm shall provide professional landfill services, advice and consultation in a timely 

manner including, but not limited to the Detailed Scope of Services outlined in this section and which include, 

but are not limited to:  

A. Solid Waste Management Planning

1. Waste system studies—practices, flows, asset assessment

2. Waste diversion plans and programs

3. Waste characterization studies

4. Single-stream and multi-stream analysis

5. Collection, transfer, and disposal procurement assistance

6. Volume-based pricing

7. Solid waste management plan preparation

8. Technology evaluation

9. Air emissions, greenhouse gas, and climate change evaluations

10. Waste-to-energy and conversion technology evaluations

11. Utility rate development

12. Financial analysis

13. Public participation

B. Environmental Planning & Permitting

1. Environmental impact statements and reports

2. Facility permitting and renewals

3. Stormwater pollution prevention plans

4. Spill prevention, control, and countermeasures plans

5. Regulatory reporting

6. Regulatory compliance audits

7. Environmental management systems

8. Transactional services and due diligence

9. Semi-annual New Source Performance Standards (NSPS) and Title V reports and annual compliance

certifications

10. Monthly operation and maintenance and compliance reports

C. Landfill Design & Engineering Services

1. Landfill site master planning, design, and permitting

2. Baseliner and final cover design and geosynthetics

3. Geotechnical, site characterization, and slope stability studies

4. Leachate collection, recirculation, and bioreactor system design

5. Landfill gas collection and control system

6. Air compliance
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7. Infrastructure and stormwater control design

8. Siting and environmental clearances

9. Master planning

10. Fill sequencing and liner phasing

11. Landfill gas collection and control system design

12. Waste disposal cell design

13. Stockpile and soil management planning

14. Grading, drainage, and erosion control plans

15. Stormwater pollution control

16. Drainage structures and detention basins

17. Pumping systems

18. Leachate management

19. Landfill expansion and optimization

20. Final cover and closure design

21. End-use planning

22. Landfill redevelopment

23. Surveying

24. Design peer review

25. Preliminary planning and cost estimating

26. Regulatory permitting and coordination

27. Grading and site utilities design

28. Site circulation

29. Land-use applications and planning

30. Parking area design

31. Roadway design

32. Construction quality assurance

33. Environmental controls design

34. Renewable energy design and implementation

35. Composting facility siting and design

36. Material recovery facility siting and design

37. Biological resources design

38. Infrastructure design

39. Investigatory & mitigation design and field work

40. Engineering monitoring

41. Design and engineering services to include design, specifications, cost estimates, and bid documents

for construction projects

42. Design constructability reviews

43. Quantity estimates and bid schedules

44. Project schedule development, tracking and updating

45. Bid support and addenda preparation

46. Final bid reviews and recommendations for contractor selection

47. A-E construction support services during construction period and project close-out

D. Civil Infrastructure Services

1. Provide civil engineering and construction support for critical operational infrastructure, including

roadways, traffic circulation, scale houses, administrative and storage buildings, utility

improvements, and stormwater controls

2. Local planning and zoning compliance

3. Identify opportunities to incorporate civil design features that make efficient use of scarce resources

and provide environmental benefits

4. Propose design solutions that include innovative ways to maximize the facility’s operational

flexibility, while complying with regulatory requirements
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E. Transfer, Recycling, and Processing Facilities Services

1. Help County maximize operational and asset efficiency, profitability, safety, and durability for the

materials they manage, including emerging alternative waste conversion technologies that achieve

higher value and beneficial uses

F. Facility Planning

1. Site review and selection

2. Concept site layout and operations plans

3. Concept building and equipment layout and operations plans

4. Financial and operational analyses

G. Permitting

1. Site plan approval process

2. Solid waste facility permit applications

3. Preparation of environmental and health impact studies

4. Air quality control system design and permit applications (new applications, modifications, and

renewals)

5. Solid waste management plan development

H. Existing Facility Review

1. Operational review and improvements

2. Organizational and business, and process review

3. Condition assessment and asset management

4. Operations Request for Proposal (RFP) preparation

I. Surface Water Management Design

1. Hydrologic evaluations

2. Hydraulic design

3. Drainage and surface water management studies

4. Erosion control planning

5. Clean Water Act Section 404 permitting

6. Floodplain delineations

7. Floodway encroachment studies

8. Storm drainage design and modeling

9. Stormwater pollution prevention plans

J. Environmental Engineering

1. Spill prevention, control, and countermeasures plans

2. Due diligence investigations and reporting

3. Groundwater sampling, compliance, and consulting services

4. Air sampling, compliance, and consulting services

5. Remedial investigations and consulting services

6. Solid waste, organics, and recyclables facilities management, planning, permitting, and design

7. Material handling, sorting, separation, and processing equipment layout and specification

8. Evaluations, improvements, and retrofits of existing solid waste facilities

9. LEED services with certified professionals

10. Air quality control system design and permitting

K. Geosynthetic Industry Services

1. Solid waste containment and closure systems

2. Mining industry leach pads, tailings facilities, ponds, drainage, and support structures

3. Power generation evaporation ponds and ash containment
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4. Reservoir liners

5. Turf installation

6. Floating covers

7. Solar energy covers

8. Chemical and hazardous material containment

9. Industrial and utility containment

10. Stormwater retention

11. Decorative and civil pond installations

12. Secondary containment

13. Specialty and tank lining

14. Wastewater processing

15. Agriculture and aquaculture

16. Temporary covers and liners

17. High-density polyethylene (HDPE) and linear low-density polyethylene (LLDPE) geomembranes

18. Geonet

19. Geotextile

20. Geocomposite

21. Geosynthetic clay liners (GCL)

22. Closure turf and hydroturf (certified CT and infill installer)

23. Wind defender

24. Specialty geomembranes (PVC, PP, EPDM, XR5)

L. Quality Assurance / Quality Control (QA/QC) Services

1. Establish certifications and reports required by County and regulatory agencies

2. Provide Quality Assurance/Quality Control (QA/QC) and engineering support during monitoring of

wells and probes, as well as their installation and abandonment

3. Perform water, soil, compost, and/or landfill gas laboratory testing as necessary to assure QA/QC

requirements are met in accordance with California and Federal standards

4. Prepare final reports addressing the as-built geotechnical aspects of projects

5. Prepare as-built reports for landfill related construction projects that include, but not limited to

landfill cell construction, groundwater protection (liner) system, and landfill final covers

6. Assist County with documentation processing with various regulatory agencies

7. Perform other QA/QC services as required

M. Solid Waste Compliance Services

1. Prepare and/or review Solid Waste Facility Permits (SWFP)

2. Prepare, update and/or review Joint Technical Documents (JTD)

3. Prepare and/or review Conditional Use Permits (CUP)

4. Prepare and/or review Waste Discharge Requirements (WDR)

5. Prepare and/or review investigations for landfill gas, leachate, and groundwater systems and

implementation of corrective action plans

6. Prepare and/or review landfill gas systems monitoring, design, construction, maintenance, and/or

modification of landfill gas collection and disposal systems

7. Obtain flare source test protocols from Air Quality Management District (AQMD)

8. Perform flare source testing. Flare source testing shall be performed in accordance with South Coast

Air Quality Management District (SCAQMD) Rule 1150.1 to comply with the pertinent site’s

Permit to Construct/Operate.  This shall include pre-inspection and flare tuning, securing approval

of testing protocols by SCAQMD prior to the test, and preparation of draft and final flare test reports.

The actual source test shall be conducted by an SCAQMD-approved flare testing subcontractor.

Prepare and/or review Certified Unified Program Agency (CUPA) documents

9. Green House Gas (GHG) report preparation and verification services

10. Prepare, implement and/or review landfill gas and groundwater monitoring plans
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11. Design and/or provide post-closure maintenance of landfill cover systems, landfill gas systems,

groundwater monitoring systems, and other infrastructure

12. Prepare, update and/or review closure/post-closure maintenance plans

13. Prepare, update and/or review long term monitoring and operational plans

14. Prepare, update and/or review Spill Prevention, Control and Countermeasure (SPCC) Plans

15. Perform and/or review Resource Conservation and Recovery Act (RCRA) Subtitle D determinations

16. Review and analyze new legislations and regulations as it relates to solid waste, landfills, air quality,

emission, and renewable energy

17. Perform and/or review National Pollution Discharge Elimination System (NPDES) monitoring

reports, plan, inspections, sampling, and analyses per the Industrial General Permit (IGP) and

Construction General Permit (CGP) as it relates to landfills

18. Prepare Stormwater Pollution Prevention Plans (SWPPP) reports and/or updates

19. Conduct training for County personnel in groundwater sampling techniques, SPCC inspections,

NPDES sampling and inspection protocols, and other solid waste compliance training as requested

N. Operation Support Services

1. Prepare, update and/or review landfill master development plans

2. Prepare and/or review construction cost estimates

3. Prepare and/or review alternatives to prescriptive liner standard design

4. Prepare and/or review construction plans and specifications

5. Design hydraulic structures, including detention basins, erosion control systems, surface drains,

down drains, pumping systems, and other structures

6. Perform other solid waste services as required

7. Provide miscellaneous solid waste and landfill related consulting services

8. Prepare landfill grading, drainage, and erosion control plans

9. Prepare and/or review design services for stockpiles, drainage facilities, and other structures

10. Prepare and or review fill-sequencing plans

11. Perform various services related to environmental documentation (including biological,

archaeological, and paleontological), California Environmental Quality Act (CEQA) analysis-

documentation, and regulatory permits

O. Groundwater Extraction System & Liquid Conveyance Systems Services

1. Prepare and/or review of hydrogeology studies, including field investigation by drilling, coring, and

pumping tests

2. Monitor groundwater quality, flow rates, and other parameters

3. Prepare and implement plans for monitoring unsaturated (vadose) zones

4. Prepare groundwater monitoring reports

5. Design groundwater remediation systems

6. Perform or review groundwater sampling and analyses

7. Perform or review seepage evaluations

8. Perform other hydrology and hydrogeology services as required

9. Other liquid conveyance systems such as the Reclaimed Water System, Potable Water System,

Leachate Collection/Storage System, Landfill Gas Condensate Collection/Storage System, etc. may

need to be repaired or designed

10. Design and repair of system; maintenance and repair of the groundwater monitoring wells, including

but not limited to extension, modification, drilling and completion, removal, or redevelopment of

any wells; hauling and disposal of liquids; calibration of flowmeters; repair of reclaimed water,

potable water, and leachate systems and the reclaimed water storage, and leachate storage tanks; and

electrical and mechanical work, or any other work necessary for operation and maintenance of the

landfill liquid management system.

P. Construction Services
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1. Provide construction support services (constructability review, construction management, document

management, construction QA/QC, surveying, archeo/paleo, biological, etc.) for various landfill

related projects that include but not limited to liner construction, cell construction, landfill gas

collection and control system installation, ground water and landfill gas extraction wells,

groundwater monitoring wells, and landfill gas monitoring probe

2. Review project documents for completeness, compatibility, and coordination of plans and

specifications, constructability, and construction means and methods

3. Review drawings and specifications and advise if within the project scope and budget

4. Review Invitation to Bid, Bid Proposal, General Conditions, Supplementary Conditions, and Special

Conditions for construction contract solicitations

5. Evaluate bids and bidders and make formal recommendations

6. Develop, implement, and monitor effective systems for project cost control

7. Coordinate construction work with activities and responsibilities of materials testing and inspection

teams to complete the project in accordance with the County's objectives of cost, time, and quality

8. Develop and implement a system for the preparation, review, and processing of construction change

orders.  Recommend necessary and/or desirable changes to OC Waste & Recycling, review requests

for changes, and/or negotiate change orders.

9. Observe construction contractor's work for contract compliance and quality control

10. Review and make recommendations pertaining to progress payments to each contractor

11. Provide regular updates of the milestone summary schedule and monthly progress reports on the

project

12. Monitor the contractor's development and implementation of health and safety plans to comply with

all Federal, State, municipal and local laws, rules, and regulations

13. Provide claim analyses and recommendations as required

14. Provide survey work as required

15. The A-E will also provide all-inclusive QA/QC services including geotechnical engineering,

geosynthetic liner monitoring and testing, and other related construction support services as directed

by County.

16. Bid analysis and award support

17. Construction engineering support

18. Construction management

19. Responses to requests for information

20. Review of contractor bids and submittals

21. Construction quality assurance

22. Construction claim and change order analysis

23. Final construction certification

24. Provide other construction management services as required

Q. Geotechnical Services

1. Perform and/or review geotechnical reconnaissance of landfill sites and adjacent properties

2. Perform and/or review refuse slope stability analyses

3. Perform literature review of previous geological, hydro-geological, and geotechnical investigations

4. Perform and/or review field geological, and hydro-geological mapping and interpretations

5. Perform and/or review soil borrow studies, both on-site and off-site, including soil properties and

quantities

6. Perform and/or review subsurface exploration, including subcontracting for drilling or other

exploration services

7. Perform and/or review geophysical investigation, including surface and borehole surveys

8. Perform and/or review geotechnical and analytical laboratory testing

9. Perform and/or review subsurface soil condition explorations

10. Perform and/or review excavation and earthwork observations and recommendations

11. Subsurface exploration

12. Field geological and hydrogeological mapping
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13. Geotechnical and analytical laboratory testing

14. Slope stability analyses

15. Erosion potential and slope evaluation of cut and fill slopes

16. Soil burrow studies

17. Geophysical investigations

18. Foundation analysis and design

19. Life cycle costs and rehabilitation/reconstruction methods for pavements

20. Geotechnical design of various foundations and/or retaining structures

21. Embankment restoration and construction considerations

22. Settlement analysis and mitigation

23. Liquefaction evaluation and mitigation

24. In-situ ground improvements and monitoring

25. Dewatering and settlement monitoring

26. Slope stabilization and landslide mapping

27. Grading observation and related testing

28. Soil erosion and sedimentation control and infiltration testing

29. Perform other geotechnical engineering services as required

R. Organics Services

1. Prepare or review Organic Processing technology (i.e. composting, cover aerated static pile, source

separated organics, co-digestion, anerobic digestion, etc.)

2. Prepare, create, or review organics operational processes

3. Develop, implement, and monitor effective systems for operational and facility cost control

4. Prepare and/or review permits and/or related documentation

5. Prepare and/or review construction plans and specifications

6. Prepare and implement or review evaluation-monitoring plans

7. Review and analyze new legislation and regulations

8. Perform other organics services as required

S. Renewable Energy Services

1. Provide design services including, facility master plan at all three regions, North Region, Central

Region and South Region. The master plan shall include all current and future projects concerning

the flare facilities and the landfill gas collection systems. This work may include future LFG

projections and calculations to sufficiently design for the future requirements. The master plan

projects would be an ongoing project and will be revisited frequently based on new developments

and requirements.

2. Necessary site investigations and assessments, project coordination, and collecting all technical and

historical data

3. Examine and asses the current electrical infrastructure at all five major landfills (Prima Deshecha,

Frank R. Bowerman, Olinda Alpha, Santiago Canyon and Coyote Canyon), this will include and not

limited to, locating, and centralizing all existing electrical drawings if in existent and if not,

generating all necessary electrical drawings. Examination of all electrical systems and preparing a

report including recommendation for future improvements. In addition, the consultant may need to

conduct Arc Flash studies for systems requiring one.

4. Preparation of Scopes of Work and Request for Proposal package for the solicitation of new

renewable technology proposals for the conversion of landfill gas to energy

5. Peer review of landfill gas to energy basis of design and plan specifications

6. Evaluation and assessment for other options for sustainable energy programs and projects

7. Research for renewable energy available funding, grants, and incentives

8. Research and provide updated market trends for renewable energy and related environmental

attributes.

9. Research and recommend project financing options

10. Provide renewable energy project capital and operating cost estimates
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11. Analyze project proposals and financial agreements in support of renewable energy negotiations

12. Support renewable energy projects and contract negotiations and attend negotiation meetings as

necessary

T. Planning Services

1. Prepare and develop a Landfill Gas Collection System Conceptual Master Plan

2. Develop landfill operations liquid management program to address landfill liquid by-products

3. Air permitting for mobile and stationary equipment

4. Interpretation of new regulations as it applies to air quality

5. Develop plan for upgrades, improvements, and expansion of environmental systems necessary to

cope with increasing capacity or changing regulatory requirements

6. Permitting requirements for state mandated projects

7. Updating and maintaining the future Facility Atlas (GIS web application program)

8. Updating and maintaining of a Supervisory Control Data Acquisition (SCADA) system

U. Real Estate Related Services

1. Perform and/or review property surveys

2. Prepare and/or review legal descriptions

3. Update and revise property maps to show boundary changes, easements, or other modifications

4. Obtain and review title reports as required

5. Perform other real estate related services as required

V. Other services that may be required and obtained on an as-needed basis are construction management,

civil, mechanical, electrical, geotechnical engineering services, field installation/support of engineering

controls, monitoring and/or technologies including ancillary field work required for its successful

implementation, real estate-related and miscellaneous services not specifically shown above related to

each section.

V. CONTRACT TASK ORDERS

A. A-E shall be assigned work via a task order by County which shall subsequently be referred to as the

“Contract Task Order” (hereinafter “CTO”). A CTO for each project shall be developed by A-E in

conjunction with County Project Management staff. The County Project Manager shall manage all A-

E’s work including monitoring the CTO work schedule, quality of deliverables, review of invoiced

amounts, adherence to set budget, and internal review of submittal packages. A-E shall follow all

requirements as outlined in the CTO; this general Scope of Work and the project specific scope

statement.

B. The CTO shall include a detailed scope statement, describing tasks to be performed with a specific list

of deliverables for each task, schedule of work and cost to complete the work. The schedule of work

shall allow enough time for meetings with County Management staff to review the work progress,

provide technical and policy direction, resolve problems and ensure adherence to the work completion

schedule. The CTO is comprised of a Request for Services (RFS), Vendor’s Scope of Services (SOS)

and Fee Schedule.  The RFS, prepared by the County Project Manager, includes the project objective,

scope of work, special conditions, milestones, deliverables and assumptions.  The County Project

Manager shall forward the RFS to the A-E along with the SOS and Fee Schedule templates.  The A-E

shall review the RFS and develop the SOS and Fee Schedule based on activities in the RFS.  The SOS

shall be considered the A-E’s proposal.  A-E shall forward the signed SOS and Fee Schedule documents

to the County Project Manager.  Labor rates for the CTO will be derived from the rates as identified in

the Contract, assuming an on-call Contract has been established with the A-E.  Labor rates and hours

shall be identified in the Fee Schedule.   Once the RFS, SOS and Fee Schedule are approved and

procurement actions are completed, the County Project Manager will provide A-E with a Notice to

Proceed (NTP) to begin work. A-E shall submit all plans, reports and other documents produced under
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the CTO to the assigned County Project Manager within the timeframe indicated in the CTO or as 

directed by County Project Management staff.   

VI. TIME OF PERFORMANCE

A. For A-E services related to construction projects, the County makes no representation as to when the

design and or construction will be performed and completed and the time of performance of the actual

construction of the contract, regardless of the changes in schedule thereof, and whether such changes

are within control of the County.

B. As between the A-E and the County, the A-E assumes the risk of suspensions of or delays in performance

of the Contract.

C. An NTP shall be issued to the A-E soon after Contract or CTO execution. Scheduling of the required

services shall be coordinated with the County Project Manager.
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ATTACHMENT B: COST/COMPENSATION 

I. COMPENSATION: This is a time and materials usage Contract between County and A-E for QVL for On-

Call Landfill Services as set forth in Attachment A, “Scope of Work”.

A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for

performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead,

travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the

execution of the services until acceptance, for risks connected with the services, and for performance by A-

E of all its duties and obligations hereunder. A-E shall only Be compensated as set forth herein below for

work performed in accordance with the Scope of Work. County shall have no obligation to pay any sum

in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in

accordance with Paragraphs 6.3 and 6.19 of the County Contract Terms and Conditions.

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress

payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows:

A. Classification Rates:

TETRA TECH BAS, INC. 

Classification Titles Hourly Rate 

Administrative Assistant $98 

Project Clerk $86 

Project Data Analyst $80 

Office Services Clerk $98 

Project Coordinator $146 

Senior Project Coordinator $167 

CAD Tech I $91 

CAD Tech II $106 

CAD Tech III $126 

CAD Tech IV $144 

Designer I $162 

Designer II $176 

Designer III $195 

Designer IV $212 

Staff Engineer I $123 

Staff Engineer II $133 
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Staff Engineer III $144 

Project Engineer I $154 

Project Engineer II $165 

Project Engineer III $176 

Senior Engineer I $186 

Senior Engineer II $197 

Senior Engineer III $207 

Supervising Engineer I $218 

Supervising Engineer II $229 

Supervising Engineer III $239 

Division Engineer I $260 

Division Engineer II $271 

Principal Engineer $297 

Principal $319 

Senior Principal $335 

Project Manager $173 

Project Manager I $185 

Project Manager II $212 

Project Manager III $223 

Project Manager IV $234 

Project Manager V $245 

Senior Project Manager $255 

Program Director $303 

Project Advisor* TBD* 

Construction Supervisor I $176 

Construction Supervisor II $186 

Construction Supervisor III $197 

Construction Manager I $207 

Construction Manager II $223 

Senior Construction Manager $260 
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Principal Construction Manager $286 

Staff Env. Specialist/Scientist I $109 

Staff Env. Specialist/Scientist II $121 

Project Env. Specialist/Scientist I $133 

Project Env. Specialist/Scientist II $152 

Project Env. Specialist/Scientist III $166 

Senior Env. Specialist/Scientist I $176 

Senior Env. Specialist/Scientist II $185 

Senior Env. Specialist/Scientist III $197 

Staff Planner/Permitter I $73 

Staff Planner/Permitter II $91 

Staff Planner/Permitter III $98 

Project Planner/Permitter I $113 

Project Planner/Permitter II $126 

Project Planner/Permitter III $136 

Project Planner/Permitter IV $147 

Senior Planner/Permitter I $160 

Senior Planner/Permitter II $172 

Senior Planner/Permitter III $185 

Senior Planner/Permitter IV $204 

Principal Planner/Permitter $282 

Architect I $133 

Architect II $160 

Architect III $186 

Architect IV $213 

Staff Geologist I $123 

Staff Geologist II $133 

Staff Geologist III $144 

Project Geologist I $154 

Project Geologist II $165 
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Project Geologist III $176 

Senior Geologist I $186 

Senior Geologist II $197 

Senior Geologist III $207 

Supervising Geologist I $218 

Supervising Geologist II $229 

Supervising Geologist III $239 

Principal Geotechnical Eng/Geologist $250 

Principal Geotechnical Eng $276 

Soils/Asphalt/Field Technician $110 

Soils/Asphalt/Field Technician - Prevailing Wage $145 

Chief of Survey Parties $195 

1-Man Survey Party with GPS $235 

2-Man Survey Party $348 

Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 

agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience 

only. 

Note: Construction-related work performed under A-E service contracts may meet the definition of 

“public work” under Labor Code § 1720 et seq. “Construction” includes work performed during the 

design and preconstruction phases of construction, including, but not limited to, inspection and land 

surveying work, and work performed during the postconstruction phases of construction, including, but 

not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall 

mandate that prevailing wages be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All

price decreases will automatically be extended to County.

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than

prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-

E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise

specified and provided for within this Contract.

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications

and fax communications while on County sites during the performance of work and services under this

Contract.
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VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work

but necessary for completion of the work and must be authorized in advance by the County Project Manager.

A-E may be entitled to reimbursement for the following, upon prior approval by County:

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in

the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been

approved in writing by the County Project Manager.

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have

been approved by the County Project Manager.

3) Other actual costs and/or payments specifically approved and authorized in writing by the County

Project Manager and actually incurred by A-E in performance of this Contract.

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and

are subject to the following restrictions:

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of

business within the Scope of Services of this Contract shall be based on the Internal Revenue

Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s “Home

Based” office location and County location, as well as mileage within County property will

not be reimbursed.

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will

not be reimbursed.

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication

devices will not be reimbursed.

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts

for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses

without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a

format that is acceptable to the County. A-E shall also charge third-party or subcontractor services at

cost. A-E mark-ups of third-party or subcontractor services will not be allowed.”

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to

the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format

acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to

routine processing requirements. The responsibility for providing an acceptable invoice to County for

payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E

for correction.

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for

any monies paid to the A-E for goods or services not provided or when goods or services do not meet the

Contract requirements.

Payments made by County shall not preclude the right of County from thereafter disputing any items or

services involved or billed under this Contract and shall not be construed as acceptance of any part of the

goods or services.

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will

have a unique number and will include the following information:

A. A-E’s name and address

B. A-E’s remittance address, if different from (A), above

C. Name of County agency/department
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D. Delivery/service address

E. Contract number & DO Number

F. Job Code Number

G. Service Date

H. Description of Services

I. Total

J. Taxpayer ID number

Invoices and support documentation are to be forwarded to: 

TBD – Per Task Order 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer

(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic

Remittance Advice with the payment details via email. An email address will need to be provided to the

County via an EFT Authorization Form. To request a form, please contact the DPA.
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ATTACHMENT C: STAFFING PLAN 

1. A-E KEY PERSONNEL

Name 
Classification/ 

Designation 

Years of 

Experience 

Years 

with 

Current 

Firm 

Licenses/Certifications 

(include license 

number) 

Greg Acosta, PE Vice President, 

Environmental 

Services/Environmental 

/ Hydrogeology Task 

Manager 

33 33 

CA Civil Engineer 

#48725 

G.E. Andraos President, Methane Gas 

Group/Environ. 

Engineering 

38 34 

HAZWOPER 

Christine 

Arbogast, PE 

President, Solid Waste 

West / Principal 38 33 

CA Civil Engineer 

#42578 

Hal Arbogast, 

PE 

. 

Sr. Construction 

Manager/ Construction 

Support Task Mgr 
39 5 

CA Civil Engineer 

#40484 Qualified 

SWPPP Developer and 

Practioner #26900 

Sami H Ayass, 

PE 

Project Mgr../ Environ. 

Planning, Environ. 

Engineering (LFG) 

16 16 

CA Civil Engineer # 

40-Hour HAZWOPER,

8-Hour Refresher

Virginia Becerra Sr. Regulatory 

Compliance 

Specialist/Environ. 

Permitting 

35 32 

Doug Bell, PE, 

GE 

Supervising Engineer/ 

Geotechnical 

Engineering 

41 12 

CA Civil Engineer 

#40516 CA 

Geotechnical Engineer 

Marcel Bodsky, 

RA 

Sr. Architect / Civil 

Infrastructure 39 22 
CA Registered 

Architect 

#35520 

Garth Bowers, 

PE 

Sr. Project Manager/ 

Geosynthetics Services 34 16 

Licensed Professional 

Enginer in AZ, CO, 

NV, NM, TX, and UT 

Juan Carbajal, 

EIT 

Project Mgr. /Environ. 

Planning, Permitting, 

Compliance (LFG) 

11 11 

CA EIT #151224 

40-Hour HAZWOPER

8-Hour Refresher
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Troy Carson 
Staff Geologist/Field 

Investigations 4 3 40-Hour HAZWOPER

8-Hour Refresher

F. Cuenca, PhD,.

PE, GE

Project Engineer/ 

Geotechnical 

Engineering 29 8 

CA Civil Engineer 

#50097 CA 

Geotechnical 

Engineer 

#3128 

Edens, Jon VP, Geosynthetics / 

Geosynthetics Services 27 12 

40-Hour HAZWOPER

8-Hour Refresher

MSHA 24 Hr Training 

J. Fussell, PE,

PLS

LEED® AP,

QSD/P, ENV SP

Engineering Mgr. 

VI/Environ. Eng. 
19 18 

CA Civil Engineer 

#70879 CA Land 

Surveyor #9006 

SWPPP QSD/P #20231 

Marina 

Grigorova, PE 

Senior Engineer/ 

Environmental 

Engineering 

28 23 

CA Civil Engineer 

#67877 

N. Guerena-

Pantaleo, EIT

Project 

Engineer/Construction 

Engineering Support 

7 7 

CA EIT #158253 

Juan Guerrero, 

PG 

Mgr., Environmental 

Programs/Hydrogeology 43 12 

CA Professional 

Geologis t#6321 

John Hacker Construction 

Technician / Real 

Estate Services 

40 10 

CA Certified 

Photogrammetrist, 

ASPRS #R1057 

Julie 

Hauenstein, PE 

Project 

Manager/Landfill 

Design, Construction 

Engineering Support 

17 17 

CA Civil Engineer 

#77358 

Dan Helt, PE, 

PLS 

Project 

Manager/Survey 

Services 
19 11 

CA Civil Engineer 

#69347 CA Land 

Surveyor #8935 

Jisela Herrera Solid Waste Planner/ 

Planning Services 
4 4 

Mazen Kassar, 

PE 

Project Manager/ 

Electrical Engineering 
30 13 

CA Electrical 

Engineer 

#15809 

CA Contractor #777845 
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Patrick Keefe, 

PG, CEG 

Supervising Engineer/ 

Engineering Geology 
35 4 

CA Geologist #6373 

CA Certified 

Engineering Geologist 

#2022 

Peter Klaassen, 

PEng 

Vice 

President/Renewable 

Energy 
26 5 

APEO (Ontario, 

Canada) Designated 

Professional Engineer 

Alon Lebel Sr. Project Manager/ 

Environmental 

ENgineering 

27 5 

Cesar Leon Sr. Solid Waste 

Planner/ Solid Waste 

Planning 

24 21 

Yonglang Li, 

PhD, PE, GE 

Project Engineer/ 

Geotechnical 

Engineering 
22 11 

CA Civil Engineer 

#75350 CA 

Geotechnical Engineer 

#3105 

David Luka, PG, 

CEG 

Spv. Engineering 

Geologist/ Engineering 

Geology 34 8 

CA Geologist #5541 

CA Certified 

Engineering Geologist 

#1767 

Ron Marnicio, 

PhD, PE 

Health Risk Assessor / 

Risk Assessment 38 35 

OH Mechanical 

Engineer #53320 

Jim McQuarrie, 

PE 

Innovation Leader/ 

Wastewater Processing 26 2 

CO Civil Engineer 

#37621 

Caleb Moore, 

PE 

Vice President, Solid 

Waste / Project 

Manager 
24 20 

CA Civil Engineer 

#66580 NCEE & 

Surveying Certificate 

#44084 

Shawn Morrish 
Staff Engineer/Field 

Investigations 
7 7 

HAZWOPER 

Nuclear Gauge 

Operator and RSO 

Certified 

Sonia Nasser 

Ytuarte, PE 

Sr. Solid Waste Planner 

/ Solid Waste Planning 33 4 

CA Civil Engineer 

#75350 

Mike Olsen, PE Structural Project 

Engineer/ Structural 

Engineering 

11 11 

CA Civil Engineer 

#81944 
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Stephanie 

Pacheco 

Environmental 

Scientist / CEQA 

Services 

32 32 

Bryan Petry, PG, 

CEG 

Project Engineer/ 

Engineering Geology 
8 2 

CA Geologist #9435 

CA Certified 

Engineering Geologist 

#2702 

Tom Plunkett 
Surveyor/Surveying 

42 38 
40-Hour HAZWOPER

8-Hour Refresher

Kristen 

Rodriguez, EIT 

Staff Engineer/ 

Environmental 

Engineering 

10 10 

CA EIT #143624 

Greg Saul, PE, 

QSD/P 

Sr. Project 

Manager/Organics 

Services, Environ. 

Engineering 

26 11 

CA Civil Engineer 

#60600 SWPPP QSD/P 

#01019 

Andrew 

Schellberg 

Project 

Manager/Facility 

Planning 
29 16 

40-Hour HAZWOPER

8-Hour Refresher

Peter Skopek, 

PhD, PE, GE 
Principal Geotechnical 

Engineer/Geotechnical 

Services Task Manager 
34 18 

CA Civil Engineer 

#59242 CA 

Geotechnical Engineer 

#2635 

Michael Spira, 

PG, CEG 

Supervising Engineer/ 

Engineering Geology 
37 1 

CA Geologist #5960 

CA Certified 

Engineering Geologist 

#1976 

Paul Stout, PE VP, Methane Gas 

Group/ Organics 

Services, Renewable 

Energy 

31 

CA Civil Engineer 

#52827 40-Hour 

HAZWOPER 

8-Hour Refresher

Juan Torres 
Soils/Field Technician / 

Construction Quality 

Assurance 

27 6 

GSI Certified Inspector-

Construction QA/QC 

for Geosynthetics, 

Compacted Clay and 

GCL Liner Installation 

TRI/GSI Short Course 

on Construction 

QA/QC for 

Geosynthetics, 
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Compacted Clay and 

GCL Liner Installation 

Pedro Vazquez, 

PE 

Project 

Manager/Landfill 

Design 
7 7 

CA Civil Engineer 

#90921 

Cliff von Ting Soils/Field Technician / 

Construction Quality 

Assurance 

20 11 

City of Irvine Concrete 

and Paving Deputy 

Inspector 

40-Hr. HAZWOPER

Certification | ICC Soils 

Special Inspector ACI 

Concrete Field-Testing 

Technician Grade 

Paul Willman Principal Solid Waste 

Planner/Solid Waste 

Compliance Task 

Manager 

34 16 

Certified Hazardous 

Materials Manager 

Vy Yannizzi, PE Sr. Project Manager/ 

Landfill Engineering 14 14 CA Civil Engineer 

#83234 

Eric Yuen, PE Structural Project 

Engineer/ Structural 

Engineering 15 15 

CA Structural Engineer 

#6177 

CA Civil Engineer 

#75983 

A-E understands that the personnel represented as assigned to the CONTRACT must remain working on the

CONTRACT throughout the duration of the CONTRACT unless otherwise requested or approved by the

County. Substitution or addition of A-E’s key personnel in any given category or classification shall be

allowed only with prior written approval of the County’s Project Manager. Note: The written approval of

substituted A-E Key Personnel is for departmental use only and shall not be used for auditing purposes

outside OC Public Works or other County department.

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific

individuals will be assigned based on the need and timing of the service/classification required. Assignment

of additional key personnel shall be subject to County Project Manager written approval. Note: The written

approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing

purposes outside OC Public Works or other County Department. County reserves the right to have any A-

E personnel removed from providing services to County under this CONTRACT. County is not required to

provide any reason for the request for removal of any A-E personnel.
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2. SUBCONSULTANT(S) (IF APPLICABLE)

Listed below are subconsultant(s) anticipated by A-E to perform services specified in Attachment A. Substitution or addition of A-E’s subconsultant(s) in any 

given project function shall be allowed only with prior written approval of the County Project Manager.  

Corporate 

Name 

Corporate 

Address 

Local Office 

Address* 
Contact Name 

Telephone 

Number 

Project 

Function 

DVBE 

Certification 

Number 

SBA 

Certification 

Number 

(*If more than one local address please use a separate sheet) 
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