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CONTRACT 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby 

numbered MA-080-22011743, and dated _________ day of _______________, 20_________ is 

BY AND BETWEEN 

County of Orange, a political subdivision of the State of 

California, Orange County Flood Control District, a body 

corporate and politic, hereinafter collectively referred to as 

“County”, 

 AND 

Group Delta Consultants, Inc., a California Corporation, 

hereinafter referred to as “A-E”, 

which are sometimes individually referred to as “Party” or collectively referred to as “Parties”. 

RECITALS 

WHEREAS, County requires professional services to accomplish projects and/or services 

(“PROJECTS/SERVICES”) as described in MA-080-22011743 Scope of Work for On-Call Construction 

Testing & Inspection Services, hereinafter referred to as “Attachment A,”; and  

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 

for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1. Retainer 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 

1.1.2. A-E has offered, and County has accepted, the professional services of Nick Turner and A-E

shall assign him/her to the Projects/Services. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the

Projects/Services specified; and only the firms or independent consultants/contractors identified 

in Attachment C may be employed by A-E to provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 

Director, County of Orange, OC Public Works or his designee, hereinafter referred to as 

“Director”. 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the

performance of its own responsibilities pursuant to this Contract. However, all 

consultants/contractors independently contracting with County shall be independently liable to 

County for the performance of the work pursuant to their agreements, and A-E shall have no 
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liability for work by contractors independently contracting with County. 

1.2. Projects/Services 

1.2.1. Description of Projects/Services 

a. Project/Services to be performed by A-E shall consist of the work as specified herein

and as required in Attachment A, attached hereto and incorporated herein by reference.

If in the event Attachment A shall be in conflict with any provision of this Contract, the

wording as set forth in Attachment A shall prevail.

b. A-E shall be responsible for submitting all Projects/Services to County in a form which

has been thoroughly reviewed and checked for completeness, accuracy and consistency

by the registered professional named in Section 1.1.2 herein; and, any Projects/Services

not meeting this requirement will be returned to A-E prior to review by County.

1.2.2. Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and standards 

set forth by the Director. 

1.2.3. Scheduling 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule

and within five (5) working days from the date of receipt of individual assignments from

County, A-E shall submit to County two (2) copies of a progress work schedule which

shall delineate dates of commencement and completion of the various phases of

Projects/Services assignments. A-E schedule shall include required County review

period(s) set forth herein. An approved copy of the progress schedule will be returned to

A-E.

b) A-E shall allow at least five (5) working days for County review of progress work

schedule. In planning work, A-E should anticipate and allow ten (10) working days for

County review of each submittal required in Attachment A.

c) A-E shall meet on an as-needed basis as determined by County or at least once every four

(4) weeks with County to review progress of work, adherence to progress schedule,

coordination of work, scheduling of seminars, if needed, and to resolve any problems that

may develop.

d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum

summarizing the results of the meeting and shall submit it to County for concurrence.

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the

County within the time frame indicated in Attachment A except A-E shall not be

responsible for any delay beyond the control of A-E.

f) In the event A-E fails to complete the work and obtain the approval of Director in the time

allowed, County shall have the option of completing the work by its own forces or by

contract with another firm. The time allowed for A-E to complete the Projects/Services

pursuant to this Contract shall be extended for delay caused by County in completing its

work pursuant to this Contract which delay exceeds the agreed County review and/or

approval time periods.
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1.3. Assistance by County Staff 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work 

of this Contract. Said staff member's duties will consist of the giving of advice and consultations, 

assisting A-E in negotiations with other public agencies and private parties, miscellaneous items 

which in the judgment of A-E or County's staff warrant attention, and all other duties as may be 

described in Attachment A. 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, 

1.4. 

1.5. 

initiate and carry through to completion. 

Term and Maximum Compensation 

The term of this Contract is for three (3) years commencing September 22, 2022 through 
September 21, 2025, with the option to renew for up to two (2) additional years with Board of 
Supervisors approval. THE MAXIMUM ALLOWABLE COMPENSATION IS ONE 
MILLION DOLLARS ($1,000,000), except as permitted in Paragraph 1.5 below.

A-E Compensation and Extra Work

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 

accordance with the following: 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as changes 

in approved portions of the Project/Services required by and ordered in writing by Director 

which changes constitute a change in or departure from said approved portions of 

Projects/Services) is not authorized, compensation including reimbursables shall be described 

and payable as stipulated in Fee Schedule, herein after referred to as “Attachment B”, attached 

hereto and incorporated herein by reference. 

1.5.3. Where Extra Work is authorized for Projects/Services: 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall

be required by and ordered in writing by Director. If this Contract is not approved by

the Board of Supervisors, any change that increases the cumulative Contract price

beyond $200,000 must be approved by the Board. Increases in the Contract amount for

services within the existing scope of work may be granted by the Director where the

amount does not exceed 25 percent of the existing Contract price or $200,000,

whichever is less.

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff

employed in the Extra Work, classification of employees and number of hours worked.

1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

a) For failure to complete and secure approval of the first required submittal, there shall

be no compensation.

b) For failure to complete and secure approval of other authorized phases, A-E shall, upon

completion of Projects/Services by others, be entitled to receive compensation based on

approved work of Projects/Services not to exceed the amounts specified in Attachment

A for that particular submittal, plus the reasonable value as determined by County of
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the non-approved work; provided, however, that if the cost to County to complete the 

contract exceeds the amount specified herein, A-E shall be liable to County for such 

excess costs attributable to A-E's breach of the Contract. 

 
2. LABOR 

 

2.1 Non-Employment of County Personnel 

 

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of County in professional classifications of the same skills required for the 

performance of this Contract who is involved in this Project in a participatory status during the 

life of this Contract regardless of the assignments said employee may be given or the days or 

hours employee may work. 

 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or agents, 

agents or employees of the County. A-E shall be an independent contractor and shall have 

responsibility for and control over the details and means for performing the work, provided that 

A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear 

to give County the right to direct A-E as to the details of the performance of the work or to 

exercise a measure of control over A-E shall mean that A-E shall follow the desires of County, 

only in the results of the work.  

 

2.2 Non-Discrimination 

 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the 

California Labor Code and not engage nor permit any subcontractors to engage in discrimination 

in employment of persons because of the race, religious creed, color, national origin, ancestry, 

physical disability, mental disability, medical condition, marital status, or sex of such persons. 

 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 

for a violation of the California Labor Code. 

 

2.3 Employee Eligibility Verification 

 

A-E warrants that it fully complies with all Federal and State statutes and regulations regarding 

the employment of aliens, and others and that all its employees performing work under this 

Contract meet the citizenship or alien status requirement set forth in Federal statutes and 

regulations. A-E shall obtain, from all employees performing work hereunder, all verification 

and other documentation of employment eligibility status required by Federal or State statutes 

and regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 

8 U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall 

retain all such documentation for all covered employees for the period prescribed by the law. 

  

2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 

compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest A-E Personnel 

 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that 
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could result in a conflict with the best interests of the County.  This obligation shall apply to the 

A-E; the A-E’s employees, agents, and relatives; sub-tier contractors; and third parties 

associated with accomplishing work and Projects/Services hereunder. 

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 

payments, loans or other considerations which could be deemed to appear to influence 

individuals to act contrary to the best interests of the County. 

 

2.6 Labor Code Notice 

 

2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code 

1770 et seq. if the work performed is considered a “public works” under California Labor 

Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial 

Relations for clarification if the A-E is unsure if some or any of the work performed under 

this Contract qualifies as “public works”. 

 

3. INSURANCE 

 

3.1 Insurance Requirements and Endorsements 

 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all required 

insurance at A-E’s expense, including all endorsements required herein, necessary to satisfy the 

County that the insurance provisions of this Contract have been complied with. A-E agrees to 

keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the 

County during the entire term of this Contract. The County reserves the right to request the 

declarations page showing all endorsements and a certified copy of the policy. In addition, all 

subcontractors performing work on behalf of A-E pursuant to this Contract shall obtain 

insurance subject to the same terms and conditions as set forth herein for A-E. 

 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 

Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance 

subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow 

subcontractors to work if subcontractors have less than the level of coverage required by County 

from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance 

requirements to every subcontractor and to receive proof of insurance prior to allowing any 

subcontractor to begin work. Such proof of insurance must be maintained by A-E through the 

entirety of this Contract for inspection by County representative(s) at any reasonable time. 

 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any 

self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County's Risk Manager, or designee, upon review of A-E's 

current audited financial report. If A-E's SIR is approved, A-E, in addition to, and without 

limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following: 

 

1. In addition to the duty to indemnify and hold the County harmless against any and all 

liability, claim, demand or suit resulting from A-E's, its agents, employee's or 

subcontractor's performance of this Contract, A-E shall defend the County at its sole 

cost and expense with counsel approved by Board of Supervisors against same; and 

 

2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 

 

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions 

Attachment D



County of Orange, OC Public Works 
Group Delta Consultants, Inc. MA-080-22011743 
 

2178801  Page 6 of 33 
 

to which the duty to defend stated above applies, and the A-E's SIR provision shall be 

interpreted as though the A-E was an insurer and the County was the insured. 

 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 

the County may terminate this Contract. 

 

A. Qualified Insurer 

 

1. The policy or policies of insurance must be issued by an insurer with a minimum 

rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as 

determined by the most current edition of the Best's Key Rating Guide/Property-

Casualty/United States or ambest.com). It is preferred, but not mandatory, that 

the insurer be licensed to do business in the state of California (California Admitted 

Carrier).  

 

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 

CEO/Office of Risk Management retains the right to approve or reject a carrier after 

a review of the company's performance and financial ratings. 

 

2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage      Minimum Limits 

Commercial General Liability 
$1,000,000 per occurrence 

$2,000,000 aggregate 

Automobile Liability including converge for 

owned, non-owned and hired vehicles 
$1,000,000 per occurrence 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 

Professional Liability 

$1,000,000 per claims made  

or per occurrence  

$2,000,000 aggregate 

Contractor’s Pollution Liability 

 

$1,000,000 per claims made or 

occurrence 

$2,000,000 aggregate 

 

B. Required Coverage Forms 

 

1. The Commercial General Liability coverage shall be written on Insurance Services 

Office (ISO) form CG 00 01, or a substitute form providing liability coverage as 

broad. 

 

2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 

00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as 

broad. 

 

C. Required Endorsements 

 

1. The Commercial General Liability policy shall contain the following endorsements, 
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which shall accompany the Certificate of Insurance: 

 

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a 

form at least as broad naming the County of Orange, Orange County Flood 

Control District, and their respective elected and appointed officials, officers, 

employees and agents as Additional Insureds, or provide blanket coverage, 

which will state AS REQUIRED BY WRITTEN AGREEMENT. 

 

b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or 

a form at least as broad evidencing that A-E’s insurance is primary, and any 

insurance or self-insurance maintained by the County of Orange shall be 

excess and non-contributing. 

 

2. The Pollution Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

a. An Additional Insured endorsement naming the County of Orange, Orange 

County Flood Control District, and their respective elected and appointed 

officials, officers, employees and agents as Additional Insureds.  

 

b. A primary non-contributing endorsement evidencing that A-E’s insurance is 

primary and any insurance or self-insurance maintained by the County of 

Orange shall be excess and non-contributing. 

 

3. The Workers’ Compensation policy shall contain a waiver of subrogation 

endorsement waiving all rights of subrogation against the County of Orange, 

Orange County Flood Control District, and their respective elected and appointed 

officials, officers, employees and agents, or provide blanket coverage, which will 

state AS REQUIRED BY WRITTEN AGREEMENT. 

 

4. All insurance policies required by this Contract shall waive all rights of subrogation 

against the County of Orange, its elected and appointed officials, officers, 

employees and agents when acting within the scope of their appointment or 

employment. 

 

5. A-E shall notify County in writing within thirty (30) days of any policy cancellation 

and ten (10) days for non-payment of premium and provide a copy of the 

cancellation notice to County. Failure to provide written notice of cancellation may 

constitute a material breach of the Contract, upon which the County may suspend 

or terminate this Contract. 

 

6. If A-E’s Professional Liability or Contractor’s Pollution Liability policy is/are a 

claims-made policy(ies), A-E shall agree to maintain professional liability and 

Contractor’s Pollution coverage for two (2) years following completion of Contract. 

 

7. The Commercial General Liability policy shall contain a severability of interest’s 

clause (standard in the ISO CG 001 policy). 

 

8. Insurance certificates should be forwarded to the agency/department address listed 

on the solicitation. 

 

9. If the A-E fails to provide the insurance certificates and endorsements within seven 

(7) days of notification by CEO/Purchasing or the agency/department purchasing 
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division, award may be made to the next qualified vendor. 

10. County expressly retains the right to require A-E to increase or decrease insurance 

of any of the above insurance types throughout the term of this Contract. Any 

increase or decrease in insurance will be as deemed by County of Orange Risk 

Manager as appropriate to adequately protect County. 

 

11. County shall notify A-E in writing of changes in the insurance requirements. If A-

E does not deposit copies of acceptable Certificates of Insurance and endorsements 

with County incorporating such changes within thirty (30) days of receipt of such 

notice, this Contract may be in breach without further notice to A-E, and County 

shall be entitled to all legal remedies. 

 

12. The procuring of such required policy or policies of insurance shall not be construed 

to limit A-E's liability hereunder nor to fulfill the indemnification provisions and 

requirements of this CONTRACT, nor act in any way to reduce the policy coverage 

and limits available from the insurer. 

 

4. INDEMNITY/COMPLIANCE 

 

4.1 Indemnification 

 

4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, Orange County Flood Control District and their agents, officers, 

and employees from employer sanctions and any other liability which may be assessed 

against A-E or the County or both in connection with any alleged violation of any Federal 

or State statutes or regulations pertaining to the eligibility for employment of any persons 

performing work under this Contract. 

 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior 

to submission. A-E understands that County's checking is discretionary, and A-E shall not 

assume that County will discover errors and/or omissions. If County discovers any errors or 

omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned to 

A-E for correction. Should County or others discover errors or omissions in the work submitted 

by A-E after County's approval thereof, County's approval of A-E's Projects/Services shall not 

be used as a defense by A-E. 

 

4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold 

County, Orange County Flood Control District and their elected and appointed officials, 

officers, employees, agents and those special districts and agencies which County’s Board 

of Supervisors acts as the governing Board (“County Indemnitees”) harmless from any 

claims, demands or liability of any kind or nature, including but not limited to personal 

injury or property damage, arising out of, pertaining to, or relating to the negligence, 

recklessness, or willful misconduct of the A-E. If judgment is entered against A-E and 

County by a court of competent jurisdiction because of the concurrent active negligence 

of A-E and County or County Indemnitees, A-E and County agree that liability will be 

apportioned as determined by the court. Neither party shall request a jury apportionment. 

Notwithstanding anything stated above, nothing contained herein shall relieve A-E of any 

insurance requirements or obligations created elsewhere in this Contract. 

 

4.2 Bills and Liens 

 

4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 

of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but 
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if any does so attach, A-E shall promptly procure its release and, in accordance with the 

requirements of the indemnification paragraph above, indemnify, defend, and hold 

County harmless and be responsible for payment of all costs, damages, penalties and 

expenses arising from or related thereto. 

 

4.3 Compliance with Laws 

 

4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully comply, 

at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and 

regulations (collectively “laws”), including, but not limited to those issued by County in its 

governmental capacity and all other laws applicable to the Projects/Services at the time 

Projects/Services are provided to and accepted by County. 

 

4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 

requirements of the indemnification paragraph above, A-E agrees that it shall defend, 

indemnify and hold County and County Indemnitees harmless from all liability, damages, 

costs and expenses arising from or related to a violation of such laws. 

 

5. TERMINATION 

 

5.1 Termination of Contract for Cause 

 

5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the right 

to terminate this Contract upon ten (10) days written notice prior to the effective day of 

termination. 

 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by 

A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall 

be made available to County. 

 

5.2 Termination for Convenience 

 

5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without 

cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar days’ 

written notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice 

of termination specifying the effective date of the termination and the extent of the Work to be 

terminated. 

 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 

direction as may be specified in the notice or as provided subsequently by County. 

 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, 

and such payment shall be the A-E’s sole remedy under this Contract.  

 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 

damages, or other damages of any sort as a result of a termination or partial termination under 

this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to 

the extent specified in a notice of termination and shall require subcontractors to insert the same 

condition in any lower tier subcontracts. 
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5.3 Breach of Contract 

 

The failure of the A-E to comply with any of the provisions, covenants or conditions of this 

Contract shall be a material breach of this Contract. In such event, in addition to any other 

remedies available at law, in equity, or otherwise specified in this Contract, the County may: 

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time 

that may be specified in this Contract within which to cure the breach;  

b. discontinue payment to the A-E for and during the period in which the A-E is in breach; 

and 

c. offset those monies disallowed pursuant to the above, against any monies billed by the A-

E but yet unpaid by the County. 

5.4 Default 

 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract 

should fail to conform to the specifications therein within one (1) calendar year from the 

County’s acceptance of the equipment or service, or any performance period specifically 

specified within the specifications or Contract, whichever is greater, the County may reject 

same, and it shall become the duty of the A-E to reclaim and remove the items without expense 

to the County and to immediately replace all such rejected equipment or service with others 

conforming to such specifications, provided that should the A-E fail, neglect or refuse to do so 

within one hundred and twenty (120) calendar days, the County shall have the right to purchase 

on the open market a corresponding quantity of any such equipment or service and to deduct 

from any monies due or that may thereafter become due to the A-E the difference between the 

price specified in this Contract and the actual cost to the County. 

 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 

the same conditions as to the rights of the County to purchase on the open market and to 

reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

 

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the 

default or breach by the A-E, any loss or damage sustained by the County in procuring any 

equipment or service which the A-E agreed to supply under this Contract shall be borne and 

paid for by the A-E. 

 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but 

not limited to not providing enough properly skilled workers or proper materials, persistently 

disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to 

herein, or otherwise substantially violating any provision of this Contract. 

 

5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist 

the other Party in transferring all assets, tangible and intangible, as may be necessary for the 

orderly, non-disruptive business continuation of each Party, including all data and any 

unfinished, preliminary or draft documents. Each Party shall promptly return to the other Party 

all papers, materials, and other properties of the other held by each for purposes of performance 

of this Contract. 

 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way 

by its waiver of or failure to take action with respect to any previous default. 
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6. MISCELLANEOUS 

 

6.1 Laws to be Observed 

 

A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, 

state and local laws, ordinances and regulations in any manner affecting the conduct of the 

Projects/Services. 

 

6.2 Award of Construction Contract and Other Future Contracts 

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act 

of 1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of 

interest, the award of a contract for the construction of the project(s) on which A-E performed 

architectural-engineering services under this A-E Contract. A-E is hereby informed that these 

statutes and regulations could also prohibit the award to A-E of design or other contracts on 

future phases related to tasks performed by A-E under this Contract. This prohibition applies 

also to a subcontractor of or parent company of the firm that performed architectural-

engineering tasks under this Contract. 

 

6.3 Amendments 

 

No alteration or variation of the terms of this Contract shall be valid unless made in writing and 

signed by the parties; no oral understanding or agreement not incorporated herein shall be 

binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are valid 

or binding on County unless authorized by County in writing. 

 

6.4 Successors and Assigns 

 

The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 

parties hereto and their successors and assigns. 

 

6.5 Entirety 

 

This Contract contains the entire agreement between the parties with respect to the matters 

provided for herein. 

 

6.6 Severability 

 

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be given 

effect to the fullest extent reasonably possible. 

 

6.7 Binding Obligation 

 

The Parties to this Contract represent and warrant that this Contract has been duly authorized 

and executed and constitutes the legally binding obligation of their respective organization or 

entity enforceable in accordance with its terms. 

 

6.8 Governing Law and Venue 

 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be governed 

by and construed under the laws of the State of California. In the event of any legal action to 

enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent 
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jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby 

submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

 

6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing business 

within Orange County from the time of solicitation of work, through the period when all 

Projects/Services under this Contract is completed, and continuing until the expiration of any 

applicable limitations period. 

 

6.9 Intentionally Omitted 

 

6.10 Ownership of Documents 

 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs, 

sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the 

supervision of A-E pursuant to this Contract, shall become the property of County upon 

preparation by A-E and may be used by the County as it may require without additional cost to 

the County. 

 

6.10.2 A-E, at County’s direction and upon County’s request, shall transmit and convey to County all 

such data described in Section 6.10.1 above, in native format and regardless of whether such 

data constitutes a draft, preliminary, or final document within three (3) business days. Failure 

by A-E to promptly comply with such direction and request by County shall constitute a material 

breach of A-E’s responsibilities under this Contract 

 

6.10.3 County shall not be limited in any way to its use thereof at any time, including the release of 

this data to third parties. A-E shall be held harmless for release of such data as may be prepared 

or created under this Contract to any third party. If A-E and/or anyone acting under the 

supervision of A-E should later desire to use any of the data prepared in connection with this 

Contract, A-E shall first obtain the written approval of County. 

 

6.11 Confidentiality 

 

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written 

or other information submitted to A-E in connection with the performance of this Contract shall 

be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, 

without the prior written consent of County, be used for any purposes other than the performance 

of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 

company, corporation or agency, not connected with the performance of the Projects/Services. 

 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California shall 

be deemed confidential. 

 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 

photographs of the work, or any other publicity pertaining to the work in any magazine, trade 

paper, newspaper, or other medium without the express written consent of County. 

 

6.12 Publication 

 

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps 

or graphs, including graphic art work, resulting from performance or prepared in connection 

with this Contract, are to be released by A-E and/or anyone acting under the supervision of A-
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E to any person, partnership, company, corporation, or agency, without prior written approval 

by the County, except as necessary for the performance of the services of this Contract. All press 

contacts, including graphic display information to be published in newspapers, magazines, etc., 

are to be administered only after County approval. 

 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media in 

connection with either the award of this Contract or any subsequent amendment of, or effort 

under this Contract. A-E must first obtain review and approval of said media contact from the 

County through the County’s Project Manager. Any requests for interviews or information 

received by the media should be referred directly to the County. A-E’s are not authorized to 

serve as a media spokesperson for County projects without first obtaining permission from the 

County Project Manager. 

 

6.13 Records and Audit/Inspections 

 

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-

E in the performance of this Contract.  

 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or 

Federal agencies or any duly authorized representative to have the right to access, examine, 

audit, excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records 

relating to this Contract. 

 

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 

proprietary data for a period of three (3) years after termination or completion of the Contract 

or until resolution of any claim or dispute between the Parties, whichever is later. 

 

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 

within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 

surviving entity in a merger or acquisition, or, in the event of liquidation, to County. 

 

6.14 Notices 

 

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, 

permitted, or required to be given hereunder shall be in writing, except through the course of 

the Parties’ project managers’ routine exchange of information and cooperation during the 

Projects/Services. 

 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person 

delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 

than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 

requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first 

day. 

 

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein or 

such other address as the parties hereto may designate by written notice from time to time in the 

manner aforesaid. 

 

For A-E: Group Delta Consultants, Inc. 

32 Mauchly, Ste., B 

Irvine, CA 92618 

Attn: Nick Turner 

Phone: 714-905-3197   
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E-mail: nickt@groupdelta.com     

 

For COUNTY: OC Public Works, OC Facilities Design & Construction 

Attn: Mike Smith 

601 N. Ross St. 

Santa Ana, CA 92701 

Phone: 714-667-3289 

E-mail: mike.smith@ocpw.ocgov.com  

 

  cc: OC Public Works Procurement Services 

   601 N. Ross St., 

   Santa Ana, CA 92701 

   Attn: Daisy Corona 

   Phone: 714-955-0222 

   E-mail: Daisy.Corona@ocpw.ocgov.com 

 

6.15 Attorney's Fees 

 

In any action or proceeding to enforce or interpret any provision of this Contract, or where any 

provision hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, 

costs and expenses. 

 

6.16 Interpretation 

 

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Contract. 

 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable independent 

legal counsel of their own choosing or has knowingly declined to seek such counsel despite 

having the opportunity to do so. 

 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever 

in executing this Contract by any other Party hereto or by any person representing them, or both. 

 

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision 

that would require interpretation of any ambiguities in this Contract against the Party that has 

drafted it is not applicable and is waived. 

 

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose 

of the Parties and this Contract. 

 

6.17 Headings 

 

The various headings and numbers herein, the grouping of provisions of this Contract into 

separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 

only and shall not limit or otherwise affect the meaning hereof. 

 

6.18 Acceptance 

 

Unless otherwise agreed to in writing by County acceptance shall not be deemed complete 

unless in writing and until all the services have actually been received, inspected, and tested to 

the satisfaction of County. 
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6.19 Changes 

 

A-E shall make no changes in the work or perform any additional work without the County’s 

specific written approval. 

 

6.20 Assignment 

 

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 

successors, executors, administrators and assigns of the parties. Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-

E, by any means whatsoever including but not limited to acquisition by merger, without the 

express written consent of County. Any attempt by A-E to assign or sub-contract the 

performance or any portion thereof of this Contract without the express written consent of 

County shall be invalid and shall constitute a breach of this Contract. 

 

6.21 Changes in Ownership 

 

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger 

by acquisition, of A-E’s business prior to completion of this Contract, the new owners shall be 

required under terms of sale or other transfer to assume A-E’s duties and obligations contained 

in this Contract and to obtain the written approval of County of such merger or acquisition, and 

complete the obligations and duties contained in the Contract to the satisfaction of County. A-

E agrees to pay, or credit toward future work, County’s costs associated with processing the 

merger or acquisition. 

 

6.22 Force Majeure 

 

A-E shall not be assessed with damages or unsatisfactory performance penalties during any 

delay beyond the time named for the performance of this Contract caused by any act of God, 

war, civil disorder, employment strike or other cause beyond its reasonable control, provided 

A-E gives written notice of the cause of the delay to County within thirty-six (36) hours of the 

start of the delay and A-E avails himself of any available remedies. 

 

6.23 Calendar Days 

 

Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless otherwise expressly provided. 

 

6.24 Title to Data 

 

6.24.1 All materials, documents, data or information obtained from the County data files or any County 

medium furnished to the A-E in the performance of this Contract, will at all times remain the 

property of the County. Such data or information may not be used or copied for direct or indirect 

use by the A-E after completion or termination of this Contract without the express written 

consent of the County. 

 

6.24.2 All materials, documents, data or information, including copies furnished by County and loaned 

to A-E for his temporary use, must be returned to the County at the end of this Contract unless 

otherwise specified by the Director. 

 

6.25 Availability of Funds 
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The obligation of County is subject to the availability of funds appropriated for this purpose, 

and nothing herein shall be construed as obligating the County to expend or as involving the 

County in any contract or other obligation for future payment of money in excess of 

appropriations authorized by law. 

 

6.26 Contingency of Funding 

 

A-E acknowledges that funding or portions of funding for this Contract may also be contingent 

upon receipt of funds from, and/or appropriation of funds by, the State of California or other 

funding sources to County. If such funding and/or appropriations are not forthcoming, or 

otherwise limited, County may immediately terminate or modify this Contract without penalty. 

6.27 Contract Construction 

 

The parties acknowledge that each party and its counsel have reviewed this Contract and that 

the normal rule of construction to the effect that any ambiguities are to be resolved against the 

drafting party shall not be employed in the interpretation of this Contract or any amendment or 

exhibits hereto. 

 

6.28 Conflicts of Interest 

 

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of 

1974 (the “Act”), which (1) requires such persons to disclose any financial interest that may be 

materially affected by services provided under this Contract, (2) prohibits such persons from 

making, or participating in making, decisions that could reasonably affect such interest; and (3) 

may require the filing a Statement of Economic Interest (Form 700). 

 

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall 

constitute a material breach and is grounds for immediate termination of this Contract by 

County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify and hold harmless 

County for any and all claims for damages resulting from A-E’s violation of this Section. 

 

6.29 Usage 

 

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees 

to supply services requested, as needed by the County of Orange, at prices listed in the Contract, 

regardless of quantity requested. 

 

6.30 Cooperative Agreement 

 

6.30.1 The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities. Governmental entities wishing to use this Contract will be responsible 

for issuing their own purchase documents/price agreements, providing for their own acceptance, 

and making any subsequent payments. A-E shall be required to include in any contract entered 

into with another agency or entity that is entered into as an extension of this Contract a contract 

clause that will hold harmless the County of Orange from all claims, demands, actions or causes 

of actions of every kind resulting directly or indirectly, arising out of, or in any way connected 

with the use of this contract. Failure to do so will be considered a material breach of this Contract 

and grounds for immediate Contract termination. The cooperative entities are responsible for 

obtaining all certificates of insurance and bonds required. The A-E is responsible for providing 

each cooperative entity a copy of the Contract upon request by the cooperative entity. The 

County of Orange makes no guarantee of usage by other users of this Contract.  
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6.30.2 The A-E shall be required to maintain a list of the cooperative entities using this Contract. The 

list shall report dollar volumes spent annually and shall be provided on an annual basis to the 

County, at the County’s request. 

 

6.31 Wage Rates 

 

A-E shall post a copy of the wage rates at the job site and shall pay the adopted prevailing wage 

rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State 

of California, the Board of Supervisors has obtained the general prevailing rate of per diem 

wages and the general prevailing rate for holiday and overtime work in this locality for each 

craft, classification, or type of workman needed to execute this Contract from the Director of 

the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 

Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 

Facilities & Asset Management/A&E Project Management or visit the website of the 

Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 

A-E shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

 

6.32 Apprenticeship Requirements 

 

The A-E shall comply with Section 230.1(A), California Code of Regulations as required by the 

Department of Industrial Relations, Division of Apprenticeship Standards by submitting DAS 

Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site. 

 

6.33 Registration of A-E 

 

A-E and all subcontractors must comply with the requirements of Labor Code Section 1771.1(a), 

pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be accepted 

from unregistered contractors except as provided in Section 1771.1. This project is subject to 

compliance monitoring and enforcement by the Department of Industrial Relations. After award 

of the contract, A-E and each Subcontractor shall furnish electronic payroll records directly to 

the Labor Commissioner in the manner specified in Labor Code Section 1771.4. 

 

6.34 Payroll Records 

 

6.34.1 A-E and any Subcontractor(s) shall comply with the requirements of Labor Code Section 1776. 

Such compliance includes the obligation to furnish the records specified in Section 1776 directly 

to the Labor Commissioner in an electronic format, or other format as specified by the 

Commissioner, in the manner provided by Labor Code Section 1771.4. 

 

6.34.2 The requirements of Labor Code Section 1776 provide, in summary: 

 

A-E and any Subcontractor(s) performing any portion of the work under this Contract shall keep 

an accurate record, showing the name, address, social security number, work classification, 

straight time and overtime hours worked each day and week, and the actual per diem wages paid 

to each journeyman, apprentice, worker, or other employee employed by A-E or any 

Subcontractor(s) in connection with the work. 

 

6.34.3 Each payroll record shall contain or be verified by a written declaration that it is made under 

penalty of perjury, stating both of the following: 

 

a. The information contained in the payroll record is true and correct. 

 

b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 
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1815 for any work performed by his or her employees in connection with the Contract. 

 

6.34.4 The payroll records shall be certified and shall be available for inspection at the principal office 

of A-E on the basis set forth in Labor Code Section 1776. 

 

6.34.5 A-E shall inform County of the location of the payroll records, including the street address, city 

and county, and shall, within five working days, provide a notice of any change of location and 

address of the records. 

 

6.34.6 Pursuant to Labor Code Section 1776, A-E and any Subcontractor(s) shall have 10 days in which 

to provide a certified copy of the payroll records subsequent to receipt of a written notice 

requesting the records described herein. In the event that A-E or any Subcontractor fails to 

comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or a higher 

amount as provided by Section 1776, for each calendar day, or portion thereof, for each worker 

to whom the noncompliance pertains, until strict compliance is effectuated. A-E acknowledges 

that, without limitation as to other remedies of enforcement available to County, upon the 

request of the Division of Apprenticeship Standards or the Division of Labor Standards 

Enforcement of the California Department of Industrial Relations, such penalties shall be 

withheld from progress payments then due A-E. A-E is not subject to a penalty assessment 

pursuant to this section due to the failure of a subcontractor to comply with this section. 

 

6.34.7 A-E and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 1771 et 

seq. and shall pay workers employed on the Contract not less than the general prevailing rates 

of per diem wages and holiday and overtime wages as determined by the Director of Industrial 

Relations. A-E shall post a copy of these wage rates at the job site for each craft, classification, 

or type of worker needed in the performance of this Contract, as well as any additional job site 

notices required by Labor Code Section 1771.4(b). Copies of these rates are on file at the 

principal office of County’s representative, or may be obtained from the State Office, 

Department of Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the 

Contract is federally funded, A-E and any Subcontractor(s) shall not pay less than the higher of 

these rates or the rates determined by the United States Department of Labor. 

 

6.35 Work Hour Penalty 

 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. 

Pursuant to Section 1813 of the Labor Code of the State of California, the A-E shall forfeit to 

the County Twenty Five Dollars ($25) for each worker employed in the execution of this 

Contract by the A-E or by any subcontractor for each calendar day during which such worker is 

required or permitted to work more than the legal day's or week's work, except that work 

performed by employees of said A-E and subcontractors in excess of the legal limit shall be 

permitted without the foregoing penalty upon the payment of compensation to the workers for 

all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of 

pay. 

 

6.36 Apprentices  

 

6.36.1 The A-E acknowledges and agrees that, if this Contract involves a dollar amount greater than or 

a number of working days greater than that specified in Labor Code Section 1777.5, this 

Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the 

responsibility of the A-E to ensure compliance with this Article and with Labor Code Section 

1777.5 for all apprenticeable occupations. 

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the A-E and any subcontractors under him employing workers in any apprenticeable craft 
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or trade in performing any work under this Contract shall apply to the applicable joint 

apprenticeship committee for a certificate approving the A-E or subcontractor under the 

applicable apprenticeship standards and fixing the ratio of apprentices to journeymen employed 

in performing the work. 

 

6.36.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the A-E and any subcontractor under him may be required to make contributions to the 

apprenticeship program. 

 

6.36.3 The A-E and all subcontractors under him shall comply with Labor Code Section 1777.6 which 

Section forbids certain discriminatory practices in the employment of apprentices. 

6.37 Safety 

A-E shall comply with County’s Safety and Loss Prevention Policy and Procedure #306 

(“Contractor Safety Responsibilities”) and submit a copy of its Injury and Illness Prevention 

Program (IIPP) and Contractor Safety-Activity Checklist to the designated County Procurement 

staff as part of the solicitation and/or contract process. A-E will notify County Project Manager 

of any revisions to the Safety Activity Checklist and will provide a new Safety-Activity 

Checklist upon County request. The IIPP shall comply with California Code of Regulations, 

Title 8, Section 1509 or 3203 (whichever applies). A-E shall submit other safety programs that 

pertain to the type of job that will be performed on site. County reserves the right to conduct 

inspections and audits as necessary for the purpose of evaluating any aspect of safety 

performance under this Contract. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures:  

GROUP DELTA CONSULTANTS, INC., 
 a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of 
the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California and 
 ORANGE COUNTY FLOOD CONTYROL DISTRICT, 
 a body corporate and politic 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: ______________________ 

 Deputy 

Print Name: __________________ 

Date:     
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ATTACHMENT A 

SCOPE OF WORK 

I. INTRODUCTION 

 

OC Public Works on behalf of the County of Orange (County) requires supplemental professional 

services to meet workload demands and project scheduling commitments in relation to 

Architect/Engineer (A-E) Design, Project Administration and Management Services for various 

projects. A-E is defined as an Architect or Engineer for design and/or engineering of a project. To 

supplement existing resources, County intends to issue “On-Call Construction Testing & Inspection 

Services” for use by Orange County on an "as-needed" basis. No specified amount of work is 

guaranteed to A-E. However, the amount of negotiated contracted work that will be required on an 

"as-needed" basis shall not exceed One Million Dollars ($1,00,000).  

 

II. GENERAL DESCRIPTION OF SERVICES 

 

The A-E will be contacted by County Project Management staff on an “as-needed” basis as projects 

arise to provide A-E professional services. Requirements will be discussed by both Parties and A-E 

shall prepare a written Scope Statement that will include the specific work to be performed, including 

the costs and time required to complete the project/task. Orange County Project Management staff 

will then review the A-E’s Scope Statement and Proposal, proceed with negotiation of task costs and 

when satisfied, issue a Contract Task Order (CTO) against this Contract. 

 

The A-E shall be responsible for completing all necessary testing, inspections, and preparation and 

submission of reports as stated within the scope of the Contract Task Order (CTO).  

 

The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in 

the Scope Statement shall require prior written authorization by County. 

 

III. CONTRACT TASK ORDER 

 

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the 

“Contract Task Order” (hereinafter “CTO”). A CTO for each project shall be developed by A-E in 

conjunction with County Project Management staff. The County Project Manager shall manage all A-

E’s work including monitoring the CTO work schedule, quality of deliverables, review of invoiced 

amounts, adherence to set budget, and internal review of submittal packages. A-E shall follow all 

requirements as outlined in the CTO; this general Scope of Work, the project specific Scope Statement, 

Exhibit A and the Architect-Engineer Guide (Rev July 2018).  

 

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific 

list of deliverables for each task, schedule of work and cost to complete the work. The schedule of 

work shall allow enough time for meetings with County Management staff to review the work 

progress, provide technical and policy direction, resolve problems and ensure adherence to the work 

completion schedule. The CTO shall include a cover sheet provided by County Project Management 

staff with the appropriate signature blocks and contract information. Once both Parties agree, and all 

Parties have signed the CTO, County Management staff shall provide A-E with a Notice to Proceed 

(NTP) to begin work. A-E shall submit all plans, reports and other documents produced under the 

CTO to the assigned County Project Manager within the timeframe indicated in the CTO or as directed 

by County Project Management staff.  

 

IV. SCOPE OF WORK – FOR ON-CALL CONSTRUCTION TESTING & INSPECTION SERVICES 

  

This general Scope of Work may include one or all of the following: Asbestos and Lead Services, 

Concrete Testing and Inspection Services, Fireproofing/ Fire-Stopping Testing and Inspection, 

Geotechnical Services, Masonry Testing and Inspection Services, Industrial Hygiene Services 
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(Asbestos and other Hazardous Material Abatement Project Management, Testing, and Surveys), 

Pavement Testing and Inspection, Phase 1 Archaeological Resources Investigation, Phase 2 

Archaeological Resources Investigation, Phase 1 Environmental Site Assessment, Phase 2 

Environmental Site Assessment, Remediation Services, Roofing/Waterproofing Services, Structural 

Steel Testing and Inspection, Testing, Adjusting and Balancing (TAB) Services. A complete detailed 

description of required work will be provided in each Contract Task Order (CTO). The categories of 

services that the vendor is authorized to provide are attached in Exhibit A. 
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ATTACHMENT B 

COST/COMPENSATION 

I. COMPENSATION: This is a time and materials usage Contract between County and A-E for On-Call 

Construction Testing & Inspection Services as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 

performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 

travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 

execution of the services until acceptance, for risks connected with the services, and for performance by A-

E of all its duties and obligations hereunder. A-E shall only Be compensated as set forth herein below for 

work performed in accordance with the Scope of Work. County shall have no obligation to pay any sum 

in excess of the Compensation listed in Paragraph 1.4 of the County Contract unless authorized by 

amendment in accordance with Paragraphs 6.3 and 6.19 of the County Contract. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 

payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 

 

A. Classification Rates: 

 

GROUP DELTA CONSULTANTS, INC. 

Classification Titles Hourly Rate  

Senior Professional Engineer $194 

Senior Geotechnical Engineer $194 

Project Engineer/Manager $119 

Geologist $119 

Quality Control Manager $152 

Senior Staff Engineer $152 

Staff Engineer/Geologist $89 

Laboratory Manager $152 

Laboratory Technician $80 

CADD Operator/Draftsperson $112 

Special Inspector (Reinforced Concrete and Masonry)* $125 

Special Inspector (Structural Steel and Drilled-in-Anchors)* $125 

Special Inspector for Welding* $125 

DSA Class I Inspector* $125 

DAS Class II Inspector * $125 

Special Inspector for Fireproofing* $125 
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Special Inspector Load Tests or Torque/Bolt* $125 

Special Inspector Rebar Sample* $125 

Special Inspector Pachometer* $125 

Senior Asphalt Placement Technician* $125 

Asphalt Placement Technician* $125 

Asphalt/Concrete Plant Technician* $125 

ACI/Caltrans Technician* $125 

Senior Soils Technician* $125 

Senior Grading Inspector* $125 

Staff Grading Inspector* $125 

Soils Technician* $125 

Pile Driving Inspector * $125 

AWS Certified Welding Inspector* $125 

NACE Coating Inspector* $125 

Field Coring Technician* $125 

Nondestructive Examination Technician, UT, MT, LP* $125 

Structural Steel Fabrication Inspector (AWS)* $125 

Structural Steel Inspector (ICC/CBO)* $125 

Structural Steel Inspector (AWS)* $125 

Batch Plant Quality Control Technician/Inspector* $125 

Reinforced Concrete, Prestressed Inspector* $125 

Principal Engineer/Geologist $210 

Associate Engineer/Geologist $194 

Senior Engineer/Geologist $152 

Project Engineer/Geologist $119 

Staff Engineer/Geologist $89 

Field Technician $149* 

Hazmat Technician $105 

Technician Geotechnical Lab $80 

Drafter $112 
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*Note: Construction-related work performed under A-E service contracts may meet the definition of 

“public work” under Labor Code § 1720 et seq. “Construction” includes work performed during the 

design and preconstruction phases of construction, including, but not limited to, inspection and land 

surveying work, and work performed during the postconstruction phases of construction, including, but 

not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall 

mandate that prevailing wages be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 

price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 

prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-

E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise 

specified and provided for within this Contract. 

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 

and fax communications while on County sites during the performance of work and services under this 

Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 

but necessary for completion of the work and must be authorized in advance by the County Project Manager. 

A-E may be entitled to reimbursement for the following, upon prior approval by County: 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in 

the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been 

approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have 

been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County 

Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and 

are subject to the following restrictions:  

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of 

business within the Scope of Services of this Contract shall be based on the Internal Revenue 

Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s “Home 

Based” office location and County location, as well as mileage within County property will 

not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will 

not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 

devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts 

for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses 

without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a 

format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or 

subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to 

the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format 

acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to 
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routine processing requirements. The responsibility for providing an acceptable invoice to County for 

payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E 

for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for 

any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 

Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or 

services involved or billed under this Contract and shall not be construed as acceptance of any part of the 

goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will 

have a unique number and will include the following information: 

A. A-E’s name and address 

B. A-E’s remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 

E. Contract Number: MA-080-22011743 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

 

Invoices and support documentation are to be forwarded to: 

TBA – Per Task Order 

 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 

(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic 

Remittance Advice with the payment details via email. An email address will need to be provided to the 

County via an EFT Authorization Form. To request a form, please contact the DPA. 

 

 

 

 

 

 

 

  

Attachment D



County of Orange, OC Public Works 
Group Delta Consultants, Inc. MA-080-22011743 
 

2178801  Page 27 of 33 
 

ATTACHMENT C 

STAFFING PLAN 

 

1. A-E KEY PERSONNEL 

Name Classification/ Designation 
Years of 

Experience 

Years with 

Current 

Firm 

Licenses/Certifications  

Michael Givens Associate Geotechnical 

Engineer 

17 3 GE 3145, C 81361, GEO 9284 

Shah Ghanbari Principal in Charge 39 25 C 42149 

Nick Turner Field Services Manager 18 3 QCM SE9-04-14-00452 

Curt Sheyhing Principal Geotechnical 

Engineer 

27 27 GE 2766, C 59216 

Jack Packwood Associate Scientist 17 9 CP 10976 

Jerry Sherman Hazardous Materials 

Manager 

32 8 CAC 97-2324 

Jim Sanders Associate Engineering 

Geologist 

23 12 GEO 7242, EG 2258 

Ethan Tsai Laboratory Manager 15 8 GEO 3004, PE 71746 

A-E understands that the personnel represented as assigned to the Contract must remain working on the 

Contract throughout the duration of the Contract unless otherwise requested or approved by the County. 

Substitution or addition of A-E’s key personnel in any given category or classification shall be allowed only 

with prior written approval of the County’s Project Manager. Note: The written approval of substituted A-

E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC 

Public Works or other County department.  

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. Assignment 

of additional key personnel shall be subject to County Project Manager written approval. Note: The written 

approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing 

purposes outside OC Public Works or other County Department. County reserves the right to have any A-

E personnel removed from providing services to County under this Contract. County is not required to 

provide any reason for the request for removal of any A-E personnel. 
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 2.  SUBCONTRACTOR(S) 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A. 

Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only with prior 

written approval of the County Project Manager.  

Corporate Name 
Corporate 

Address 

Local Office 

Address 
Contact Name 

Telephone 

Number 

Project 

Function 
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EXHIBIT A 

CONSTRUCTION TESTING AND INSPECTION SERVICES 

ASBESTOS AND LEAD SERVICES 

 SCAQMD Rule 1403 Procedure-5 Plan and/or alternate Rule 1403 Procedures, including preparation 

of plans and procedures.  

 Turn around time for Procedure-5 Plans or Rule 1403 Procedures and all other reports except air 

sampling shall be within 2-weeks of survey, collection and monitoring unless alternate project 

requirements are defined at start of work. 

 Verification of all required notifications to local, state, and federal regulatory agencies and provide 

documentation of notifications to the project manager. 

 The services of an accredited laboratory services shall be utilized for air sample analysis.  

 Minimum air sampling requirements will include pre-abatement testing and post-abatement final air 

clearance. 

 Turn around time for air samples shall be within 48 hours unless alternate project requirements are 

defined at start of work. 

 Conduct Asbestos Hazard Emergency Response Act (AHERA) required surveys of County of Orange 

facilities as requested by the project manager. 

 Conduct Lead-Based Paint Surveys at County of Orange facilities as requested by the project manager 

to meet Department of Housing and Urban Development (HUD) guidelines as set by CFR 200. 

 The sampling and survey protocol for the identification of lead-based paint will involve the use of an 

X-ray Fluorescence (XRF) Device in accordance with the modified Department of Housing and Urban 

Development (HUD) guidelines, as set by CFR 200. 

 Perform work at various County facilities located in, but not be limited to Orange, Riverside, and San 

Bernardino Counties 

 

CONCRETE TESTING AND INSPECTION SERVICES 

 Concrete, Grout Mix Design  

 Observe and Document Formwork Construction 

 Observe and Document Placement of Reinforcing Steel 

 Slump, Temperature, and Air Entrainment Tests of Fresh Concrete  

 Cast, Cure and Test Concrete Cylinders for Compressive Strength (Core Testing) 

 Observation of Post Tensioned Concrete  

 Gamma and X-ray Radiographic Inspection 

 Hardness Testing  

 Other: Anchor Bolts and fastening         
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FIREPROOFING/FIRESTOPPING TESTING AND INSPECTION 

 Test Installed Spray-on Fireproofing for Thickness, Density, Adhesion 

 Observe and Document Installation of Fire-Resistive Joint Systems 

 

GEOTECHNICAL SERVICES 

 Pre-construction Soil Exploration and Testing 

 Percolation Tests, Recommendations for Septic Systems 

 Foundation and Pavement Design Recommendation 

 Observation and Testing of Existing Soils during Excavation and Grading 

 Laboratory Testing of Proposed Fill Material 

 Observation and Testing of Fill and Backfill for Moisture, Compaction  

 Investigation of Building Distress Foundation Settlement, Foundation Distress Repair, Observation of 

Driven or Helical Pile Installation, Double Ring Infiltrometer Testing, Observation of Soil 

Tiebeck/Retention System, Observation of Bedrock During Excavation, Dynamic Pile Driving 

Analysis. 

 

MASONRY TESTING AND INSPECTION SERVICES 

 Mortar, Masonry Fill Mix Design 

 Laboratory Tests on Masonry Prisms 

 Laboratory Test of Mortar and Core-fill for Compressive Strength and Bond Strength 

 Special Inspection of Structural Masonry Construction (Continuous__/Periodic__) 

 

INDUSTRIAL HYGIENE SERVICES FOR ASBESTOS AND OTHER HAZARDOUS MATERIAL 

ABATEMENT PROJECT MANAGEMENT, TESTING, AND SURVEYS 

 Project Management: 

 on-site observation of project work 

 preparation of recommendations and reports 

 Air Monitoring, Sampling, and Testing: 

 on-site monitoring and daily log reports in electronic and email format 

 on-site and off-site sample analysis, testing reports 

 industrial hygiene sampling: based on American Conference of Governmental Industrial 

Hygienists (ACGIH), Occupational Safety & Health Administration (OSHA), National Institute of 

Occupational Safety & Health (NIOSH) and / or other applicable regulatory or industry best 

guidelines 

 Collection and Analysis: 

 bulk material analysis and reports 
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 analysis compared to ACGIH, OSHA, NIOSH and / or other applicable or industry best 

guidelines. An American Industrial Hygiene Association (AIHA) or comparable accredited lab to 

complete lab work 

 Surveys and Reports: 

 surveys, electronic database files, and written reports 

 Emergency Response: 

 respond to emergency request for the presence of hazardous materials on site 

 

PAVEMENT TESTING AND INSPECTION 

 Observe and Test Rolling Operations on Subgrade Soils 

 Field and Laboratory Tests on Aggregate Base 

 Field and Laboratory Tests during Bituminous Paving (Continuous__/Periodic__) 

 Pavement Coring and Testing 

 

ARCHAEOLOGICAL RESOURCES INVESTIGATION PHASE 1 AND PHASE 2 

 Determine whether cultural resources are present within the project area, and whether these resources 

are potentially eligible for the National Register of Historic Places (NRHP) 

 All field methods and reporting of Phase I Archaeological Resources Investigation will comply with 

the State Historic Preservation Office guidelines as well as federal guidelines, and will meet the 

requirements of the Secretary of the Interior’s Standards 

 If an archaeological site is found, wash, analyze and catalogue all recovered artifacts. Laboratory and 

curation procedures will follow appropriate standard guidelines 

 Curate the artifacts at the Historical Society under Contractor’s curation agreement. Contractor’s lab 

director will ensure that the cataloging and curation meet the requirements of repository guidelines.  

 Excavate and document designated features in accordance with State Historic Preservation Office 

guidelines as well as federal guidelines, and will meet the requirements of the Secretary of the 

Interior’s Standards  

 Record excavation data on standardized forms and in the log book of the principal investigator 

including location and methods of testing; the numbers, types, and locations of recovered cultural 

materials; the depth and thickness of excavated soil layers; soil textures and inclusions; and soil color 

according to Munsell color charts 

 Take up to 5 radiocarbon samples if suitable materials are encountered and complete standard 

radiometric analysis 

 Clean, catalogue, label and bag all recovered artifacts in accordance with professional standards and 

submit recovered materials to the Historical Society for curation 
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ENVIRONMENTAL SITE ASSESSMENT PHASE 1 AND PHASE 2 

 Complete a Phase 1 Environmental Site Assessment in a manner consistent with the American Society 

of Testing and Materials standard for a Phase 1 ESA  

 Conduct a visual (existing structures) assessment for typical suspect asbestos containing materials 

(ACM) 

 Assess the presence of PCB’s at the subject site 

 Collect and evaluate available historical information to determine if evidence exists indicating an 

existing release, a past release, or a material threat of a release of hazardous substances, hazardous 

materials or petroleum products to the Property 

 Environmental Grant Writing, EAWs Lead Based Paint Investigations, Mold Assessments, Water Well 

Location Services 

 Prepare a work plan the Phase 2 Environmental Site Assessment in a manner consistent with the 

American Society of Testing and Materials standard for a Phase 1 ESA to determine if potential 

sources of contamination identified during the Phase 1 Investigation are causing a release or threatened 

release of hazardous substances, contaminants or pollutants to the soil, surface water and ground water 

on the property in question 

 Prepare a site safety and contingency plan in a manner consistent with the American Society of 

Testing and Materials standard for a Phase 1 ESA 

 Conduct Phase 2 Environmental Site Assessment in accordance with approved work plan and in a 

manner consistent with the American Society of Testing and Materials standard for a Phase 1 ESA  

 Other: Geoprobe Subsurface Investigations, Air Quality Monitoring and Permitting, Wastewater 

Sampling, Soil and Groundwater Sampling, Soil Vapor Investigations, Wetland Delineations, 

Stormwater Infiltration Assessments, Stormwater Dredge Sampling, UST Assessments, Petrofund 

Limited Site Investigations and Femedial Investigations, Ag-Chemical Remedial Investigations 

 

REMEDIATION SERVICES 

 Prepare and, upon approval, implement the Response Action Plan (RAP) and in a manner consistent 

with the American Society of Testing and Materials standard for a Phase 1 ESA  

 Following completion of the RAP’s, prepare an Implementation Report for submission for review and 

approval in a manner consistent with the American Society of Testing and Materials standard for a 

Phase 1 ESA 

 Brownfields, Cleanups, Feasibility Studies, Asbestos Emission Control Plans, Soil Management Plans, 

Remediation Bid Specifications, Brownfields Cleanup Grant Writing, EPA Quality Assurance Project 

Plans 

 

ROOFING/WATERPROOFING SERVICES  

 Roofing/Waterproofing Testing and Inspection Services 

 

 

 

Attachment D



County of Orange, OC Public Works 
Group Delta Consultants, Inc. MA-080-22011743 
 

2178801  Page 33 of 33 
 

STRUCTURAL STEEL TESTING AND INSPECTION 

 Strength Testing of Embedded Bolts 

 Observe and Test Welded and Bolted Connections during Structural Steel and Precast Concrete 

Erection 

 Observe and Test Welding and Screw Fastening during Metal Deck Installation 

 Observe and Test Welded and Bolted Connections during Structural Steel Fabrication 

 

TESTING, ADJUSTING AND BALANCING (TAB) SERVICES 

Respondent shall be certified by the Associated Air Balance Council (AABC). 

 Air Systems: 

 Constant-volume air systems, Dual-duct systems, Variable-air-volume systems, Multi-zone 

systems, Induction-unit systems 

 Hydronic Systems: 

Boiler feed water – Flow control valve provided and factory set but will need to be adjusted in the 

field. 

Chilled water for cooling system heat exchanger: including but not limited to 1) mechanical seals 

and 2) bearings. 

  Constant –flow systems 

  Variable-flow systems 

  Primary-secondary systems 

 Pumps 

 Hood testing and certification 

 Existing heating, ventilating and air-conditioning (HVAC) systems 

 Shaft and Stair Pressurization Systems 

 Fire and Smoke Control Systems 

 Test systems for proper sound and vibration levels. 

 Strategies and Procedures Plan:  Within 30 days from Notice to Proceed on a specific project, or as 

directed by County, submit 8 copies of TAB strategies and step-by-step procedures as specified in 

Part 3 "Preparation" Article.  Include a complete set of report forms intended for use on this Project. 

 Certified TAB Reports:  Submit four copies of the preliminary reports prepared, as specified in this 

Section, on approved forms certified by TAB firm for review and acceptance of County and County’s 

Engineer as applicable.  Submit eight copies of the final report. 
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