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CONTRACT MA-080-24011411
WITH
PIPE TEC INC
FOR
STORM DRAIN, SEWER PIPE INSPECTION AND MAINTENANCE

THIS CONTRACT MA-080-24011411 for Storm Drain, Sewer Pipe Inspection And Maintenance
(“Contract”) is made and entered into as of the date fully executed by and between the County of Orange,
a political subdivision of the State of California, (“County”), Orange County Flood Control District, a body
corporate and politic (“District”) and Pipe Tec Inc, with a place of business at 5103 Elton St, Baldwin Park,
CA 91706-1811 (“Contractor”), with County, District and Contractor sometimes referred to as “Party” or
collectively as “Parties.”

ATTACHMENTS

This Contract is comprised of this document and the following Attachments, which are attached
hereto and incorporated by reference in this Contract:

Attachment A — Scope of Work
Attachment B — Payment/Compensation

Attachment C — Staffing Plan

RECITALS

WHEREAS, County, District and Contractor are entering into this Storm Drain, Sewer Pipe
Inspection And Maintenance under a firm fixed fee/usage Contract; and,

WHEREAS, the District relies on County staff to carry out its duties pursuant to the Orange County
Flood Control District Act, Water Code App. §§ 36-1 et seq., and County staff may request Contractor to
perform services under this Contract on behalf of District; and,

WHEREAS, County solicited Contract for Storm Drain, Sewer Pipe Inspection And Maintenance
as set forth herein, and Contractor represented that it is qualified to Storm Drain, Sewer Pipe Inspection
And Maintenance to the County as further set forth here; and,

WHEREAS, Contractor agrees to provide Storm Drain, Sewer Pipe Inspection And Maintenance
to the County as further set forth in the Scope of Work, attached hereto as Attachment A; and,

WHEREAS, County and District agrees to pay Contractor based on the schedule of fees set forth
in Payment/Compensation, attached hereto as Attachment B; and,

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee
to enter into a Contract for Storm Drain, Sewer Pipe Inspection and Maintenance Services with the
Contractor; and,

NOW, THEREFORE, the Parties mutually agree as follows:
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DEFINITIONS

“DPA” shall mean the County Deputy Purchasing Agent assigned to this Contract.

ARTICLES

General Terms and Conditions:

A.

Governing Law and Venue: This Contract has been negotiated and executed in the state of
California and shall be governed by and construed under the laws of the state of California. In the
event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be
a court of competent jurisdiction located in Orange County, California, and the parties hereto agree
to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure
Section 394. Furthermore, the parties specifically agree to waive any and all rights to request that
an action be transferred for adjudication to another county.

Entire Contract: This Contract contains the entire Contract between the parties with respect to
the matters herein, and there are no restrictions, promises, warranties or undertakings other than
those set forth herein or referred to herein. No exceptions, alternatives, substitutes or revisions are
valid or binding on County unless authorized by County in writing. Electronic acceptance of any
additional terms, conditions or supplemental Contracts by any County employee or agent, including
but not limited to installers of software, shall not be valid or binding on County unless accepted in
writing by County’s Procurement Officer or designee.

Amendments: No alteration or variation of the terms of this Contract shall be valid unless made
in writing and signed by the parties; no oral understanding or agreement not incorporated herein
shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are
valid or binding on County unless authorized by County in writing.

Taxes: Unless otherwise provided herein or by law, price quoted does not include California state
sales or use tax. Out-of-state Contractors shall indicate California Board of Equalization permit
number and sales permit number on invoices, if California sales tax is added and collectable. If no
permit numbers are shown, sales tax will be deducted from payment. The Auditor-Controller will
then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.

Delivery: Time of delivery of goods or services is of the essence in this Contract. County reserves
the right to refuse any goods or services and to cancel all or any part of the goods not conforming
to applicable specifications, drawings, samples or descriptions or services that do not conform to
the prescribed statement of work. Acceptance of any part of the order for goods shall not bind
County to accept future shipments nor deprive it of the right to return goods already accepted at
Contractor’s expense. Over shipments and under shipments of goods shall be only as agreed to in
writing by County. Delivery shall not be deemed to be complete until all goods or services have
actually been received and accepted in writing by County.

Acceptance Payment: Unless otherwise agreed to in writing by County, 1) acceptance shall not
be deemed complete unless in writing and until all the goods/services have actually been received,
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inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after
satisfactory acceptance.

G. Warranty: Contractor expressly warrants that the goods covered by this Contract are 1) free of
liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used,
and 3) fit for the particular purpose for which they are intended. Acceptance of this order shall
constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its
indemnities as identified in article “Z,” and as more fully described in article “Z,” harmless from
liability, loss, damage and expense, including reasonable counsel fees, incurred or sustained by
County by reason of the failure of the goods/services to conform to such warranties, faulty work
performance, negligent or unlawful acts, and non-compliance with any applicable state or federal
codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA)
and the California Industrial Safety Act. Such remedies shall be in addition to any other remedies
provided by law.

H. Patent/Copyright Materials/Proprietary Infringement: Unless otherwise expressly provided in
this Contract, Contractor shall be solely responsible for clearing the right to use any patented or
copyrighted materials in the performance of this Contract. Contractor warrants that any software
as modified through services provided hereunder will not infringe upon or violate any patent,
proprietary right, or trade secret right of any third party. Contractor agrees that, in accordance with
the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold
County and County Indemnitees harmless from any and all such claims and be responsible for
payment of all costs, damages, penalties and expenses related to or arising from such claim(s),
including, costs and expenses but not including attorney’s fees.

L. Assignment: The terms, covenants, and conditions contained herein shall apply to and bind the
heirs, successors, executors, administrators and assigns of the parties. Furthermore, neither the
performance of this Contract nor any portion thereof may be assigned by Contractor without the
express written consent of County. Any attempt by Contractor to assign the performance or any
portion thereof of this Contract without the express written consent of County shall be invalid and
shall constitute a breach of this Contract.

J. Non-Discrimination: In the performance of this Contract, Contractor agrees that it will comply
with the requirements of Section 1735 of the California Labor Code and not engage nor permit any
subcontractors to engage in discrimination in employment of persons because of the race, religious
creed, color, national origin, ancestry, physical disability, mental disability, medical condition,
marital status, or sex of such persons. Contractor acknowledges that a violation of this provision
shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code.

K. Termination: In addition to any other remedies or rights it may have by law, County has the right
to immediately terminate this Contract without penalty for cause or after thirty (30) days’ written
notice without cause, unless otherwise specified. Cause shall be defined as any material breach of
contract, any misrepresentation or fraud on the part of the Contractor. Exercise by County of its
right to terminate the Contract shall relieve County of all further obligation.

In the event of change of control, to the extent necessary, Contractor shall provide reasonably
requested assistance in the transferring of services.

L. Consent to Breach Not Waiver: No term or provision of this Contract shall be deemed waived
and no breach excused, unless such waiver or consent shall be in writing and signed by the party
claimed to have waived or consented. Any consent by any party to, or waiver of, a breach by the
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other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other
different or subsequent breach.

M. Independent Contractor: Contractor shall be considered an independent contractor and neither
Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an
employee of County. Neither Contractor, its employees nor anyone working under Contractor shall
qualify for workers’ compensation or other fringe benefits of any kind through County.

N. Performance Warranty: Contractor shall warrant all work under this Contract, taking necessary
steps and precautions to perform the work to County’s satisfaction. Contractor shall be responsible
for the professional quality, technical assurance, timely completion and coordination of all
documentation and other goods/services furnished by the Contractor under this Contract.
Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner;
shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall
at its sole expense obtain and maintain all permits and licenses required by public authorities,
including those of County required in its governmental capacity, in connection with performance
of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed
by subcontractors.

0. Insurance Requirements: Prior to the provision of services under this Contract, the Contractor
agrees to carry all required insurance at Contractor’s expense, including all endorsements required
herein, necessary to satisfy the County that the insurance provisions of this Contract have been
complied with. Contractor agrees to keep such insurance coverage current, provide Certificates of
Insurance, and endorsements to the County during the entire term of this Contract.

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant
to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain
insurance subject to the same terms and conditions as set forth herein for Contractor. Contractor
shall not allow subcontractors to work if subcontractors have less than the level of coverage
required by County from Contractor under this Contract. It is the obligation of Contractor to
provide notice of the insurance requirements to every subcontractor and to receive proof of
insurance prior to allowing any subcontractor to begin work. Such proof of insurance must be
maintained by Contractor through the entirety of this Contract for inspection by County
representative(s) at any reasonable time.

If the Contractor fails to maintain insurance acceptable to the County for the full term of this
Contract, the County may terminate this Contract.

Qualified Insurer

The policy or policies of insurance must be issued by an insurer with a minimum rating of A-
(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current
edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, CEO/ Risk Management
retains the right to approve or reject a carrier after a review of the company's performance and
financial ratings.

The policy or policies of insurance maintained by the Contractor shall provide the minimum
limits and coverage as set forth below:
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Coverage Minimum Limits

Commercial General Liability $1,000,000 per occurrence
$2,000,000 aggregate

Automobile Liability including coverage $1,000,000 combined

for owned or scheduled, non-owned and hired vehicles single limit each accident

Workers Compensation Statutory

Employers Liability Insurance $1,000,000 per accident or disease

Contractor's Pollution Liability $1,000,000 per claims made

Including NODS or occurrence

Increased insurance limits may be satisfied with Excess/Umbrella policies. Excess/Umbrella
policies when required must provide Follow Form coverage.

Required Coverage Forms

The Commercial General Liability coverage shall be written on occurrence basis utilizing
Insurance Services Office (ISO) form CG 00 01, or a substitute form providing liability coverage
at least as broad.

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA
0012, CA 00 20, or a substitute form providing coverage at least as broad.

Required Endorsements

The Commercial General Liability policy shall contain the following endorsements, which
shall accompany the Certificate of Insurance:

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as
broad naming the County of Orange the Orange County Flood Control District, and their
elected and appointed officials, officers, employees, and agents as Additional Insureds, or
provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT.

2) A primary non-contributory endorsement using ISO form CG 20 01 04 13, or a form at least
as broad evidencing that the Contractor’s insurance is primary, and any insurance or self-
insurance maintained by the County shall be excess and non-contributing.

3) The Contractor’s Pollution Liability policy shall contain the following endorsements,
which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement naming the County of Orange its elected and
appointed officials, officers, agents and employees as Additional Insureds, or provide
blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT.

b. A primary non-contributing endorsement evidencing that the Contractor’s
insurance is primary and any insurance or self-insurance maintained by the County of
Orange shall be excess and non-contributing.
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The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all
rights of subrogation against the County of Orange, the Orange County Flood Control District,
and their elected and appointed officials, officers, employees, and agents or provide blanket
coverage, which will state AS REQUIRED BY WRITTEN CONTRACT.

All insurance policies required by this Contract shall waive all rights of subrogation against the
County of Orange, the Orange County Flood Control District, and their elected and appointed
officials, officers, employees, and agents when acting within the scope of their appointment or
employment.

Contractor shall provide thirty (30) days prior written notice to the County of any policy
cancellation or non-renewal and ten (10) days prior written notice where cancellation is due to non-
payment of premium and provide a copy of the cancellation notice to County. Failure to provide
written notice of cancellation may constitute a material breach of the Contract, upon which the
County may suspend or terminate this Contract.

The Commercial General Liability policy shall contain a severability of interests clause also
known as a “separation of insureds” clause (standard in the ISO CG 0001 policy).

Insurance certificates should be emailed to OCPW Compliance(@ocpw.ocgov.com

If email is not possible, then Insurance certificates should specifically be forwarded to:

County of Orange

C/O OC Public Works

Attn: OCPW Procurement
601 N. Ross Street, 4th Floor
Santa Ana, CA 92701

If the Contractor fails to provide the insurance certificates and endorsements within seven
(7) days of notification by CEO/Purchasing or the agency/department purchasing division,
award may be made to the next qualified vendor.

County expressly retains the right to require Contractor to increase or decrease insurance of
any of the above insurance types throughout the term of this Contract. Any increase or
decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate
to adequately protect.

County shall notify Contractor in writing of changes in the insurance requirements. If Contractor
does not provide acceptable Certificates of Insurance and endorsements to County incorporating
such changes within thirty (30) days of receipt of such notice, this Contract may be in breach
without further notice to Contractor, and County shall be entitled to all legal remedies.

The procuring of such required policy or policies of insurance shall not be construed to limit
Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of
this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer.

P. Changes: Contractor shall make no changes in the work or perform any additional work without

the County’s specific written approval.
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Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests:

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior
to completion of this Contract, and the County agrees to an assignment of the Contract, the new
owner(s) shall be required under the terms of sale or other instruments of transfer to assume
Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction
of the County.

County reserves the right to immediately terminate the Contract in the event the County determines
that the assignee is not qualified or is otherwise unacceptable to the County for the provision of
services under the Contract.

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s
status with respect to name changes that do not require an assignment of the Contract. The
Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any
litigation against the County, or a party to litigation that may reasonably affect the Contractor’s
performance under the Contract, as well as any potential conflicts of interest between Contractor
and County that may arise prior to or during the period of Contract performance. While Contractor
will be required to provide this information without prompting from the County any time there is a
change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide
an update to the County of its status in these areas whenever requested by the County.

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict with County interests. In addition to the Contractor, this obligation
shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision
of goods and services provided under this Contract. The Contractor’s efforts shall include, but not
be limited to establishing rules and procedures preventing its employees, agents, and subcontractors
from providing or offering gifts, entertainment, payments, loans or other considerations which
could be deemed to influence or appear to influence County staff or elected officers in the
performance of their duties.

R. Force Majeure: Contractor shall not be assessed with liquidated damages or unsatisfactory
performance penalties during any delay beyond the time named for the performance of this Contract
caused by any act of God, war, civil disorder, employment strike or other cause beyond its
reasonable control, provided Contractor gives written notice of the cause of the delay to County
within 36 hours of the start of the delay and Contractor avails himself of any available remedies.

S. Confidentiality: Contractor agrees to maintain the confidentiality of all County and County-
related records and information pursuant to all statutory laws relating to privacy and confidentiality
that currently exist or exist at any time during the term of this Contract. All such records and
information shall be considered confidential and kept confidential by Contractor and Contractor’s
staff, agents and employees.

T. Compliance with Laws: Contractor represents and warrants that services to be provided under
this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes,
restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not
limited to those issued by County in its governmental capacity and all other laws applicable to the
services at the time services are provided to and accepted by County. Contractor acknowledges
that County is relying on Contractor to ensure such compliance, and pursuant to the requirements
of article “Z,” below, Contractor agrees that it shall defend, indemnify and hold County and
County Indemnitees harmless from all liability, damages, costs and expenses arising from or related
to a violation of such laws.
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Freight: Prior to the County’s express acceptance of delivery of products. Contractor assumes
full responsibility for all transportation, transportation scheduling, packing, handling, insurance,
and other services associated with delivery of all products deemed necessary under this Contract.

Severability: If any term, covenant, condition or provision of this Contract is held by a court of
competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof
shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.

Attorney Fees: In any action or proceeding to enforce or interpret any provision of this Contract,
each party shall bear their own attorney’s fees, costs and expenses.

Interpretation: This Contract has been negotiated at arm’s length and between persons
sophisticated and knowledgeable in the matters dealt with in this Contract. In addition, each party
had been represented by experienced and knowledgeable independent legal counsel of their own
choosing or has knowingly declined to seek such counsel despite being encouraged and given the
opportunity to do so. Each party further acknowledges that they have not been influenced to any
extent whatsoever in executing this Contract by any other party hereto or by any person
representing them, or both. Accordingly, any rule or law (including California Civil Code Section
1654) or legal decision that would require interpretation of any ambiguities in this Contract against
the party that has drafted it is not applicable and is waived. The provisions of this Contract shall
be interpreted in a reasonable manner to effect the purpose of the parties and this Contract.

Employee Eligibility Verification: The Contractor warrants that it fully complies with all Federal
and State statutes and regulations regarding the employment of aliens and others and that all its
employees performing work under this Contract meet the citizenship or alien status requirement set
forth in Federal statutes and regulations. The Contractor shall obtain, from all employees
performing work hereunder, all verification and other documentation of employment eligibility
status required by Federal or State statutes and regulations including, but not limited to, the
Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and
as they may be hereafter amended. The Contractor shall retain all such documentation for all
covered employees for the period prescribed by the law. The Contractor shall indemnify, defend
with counsel approved in writing by County, and hold harmless, the County, its agents, officers,
and employees from employer sanctions and any other liability which may be assessed against the
Contractor or the County or both in connection with any alleged violation of any Federal or State
statutes or regulations pertaining to the eligibility for employment of any persons performing work
under this Contract.

Indemnification: Contractor agrees to indemnify, defend with counsel approved in writing by
County, and hold County, District, and their elected and appointed officials, officers, employees,
agents and those special districts and agencies which County’s Board of Supervisors acts as the
governing Board (“County Indemnitees”) harmless from any claims, demands or liability of any
kind or nature, including but not limited to personal injury or property damage, arising from or
related to the services, products or other performance provided by Contractor pursuant to this
Contract. If judgment is entered against Contractor and County or District by a court of competent
jurisdiction because of the concurrent active negligence of County, District, or County Indemnitees,
Parties agree that liability will be apportioned as determined by the court. Neither Party shall
request a jury apportionment.

Audits/Inspections: Contractor agrees to permit the County’s Auditor-Controller or the Auditor-
Controller’s authorized representative (including auditors from a private auditing firm hired by the
County) access during normal working hours to all books, accounts, records, reports, files, financial
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records, supporting documentation, including payroll and accounts payable/receivable records, and
other papers or property of Contractor for the purpose of auditing or inspecting any aspect of
performance under this Contract. The inspection and/or audit will be confined to those matters
connected with the performance of the Contract including, but not limited to, the costs of
administering the Contract. The County will provide reasonable notice of such an audit or
inspection.

The County reserves the right to audit and verify the Contractor’s records before final payment is
made.

Contractor agrees to maintain such records for possible audit for a minimum of three (3) years after
final payment, unless a longer period of records retention is stipulated under this Contract or by
law. Contractor agrees to allow interviews of any employees or others who might reasonably have
information related to such records. Further, Contractor agrees to include a similar right to the
County to audit records and interview staff of any subcontractor related to performance of this
Contract.

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this
Contract shall be forwarded to the County’s project manager.

Contingency of Funds: Contractor acknowledges that funding or portions of funding for this
Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of
funds by, the state of California to County; and inclusion of sufficient funding for the services
hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered
by this Contract. If such approval, funding or appropriations are not forthcoming, or are otherwise
limited, County may immediately terminate or modify this Contract without penalty.

Expenditure Limit: The Contractor shall notify the County of Orange assigned DPA in writing
when the expenditures against the Contract reach seventy-five (75) percent of the dollar limit on
the Contract. The County will not be responsible for any expenditure overruns and will not pay for
work exceeding the dollar limit on the Contract unless a change order to cover those costs has been
issued.

Levine Act Requirements: Contractor agrees to comply with Government Code Section 84308.
Contractor further agrees to disclose to the County any contribution made to any members of the
Board of Supervisors or County Agency Officers by Contractor, Contractor’s agent or lobbyist, or,
if applicable, any subcontractor(s) for the twelve (12) months prior to and twelve (12) months
following the approval, renewal, or extension of this Contract.

Additional Terms and Conditions:

Scope of Contract: This Contract specifies the contractual terms and conditions by which the
County will procure Storm Drain, Sewer Pipe Inspection and Maintenance Services from
Contractor as further detailed in the Scope of Work, identified and incorporated herein by this
reference as “Attachment A”.

Term of Contract: The initial term of this Contract shall become effective January, 08, 2025 and
shall continue for three (3) years, unless otherwise terminated as provided herein. This Contract
may be renewed as set forth in Article 3 below.
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Renewal: This Contract may be renewed by mutual written agreement of both Parties for one (1)
additional two (2) year term. The County does not have to give reason if it elects not to renew.
Renewal periods may be subject to approval by the County of Orange Board of Supervisors.

Aggregate Contract: This is an Aggregate Contract with Downstream Services, Inc. with an
Aggregate Contract Amount not to exceed $6,000,000.00

Adjustments — Scope of Work: No adjustments made to the Scope of Work will be authorized
without prior written approval of the County assigned DPA.

Breach of Contract: The failure of the Contractor to comply with any of the provisions, covenants
or conditions of this Contract shall be a material breach of this Contract. In such event the County
may, and in addition to any other remedies available at law, in equity, or otherwise specified in this
Contract:

a) Terminate the Contract immediately, pursuant to Article K herein;

b) Afford the Contractor written notice of the breach and ten (10) calendar days or such
shorter time that may be specified in this Contract within which to cure the breach;

c) Discontinue payment to the Contactor for and during the period in which the Contractor is
in breach; and

d) Offset against any monies billed by the Contractor but yet unpaid by the County those
monies disallowed pursuant to the above.

Civil Rights: Contractor attests that services provided shall be in accordance with the provisions
of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the
Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title 11
of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and
regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group
identification, age, religion, marital status, sex or disability.

Contflict of Interest — Contractor’s Personnel: The Contractor shall exercise reasonable care and
diligence to prevent any actions or conditions that could result in a conflict with the best interests
of the County. This obligation shall apply to the Contractor; the Contractor’s employees, agents,
and subcontractors associated with accomplishing work and services hereunder. The Contractor’s
efforts shall include, but not be limited to establishing precautions to prevent its employees, agents,
and subcontractors from providing or offering gifts, entertainment, payments, loans or other
considerations which could be deemed to influence or appear to influence County staff or elected
officers from acting in the best interests of the County.

Contflict of Interest — County Personnel: The County of Orange Board of Supervisors policy
prohibits its employees from engaging in activities involving a conflict of interest. The Contractor
shall not, during the period of this Contract, employ any County employee for any purpose.

Contractor’s Project Manager and Key Personnel: Contractor shall appoint a Project Manager
to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract. This
Project Manager shall be subject to approval by the County and shall not be changed without the
written consent of the County’s Project Manager, which consent shall not be unreasonably
withheld.
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The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract
and shall diligently pursue all work and services to meet the project time lines. The County’s
Project Manager shall have the right to require the removal and replacement of the Contractor’s
Project Manager from providing services to the County under this Contract. The County’s Project
Manager shall notify the Contractor in writing of such action. The Contractor shall accomplish the
removal within five (5) business days after written notice by the County’s Project Manager. The
County’s Project Manager shall review and approve the appointment of the replacement for the
Contractor’s Project Manager. The County is not required to provide any additional information,
reason or rationale in the event it requires the removal of Contractor’s Project Manager from
providing further services under the Contract.

Contractor’s Expense: The Contractor will be responsible for all costs related to photo copying,
telephone communications, fax communications, and parking while on County sites during the
performance of work and services under this Contract. The County will not provide free parking
for any service in the County Civic Center.

Contractor Personnel — Uniform/Badges/Identification: The Contractor warrants that all
persons employed to provide service under this Contract have satisfactory past work records
indicating their ability to accept the kind of responsibility under this Contract.

All Contractor’s employees shall be required to wear uniforms, badges, or other means of
identification which are to be furnished by the Contractor and must be work at all times while
working on County property. The assigned DPA must be notified in writing, within seven (7) days
of notification of award of Contract of the uniform and/or badges and/or other identification to be
worn by employees prior to beginning work and notified in writing seven (7) days prior to any
changes in this procedure.

Conditions Affecting Work: The Contractor shall be responsible for taking all steps reasonably
necessary to ascertain the nature and location of the work to be performed under this Contract and
to know the general conditions which can affect the work or the cost thereof. Any failure by the
Contractor to do so will not relieve Contractor from responsibility for successfully performing the
work without additional cost to the County. The County assumes no responsibility for any
understanding or representations concerning the nature, location(s) or general conditions made by
any of its officers or agents prior to the execution of this Contract, unless such understanding or
representations by the County are expressly stated in the Contract.

Cooperative Agreement: This Contract is a cooperative contract and may be utilized by all
County of Orange departments.

The provisions and pricing of this Contract may be extended to any Municipal, County, Public
Utility, Hospital, Educational Institution, or any other non-profit or governmental organization.
Governmental entities wishing to use this contract will be responsible for issuing their own
purchase documents / price agreements, providing for their own acceptance, and making any
subsequent payments. Contractor shall be required to include in any Contract entered into with
another agency or entity that is entered into as an extension of this Contract a Contract clause that
will hold harmless the County of Orange from all claims, demands, actions or causes of actions of
every kind resulting directly or indirectly, arising out of, or in any way connected with the use of
this Contract. Failure to do so will be considered a material breach of this Contract and grounds for
immediate Contract termination. The cooperative entities are responsible for obtaining all
certificates of insurance and bonds required. The County of Orange makes no guarantee of usage
by other users of this Contract.
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A 2 percent rebate on Eligible Revenues will be paid to the County for any contracts the Contractor
agrees to enter into with other entities under the provisions and pricing of this Contract. The
Contractor shall provide quarterly Volume Sales Reports to the County about additional sales to
other entities under the provisions and pricing of this Contract. The Reports shall include the
ordering agency, detail of items sold including description, quantity, and price, and shall include
all transactions pertaining to sales under the Contract provisions and pricing for that Reporting
Period. Contractor shall provide the Volume Sales Reports regardless of whether or not any sales
have been conducted. Failure of the Contractor to provide quarterly reports as required, may be
deemed breach of the contract. A late penalty of 15 percent on the value of the rebate may be
assessed to the Contractor for each month the payments are not received.

Subordinate contracts must be executed prior to the expiration or earlier termination of this Contract
and may survive the expiration of this Contract up to a maximum of one year; however, in no case
shall a subordinate contract exceed five (5) years in duration.

County of Orange Disabled Veteran Business Enterprise Preference Requirements: If
Contractor certifies as such with its proposal, Contractor certifies it is in compliance with County
of Orange Disabled Veteran Business Enterprise Preference requirements at the time this Contract
is executed.

County of Orange Local Small Business Preference Requirements: If Contractor certifies as
such with its proposal, Contractor certifies it is in compliance with County of Orange Local Small
Business Preference requirements at the time this Contract is executed.

Data — Title To: All materials, documents, data or information obtained from the County data
files or any County medium furnished to the Contractor in the performance of this Contract will at
all times remain the property of the County. Such data or information may not be used or copied
for direct or indirect use by the Contractor after completion or termination of this Contract without
the express written consent of the County. All materials, documents, data or information, including
copies, must be returned to the County at the end of this Contract.

Default — Reprocurement Costs: In case of Contract breach by Contractor, resulting in
termination by the County, the County may procure the goods and/or services from other sources.
If the cost for those goods and/or services is higher than under the terms of the existing Contract,
Contractor will be responsible for paying the County the difference between the Contract cost and
the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.
The price paid by the County shall be the prevailing market price at the time such purchase is made.
This is in addition to any other remedies available under this Contract and under law.

Disputes — Contract: The parties shall deal in good faith and attempt to resolve potential disputes
informally. If the dispute concerning a question of fact arising under the terms of this Contract is
not disposed of in a reasonable period of time by the Contractor’s Project Manager and the County’s
Project Manager, as specified in Article 26 “Notices,” such matter shall be brought to the attention
of the DPA by way of the following process:

a. The Contractor shall submit to the agency/department assigned DPA a written demand for
a final decision regarding the disposition of any dispute between the parties arising under,
related to, or involving this Contract, unless the County, on its own initiative, has already
rendered such a final decision.
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b. The Contractor’s written demand shall be fully supported by factual information, and, if
such demand involves a cost adjustment to the Contract, the Contractor shall include with
the demand a written statement signed by a senior official indicating that the demand is
made in good faith, that the supporting data are accurate and complete, and that the amount
requested accurately reflects the Contract adjustment for which the Contractor believes the
County is liable.

Pending the final resolution of any dispute arising under, related to, or involving this Contract, the
Contractor agrees to diligently proceed with the performance of this Contract, including the
delivery of goods and/or provision of services. The Contractor’s failure to diligently proceed shall
be considered a material breach of this Contract.

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall
be signed by the DPA or his designee. If the County fails to render a decision within ninety (90)
days after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the
Contractor’s contentions. Nothing in this section shall be construed as affecting the County’s right
to terminate the Contract for cause or termination for convenience as stated in Article K herein.

Drug-Free Workplace: The Contractor hereby certifies compliance with Government Code
Section 8355 in matters relating to providing a drug-free workplace. The Contractor will:

a. Publish a statement notifying employees that unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited and specifying
actions to be taken against employees for violations, as required by Government Code
Section 8355(a)(1).

b. Establish a drug-free awareness program as required by Government Code Section
8355(a)(2) to inform employees about all of the following:

. The dangers of drug abuse in the workplace;

i. The organization’s policy of maintaining a drug-free workplace;
iii. Any available counseling, rehabilitation and employee assistance programs; and
iv. Penalties that may be imposed upon employees for drug abuse violations.

c. Provide as required by Government Code Section 8355(a)(3) that every employee who
works under this Contract:

i. Will receive a copy of the company’s drug-free policy statement; and

il. Will agree to abide by the terms of the company’s statement as a condition of
employment under this Contract.

Failure to comply with these requirements may result in suspension of payments under the Contract
or termination of the Contract or both, and the Contractor may be ineligible for award of any future

County contracts if the County determines that any of the following has occurred:

1. The Contractor has made false certification, or
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2. The Contractor violates the certification by failing to carry out the requirements as
noted above.

EDD Independent Contractor Reporting Requirements: Effective January 1, 2001, the County
of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal
Revenue Code for services received from a “service provider” to whom the County pays six
hundred dollars ($600) or more or with whom the County enters into a contract for six hundred
dollars ($600) or more within a single calendar year. The purpose of this reporting requirement is
to increase child support collection by helping to locate parents who are delinquent in their child
support obligations.

The term “service provider” is defined in California Unemployment Insurance Code Section
1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for
California purposes and who received compensation or executes a contract for services performed
for that service recipient within or without the state.” The term is further defined by the California
Employment Development Department to refer specifically to independent Contractors. An
independent Contractor is defined as “an individual who is not an employee of the ... government
entity for California purposes and who receives compensation or executes a contract for services
performed for that ... government entity either in or outside of California.”

The reporting requirement does not apply to corporations, general partnerships, limited liability
partnerships, and limited liability companies.

Additional information on this reporting requirement can be found at the California Employment
Development Department web site located at http://www.edd.ca.gov/Employer Services.htm

Emergency/Declared Disaster Requirements: In the event of an emergency or if Orange County
is declared a disaster area by the County, state or federal government, this Contract may be
subjected to unusual usage. The Contractor shall service the County during such an emergency or
declared disaster under the same terms and conditions that apply during non-emergency/disaster
conditions. The pricing quoted by the Contractor shall apply to serving the County’s needs
regardless of the circumstances. If the Contractor is unable to supply the goods/services under the
terms of the Contract, then the Contractor shall provide proof of such disruption and a copy of the
invoice for the goods/services from the Contractor’s supplier(s). Additional profit margin as a
result of supplying goods/services during an emergency or a declared disaster shall not be
permitted. In the event of an emergency or declared disaster, emergency purchase order numbers
will be assigned. All applicable invoices from the Contractor shall show both the emergency
purchase order number and the Contract number.

Errors and Omissions: All reports, files and other documents prepared and submitted by
Contractor shall be complete and shall be carefully checked by the professional(s) identified by
Contractor as project manager and key personnel attached hereto, prior to submission to the County.
Contractor agrees that County review is discretionary, and Contractor shall not assume that the
County will discover errors and/or omissions. If the County discovers any errors or omissions prior
to approving Contractor’s reports, files and other written documents, the reports, files or documents
will be returned to Contractor for correction. Should the County or others discover errors or
omissions in the reports, files or other written documents submitted by the Contractor after County
approval thereof, County approval of Contractor’s reports, files or documents shall not be used as
a defense by Contractor in any action between the County and Contractor, and the reports, files or
documents will be returned to Contractor for correction.
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Equal Employment Opportunity: The Contractor shall comply with U.S. Executive Order 11246
entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as
supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of
California regulations as may now exist or be amended in the future. The Contractor shall not
discriminate against any employee or applicant for employment on the basis of race, color, national
origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition.

Regarding handicapped persons, the Contractor will not discriminate against any employee or
applicant for employment because of physical or mental handicap in regard to any position for
which the employee or applicant for employment is qualified. The Contractor agrees to provide
equal opportunity to handicapped persons in employment or in advancement in employment or
otherwise treat qualified handicapped individuals without discrimination based upon their physical
or mental handicaps in all employment practices such as the following: employment, upgrading,
promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of
compensation, and selection for training, including apprenticeship. The Contractor agrees to
comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended,
pertaining to prohibition of discrimination against qualified handicapped persons in all programs
and/or activities as detailed in regulations signed by the Secretary of the Department of Health and
Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68
dated May 4, 1977, as may now exist or be amended in the future.

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of
Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in
the future.

News/Information Release: The Contractor agrees that it will not issue any news releases in
connection with either the award of this Contract or any subsequent amendment of or effort under
this Contract without first obtaining review and written approval of said news releases from the
County through the County’s Project Manager.

Notices: Any and all notices, requests, demands, and other communications contemplated, called
for, permitted, or required to be given hereunder shall be in writing with a copy provided to the
assigned DPA, except through the course of the parties’ project managers’ routine exchange of
information and cooperation during the terms of the work and services. Any written
communications shall be deemed to have been duly given upon actual in-person delivery, if
delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four (4)
calendar days after being mailed by US certified or registered mail, return receipt requested,
postage prepaid, whichever occurs first. The date of mailing shall count as the first day. All
communications shall be addressed to the appropriate party at the address stated herein or such
other address as the parties hereto may designate by written notice from time to time in the manner
aforesaid.

Contractor:  Pipe Tec Inc
Attn: Tom Vukojevic
5103 Elton St
Baldwin Park, CA 91706
Phone: (626) 338-1434
Email: tomv(@pipetec-inc.com
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County’s Project Manager: County of Orange/OC Operations & Maintenance
Attn: Maurice Ortiz
2301 N Glassell St, 2nd FL
Orange, CA 92865-2703
Phone: 714-955-0324
Email: Maurice.Ortiz@ocpw.ocgov.com

cc: OC Public Works/Procurement Services
Attn: [an Calhoun, County DPA
601 North Ross Street
Santa Ana, CA 92701
Phone: 714-667-8849
Email: Ian.Calhoun@ocpw.ocgov.com

Precedence: The Contract documents consist of this Contract and its exhibits and attachments. In
the event of a conflict between or among the Contract documents, the order of precedence shall be
the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and
articles of this Contract, and then the exhibits and attachments.

Royalties: The County will not pay royalties as a result of work performed under this Contract.
All written work resulting from this Contract shall be the property of the County of Orange, and
any copyrights associated with that work shall belong to the County of Orange and shall be so
designated on the written materials.

Termination — Orderly: After receipt of a termination notice from the County, the Contractor
may submit to the County a termination claim, if applicable. Such claim shall be submitted
promptly, but in no event later than sixty (60) days from the effective date of the termination, unless
one or more extensions in writing are granted by the County upon written request of the Contractor.
Upon termination County agrees to pay the Contractor for all services performed prior to
termination which meet the requirements of the Contract, provided, however, that such
compensation combined with previously paid compensation shall not exceed the total
compensation set forth in the Contract. Upon termination or other expiration of this Contract, each
party shall promptly return to the other party all papers, materials, and other properties of the other
held by each for purposes of performance of the Contract.

Usage: No guarantee is given by the County to the Contractor regarding usage of this Contract.
Usage figures, if provided, are approximations. The Contractor agrees to supply services and/or
commodities requested, as needed by the County, at rates/prices listed in the Contract, regardless
of quantity requested.

Usage Reports: The Contractor shall submit usage reports on an annual basis to the assigned DPA
of the County of Orange user agency/department. The usage report shall be in a format specified
by the user agency/department and shall be submitted ninety (90) days prior to the expiration date
of the contract term, or any subsequent renewal term, if applicable.

Subcontracting: No performance of this Contract or any portion thereof may be subcontracted by
the Contractor without the express written consent of the County. Any attempt by the Contractor
to subcontract any performance of this Contract without the express written consent of the County
shall be invalid and shall constitute a breach of this Contract. In the event that the Contractor is
authorized by the County to subcontract, this Contract shall take precedence over the terms of the
Contract between Contractor and subcontractor, and shall incorporate by reference the terms of this

County of Orange MA-080-24011411 Page 17 of 37
OC Public Works Storm Drain, Sewer Pipe Inspection And Maintenance File No.: 2643402



Docusign Envelope ID: 0CE6FF1D-9D42-4EE7-8F87-6CEOD5F3E6DD

33.

34.

35.

36.

Attachment B

Contract. The County shall look to the Contractor for performance and indemnification and not
deal directly with any subcontractor. All work performed by a subcontractor must meet the approval
of the County.

Project Manager, County: The County shall appoint a Project Manager to act as liaison between
the County and the Contractor during the term of this Contract. The County’s Project Manager
shall coordinate the activities of the County staff assigned to work with the Contractor.

The County’s Project Manager shall have the right to require the removal and replacement of the
Contractor’s Project Manager and key personnel. The County’s Project Manager shall notify the
Contractor in writing of such action. The Contractor shall accomplish the removal within three (3)
business days after written notice from the County’s Project Manager. The County’s Project
Manager shall review and approve the appointment of the replacement for the Contractor’s Project
Manager and key personnel. Said approval shall not be unreasonably withheld. The County is not
required to provide any additional information, reason or rationale in the event it requires the
removal of Contractor’s Project Manager from providing further services under the Contract.

Mandatory Kick-Off Meeting: Upon award of this Contract, the awarded Contractor(s) may be
asked to attend a kick-off meeting with County representatives to discuss important information
related to the scope of work, the Contract, and the invoice payment process. As needed check-in
meetings may be requested by the County Project Manager to review any issues with the Contract.
Contractor will be expected to attend.

Hazardous Conditions: Whenever the Contractor’s operations create a condition hazardous to
traffic or to the public, the Contractor shall provide flagmen and furnish, erect and maintain
control devices as are necessary to prevent accidents or damage or injury to the public at
Contractor’s expense and without cost to the County. The Contractor shall comply with County
directives regarding potential hazards.

Emergency lights and traffic cones must also be readily available at all times and must be used in
any hazardous condition. Emergency traffic cones must be placed in front of and behind vehicles
to warn oncoming traffic.

Signs, lights, flags, and other warning and safety devices shall conform to the requirements set
forth in Chapter 6 of the current traffic manual, Traffic Control for Construction and Maintenance
Work Zones, published by the state of California Department of Transportation.

Prevailing Wage

a. Threshold Requirements for Prevailing Wages: Except for public works projects of one
thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages
for work of a similar character in the locality in which the public work is performed, and
not less than the general prevailing rate of per diem wages for holiday and overtime work
fixed as provided in this chapter, shall be paid to all workers employed on public works.

b. Wage Rates: Contractor shall post a copy of the wage rates at the job site and shall pay
the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section
1773 of the Labor Code of the State of California, the Board of Supervisors has obtained
the general prevailing rate of per diem wages and the general prevailing rate for holiday
and overtime work in this locality for each craft, classification, or type of workman needed
to execute this Contract from the Director of the Department of Industrial Relations. These
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rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost
at the office of County's OC Public Works/OC Facilities & Asset Management/A&E
Project Management or visit the website of the Department of Industrial Relations,
Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with
the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.

c. Apprenticeship Requirements: The Contractor shall comply with Section 230.1(A),
California Code of Regulations as required by the Department of Industrial Relations,
Division of Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship
Committee of the craft or trade in the area of the site.

d. Registration of Contractor: All contractors and subcontractors must comply with the
requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors
pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except
as provided in Section 1771.1. This project is subject to compliance monitoring and
enforcement by the Department of Industrial Relations. After award of the contract,
Contractor and each Subcontractor shall furnish electronic payroll records directly to the
Labor Commissioner in the manner specified in Labor Code Section 1771 .4.

Prevailing Wage and DIR Requirement: Awarding agencies are not required to submit
the notice of contract award through DIR’s PWC-100 system on projects that fall within
the small project exemption. The small project exemption applies for all public works
projects that do not exceed:

e $25,000 for new construction, alteration, installation, demolition or repair
e $15,000 for maintenance

If the project meets or exceeds these amounts, the County and the Contractor are required
to register the project with the California Department of Industrial Relations.

e. Payroll Records: Contractor and any Subcontractor(s) shall comply with the requirements
of Labor Code Section 1776. Such compliance includes the obligation to furnish the
records specified in Section 1776 directly to the Labor Commissioner in an electronic
format, or other format as specified by the Commissioner, in the manner provided by Labor
Code Section 1771.4.

The requirements of Labor Code Section 1776 provide, in summary:

i. Contractor and any Subcontractor(s) performing any portion of the work under this
Contract shall keep an accurate record, showing the name, address, social security
number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice,
worker, or other employee employed by Contractor or any Subcontractor(s) in
connection with the work.

ii. Each payroll record shall contain or be verified by a written declaration that it is
made under penalty of perjury, stating both of the following:

1. The information contained in the payroll record is true and correct.
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2. The employer has complied with the requirements of Labor Code Sections 1771,
1811, and 1815 for any work performed by his or her employees in connection
with the Contract.

1ii. The payroll records shall be certified and shall be available for inspection at the
principal office of Contractor on the basis set forth in Labor Code Section 1776.

iv. Contractor shall inform County of the location of the payroll records, including the
street address, city and county, and shall, within five (5) working days, provide a
notice of any change of location and address of the records.

V. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall
have ten (10) days in which to provide a certified copy of the payroll records
subsequent to receipt of a written notice requesting the records described herein.
In the event that Contractor or any Subcontractor fails to comply within the ten
(10) day period, he or she shall, as a penalty to County, forfeit one hundred dollars
($100), or a higher amount as provided by Section 1776, for each calendar day, or
portion thereof, for each worker to whom the noncompliance pertains, until strict
compliance is effectuated. Contractor acknowledges that, without limitation as to
other remedies of enforcement available to County, upon the request of the
Division of Apprenticeship Standards or the Division of Labor Standards
Enforcement of the California Department of Industrial Relations, such penalties
shall be withheld from progress payments then due Contractor. Contractor is not
subject to a penalty assessment pursuant to this section due to the failure of a
subcontractor to comply with this section.

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor
Code Sections 1771 et seq., and shall pay workers employed on the Contract not
less than the general prevailing rates of per diem wages and holiday and overtime
wages as determined by the Director of Industrial Relations. Contractor shall post
a copy of these wage rates at the job site for each craft, classification, or type of
worker needed in the performance of this Contract, as well as any additional job
site notices required by Labor Code Section 1771.4(b). Copies of these rates are
on file at the principal office of County’s representative, or may be obtained from
the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s
website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any
Subcontractor(s) shall not pay less than the higher of these rates or the rates
determined by the United States Department of Labor.

f. Work Hour Penalty: Eight (8) hours of labor constitute a legal day's work, and forty
hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the
State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25)
for each worker employed in the execution of this Contract by the Contractor or by any
subcontractor for each calendar day during which such worker is required or permitted to
work more than the legal day's or week's work, except that work performed by employees
of said Contractor and subcontractors in excess of the legal limit shall be permitted without
the foregoing penalty upon the payment of compensation to the workers for all hours
worked in excess of eight (8) hours per day of not less than 1-1/2 times the basic rate of

pay.
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g. Apprentices: The Contractor acknowledges and agrees that, if this Contract involves a
dollar amount greater than or a number of working days greater than that specified in Labor
Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section
1777.5. 1t shall be the responsibility of the Contractor to ensure compliance with this
Article and with Labor Code Section 1777.5 for all apprenticeable occupations.

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated
above, the Contractor and any subcontractors under him employing workers in any
apprenticeable craft or trade in performing any work under this Contract shall apply to the
applicable joint apprenticeship committee for a certificate approving the Contractor or
subcontractor under the applicable apprenticeship standards and fixing the ratio of
apprentices to journeymen employed in performing the work.

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated
above, the Contractor and any subcontractor under him may be required to make
contributions to the apprenticeship program.

The Contractor and all subcontractors under him shall comply with Labor Code Section
1777.6 which Section forbids certain discriminatory practices in the employment of
apprentices.

Safety Data Sheets (SDS): Contractor is required to provide a Safety Data Sheet (SDS) compliant
with California Code of Regulations, Title 8, Section 5194, for each hazardous substance that is
provided, used or created as part of the goods or services provided by Contractor to County. The
SDS for each substance must be sent to either the County Project Manager, as specified in the
“Notices” provision of this Contract, or to the place of shipment or provision of goods/services.

Payment and Performance Bonds: A payment bond and performance is required for a public
works contract involving expenditure in excess of twenty-five thousand dollars ($25,000) and no
work can be commenced prior to both bonds being approved the County.

The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect
the laborers and material men and shall be for (at least $60,000 up to full contract amount), in
accordance with Section 9554 of the Civil Code, and one surety bond in the amount of (at least
$60,000 up to full contract amount), guaranteeing the faithful performance of the Contract. If at
any time the value of the total task orders is expected to exceed (required bonded amount $), the
Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is
bonded to the expected total value of outstanding task orders for both the faithful performance and
laborers and material men bonds. Contractor shall not be entitled to, nor shall County authorize,
task orders when the total outstanding value of the task orders under this contract exceeds the bond
values for which the County is an obligee. Said bonds to be approved by the office of the County
Counsel and the County Executive Office of Orange County. Such bonds shall be the forms
provided in these specifications and issued and executed by an admitted surety insurer (authorized
to transact surety insurance in California, e.g., if the bonds are issued through a surplus line broker,
both the surplus line broker and the insurer with whom he is doing business for purposes of this
project must be licensed in California to issue such bonds).

The faithful performance bond shall be issued by a Surety company with a minimum insurance
rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most
current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com.
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The Surety Company must also be authorized to write in California by the Department of the
Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing of
Approved Securities.

If any surety upon any bond furnished in connection with this Contract becomes unacceptable to
the County, or if any such surety fails to furnish reports as to his financial condition from time to
time as requested by OC Public Works, the Contractor shall promptly furnish such additional
security as may be required by OC Public Works or the Board of Supervisors from time to time to
protect the interests of the County and of persons supplying labor or materials in the prosecution
of the Work contemplated by this Contract.

If the County increases the Contract amount the Contractor is to provide a new bond for the new
Contract amount or a bond for the difference.

Execution of the Agreement and Notice to Proceed: County will not execute the Agreement or
issue a Notice to Proceed with the work until Bidder has submitted and County has approved
Bidder’s Faithful Performance and Labor and Material Payment Bonds, proof of insurance, and
initial job progress schedule. All such submittals must be received by County within ten (10)
calendar days of award of the Contract. Any claims by Contractor for adjustments in time and/or
cost for delays in issuing the Notice to Proceed due to Contractor’s failure to deliver bonds,
insurance, and initial job progress schedule acceptable to County will not be considered.

Signature Page Follows
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Signature Page

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the date following
their respective signatures.

PIPE TEC INC*

DocuSigned by:

Michacl Priicl Michael Prlich Secretary 9/4/2024
Signature o Name Title Date
DocuSigned by:
Miclacl Priich Michael Prlich President 9/6/2024
Signatureq o Name Title Date

COUNTY OF ORANGE, A political subdivision of the State of California
COUNTY AUTHORIZED SIGNATURE:

Deputy Purchasing Agent

Signature Name Title Date

ORANGE COUNTY FLOOD CONTROL DISTRICT, A body corporate and politic
DISTRICT AUTHORIZED SIGNATURE:

Deputy Purchasing Agent

Signature Name Title Date

APPROVED AS TO FORM:
County Counsel

Signed by:

William Made
By: C838031248AC049C.
Deputy
Name: william Ninh
Date- 9/6/2024

* Ifthe contracting party is a corporation, two (2) signatures are required: one (1) signature by the Chairman
of the Board, the President or any Vice President; and one (1) signature by the Secretary, any Assistant
Secretary, the Chief Financial Officer or any Assistant Treasurer. The signature of one person alone is
sufficient to bind a corporation, as long as he or she holds corporate offices in each of the two categories
described above. For County purposes, proof of such dual office holding will be satisfied by having the
individual sign the instrument twice, each time indicating his or her office that qualifies under the above
described provision. In the alternative, a single corporate signature is acceptable when accompanied by a
corporate resolution demonstrating the legal authority of the signee to bind the corporation.
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ATTACHMENT A
SCOPE OF WORK

Scope of Work

Contractor shall provide all labor, materials, tools, equipment and testing,

report/data submittal, incidentals, and related items required for complete cleaning
and on-call physical and/or Closed Circuit Television (CCTV) Storm Drain, Pipe and
facility inspection services for existing and new storm drain, sewer pipes, and boxes
etc. Sewer Pipe will require regular and 24/7 emergency response, (CCTV), cleaning
and repair of 8” VCP and manhole shafts.

The purpose of the inspections is to determine the structural condition of the storm
drains, sewer and facilities and identify any defects or issues.

Physical and/or CCTV camera inspections shall include (but not limited to) a large
elevating camera for box culverts which may have up to three feet of water or more in
them and 8” Sewer pipe. The camera operator shall be National Association of Sewer
Service Companies (NASSCO) and Pipeline Assessment & Certification Program
(PACP) certified.

Facility cleaning in order to complete inspection and reports shall include (but not
limited to) silt, rocks, debris, water and trash, sewage etc.

All services shall be provided on an as needed basis with Contractor available twenty
four (24) hours per day, seven (7) days a week.

Drainage Structures/Locations:

A. Types of drainage structures include, but not limited to:
1. Approximately 699,503 linear feet of 35 pipes or bigger
2. Approximately 411,444 linear feet of 35” pipes or smaller

B. Work locations for this Contract will be Countywide in unincorporated areas
of Orange County, Orange County Flood Control District Facilities, and
incorporated cities serviced by County

C. Types of sewer pipe
1. 4,220 linear feet of 8” vitreous clay pipe.
2. 17 manholes and shafts.

D. Work location for sewer will be Buena Park Island
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Contractor’s Performance Requirements

A. Contractor shall:

Provide and maintain a telephone answering system which provides
for contact twenty-four (24) hours per day, seven (7) days a week,
including holidays

Be responsible for implementing, administering and maintaining a
Confined Space Entry Program (CSEP) in accordance with Sections
5156, 5157 and 5158 of Title 8 of the California Code of Regulations
and in accordance with the Standard Specifications for Public Works
Construction, latest edition

Supply all pertinent licenses, permits, and fees necessary to perform
the work under this Contract

Licensed in the State of California as a General Engineering
Contractor (Class A) or C42 Specialty Contractor with current and
valid certificates of license

Inspect all storm drain, sewer and other facilities as requested by
County and District

Adhere to all CAL-OSHA Confined Space Requirements

All pipe video inspections shall be completed using PACP standards
by PACP certified professionals. A current PACP certification number
shall be included for each person creating/gathering inspection reports

Provide Confined Space atmospheric monitoring services for County
staff or engineers as needed

Perform all work outlined in this Contract in such a manner as to meet
all accepted standards for safe practices during operations and to
maintain safe conditions or premises and ways at all times, including
safely stored equipment, machines, and materials. This includes
compliance with local County, State or other legal intents and terns of
the applicable OSHA and CAL/OSHA Safety orders at all times so as
to protect all persons, including Contractor's employees and County
against injury or damage to their property.
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All vehicles shall be equipped with adequate warning devices and
lights for safe operation. Examples of acceptable warning devices and
lights are: top-mounted warning light bars or rotational beacons and a
rear-mounted left/right arrow stick shall be required for arterial lane
closures

All vehicles must meet the operating requirements of the State of
California Department of Motor Vehicles, CAL OSHA regulations,
and all other applicable codes required in the State of California

All equipment shall be adequately maintained both mechanically and
visually by Contractor and shall be fully operational during all
operations

Cameras used for the CCTV inspections shall be one specifically
designed and constructed for such inspection. The camera used for
inspections shall be capable of operation in 100 percent humidity, be
waterproof and able to withstand long periods of submergence in
wastewater and sewage. The camera shall be able to pan, tilt and rotate
360 degrees. The tilt arc should not be less than 225 degrees

All cameras shall move through the main pipes via self-powered
tractor assemblies. The tractor assemblies used for the inspections
shall be the appropriate size assembly for the pipe being inspected

Lighting for the camera shall be suitable to allow a clear picture of the
entire periphery of the pipe

All equipment shall be clearly and prominently marked with
Contractor's name and unit/vehicle number

Mobile vehicles used to perform inspections will be equipped with a
viewable monitor for County/District use to observe inspections while
on-site

Cleaning equipment may consist of hydraulic high pressure jet
machines, heavy duty power rodding machines, capable of cleaning
distances in one step; heavy duty bucket machines, that can be used to
drag line work with buckets, brushes, scrapers, swabs or other similar
devices. The heavy duty equipment may be necessary for the removal
of roots or heavy debris.
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19. Have a sufficient number of back up cameras/equipment in the event
of a breakdown to allow for completion within the timeframe required
by the County's Project Manager.

20. Be responsible for any damages sustained to County equipment or
facilities as a result of the Contractor's operations. All damage will be
repaired or replaced, at the option of County, at Contractor's expense
within three (3) days after notification of such damage by County's
Project Manager. Repairs and/or replacements will be equal to original
in all aspects

21. Contractor's Personnel:

a.

County of Orange

Background/Security: All Contractor personnel engaged in
performance of this Contract shall be employees of Contractor
and as such shall be warranted to possess sufficient experience
and security records to perform this work. Contractor shall
conduct a thorough background investigation of each employee
providing services under this Contract, including but not
limited to, investigation of employment and police records and
shall maintain copy of that request.

Identification: All personnel shall wear uniforms, displaying
company name, furnished by Contractor, at all times during
performance of this work. Contractor and/or its area supervisor
may wear badges in lieu of uniforms.

Conduct: Contractor personnel providing services under this
Contract shall not be incompetent, disorderly, under the
influence of alcohol or drugs, who fails or otherwise refuses to
perform the work properly and acceptably, or is otherwise
objectionable. County expressly retains the right to request any
specific Contract personnel be precluded from providing
services to County under this Contract. County is not required
to provide any reason for requested removal of specified
Contract personnel. Contractor shall remove requested
Contractor personnel within three (3) business days.

Supervision: Contractor shall provide a supervisor or foreman
who shall be present at all times during Contract operations,
and who shall be responsible for both conduct and
workmanship. Said supervisor or foreman shall be able to
communicate effectively in both written and oral English.
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IV.  Performance Requirements:
A. Contractor shall:

1. Utilize the Maintenance Inspection Report (MIR) form, which will
provide the Contractor with the specific location and request for work to
be performed and the location maps, drawings, plans, etc. as provided by
County and as directed by County's Project Manager or designee to locate
and perform the specified work.

2. Be responsible for providing all required traffic controls (all labor,
personnel, equipment, devices, and materials). In accordance with the
guidelines of the Work Area Traffic Control Handbook (WATCH)
manual. Shoulder closures are considered as part of the normal work;

3. Inspect the condition of storm drain, sewer pipes via CCTV or physical
inspection as specified on the work order and as directed by County's
Project Manager. Provide recommendations for facility repairs for
grouting, point repairs and lining, etc., including a cost estimate.

4. All manholes and inlets shall be thoroughly cleaned of all foreign
materials, obstacles, and buildups. This shall include, but is not limited to:
removing grit, sand, silt, leaves, debris, rocks, bricks, sticks, sewage and
sludge from the manhole or inlet. This work is considered incidental to the
cleaning of the storm drain, sewage pipes, and will not be paid for on a
separate basis. All screws and bolts shall be lubricated (high temperature
threaded lubricant) and replaced as needed. If any of the anchor bolts are
damaged, broken, missing, etc. they shall be replaced or re-anchored with
the appropriate quick setting epoxy cement. In no case shall the manhole
covers be left unsecured with less than the original number of secured
anchor bolts. Contractor shall notify County's Project Manager or designee
of any failed anchor bolts so County can schedule for proper replacement.

5. Pipe Cleaning:

a) Cleaning shall be performed within seventy-two (72)-hour period
immediately before inspection.

b) All precautions shall be taken by Contractor to protect the storm drain
from damage that might result from the use of unsuitable equipment or
improper use of approved cleaning equipment. Any drains damaged
during the cleaning operations as a result of Contractor's operations shall
be promptly repaired to an acceptable

condition (as determined by the Project Manager).
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c¢) The intent of pipe cleaning is to remove all sludge, dirt, sand, rocks,
grease, and other solids, sewage or semisolid material from the pipe so
that defects are not obscured and to allow the water level to drop so that
defects are visible. The pipe interior shall be clean enough to allow
adequate viewing of the pipe during inspection. It is recognized that there
are some conditions such as broken pipe and major blockages that prevent
cleaning from being accomplished or where additional damage would
result if cleaning were attempted or continued. Should such conditions be
encountered, County and District shall be notified within 24 hours and
shall direct Contractor on how to proceed with those specific pipe
segments.

d) Contractor shall be responsible for obtaining water as necessary

e) If cleaning of an entire section cannot be successfully performed from
one manhole, the equipment shall be set up on the other manhole and
cleaning again attempted. The cost of additional manhole set-ups shall be
borne by Contractor. If, again, successful cleaning cannot be performed or
the equipment fails to traverse the entire manhole section, it will be
assumed that a major blockage exists and County

and District shall be notified as soon as possible.

f) Contractor shall be responsible for disposal of material removed during
cleaning process. Under no circumstance shall Contractor dispose of any
material or liquid into manholes or sanitary sewer manholes

6. CCTYV Digital Video Inspections:

a) The camera shall move through the storm drain in either direction at a
uniform rate but not greater than 30 feet per minute. The camera shall be
stopped at all major defects and connections and shall be panned, tilted,
zoomed, and rotated to fully view the defects and connections. All such
inspections shall be documented on

computer-generated logs.

b) Inspections shall begin at the center of the structure, clearly show the
pipe connection of the pipe to be inspected at the structure and shall pan
and tilt around the structure to provide a clear view of the structure and all
pipe connections. At every downstream structure, the camera shall be
panned and tilted within the structure to provide a clear view of the
structure and all pipe connections.
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c¢) The television inspection shall include video documentation and
computer generated logs to document the inspection. The camera shall be
panned, tilted, and rotated at any defects and at service lateral connections
for a complete video documentation. Footages and locations of any defects
and connections shall be documented.

d) Each video shall include an overlay/text display. Each inspection start
shall include the overlay display of section details including at a
minimum:

* Owner Name

* Project Name

* Contractor Name

* Street/Structure Name

* Flood Control Channel Station Number/Sewer MH number
(when applicable)

* Date/Time of inspection

* MH Start #/MH End # (Coordinates and GPS at each entry point)
* Pipe Material

* Pipe Size

* Direction of video with respect to flow

* Weather

* Flow level

* GPS coordinates at each entry point

e) A constant display of the Structure Begin # and the Structure End #,
date and distance shall appear on the screen. As an observation/defect is
noted by the inspector, a text display shall appear with the text describing
the observation/defect. Text shall be displayed for a minimum of 4
seconds.

7. SEWER:

a) Bulkheads shall be removed along the entire segment of the sewer line
from manhole to manhole. Otherwise, the segment is considered
incomplete.

b) A full 360 degree pan of all manholes is required. This video footage
shall occur at the beginning of each pipe segment survey inspection from
the bottom of the manhole panning up the manhole shaft. The Contractor
shall cover the manhole opening to prevent too much light from entering
the structure and to ensure a clear

County of Orange MA-080-24011411 Page 30 of 37
OC Public Works Storm Drain, Sewer Pipe Inspection And Maintenance File No.: 2643402



Docusign Envelope ID: 0CE6FF1D-9D42-4EE7-8F87-6CEOD5F3E6DD
Attachment B

and focused view of the manhole interior. In instances when the manhole
is the terminating manhole, then the pan shall occur at the end of the pipe
segment survey inspection.

¢) Video footage shall be taken centered on the pipe with the water level
running horizontally. The camera shall run along the invert of the pipe and
not at its side, unless it is passing a point obstacle. If extended driving on
the side of the pipe is required, then either the pipe needs a more thorough
cleaning or an observation should be noted from the PACP codes
describing the nature of the obstacle

d) Obstructions may be encountered during the course of the CCTV
inspection that prevent the travel of the camera. In instances

when obstructions are not passable, the Contractor shall withdraw the
equipment and begin a CCTV inspection from the opposite end of the
sewer reach.

e) If a particular line is inspected more than once, then the Contractor shall
include all versions of the inspections in the database. The MGO
observation shall be used on all inspections except at the first occurrence.
The Contractor shall provide an explanation for the additional inspections
in the Remarks section

8. Excessive Depth of Flow

a) Maximum depth of flow for CCTV inspections shall be 25 percent of
the pipe diameter. If the depth of flow is greater, then the CCTV
inspection shall be performed during the low flow periods between the
hours of 10:00 p.m. to 6:00 a.m.

b) The Contractor shall pay special attention to all local jurisdiction rules
and regulations, especially regarding activities during off-peak hours.

c) If the flow is still above 25 percent on the return trip, then the
Contractor can use a flow-controlling mechanism (i.e. flow reducer) to
control the flow and proceed with the inspection. After the initial screen
and AMH observation, the MGO observation shall be used to note the
reason for the return to this location and indicate the use of such flow-
controlling equipment, in the appropriate box in the

section header information screen.

d) The Contractor shall include the original inspection in the final
submittal even with high flow conditions.
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e) If the Contractor encounters a surcharging manhole (whereas the flow
at the manhole is at least 50 percent of the sewer pipe diameter), then the
Contractor shall immediately notify the County

9. Reporting completed Work

a) Return all completed MIR's to the County's Project Manager. Each
completed MIR must have the firm's name, date of completion, name and
signature of Contractor's representative certifying completion of work.

Completed MIR's shall be returned to County's Project Manager within
five (5) days of completion of work order.

b) Provide picture and video documentation of any facility deficiencies to
the County's Project Manager or designee on a USB 2.0 compatible data
storage device by the end of the work week. Picture files shall be in JPEG
format and named with the facility's respective ID number as shown on
location maps. Picture files shall be organized in folders by date with the
facility number (to be provided) or identification. The format needs to be
"plug-and-play" on any computer. This shall be provided along with the
completed work order within five (5) days after completion.

c¢) Contractor shall provide County and/or District with a printed report
and in PDF format noting any structural defects needing engineer
evaluation using the PACP defect coding system to define the severity of
pipe and structure defects within five (5) days after completion. Contractor
shall include a brief repair recommendation with each pipe/RCB segment,
if warranted.

d) Provide Pipeline Observation System Management videos,
photographs, and reports on an external hard drive. The final condition
assessment report shall be provided on printed binders and in PDF format.
This shall be provided along with the completed work order within five (5)
days after completion.

V. Additional Work

A. Upon County request, Contractor shall submit supplemental proposals for

County of Orange
OC Public Works

additional work covering Storm Drain, Sewer Pipe Inspection and
Maintenance Services not specifically called for under the Scope of Work of
this Contract. Contractor must obtain County Project Manager’s written
approval for the hours to be worked and hourly rates prior to commencing any
additional work.
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B. County reserves the right to obtain supplemental proposals for Storm Drain,
Sewer Pipe Inspection and Maintenance Services from, and use, alternate
sources for completion of the additional work and to utilize the data provided
under this Contract to obtain necessary services.

C. If County authorizes work by an alternate source, Contractor may be relieved
of responsibilities pertaining to the equipment affected by the project while
work is being performed and during the subsequent warranty period.

D. Contractor shall continue to provide services to all areas not affected by work
provided by alternate sources.

County of Orange MA-080-24011411 Page 33 of 37
OC Public Works Storm Drain, Sewer Pipe Inspection And Maintenance File No.: 2643402



Docusign Envelope ID: 0CE6FF1D-9D42-4EE7-8F87-6CEOD5F3E6DD

Attachment B

ATTACHMENT B
PAYMENT/COMPENSATION

Compensation: This is a firm-fixed fee Contract between the County, District, and Contractor for

Storm Drain, Sewer Pipe Inspection and Maintenance Services as set forth in Attachment A, “Scope
of Work.”

Firm Discount and Pricing Structure: The Contractor guarantees that the prices quoted will either
be equal to or less than those quoted to any other local, State, or Federal government entity for
services of equal or lesser scope.

The Contractor agrees to accept the specified compensation as set forth in this Contract as full
payment for performing all services and furnishing all staffing and materials required, for any
reasonably unforeseen difficulties which may arise or be encountered in the execution of the
services until acceptance, for risks connected with the services, and for performance by the
Contractor of all its duties and obligations hereunder. The Contractor shall only be compensated
as set forth herein for work performed in accordance with the Scope of Work. The County shall
have no obligation to pay any sum in excess of the Fixed Prices and Total Contract Amount
specified herein unless authorized by amendment in accordance with Articles C and P of the
County Contract Terms and Conditions, which may require approval by the County Board
of Supervisors.

2. Fees and Charges: County will pay the following fees in accordance with the provisions of this
Contract. Payment shall be as follows:
A. Drain Inspection and Cleaning Pricing:
Line Equipment UuoM Cost Total

1 Physical Inspection of Storm Drain Pipe 36 Inch and above: Linear $9.80 $9.80
(350 LF minimum call-out): Foot ) )
Physical Inspection of Storm Drain Pipe 35 Inch and below: Linear

2 (350 LF minimum call-out) Foot $10.00 $10.00

3 CCTV Video Inspection of Storm Drain Pipe 36 Inch and above: Linear $4.00 $4.00
(350 LF minimum call-out) Foot ) )

4 CCTV Video Inspection of Storm Drain Pipe 35 Inch and below: Linear $4.00 $4.00
(350 LF minimum call-out) Foot ) )

5 | Atmospheric Monitoring: Hour $25.00 $25.00
Storm Drain Pipe Cleaning 36 Inch and above: Linear

6 (100 LF minimum call-out) Foot $19.00 $19.00
Storm Drain Pipe Cleaning 35 Inch and below: Linear

7 (100 LF minimum call-out) Foot $19.00 $19.00
Sewer Pipe Cleaning of 8 VCP: Linear

8 (350 LF minimum call-out) Foot $4.00 $4.00
Sewer Pipe CCTV Video inspection of 8 VCP: Linear

0 (350 LF minimum call-out) Foot $4.00 $4.00

10 | Sewer Pipe Point repair of 8” VCP Per Foot | $1,380.00 | $1,380.00

TOTAL | $1,478.80
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B. Additional Work: Any additional services not listed in the Contract must be approved by
County’s Project Manager or designee in accordance with Attachment “A”, Section V, item

Additional Work shall not exceed per year $ 500.000.00

C. AGGREGATE CONTRACT AMOUNT NOT TO EXCEED: . ucuiuceeeeiuieieneen $6,000,000.00
*This is shared between Downstream Services Inc and Pipe Tec Inc

1. Price Increase/Decreases: No price increases will be permitted during the first year of the
Contract. The County requires documented proof of cost increases on Contracts prior to any price
adjustment. A minimum of 180-days advance notice in writing is required to secure such
adjustment. No retroactive price adjustments will be considered. All price decreases will
automatically be extended to the County of Orange. The County may enforce, negotiate, or cancel
escalating price Contracts or take any other action it deems appropriate, as it sees fit. The net dollar
amount of profit will remain firm during the period of the Contract. Adjustments increasing the
Contractor’s profit will not be allowed.

2. Firm Discount and Pricing Structure: Contractor guarantees that prices quoted are equal to or
less than prices quoted to any other local, State or Federal government entity for services of equal
or lesser scope. Contractor agrees that no price increases shall be passed along to the County du
ring the term of this Contract not otherwise specified and provided for within this Contract.

3. Contractor’s Expense: The Contractor will be responsible for all costs related to photo copying,
telephone communications and fax communications while on County sites during the performance
of work and services under this Contract.

4. Payment Terms — Payment in Arrears: Invoices are to be submitted in arrears to the user
agency/department to the ship-to address, unless otherwise directed in this Contract. Contractor
shall reference Contract number on invoice. Payment will be net 30 days after receipt of an invoice
in a format acceptable to the County of Orange and verified and approved by the agency/department
and subject to routine processing requirements. The responsibility for providing an acceptable
invoice rests with the Contractor.

Billing shall cover services and/or goods not previously invoiced. The Contractor shall reimburse
the County of Orange for any monies paid to the Contractor for goods or services not provided or
when goods or services do not meet the Contract requirements.

Payments made by the County shall not preclude the right of the County from thereafter disputing
any items or services involved or billed under this Contract and shall not be construed as acceptance
of any part of the goods or services.

5. Taxpayer ID Number: The Contractor shall include its taxpayer ID number on all invoices
submitted to the County for payment to ensure compliance with IRS requirements and to expedite
payment processing.

6. Payment — Invoicing Instructions: The Contractor will provide an invoice on the Contractor’s

letterhead for goods delivered and/or services rendered. In the case of goods, the Contractor will
leave an invoice with each delivery. Each invoice will have a number and will include the following
information:
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Contractor’s name and address

Contractor’s remittance address, if different from “A” above
Contractor’s Taxpayer ID Number

Name of County Agency/Department
Delivery/Service address

Master Agreement (MA-080-24011411)
Agency/Department’s Account Number

Date of invoice

Product/Service description, quantity, and prices
Sales tax, if applicable

Freight/Delivery charges, if applicable

Total

CFRSCZOMEOOWR

Invoices and support documentation are to be forwarded to:

OC Public Works/Procurement Services
Attn: Accounts Payable
PO Box 4048
Santa Ana, CA 92702-4048
Email: accountspayables@ocpw.ocgov.com

Contractor has the option of receiving payment directly to their bank account via an Electronic
Fund Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive
Electronic Remittance Advice with the payment details via email. An email address will need to
be provided to the County via an EFT Authorization Form. To request a form, please contact the
DPA.
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Attachment B

ATTACHMENT C
STAFFING PLAN

(Complete and submit as B.1., in Part 2 of Section II “Scope of Work & Response Requirements.”)

Years of

Name Classification/Designation .
Experience

The Contractor understands that the personnel represented as assigned to the Contract must remain working
on the Contract throughout the duration of the Contract unless otherwise requested or approved by the
County. Substitution or addition of key personnel in any given category or classification shall be allowed
only with prior written approval of the County Building Manager. Note: The written approval of
substituted Key Personnel is for departmental use only and shall not be used for auditing purposes
outside OC Public Works.

Contractor may reserve the right to involve other personnel, as their services are required. The specific
individuals will be assigned based on the need and timing of the service/classification required. Assignment
of additional key personnel shall be subject to County Building Manager written approval. Note: The
written approval of additional Key Personnel is for departmental use only and shall not be used for
auditing purposes outside OC Public Works. County reserves the right to have any personnel removed
from providing services to County under this Contract. County is not required to provide any reason for the
request for removal of any personnel.

1. Subcontractor(s)

Listed below are subcontractor(s) anticipated by Contractor to perform services specified in
Attachment A. Substitution or addition of Contractor’s subcontractors in any given project
function shall be allowed only with prior written approval of County’s Project Manager.

Company Name & Address UGN DGR G U Project Function
Number
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