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C O N T R A C T 

THIS CONTRACT

numbered MA-080-21010543, and dated _________ day of _______________, 20_________ is 

BY AND BETWEEN 

County of Orange, a political subdivision of the State of 
 

 AND  

  AECOM Technical Services, Inc., a Califonia Corporation, 
-  

 

 

RECITALS 
 

WHEREAS, COUNTY requires professional services to accomplish projects and/or services 
MA-080-21010543 Scope of Work for On-Call Regulatory 

Permitting and Restoration Services, 
herein by reference; and  

 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 

for the practice of specialized A-E services per the attached Scope of Work.   

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows: 

1. GENERAL 

 
1.1. Retainer 
 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 
 

1.1.2. A-E has offered, and County has accepted, the professional services of Jerry Flores and A-E 
shall assign him/her to the Projects/Services. 

 
1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent consultants/contractors identified 
in Attachment C may be employed by A-E to provide these Projects/Services. 

 
1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 

Director, County of Orange, OC Public Works or his designee, hereinafter referred to as 
 

 
1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 

performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently liable to 
County for the performance of the work pursuant to their agreements, and A-E shall have no 
liability for work by contractors independently contracting with County.  
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1.2. Projects/Services 
 

1.2.1. Description of Projects/Services 

a. Project/Services to be performed by A-E shall consist of the work as specified herein 
and as required in Attachment A.  If in the event Attachment A shall be in conflict with 
any provision of this Contract, the wording as set forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in a form which 
has been thoroughly reviewed and checked for completeness, accuracy and consistency 
by the registered professional named in Section 1.1.2 herein; and, any Projects/Services 
not meeting this requirement will be returned to A-E prior to review by County. 

  
1.2.2. Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and standards 
set forth by the Director. 
 

1.2.3. Scheduling 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule 
and within five (5) working days from the date of receipt of individual assignments from 
County, A-E shall submit to County two (2) copies of a progress work schedule which 
shall delineate dates of commencement and completion of the various phases of 
Projects/Services assignments. A-E schedule shall include required County review 
period(s) set forth herein.  An approved copy of the progress schedule will be returned to 
A-E. 

 
b) A-E shall allow at least five (5) working days for County review of progress work 

schedule.  In planning work, A-E should anticipate and allow ten (10) working days for 
County review of each submittal required in Attachment A. 
 

c) A-E shall meet on an as-needed basis as determined by County or at least once every four 
(4) weeks with County to review progress of work, adherence to progress schedule, 
coordination of work, scheduling of seminars, if needed, and to resolve any problems that 
may develop. 

 
d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum 

summarizing the results of the meeting and shall submit it to County for concurrence. 
 

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the 
County within the time frame indicated in Attachment A except A-E shall not be 
responsible for any delay beyond the control of A-E. 

 
f) In the event A-E fails to complete the work and obtain the approval of Director in the time 

allowed, County shall have the option of completing the work by its own forces or by 
contract with another firm.  The time allowed for A-E to complete the Projects/Services 
pursuant to this Contract shall be extended for delay caused by County in completing its 
work pursuant to this Contract which delay exceeds the agreed County review and/or 
approval time periods. 
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1.3. Assistance by County Staff 
 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work 
of this Contract.  Said staff member's duties will consist of the giving of advice and 
consultations, assisting A-E in negotiations with other public agencies and private parties, 
miscellaneous items which in the judgment of A-E or County's staff warrant attention, and all 
other duties as may be described in Attachment A. 
 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, 
initiate and carry through to completion. 

 
1.4. Term and Maximum Compensation 

 
The term of this Contract is for three (3) years, commencing upon Board of Supervisor approval, 
with a maximum allowable compensation of one million five hundred thousand dollars 
($1,500,000), with the option to renew for two (2) additional years, with Board approval; except 
as permitted in Paragraph 1.5 below. 
 

1.5. A-E Compensation and Extra Work 
 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 
accordance with the following: 
 

1.5.2. changes 
in approved portions of the Project/Services required by and ordered in writing by Director 
which changes constitute a change in or departure from said approved portions of 
Projects/Services) is not authorized, compensation including reimbursables shall be described 

hereto and incorporated herein by reference. 
 
1.5.3. Where extra work is authorized for Projects/Services: 
 

a) The amount for Extra Work shall be determined using Attachment B.  Extra Work shall 
be required by and ordered in writing by Director.  If this Contract is not approved by 
the Board of Supervisors, any change that increases the cumulative Contract price 
beyond $200,000 must be approved by the Board.  Increases in the Contract amount for 
services within the existing scope of work may be granted by the Director where the 
amount does not exceed 25 percent of the existing Contract price or $200,000, 
whichever is less. 
 

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff 
employed in the Extra Work, classification of employees and number of hours worked. 

 
1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

 
a) For failure to complete and secure approval of the first required submittal, there shall 

be no compensation. 
 
b) For failure to complete and secure approval of other authorized phases, A-E shall, upon 

completion of Projects/Services by others, be entitled to receive compensation based on 
approved work of Projects/Services not to exceed the amounts specified in Attachment 
A for that particular submittal, plus the reasonable value as determined by County of 
the non-approved work; provided, however, that if the cost to County to complete the 
contract exceeds the amount specified herein, A-E shall be liable to County for such 
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excess costs attributable to A-E's breach of the Contract. 
 

2. LABOR 
 
2.1. Non-Employment of County Personnel 

2.1.1. A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 
employee of County in professional classifications of the same skills required for the 
performance of this Contract who is involved in this Project in a participatory status during the 
life of this Contract regardless of the assignments said employee may be given or the days or 
hours employee may work. 

 
2.1.2. Nothing in this Contract shall be deemed to make A-E, or any of A-

agents or employees of the County.  A-E shall be an independent contractor and shall have 
responsibility for and control over the details and means for performing the work, provided that 
A-E is in compliance with the terms of this Contract.  Anything in the Contract which may 
appear to give County the right to direct A-E as to the details of the performance of the work or 
to exercise a measure of control over A-E shall mean that A-E shall follow the desires of County, 
only in the results of the work.  

2.2. Non-Discrimination 
 

2.2.1. In the performance of this Contract, A-E agrees that it will comply with the requirements of the 
California Labor Code and not engage nor permit any subcontractors to engage in discrimination 
in employment of persons because of the race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, marital status, or sex of such persons. 
 

2.2.2. A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 
for a violation of the California Labor Code. 

 
2.3. Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and regulations regarding 
the employment of aliens, and others and that all its employees performing work under this 
CONTRACT meet the citizenship or alien status requirement set forth in Federal statutes and 
regulations.  A-E shall obtain, from all employees performing work hereunder, all verification 
and other documentation of employment eligibility status required by Federal or State statutes 
and regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 
8 U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended.  A-E shall 
retain all such documentation for all covered employees for the period prescribed by the law. 

 
2.4. Independent Contractor 

 
2.4.1. As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 

2.4.2. Neither A-E, its employees nor anyone working under A-E 
compensation or other fringe benefits of any kind through County. 

2.5. Conflict of Interest Contractor Personnel 
 

2.5.1. The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that 
could result in a conflict with the best interests of the County.  This obligation shall apply to 
the A-E; the A- -tier contractors; and third parties 
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associated with accomplishing work and Projects/Services hereunder. 
 

2.5.2. A- shall include, but not be limited to establishing precautions to prevent its 
employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to appear to influence 
individuals to act contrary to the best interests of the County. 

 
2.6. Labor Code Notice 
 

All A-E and subcontractors must comply with the requirements of California Labor Code 1770 
ode 1720 

et seq.  A-E is encouraged to contact the California Department of Industrial Relations for 
clarification if the A-E is unsure if some or any of the work performed under this CONTRACT 

 
 

3. INSURANCE 

3.1. Requirements and Endorsements 
 
3.1.1. Prior to the provision of services under this Contract, the A-E agrees to purchase all required 

insurance at A-
County that the insurance provisions of this Contract have been complied with.  A-E agrees to 
keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the 
County during the entire term of this Contract.  The County reserves the right to request the 
declarations page showing all endorsements and a certified copy of the policy.  In addition, all 
subcontractors performing work on behalf of A-E pursuant to this Contract shall obtain 
insurance subject to the same terms and conditions as set forth herein for A-E. 

3.1.2. A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 
Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance 
subject to the same terms and conditions as set forth herein for A-E.  A-E shall not allow 
subcontractors to work if subcontractors have less than the level of coverage required by County 
from A-E under this Contract.  It is the obligation of A-E to provide notice of the insurance 
requirements to every subcontractor and to receive proof of insurance prior to allowing any 
subcontractor to begin work.  Such proof of insurance must be maintained by A-E through the 
entirety of this Contract for inspection by County representative(s) at any reasonable time. 

 
3.1.3. All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any 

self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 
specifically be approved by the County's Risk Manager, or designee, upon review of A-E's 
current audited financial report.  If A-E's SIR is approved, A-E, in addition to, and without 
limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following: 
 
1. In addition to the duty to indemnify and hold the County harmless against any and all 

liability, claim, demand or suit resulting from A-E's, its agents, employee's or 
subcontractor's performance of this Contract, A-E shall defend the County at its sole 
cost and expense with counsel approved by Board of Supervisors against same; and 

 
2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions 
to which the duty to defend stated above applies, and the A-E's SIR provision shall be 
interpreted as though the A-E was an insurer and the County was the insured. 
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3.1.4. If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 
the County may terminate this Contract. 
 
A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a minimum 
rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as 
determined by the most current edition of the Best's Key Rating Guide/Property-
Casualty/United States or ambest.com).  It is preferred, but not mandatory, that 
the insurer be licensed to do business in the state of California (California Admitted 
Carrier).   
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a carrier after 
a review of the company's performance and financial ratings. 

2. The policy or policies of insurance maintained by the A-E shall provide the 
minimum limits and coverage as set forth below: 

Coverage          Minimum Limits 

Commercial General Liability 
$1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including converge for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

 Statutory 

 $1,000,000 per occurrence 

Professional Liability 
$1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 

*(Optional coverage to be required only 
when hazardous materials are involved.  If 
required, A-E will be notified by County). 

$1,000,000 per claims made or 
occurrence 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance Services 

Office (ISO) form CG 00 01, or a substitute form providing liability coverage as 
broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 

00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as 
broad. 

 
C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following endorsements, 
which shall accompany the Certificate of Insurance: 

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a 
form at least as broad naming the County of Orange, Orange County Flood 
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Control District, and their respective elected and appointed officials, officers, 
employees and agents as Additional Insureds, or provide blanket coverage, 
which will state AS REQUIRED BY WRITTEN AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or 
a form at least as broad evidencing that A-  is primary and any 
insurance or self-insurance maintained by the County of Orange shall be 
excess and non-contributing. 

 
2. (Optional coverage to be required only when hazardous materials are involved.  If 

required A-E will be notified by County). The Pollution Liability policy shall 
contain the following endorsements, which shall accompany the Certificate of 
Insurance: 

a. An Additional Insured endorsement naming the County of Orange, Orange 
County Flood Control District, and their respective elected and appointed 
officials, officers, employees and agents as Additional Insureds.  
 

b. A primary non-contributing endorsement evidencing that A-
primary and any insurance or self-insurance maintained by the County of 
Orange shall be excess and non-contributing. 
 

3. 
endorsement waiving all rights of subrogation against the County of Orange, 
Orange County Flood Control District, and their respective elected and appointed 
officials, officers, employees and agents, or provide blanket coverage, which will 
state AS REQUIRED BY WRITTEN AGREEMENT. 

 
4. All insurance policies required by this Contract shall waive all rights of subrogation 

against the County of Orange, its elected and appointed officials, officers, 
employees and agents when acting within the scope of their appointment or 
employment. 

 
5. A-E shall notify County in writing within thirty (30) days of any policy cancellation 

and ten (10) days for non-payment of premium and provide a copy of the 
cancellation notice to County.  Failure to provide written notice of cancellation may 
constitute a material breach of the Contract, upon which the County may suspend 
or terminate this Contract. 
 

6. If A- -made policy, A-E shall agree to 
maintain professional liability coverage for two (2) years following completion of 
Contract. 

7. The Commercial General Liability policy shall contain a severability of interests 
clause (standard in the ISO CG 001 policy). 

 
8. Insurance certificates should be forwarded to the agency/department address listed 

on the solicitation. 
 
9. If the A-E fails to provide the insurance certificates and endorsements within seven 

(7) days of notification by CEO/Purchasing or the agency/department purchasing 
division, award may be made to the next qualified vendor. 
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10. County expressly retains the right to require A-E to increase or decrease insurance 
of any of the above insurance types throughout the term of this Contract.  Any 
increase or decrease in insurance will be as deemed by County of Orange Risk 
Manager as appropriate to adequately protect County. 

 
11. County shall notify A-E in writing of changes in the insurance requirements.  If A-

E does not deposit copies of acceptable Certificates of Insurance and endorsements 
with County incorporating such changes within thirty (30) days of receipt of such 
notice, this Contract may be in breach without further notice to A-E, and County 
shall be entitled to all legal remedies. 

 
12. The procuring of such required policy or policies of insurance shall not be construed 

to limit A-E's liability hereunder nor to fulfill the indemnification provisions and 
requirements of this CONTRACT, nor act in any way to reduce the policy coverage 
and limits available from the insurer. 

 
4. INDEMNITY/COMPLIANCE 

 
4.1. Indemnification  
 
4.1.1. A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, Orange County Flood Control District and their agents, 
officers, and employees from employer sanctions and any other liability which may 
be assessed against A-E or the County or both in connection with any alleged 
violation of any Federal or State statutes or regulations pertaining to the eligibility 
for employment of any persons performing work under this Contract. 

4.1.2. All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior 
to submission.  A-E understands that County's checking is discretionary, and A-E shall not 
assume that County will discover errors and/or omissions.  If County discovers any errors or 
omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned to 
A-E for correction.  Should COUNTY or others discover errors or omissions in the work 
submitted by A-E after County's approval thereof, County's approval of A-E's Projects/Services 
shall not be used as a defense by A-E. 

 
4.1.3. A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold 

County, Orange County Flood Control District and their elected and appointed officials, 

of Supe
claims, demands or liability of any kind or nature, including but not limited to personal 
injury or property damage, arising out of, pertaining to, or relating to the negligence, 
recklessness, or willful misconduct of the A-E.  If judgment is entered against A-E and 
County by a court of competent jurisdiction because of the concurrent active negligence 
of A-E and County or County Indemnitees, A-E and County agree that liability will be 
apportioned as determined by the court.  Neither party shall request a jury 
apportionment.  Notwithstanding anything stated above, nothing contained herein shall 
relieve A-E of any insurance requirements or obligations created elsewhere in this 
Contract. 

4.2. Bills and Liens 
 
A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 
of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but 
if any does so attach, A-E shall promptly procure its release and, in accordance with the 
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requirements of the indemnification paragraph above, indemnify, defend, and hold 
COUNTY harmless and be responsible for payment of all costs, damages, penalties and 
expenses arising from or related thereto. 

4.3. Compliance with Laws 
 

4.3.1. A-E represents and agrees that services to be provided under this Contract shall fully comply, 
at A-

 those issued by County in its 
governmental capacity and all other laws applicable to the Projects/Services at the time 
Projects/Services are provided to and accepted by County. 

4.3.2. A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 
requirements of the indemnification paragraph above, A-E agrees that it shall defend, 
indemnify and hold County and County Indemnitees harmless from all liability, damages, 
costs and expenses arising from or related to a violation of such laws. 

 
5. TERMINATION 

 
5.1. Termination of Contract for Cause 

 
5.1.1. If A-E breaches any of the covenants or conditions of this Contract, County shall have the right 

to terminate this Contract upon ten (10) days written notice prior to the effective day of 
termination. 

5.1.2. A-E shall have the opportunity to cure the alleged breach prior to termination. 

5.1.3. In the event the alleged breach is not cured by A-E prior to termination, all work performed by 
A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall 
be made available to County. 

5.2. Termination for Convenience 
 

5.2.1. Notwithstanding any other provision of the Contract, County may at any time, and without 
cause, terminate t
written notice to the A-E.  Such termination shall be effected by delivery to the A-E of a notice 
of termination specifying the effective date of the termination and the extent of the Work to be 
terminated. 
 

5.2.2. A-E shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County. 
 

5.2.3. County shall pay the A-E for the Work completed prior to the effective date of the termination, 
and such payment shall be the A-  
 

5.2.4. Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 
damages, or other damages of any sort as a result of a termination or partial termination under 
this Paragraph. 
 

5.2.5. A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to 
the extent specified in a notice of termination, and shall require subcontractors to insert the same 
condition in any lower tier subcontracts. 

5.3. Breach of Contract 
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The failure of the A-E to comply with any of the provisions, covenants or conditions of this 
Contract shall be a material breach of this Contract. In such event, in addition to any other 
remedies available at law, in equity, or otherwise specified in this Contract, the County may: 
 
a) afford the A-E written notice of the breach and ten (10) calendar days or such shorter time 

that may be specified in this CONTRACT within which to cure the breach;  
 
b) discontinue payment to the A-E for and during the period in which the A-E is in breach; and 
 
c) offset those monies disallowed pursuant to the above, against any monies billed by the A-E 

but yet unpaid by the County. 

5.4. Default 
 

5.4.1. In the event any equipment or service furnished by the A-E in the performance of this Contract 
should fail to conform to the specifications therein within one (1) calendar year from the 

 
specified within the specifications or Contract, whichever is greater, the County may reject 
same, and it shall become the duty of the A-E to reclaim and remove the items without expense 
to the County and to immediately replace all such rejected equipment or service with others 
conforming to such specifications, provided that should the A-E fail, neglect or refuse to do so 
within one hundred and twenty (120) calendar days, the County shall have the right to purchase 
on the open market a corresponding quantity of any such equipment or service and to deduct 
from any monies due or that may thereafter become due to the A-E the difference between the 
price specified in this Contract and the actual cost to the County. 

5.4.2. In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 
the same conditions as to the rights of the County to purchase on the open market and to 
reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

5.4.3. In the event of the cancellation of this Contract, either in whole or in part, by reason of the 
default or breach by the A-E, any loss or damage sustained by the County in procuring any 
equipment or service which the A-E agreed to supply under this Contract shall be borne and 
paid for by the A-E. 

5.4.4. Default shall include failure to carry out any of the requirements of this Contract, including, but 
not limited to not providing enough properly skilled workers or proper materials, persistently 
disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to 
herein, or otherwise substantially violating any provision of this Contract. 

 
5.4.5. Orderly Termination:  Upon termination of this Contract for any reason, each Party shall assist 

the other PARTY in transferring all assets, tangible and intangible, as may be necessary for the 
orderly, non-disruptive business continuation of each Party, including all data and any 
unfinished, preliminary or draft documents.  Each Party shall promptly return to the other Party 
all papers, materials, and other properties of the other held by each for purposes of performance 
of this Contract. 

5.4.6. The right of either party to terminate this Contract hereunder shall not be affected in any way 
by its waiver of or failure to take action with respect to any previous default. 
 

6. MISCELLANEOUS 
 

6.1. Laws to be Observed 
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A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, 
state and local laws, ordinances and regulations in any manner affecting the conduct of the 
Projects/Services. 

6.2. Award of Construction Contract and Other Future Contracts 
 
A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act 
of 1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of 
interest, the award of a contract for the construction of the project(s) on which A-E performed 
architectural-engineering services under this A-E Contract.  A-E is hereby informed that these 
statutes and regulations could also prohibit the award to A-E of design or other contracts on 
future phases related to tasks performed by A-E under this Contract.  This prohibition applies 
also to a subcontractor of or parent company of the firm that performed architectural-
engineering tasks under this Contract. 

6.3. Amendments 
 
No alteration or variation of the terms of this Contract shall be valid unless made in writing and 
signed by the parties; no oral understanding or agreement not incorporated herein shall be 
binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are valid 
or binding on County unless authorized by County in writing. 

6.4. Successors and Assigns 
 
The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 
parties hereto and their successors and assigns. 

6.5. Entirety 

This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. 

6.6. Severability 
 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 
unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be given 
effect to the fullest extent reasonably possible. 

6.7. Binding Obligation 
 
The Parties to this Contract represent and warrant that this Contract has been duly authorized 
and executed and constitutes the legally binding obligation of their respective organization or 
entity enforceable in accordance with its terms. 

6.8. Governing Law and Venue 
 

6.8.1. This Contract has been negotiated and executed in the State of California and shall be governed 
by and construed under the laws of the State of California.  In the event of any legal action to 
enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent 
jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby 
submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

6.8.2. The Parties specifically agree that by soliciting and entering into and performing 
Projects/Services under this Contract, the A-E shall be deemed to constitute doing business 
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within Orange County from the time of solicitation of work, through the period when all 
Projects/Services under this Contract is completed, and continuing until the expiration of any 
applicable limitations period. 
 

6.9. Intentionally Omitted 
 

6.10. Ownership of Documents 

6.10.1. All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs, 
sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the 
supervision of A-E pursuant to this Contract, shall become the property of County upon 
preparation by A-E and may be used by the County as it may require without additional cost to 
the County. 
 

6.10.2. A-
such data described in Section 6.10.1 above, in native format and regardless of whether such 
data constitutes a draft, preliminary, or final document within three (3) business days. Failure 
by A-E to promptly comply with such direction and request by County shall constitute a material 
breach of A-  

6.10.3. County shall not be limited in any way to its use thereof at any time, including the release of 
this data to third parties.  A-E shall be held harmless for release of such data as may be prepared 
or created under this Contract to any third party.  If A-E and/or anyone acting under the 
supervision of A-E should later desire to use any of the data prepared in connection with this 
Contract, A-E shall first obtain the written approval of County. 

6.11. Confidentiality 
 

6.11.1. All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written 
or other information submitted to A-E in connection with the performance of this Contract shall 
be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, 
without the prior written consent of County, be used for any purposes other than the performance 
of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 
company, corporation or agency, not connected with the performance of the Projects/Services. 

6.11.2. Nothing furnished to A-E which is generally known among counties in Southern California shall 
be deemed confidential. 

6.11.3. A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 
photographs of the work, or any other publicity pertaining to the work in any magazine, trade 
paper, newspaper, or other medium without the express written consent of County. 

6.12. Publication 
 

6.12.1. No copies of sketches, schedules, written documents, computer based data, photographs, maps 
or graphs, including graphic art work, resulting from performance or prepared in connection 
with this Contract, are to be released by A-E and/or anyone acting under the supervision of A-
E to any person, partnership, company, corporation, or agency, without prior written approval 
by the County, except as necessary for the performance of the services of this Contract.  All 
press contacts, including graphic display information to be published in newspapers, magazines, 
etc., are to be administered only after County approval. 

6.12.2. The A-E agrees that it will not issue any news releases or make any contact with the media in 
connection with either the award of this Contract or any subsequent amendment of, or effort 
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under this Contract. A-E must first obtain review and approval of said media contact from the 
County through 
received by the media should be referred directly to the County.  A-
serve as a media spokesperson for County projects without first obtaining permission from the 
County Project Manager. 

6.13. Records and Audit/Inspections 
 

6.13.1. A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-
E in the performance of this Contract.  

6.13.2. Within ten (10) days of County's written request, A-E shall allow County or authorized State or 
Federal agencies or any duly authorized representative to have the right to access, examine, 
audit, excerpt, copy or transcribe any pertinent transaction, activity, timecards or other records 
relating to this Contract. 

6.13.3. A-E shall keep such material, including all pertinent cost accounting, financial records and 
proprietary data for a period of three (3) years after termination or completion of the Contract 
or until resolution of any claim or dispute between the Parties, whichever is later. 

6.13.4. Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 
within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 
surviving entity in a merger or acquisition, or, in the event of liquidation, to COUNTY. 

6.14. Notices 
 

6.14.1. Any and all notices, requests, demands and other communications contemplated, called for, 
permitted, or required to be given hereunder shall be in writing, except through the course of 
the P
Projects/Services. 
 

6.14.2. Any written communications shall be deemed to have been duly given upon actual in-person 
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 
than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 
requested, postage prepaid, whichever occurs first.  The date of mailing shall count as the first 
day. 

6.14.3. All communications shall be addressed to the appropriate party at the address stated herein or 
such other address as the parties hereto may designate by written notice from time to time in the 
manner aforesaid. 

For A-E: AECOM Technical Services, Inc. 
999 Town and Country Road 
Orange, CA 92868 
Attn: Jerry Flores 
Phone: 714-567-2400 
E-mail: Jerry.Flores@aecom.com  

 
For COUNTY: OC Public Works, OC Infrastructure 

601 N. Ross St.,      
Santa Ana, CA 92701 
Attn: Regina Hu  
Phone: 714-647-3927 
E-mail: Regina.Hu@ocpw.ocgov.com  
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 cc: OC Public Works Procurement Services 
  601 N. Ross St., 
  Santa Ana, CA 92701 
  Attn:  Dana Varela 
  Phone: 714-667-8829 
  E-mail: Dana.Varela@ocpw.ocgov.com 

 
6.15. Attorney's Fees 

 
In any action or proceeding to enforce or interpret any provision of this Contract, or where any 

costs and expenses. 

6.16. Interpretation 

6.16.1. Contract has been negotiated at arm's length and between persons sophisticated and 
knowledgeable in the matters dealt with in this Contract. 

6.16.2. In addition, each Party has been represented by experienced and knowledgeable independent 
legal counsel of their own choosing, or has knowingly declined to seek such counsel despite 
having the opportunity to do so. 

6.16.3. Each Party further acknowledges that they have not been influenced to any extent whatsoever 
in executing this Contract by any other Party hereto or by any person representing them, or both. 

6.16.4. Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision 
that would require interpretation of any ambiguities in this Contract against the Party that has 
drafted it is not applicable and is waived. 

6.16.5. The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose 
of the Parties and this Contract. 
 

6.17. Headings 
 
The various headings and numbers herein, the grouping of provisions of this Contract into 
separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 
only and shall not limit or otherwise affect the meaning hereof. 

6.18. Acceptance 
 
Unless otherwise agreed to in writing by County acceptance shall not be deemed complete 
unless in writing and until all the services have actually been received, inspected, and tested to 
the satisfaction of County. 
 

6.19. Changes 
 
A-E shall make no changes in the work or perform any additional work without the 
specific written approval. 
 

6.20. Assignment 
 
The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
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performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-
E, by any means whatsoever including but not limited to acquisition by merger, without the 
express written consent of County.  Any attempt by A-E to assign or sub-contract the 
performance or any portion thereof of this Contract without the express written consent of 
County shall be invalid and shall constitute a breach of this Contract. 

6.21. Changes in Ownership 

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger 
by acquisition, of A-
required under terms of sale or other transfer to assume A-
in this Contract and to obtain the written approval of County of such merger or acquisition, and 
complete the obligations and duties contained in the Contract to the satisfaction of County.  A-

merger or acquisition. 

6.22. Force Majeure 

A-E shall not be assessed with damages or unsatisfactory performance penalties during any 
delay beyond the time named for the performance of this Contract caused by any act of God, 
war, civil disorder, employment strike or other cause beyond its reasonable control, provided 
A-E gives written notice of the cause of the delay to County within thirty-six (36) hours of the 
start of the delay and A-E avails himself of any available remedies. 

6.23. Calendar Days 
 

respectively, unless otherwise expressly provided. 

6.24. Title to Data 
 

6.24.1. All materials, documents, data or information obtained from the County data files or any County 
medium furnished to the A-E in the performance of this Contract, will at all times remain the 
property of the County.  Such data or information may not be used or copied for direct or indirect 
use by the A-E after completion or termination of this Contract without the express written 
consent of the County. 

6.24.2. All materials, documents, data or information, including copies furnished by County and loaned 
to A-E for his temporary use, must be returned to the County at the end of this Contract unless 
otherwise specified by the Director. 

 
6.25. Availability of Funds 

 
The obligation of County is subject to the availability of funds appropriated for this purpose, 
and nothing herein shall be construed as obligating the County to expend or as involving the 
County in any contract or other obligation for future payment of money in excess of 
appropriations authorized by law. 
 

6.26. Contingency of Funding 
 
A-E acknowledges that funding or portions of funding for this Contract may also be contingent 
upon receipt of funds from, and/or appropriation of funds by, the State of California or other 
funding sources to County.  If such funding and/or appropriations are not forthcoming, or 
otherwise limited, County may immediately terminate or modify this CONTRACT without 
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penalty. 
 

6.27. Contract Construction 
 
The parties acknowledge that each party and its counsel have reviewed this Contract and that 
the normal rule of construction to the effect that any ambiguities are to be resolved against the 
drafting party shall not be employed in the interpretation of this Contract or any amendment or 
exhibits hereto. 

6.28. Conflicts of Interest 

6.28.1. A-E or its employees may be subject to the provisions of the California Political Reform Act of 

materially affected by services provided under this Contract, (2) prohibits such persons from 
making, or participating in making, decisions that could reasonably affect such interest; and (3) 
may require the filing a Statement of Economic Interest (Form 700). 

6.28.2. If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall 
constitute a material breach and is grounds for immediate termination of this Contract by 
County.   -E shall indemnify and hold harmless 
County for any and all claims for damages resulting from ion of this Section. 

6.29. Usage 

No guarantee is given by the COUNTY to A-E regarding usage of this Contract.  The A-E agrees 
to supply services requested, as needed by the County of Orange, at prices listed in the Contract, 
regardless of quantity requested. 
 

6.30. Cooperative Agreement 
 
6.30.1. The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities.  Governmental entities wishing to use this Contract will be responsible 
for issuing their own purchase documents/price agreements, providing for their own acceptance, 
and making any subsequent payments.  Contractor shall be required to include in any Contract 
entered into with another agency or entity that is entered into as an extension of this Contract a 
Contract clause that will hold harmless the County of Orange from all claims, demands, actions 
or causes of actions of every kind resulting directly or indirectly, arising out of, or in any way 
connected with the use of this contract.   Failure to do so will be considered a material breach 
of this Contract and grounds for immediate Contract termination. The cooperative entities are 
responsible for obtaining all certificates of insurance and bonds required.  The Contractor is 
responsible for providing each cooperative entity a copy of the Contract upon request by the 
cooperative entity. The County of Orange makes no guarantee of usage by other users of this 
Contract.  
 

6.30.2. The Contractor shall be required to maintain a list of the cooperative entities using this 
Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

 
 

6.31. Wage Rates 
 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing 
wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the 
State of California, the Board of Supervisors has obtained the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work in this locality for each 
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craft, classification, or type of workman needed to execute this Contract from the Director of 
the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 
Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 
Facilities & Asset Management/A&E Project Management or visit the website of the 
Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 
Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor 
Code. 
 

6.32. Apprenticeship Requirements 
 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required 
by the Department of Industrial Relations, Division of Apprenticeship Standards by submitting 
DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site. 
 

6.33. Registration of Contractor 
 

All contractors and subcontractors must comply with the requirements of Labor Code Section 
1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be 
accepted from unregistered contractors except as provided in Section 1771.1. This project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
After award of the contract, Contractor and each Subcontractor shall furnish electronic payroll 
records directly to the Labor Commissioner in the manner specified in Labor Code Section 
1771.4. 
 

6.34. Payroll Records 
 
6.34.1. Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 

1776. Such compliance includes the obligation to furnish the records specified in Section 1776 
directly to the Labor Commissioner in an electronic format, or other format as specified by the 
Commissioner, in the manner provided by Labor Code Section 1771.4. 
 

6.34.2. The requirements of Labor Code Section 1776 provide, in summary: 
 

Contractor and any Subcontractor(s) performing any portion of the work under this Contract 
shall keep an accurate record, showing the name, address, social security number, work 
classification, straight time and overtime hours worked each day and week, and the actual per 
diem wages paid to each journeyman, apprentice, worker, or other employee employed by 
Contractor or any Subcontractor(s) in connection with the work. 

 
6.34.3. Each payroll record shall contain or be verified by a written declaration that it is made under 

penalty of perjury, stating both of the following: 
 

a. The information contained in the payroll record is true and correct. 
 

b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 
1815 for any work performed by his or her employees in connection with the Contract. 

 
6.34.4. The payroll records shall be certified and shall be available for inspection at the principal office 

of Contractor on the basis set forth in Labor Code Section 1776. 
 
6.34.5. Contractor shall inform County of the location of the payroll records, including the street 

address, city and county, and shall, within five working days, provide a notice of any change of 
location and address of the records. 
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6.34.6. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days 
in which to provide a certified copy of the payroll records subsequent to receipt of a written 
notice requesting the records described herein. In the event that Contractor or any Subcontractor 
fails to comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or 
a higher amount as provided by Section 1776, for each calendar day, or portion thereof, for each 
worker to whom the noncompliance pertains, until strict compliance is effectuated. Contractor 
acknowledges that, without limitation as to other remedies of enforcement available to County, 
upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement of the California Department of Industrial Relations, such penalties shall be 
withheld from progress payments then due Contractor. Contractor is not subject to a penalty 
assessment pursuant to this section due to the failure of a subcontractor to comply with this 
section. 

 
6.34.7. Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 

1771 et seq., and shall pay workers employed on the Contract not less than the general prevailing 
rates of per diem wages and holiday and overtime wages as determined by the Director of 
Industrial Relations. Contractor shall post a copy of these wage rates at the job site for each 
craft, classification, or type of worker needed in the performance of this Contract, as well as any 
additional job site notices required by Labor Code Section 1771.4(b). Copies of these rates are 

ate 

www.dir.ca.gov. If the Contract is federally funded, Contractor and any Subcontractor(s) shall 
not pay less than the higher of these rates or the rates determined by the United States 
Department of Labor. 

 
6.35. Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. 
Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit 
to the County Twenty Five Dollars ($25) for each worker employed in the execution of this 
Contract by the Contractor or by any subcontractor for each calendar day during which such 
worker is required or permitted to work more than the legal day's or week's work, except that 
work performed by employees of said Contractor and subcontractors in excess of the legal limit 
shall be permitted without the foregoing penalty upon the payment of compensation to the 
workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the 
basic rate of pay. 

6.36. Apprentices  
 
6.36.1. The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater 

than or a number of working days greater than that specified in Labor Code Section 1777.5, this 
Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the 
responsibility of the Contractor to ensure compliance with this Article and with Labor Code 
Section 1777.5 for all apprenticeable occupations. 
 

6.36.2. Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the Contractor and any subcontractors under him employing workers in any 
apprenticeable craft or trade in performing any work under this Contract shall apply to the 
applicable joint apprenticeship committee for a certificate approving the Contractor or 
subcontractor under the applicable apprenticeship standards and fixing the ratio of apprentices 
to journeymen employed in performing the work. 

6.36.3. Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, he Contractor and any subcontractor under him may be required to make contributions 
to the apprenticeship program. 
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6.36.4. The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 

which Section forbids certain discriminatory practices in the employment of apprentices. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures:  

AECOM TECHNICAL SERVICES, INC., 
a California Corporation, 

Date:      By:       
 Signature  

       
Print Name & Title 

(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of 
the Board, President or any Vice President.) 

Date:      By:       
 Signature  

       
Print Name & Title 

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
a political subdivision of the State of California 

 
Date:      By:       

     Print 
     Name:       

     Title:       
 

APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  

By: ______________________ 

Deputy 

Print Name: __________________ 
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ATTACHMENT A 
SCOPE OF SERVICES 

I. INTRODUCTION 
 
OC Public Works, on behalf of the County of Orange (County) and Orange County Flood Control 
District (District), requires supplemental professional services to meet workload demands and project 
scheduling commitments in relation to Architect/Engineer (A-E) Regulatory Permitting and Restoration 
Services for various projects. A-E is defined as an Architect or Engineer for design and/or engineering 

-Call Regulatory Permitting 
-needed" basis. No specified amount 

of work is guaranteed to A-E. However, the amount of negotiated contracted work that will be required 
on an "as-needed" basis shall not exceed ($1,500,000).  

II. GENERAL DESCRIPTION OF SERVICES 
 
The A- - projects arise to 
provide A-E for professional services. Regulatory Permitting and Restoration Services generally consist 
of the preparation of environmental permit applications, supporting documentation, and/or follow up 
submittals.  Also needed is biological monitoring support and the development and implementation of 
habitat creation/restoration/enhancement plans.  A detailed description of services needed is provided 
below in Section V. 
 
Project requirements including background, mapping limits, and pertinent project details will be 
provided, and specific services needed will be discussed by both Parties.  A-E shall prepare a written 
Scope Statement that will include the specific work to be performed, including the costs and time 
required to complete the project/task, and project deliverables with expected format defined (e.g. 
GIS/CADD map layers, letter report, email summary, etc.). Project tasks shall include meetings with 
Project Manager to review the work progress, provide direction, resolve issues and ensure adherence to 
the work completion schedule. Within five (5) working days of each meeting required by 
County/District, A-E shall submit a memorandum summarizing the results of the meeting to Project 
Manager for concurrence and provide a project schedule for completion of the tasks to be performed.   
 
County Project Manager will then review the A-
costs and when satisfied, and issue a Contract Task Order (CTO) against this Contract.  The A-E shall 
restrict themselves to the Scope Statement of the CTO. Any changes in the Scope Statement shall require 
prior written authorization by County.     
 
If site visits are included in the Scope of Work, A-E shall notify the Project Manager of the day(s) and 
time(s) of the field visit(s) prior to its occurrence so other departments can be notified as necessary, and 
in the event the Project Manager chooses to have someone present. 
 

III. CONTRACT TASK ORDER 
 
A-E shall be assigned work via a task order by County which shall subsequently be referred to as the 

-E in 
conjunction with County Project Manager. The County Project Manager shall manage all A-
including monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts, 
adherence to set budget, and internal review of submittal packages. A-E shall follow all requirements as 
outlined in the CTO; this general Scope of Work, the project specific Scope Statement, and the Architect-
Engineer Guide (Rev July 2018).  

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific list 
of deliverables for each task, schedule of work and cost to complete the work. The schedule of work 
shall allow enough time for meetings with County Project Manager or delegated staff to review the work 
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progress, provide technical and policy direction, resolve problems and ensure adherence to the work 
completion schedule. The CTO shall include a cover sheet provided by County Project Manager with 
the appropriate signature blocks and contract information. Once both Parties agree, and all Parties have 
signed the CTO, County Management staff shall provide A-E with a Notice to Proceed (NTP) to begin 
work. A-E shall submit all plans, reports and other documents produced under the CTO to the assigned 
County Project Manager within the timeframe indicated in the CTO or as directed by County Project 
Management staff.  

A. Specific projects will be assigned to A-E through issuance of Contract Task Orders (CTO). 
 

B. A-E will only be reimbursed for incurred (actual) direct costs of reimbursables that are identified 
 

 
C. After a project to be performed under this Contract is identified by County, County will prepare a 

draft CTO. A draft CTO will identify the scope of services, expected results, project deliverables, 
period of performance, project schedule and will designate a Project Manager. The draft CTO will 
be delivered to A-E for review. A-E shall return the draft CTO within ten (10) calendar days along 
with a cost estimate, including a written estimate of the number of hours and Contract hourly rates 
per staff person (including any subcontractors), any anticipated reimbursable expenses, if any, and 
total dollar amount.  
 

D. CTOs may be negotiated for time and materials based on the labor and other rates set forth in 
Contract. 
 

E. A-E shall not commence performance of work or services until the CTO has been approved by the 

be made prior to approval or for any work performed prior to approval of the CTO. 
 

F. No expenditures are authorized on a project and work shall not commence until a CTO for that 
project has been executed by County. 
 

G. The period of performance for CTOs shall be in accordance with dates specified in the CTO. No 
CTO will be written which extends beyond the expiration date of this Contract. 
 

H. The total amount payable by County for an individual CTO shall not exceed the amount agreed to 
in the CTO, unless authorized by amendment to the CTO. 
 

I. If A-E fails to satisfactorily complete a deliverable according to the schedule set forth in a CTO, no 
payment will be made until the deliverable has been satisfactorily completed. 
 

J. CTOs may not be used to amend the language (or the terms) of this Contract nor to exceed the scope of 
work under this Contract. 
 

K. The total amount payable by County for all CTOs resulting from this Contract shall not exceed this 
-to-exceed dollar amount. It is understood and agreed that there is no guarantee, either 

expressed or implied that this dollar amount will be authorized under this Contract through CTO. 

IV. SCOPE OF WORK  REGULATORY PERMITTING AND RESTORATION SERVICES 
 
A. The requested services consist of the preparation of environmental permit applications, supporting 

documentation, and/or follow-up submittals as determined appropriate by Project Manager.  These 
services include, but are not limited to:  
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1. Conducting necessary biological resources surveys including focused surveys of any 
endangered species and construction biological monitoring;  
 

2. Identifying the extent of jurisdictional wetlands/waters of the U.S. and the State of California;  
 

3. Establishing appropriate mitigation per Methods of Assigning Mitigation Ratios for Impacts to 
Riparian Systems (Dr. Stein);  
 

4. Identifying, evaluating and developing Habitat Mitigation and Monitoring Plans (HMMPs) for 
impacted waters and wetlands in accordance with regulatory guidelines;  
 

5. Preparing appropriate state and federal regulatory certification/permit/agreement applications 
or notices;  
 

6. Completing initial studies and subsequent environmental documentation (Mitigated Negative 
Declarations and Environmental Impact Reports) in compliance with the California 
Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA);  
 

7. Providing input on pending state and federal legislation as it relates to regulatory permitting in 
Waters of the U.S. and Waters of the State of California; 
 

8. Prepare mitigation site protections including Long Term Protection and Monitoring Plans 
(LTPMP), Restrictive Covenants, Conservation Easements;  
 

9. Geomorphological and river restoration support;  
 

10. Fish passage expertise;  
 

11. Conduct Worker Environmental Awareness (WEAP) training for construction contractors;  
 

12. Preparing construction drawings and technical specifications for bioengineering and 
environmental enhancement projects in flood control facilities;  
 

13. The development and implementation of habitat creation/restoration/enhancement plans needed 
in accordance with required environmental permits, and 
 

14. Any additional related Support Services as directed by the County or Flood District.  
 

B. Specific tasks may include the following, but are not limited to: 
 

1. CONDUCT BIOLOGICAL RESOURCES SURVEYS AND CONSTRUCTION 
MONITORING 

 
a. A-E shall perform biological resources surveys and prepare reports to a level adequate 

to obtain or meet the compliance reporting requirements of the required Clean Water 
Act Section 404, exemptions, letters of permission, individual permits or nationwide 
permits from the U.S Army Corps of Engineers; Section 1600 Lake or Streambed 
Alteration Agreements, Section 2010 Consistency Determinations or Section 2081 
Incidental Take Permits from the California Department of Fish and Wildlife; Section 
401 waste discharge permits from two  Regional Water Quality Control Boards or State 
Water Resources Control Board; and Coastal Zone Management Act Consistency 
approval from the California Coastal Commission. 

 
b. A-E shall identify, and prepare detailed Biological Resource Reports, on all sensitive 

(state and/or federally-listed) plant and/or animal species, including birds, fishes, and 
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amphibians.  If sensitive species are identified that may be impacted by the project, A-
E shall assist in the development of a mitigation strategy for processing a Section 7 
Consultation and obtaining a Biological Opinion from the U.S. Fish and Wildlife 
Service.  

 
c. A-E shall provide both a quantitative and qualitative assessment of habitat values using 

California Rapid 
Assessment Method (CRAM) and/or other guidelines established by the regulatory 
agencies. 
 

d. A-E shall perform biological resources monitoring during project construction activities 
upon request by the Project Manager to ensure compliance with state and federal agency 
permit and/or agreement conditions in consultation with the OC Public Works. A-E 
shall prepare daily construction monitoring reports.  A summary of monitoring results 
may be requested as an email, technical memorandum or formal report.  

 
e. A-E shall prepare Nesting Bird Plans for submittal to the state and federal resource 

agencies if protected birds are found during construction.   
 
2. PREPARATION OF CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) AND 

NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) DOCUMENTATION 
 

a. A-
such as the probable extent of CEQA documentation, level of biological survey required 
and, if necessary, scope of mitigation to be required. 
 

b. A-E shall A-E shall complete the environmental checklist and associated initial study 
and all technical studies (noise, traffic, etc.) that are part of the CEQA/NEPA 
Guidelines. 

 
c. A-E shall prepare appropriate CEQA documentation including categorical exemption 

or, if necessary, Mitigated Negative Declaration (MND), including public posting and 
all documents necessary to certify the MND or Environmental Impact Report (EIR). 

 
d. 

required under CEQA/NEPA. 
 

3. PREPARATION OF REGULATORY PERMIT APPLICATIONS OR NOTICES 
 
These permits include, but are not limited to: 

Federal Regulatory Permits: 

a. U.S. Army Corps of Engineers Section 404 permits (exemptions, letters of permission, 
nationwide or individual), Section 10 of the Rivers and Harbors Act of 1899, the 
preparation of draft Public Notices, Environmental Assessments and any alternatives 
analysis required. 

b. U.S. Fish and Wildlife Service Section 7 Biological Opinion for 404 permits. 
c. U.S. National Marine Fisheries Service Permits. 
d. U.S. Environmental Protection Agency approvals for 404 permits. 
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State Regulatory Permits and/or Agreements:  

a. California Regional Water Quality Control Board (CRWQCB) Section 401 water 
quality certification under the Clean Water Act and/or waste discharge permit under 
Porter Cologne Act.  

b. California Department of Fish and Wildlife Section 1600 Lake or Streambed Alteration 
Agreement, Section 2081 Incidental Take Permit, Section 2010 Consistency 
Determination. 

c. California Coastal Commission Coastal Zone Management Act, Coastal Development 
Permit, Amendments and Waivers. 

 
         Local Permits: 

a. Coastal Development Permit in cities with Local Coastal Plans approved by California 
Coastal Commission. 

b. Orange County Natural Community Conservation Planning/Habitat Conservation Plan 
(NCCP/HCP) compliance consistency. 

c. Orange County Parks Encroachment Permits. 
 

4. DETERMINATION OF MITIGATION RATIOS AND PREPARATION OF HABITAT 
MITIGATION PLANS 
 
A-E shall establish the appropriate mitigation ratio per the Methods of Assigning Mitigation 
Ratios for Impacts to Riparian Systems (Dr. Stein) and U.S. Army Corps of Engineers 2008 
Mitigation Rule.  Prepare Habitat Mitigation and Monitoring Plans (HMMPs), Long Term 
Protection and Management Plans (LTPMPs) of mitigation sites, Restrictive Covenants, and 
Conservation Easements as necessary. 

5. ASSIST IN NEGOTIATIONS WITH REGULATORY AGENCIES 
 

 A-E shall assist in negotiations with federal and state resource agencies as necessary. A-E shall 
prepare exhibits, reports and other materials to convey project status during these and/or other 
meetings.  A-E may be asked to coordinate and attend meetings with County representatives 
and the regulatory agencies 

6. PREPARATION OF WETLANDS AND JURISDICTIONAL DELINEATIONS 
 

 In conjunction with a biological resources survey, A-E shall prepare wetlands delineation of the 
waters of the United States and waters of the State of California.   

7. PREPARING ENGINEERING PLANS AND TECHNICAL SPECIFICATION FOR 
BIOENGINEERING AND ENVIRONMENTAL ENHANCEMENT PROJECTS IN FLOOD 
CONTROL CHANNELS  
 

 A-E shall prepare detailed construction plans on CADD and specifications for bioengineering 
and environmental enhancement projects in flood control channels, including the preparation of 
grading plans, plant palettes, and irrigation plans.  The plans and specifications must be of the 
quality that could be publicly bid to construction contractors.      

 A-E shall provide expert advice and support regarding fluvial geomorphology.  The fluvial 
geomorphologist shall possess the ability to predict the likely effects of a particular design, in 
terms of erosion, and intended or unintended impacts upstream and downstream.  A-E shall 
provide expert advice and support in overall river restoration and fish passage design.      
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8. HABITAT CREATION/RESTORATION/ENHANCEMENT SERVICES 
 

a. A-E shall have expertise in habitat creation/restoration/enhancement site selection and 
assessment and will accurately gauge the viability/feasibility of a given habitat 
creation/restoration/enhancement site, specifically in terms of satisfying biological 
resource preservation and enhancement conditions associated with regulatory 
requirements.  The site assessment shall adequately clarify and address issues 
surrounding habitat creation/restoration/enhancement, biological remediation, 
sustainable management of applicable natural resources, habitat and asset protection, 
sustainability, optimization strategies and environmental compliance. A-E may be 
asked to evaluate the cost and feasibility of implementing a creation/ 
restoration/enhancement site. 

 
b. A-E shall have expertise in the implementation of habitat creation/restoration/ 

enhancement plans, including the successful planting of required species, installation of 
adequate irrigation and effective invasive species control.  This task is crucial in terms 
of fully satisfying regulatory permit biological resource preservation and enhancement 
conditions. 

 
c. A-E shall have expertise in the maintenance of habitat creation/restoration/enhancement 

sites, which includes, but is not limited to: identification and protection of native 
vegetation, identification and management of invasive plant species, mitigation 
measures to avoid impacts to nesting birds, fencing installation/replacement, erosion 
protection, vandalism protection/repair, irrigation, etc. 
 

d. A-E shall prepare quarterly and/or annual monitoring compliance reports and other 
materials to convey project status.  A-E may also be requested to assist in field meetings 
with State and federal regulatory agencies as necessary.  
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ATTACHMENT B 
COST/COMPENSATION 

I. COMPENSATION:  This is a time and materials usage Contract between County and A-E for On-Call 
Regulatory Permitting and Restoration Services  

A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-
E of all its duties and obligations hereunder.  A-E shall only Be compensated as set forth herein below for 
work performed in accordance with the Scope of Work.  County shall have no obligation to pay any sum 
in excess of the Total Contract Amount specified herein below unless authorized by amendment in 
accordance with Paragraphs 6.3 and 6.19 of the County Contract Terms and Conditions. 

II. PRICING: Payment shall be made in accordance with the provisions of this Contract.  Partial progress 
payments may be allowed at the discretion of the County Project Manager.  Payment shall be as follows: 

A. Classification Rates: 
 

AECOM TECHNICAL SERVICES, INC. 

Classification Titles Hourly Rate  

Principal/President $ 232.54 
Associate Principal/Vice President $ 200.13 
Project Manager $ 185.69 
Senior Hydrogeologist/Geomorphologist $ 214.33 
Staff Hydrogeologist/Geomorphologist $ 130.00 
Associate Hydrogeologist/Geomorphologist $ 151.61 
CEQA/NEPA Manager $ 178.55 
Senior Engineer $ 207.95 
Staff Engineer $ 128.78 
Associate Engineer $ 165.10 
Landscape Architect $ 191.45 
Arborist $ 115.00 
SENIOR:  Planner/Environmental Analyst/GIS 
Specialist/Biologist/Restoration 
Ecologist/Scientist/Historian/Archaeologist/Paleontologist 

$ 161.67 

STAFF:  Planner/Environmental Analyst/GIS 
Specialist/Biologist/Restoration 
Ecologist/Scientist/Historian/Archaeologist/Paleontologist 

$ 113.31 

ASSOCIATE:  Planner/Environmental Analyst/GIS 
Specialist/Biologist/Restoration 
Ecologist/Scientist/Historian/Archaeologist/Paleontologist 

$ 125.61 

Technical Editor  $ 107.16 
Graphics Specialist $ 110.30 
Word Processor $ 94.00 
Clerical Staff $ 87.00 
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*Natures Image, Inc. 

Classification Titles Hourly Rate  

Senior Project Manager $ 145.00 
Habitat Specialist $ 135.00 
Landscape Operating Engineer $ 170.00 
Landscape Irrigation Laborer $ 145.00 
Landscape Hydroseeder $ 165.00 
Construction Laborer $ 180.00 
Landscape Irrigation Tender $ 80.00 
Landscape Supervisor/Project Manager $ 125.00 
Foreman $ 88.00 
Assistant Foreman $ 83.00 
Skilled Laborer $ 78.00 
Laborer $ 74.00 
Clerical Support $ 65.00 

*County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience 
only. 

*Construction-related work performed under A-E service contracts may meet the 
 et seq.  

preconstruction phases of construction, including, but not limited to, inspection and land surveying work, 
and work performed during the postconstruction phases of construction, including, but not limited to, all 
cleanup work at the jobsite. See, Labor Code § 1720.  Contracts for A-E services shall mandate that 
prevailing wages be paid where mandated by law. 

B. Total Contract Amount Shall Not Exceed:                      $1,500,000 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this Contract.  All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to or less than 
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope.  A-
E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise 
specified and provided for within this Contract. 

V. A- S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.   

VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in the Scope of 
Work but necessary for completion of the work and must be authorized in advance by the County Project 
Manager. A-E may be entitled to reimbursement for the following, upon prior approval by County: 

 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in 
the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have 
been approved in writing by the County Project Manager.   
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2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates 
have been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County 
Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager 
and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct of 
business within the Scope of Services of this Contract shall be based on the Internal Revenue 
Service Standard Mileage Rate in effect at the time.  Mileage between the A-

not be reimbursed. 

5) 
will not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts.  
Receipts for reimbursable expenses must be submitted with all A-E invoices.  Invoices for 
reimbursable expenses without back-up receipts will not be paid.  A-E is responsible for submitting 
reimbursable invoices in a format that is acceptable to the County.  Reimbursable items shall be 
charged at cost.  Any third-party or subcontractor services shall also be charged at cost; no mark-ups 
will be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been completed, to 
the address specified below.   Payment will be net thirty (30) days after receipt of an invoice in a format 
acceptable to the County, as applicable.  Invoices shall be verified and approved by County and subject to 
routine processing requirements.  The responsibility for providing an acceptable invoice to County for 
payment rests with A-E.  Incomplete or incorrect invoices are not acceptable and will be returned to the A-
E for correction. 

Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse the County for 
any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 
Contract requirements. 

Payments made by County shall not preclude the right of County from thereafter disputing any items or 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-
have a unique number and will include the following information: 

A. A-  

B. A-  

C. Name of COUNTY agency/department 

D. Delivery/service address 

E. CONTRACT number 

F. Service Date 

G. Description of Services  

H. Total 
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I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

TBA  Per Task Order 
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer (EFT) 
process in lieu of a check payment.  Payment made via EFT will also receive Electronic Remittance Advice 
with the payment details via email.  An email address will need to be provided to the COUNTY via an EFT 
Authorization Form.  To request a form, please contact the DPA. 
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 

Name 
Classification/ 
Designation 

Years of 
Experience 

Years 
with 

Current 
Firm 

Licenses/Certifications 
(include license number) 

William 
Hoosem, AICP 

Principal  16 N/A Certified Planner,  
CA #026231 

Jerry Flores Project Manager 21 19 N/A 
Paula Jacks Associate 

Principal/Quality 
Control (Regulatory 

Specialist) 

33 23 Wetland Delineation 
CRAM 

Trainer/Practitioner 

Art Popp Senior Biologist 27 12 CRAM Practitioner 
Brennan 
Mulrooney 

Staff Biologist 20 10 10 (a)(1)(A) 
Endangered Species 

Permit 
TE 820658-8.1 

Kelly Rios Staff Biologist 13 5 10 (a)(1)(A) TE0189090-
04 

Chris Hargreaves Arborist/Staff 
Restoration Ecologist   

13 13 ISA Arborist #WE- 
12475A, CPESC-

Certified Professional in 
Erosion and Sediment 

Control #8543, 
Qualified SWPPP 

Practitioner (QSP)#27318 
Hallie 
Fitzpatrick, 
AICP 

Associate Planner 14 13 Certified Planner,  
CA# 026801 

Nathan Counts Associate Planner 13 13 N/A 
Erik Larsen, 
D.Env. 

Senior 
Biologist/Restoration 
Ecologist (Regulatory 

Specialist) 

22 18 Wetland Delineation 
CRAM 

Trainer/Practitioner 

Dick Rol Landscape Architect 25 10 Professional Landscape 
Architect, CA. License 

#4783 

A-E understands that the personnel represented as assigned to the CONTRACT must remain working on the 
CONTRACT throughout the duration of the CONTRACT unless otherwise requested or approved by the 
COUNTY.  Substitution or addition of A-  any given category or classification shall be 

Note: The written approval 
of substituted A-E Key Personnel is for departmental use only and shall not be used for auditing purposes 
outside OC Public Works or other County department.  
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A-E may reserve the right to involve other A-E personnel, as their services are required.  The specific 
individuals will be assigned based on the need and timing of the service/classification required. Assignment 
of additional key personnel shall be subject to COUNTY Project Manager written approval.  Note: The 
written approval of additional A-E Key Personnel is for departmental use only and shall not be used for 
auditing purposes outside OC Public Works or other County Department.  COUNTY reserves the right to 
have any A-E personnel removed from providing services to COUNTY under this CONTRACT.  COUNTY 
is not required to provide any reason for the request for removal of any A-E personnel. 

2. SUBCONTRACTOR(S)  

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  
Substitution or addition of A-E
written approval of the COUNTY Project Manager.  

Company Name & 
Address 

Contact Name and Telephone 
Number 

Project Function 

Natures Image, Inc.  
20361 Hermana Circle Lake 

Forest, CA 92630 

Dan Slinger, Chief Estimator  
(949) 680-4400 

Habitat Restoration Contractor 
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