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CONTRACT 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby numbered 
MA-080-22011510, by and between the County of Orange, a political subdivision of the State of California, 
hereinafter referred to as “County” or “Owner,” and AECOM Technical Services, Inc., a California Corporation, 
hereinafter referred to as “A-E,” “Contractor” or “Consultant,” which are sometimes individually referred to as 
“Party” or collectively referred to as “Parties.” 

 
RECITALS 

 
WHEREAS, County requires professional services to accomplish projects and/or services 

(“Projects/Services”) as described in MA-080-22011510 Scope of Work for On-Call Airport Architectural 
Engineering Design Services, hereinafter referred to as “Attachment A”; and  

 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 

for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows: 

1. GENERAL 
 

1.1. Retainer 
 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 
 

1.1.2. A-E has offered, and County has accepted, the professional services of Matt Ulukaya, PE and A-E 
shall assign him/her to the Projects/Services. 

 
1.1.3. A-E may employ special consultants/contractors for the accomplishment of the Projects/Services 

specified; and only the firms or independent consultants/contractors identified in Attachment C 
may be employed by A-E to provide these Projects/Services. 

 
1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 

Director, County of Orange, OC Public Works or his designee, hereinafter referred to as “Director.” 
 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 
performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently liable to 
County for the performance of the work pursuant to their agreements, and A-E shall have no 
liability for work by contractors independently contracting with County. 

  
1.2. Projects/Services 
 

1.2.1. Description of Projects/Services 
 

a. Project/Services to be performed by A-E shall consist of the work as specified herein and 
as required in Attachment A, attached hereto and incorporated herein by reference. If in 
the event Attachment A shall be in conflict with any provision of this Contract, the wording 
as set forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in a form which 
has been thoroughly reviewed and checked for completeness, accuracy and consistency by 
the registered professional named in Section 1.1.2 herein; and any Projects/Services not 
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meeting this requirement will be returned to A-E prior to review by County. 

1.2.2. Design Criteria and Standards 
 

All Projects/Services shall be performed in accordance with instructions, criteria and standards set 
forth by the Director. 
 

1.2.3. Scheduling  
 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule and 
within five (5) working days from the date of receipt of individual assignments from County, 
A-E shall submit to County two (2) copies of a progress work schedule which shall delineate 
dates of commencement and completion of the various phases of Projects/Services 
assignments. A-E schedule shall include required County review period(s) set forth herein. 
An approved copy of the progress schedule will be returned to A-E. 

 
b) A-E shall allow at least five (5) working days for County review of progress work schedule. 

In planning work, A-E should anticipate and allow ten (10) working days for County review 
of each submittal required in Attachment A. 
 

c) A-E shall meet on an as-needed basis as determined by County or at least once every four 
(4) weeks with County to review progress of work, adherence to progress schedule, 
coordination of work, scheduling of seminars, if needed, and to resolve any problems that 
may develop. 

 
d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum 

summarizing the results of the meeting and shall submit it to County for concurrence. 
 

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the County 
within the time frame indicated in Attachment A except A-E shall not be responsible for any 
delay beyond the control of A-E. 

 
f) In the event A-E fails to complete the work and obtain the approval of Director in the time 

allowed, County shall have the option of completing the work by its own forces or by contract 
with another firm. The time allowed for A-E to complete the Projects/Services pursuant to 
this Contract shall be extended for delay caused by County in completing its work pursuant 
to this Contract which delay exceeds the agreed County review and/or approval time periods. 

 
1.3. Assistance by County Staff 
 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work of 
this Contract. Said staff member's duties will consist of the giving of advice and consultations, 
assisting A-E in negotiations with other public agencies and private parties, miscellaneous items 
which in the judgment of A-E or County’s staff warrant attention, and all other duties as may be 
described in Attachment A. 
 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, initiate 
and carry through to completion. 
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1.4. Term and Maximum Compensation 
 

The term of this Contract is for three (3) years, commencing December 20, 2022 through December 
19, 2025 with Board of Supervisor approval, with a MAXIMUM ALLOWABLE 
COMPENSATION OF FIVE MILLION DOLLARS ($5,000,000), with the option to renew for 
two (2) additional one-year terms, with Board approval; except as permitted in Paragraph 1.5 
below.  

1.5. A-E Compensation and Extra Work 
 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in accordance 
with the following: 
 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as changes in 
approved portions of the Project/Services required by and ordered in writing by Director which 
changes constitute a change in or departure from said approved portions of Projects/Services) is 
not authorized, compensation including reimbursables shall be described and payable as stipulated 
in Fee Schedule, herein after referred to as “Attachment B,” attached hereto and incorporated 
herein by reference. 

  
1.5.3. Where Extra Work is authorized for Projects/Services: 
 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall be 
required by and ordered in writing by Director. If this Contract is not approved by the 
Board of Supervisors, any change that increases the cumulative Contract price beyond 
$200,000 must be approved by the Board. Increases in the Contract amount for services 
within the existing scope of work may be granted by the Director where the amount does 
not exceed 25 percent of the existing Contract price or $200,000, whichever is less. 
 

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff 
employed in the Extra Work, classification of employees and number of hours worked. 

 
1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

 
a) For failure to complete and secure approval of the first required submittal, there shall be 

no compensation. 
 
b) For failure to complete and secure approval of other authorized phases, A-E shall, upon 

completion of Projects/Services by others, be entitled to receive compensation based on 
approved work of Projects/Services not to exceed the amounts specified in Attachment A 
for that particular submittal, plus the reasonable value as determined by County of the non-
approved work; provided, however, that if the cost to County to complete the contract 
exceeds the amount specified herein, A-E shall be liable to County for such excess costs 
attributable to A-E's breach of the Contract. 

2. LABOR 
 
2.1 Non-Employment of County Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of County in professional classifications of the same skills required for the performance 
of this Contract who is involved in this Project in a participatory status during the life of this 
Contract regardless of the assignments said employee may be given or the days or hours employee 
may work. 
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2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or agents, agents 
or employees of the County. A-E shall be an independent contractor and shall have responsibility 
for and control over the details and means for performing the work, provided that A-E is in 
compliance with the terms of this Contract. Anything in the Contract which may appear to give 
County the right to direct A-E as to the details of the performance of the work or to exercise a 
measure of control over A-E shall mean that A-E shall follow the desires of County, only in the 
results of the work.  

2.2 Non-Discrimination 
 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the 
California Labor Code and not engage nor permit any subcontractors to engage in discrimination 
in employment of persons because of the race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, marital status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 
for a violation of the California Labor Code. 

 
2.2.3 The A-E shall comply with the regulations relative to nondiscrimination in Federally assisted 

programs of the Department of Transportation (hereinafter, "DOT") Title 49, Code of Federal 
Regulations, Part 21, as they may be amended from time to time (hereinafter referred to as the 
Regulations), which are incorporated herein by reference and made a part of this Agreement. 
 

2.2.4 A-E shall provide all information and reports required by the regulations or directives issued 
pursuant thereto and shall permit access to its books, records, accounts, other sources of 
information, and its facilities as may be determined by the sponsor or the Federal Aviation 
Administration (FAA) to be pertinent to ascertain compliance with such regulations, orders and 
instructions. 

 
Where any information required of A-E is in the exclusive possession of another who fails or 
refuses to furnish this information, A-E shall so certify to the sponsor or the FAA, as appropriate, 
and shall set forth what efforts it has made to obtain the information. 

 
2.3 Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and regulations regarding the 
employment of aliens, and others and that all its employees performing work under this Contract 
meet the citizenship or alien status requirement set forth in Federal statutes and regulations. A-E 
shall obtain from all employees performing work hereunder, all verification and other 
documentation of employment eligibility status required by Federal or State statutes and 
regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 8 
U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall 
retain all such documentation for all covered employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

 
2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent contractor. 

 
2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ compensation 

or other fringe benefits of any kind through County. 
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2.5 Conflict of Interest Contractor Personnel 
 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that could 
result in a conflict with the best interests of the County. This obligation shall apply to the A-E; the 
A-E’s employees, agents, and relatives; sub-tier contractors; and third parties associated with 
accomplishing work and Projects/Services hereunder. 

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its employees 

or agents from: making, receiving, providing or offering gifts, entertainment, payments, loans or 
other considerations which could be deemed to appear to influence individuals to act contrary to 
the best interests of the County. 

 
2.6 Labor Code Notice 
 

All A-E and subcontractors must comply with the requirements of California Labor Code 1770 
et seq. if the work performed is considered a “public works” under California Labor Code 1720 
et seq. A-E is encouraged to contact the California Department of Industrial Relations for 
clarification if the A-E is unsure if some or any of the work performed under this Contract 
qualifies as “public works.” 

 
3. INSURANCE 

3.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all required 
insurance at A-E’s expense, including all endorsements required herein, necessary to satisfy the 
County that the insurance provisions of this Contract have been complied with. A-E agrees to keep 
such insurance coverage, Certificates of Insurance, and endorsements on deposit with the County 
during the entire term of this Contract. The County reserves the right to request the declarations 
page showing all endorsements and a certified copy of the policy. In addition, all subcontractors 
performing work on behalf of A-E pursuant to this Contract shall obtain insurance subject to the 
same terms and conditions as set forth herein for A-E. 

3.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this Contract 
shall be covered under A-E's insurance as an Additional Insured or maintain insurance subject to 
the same terms and conditions as set forth herein for A-E. A-E shall not allow subcontractors to 
work if subcontractors have less than the level of coverage required by County from A-E under 
this Contract. It is the obligation of A-E to provide notice of the insurance requirements to every 
subcontractor and to receive proof of insurance prior to allowing any subcontractor to begin work. 
Such proof of insurance must be maintained by A-E through the entirety of this Contract for 
inspection by County representative(s) at any reasonable time. 

3.3  All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any self-
insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 
specifically be approved by the County’s Risk Manager, or designee, upon review of A-E's 
current audited financial report. If A-E's SIR is approved, A-E, in addition to, and without 
limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against any and all 
liability, claim, demand or suit resulting from A-E's, its agents, employee's or 
subcontractor's performance of this Contract, A-E shall defend the County at its sole cost 
and expense with counsel approved by Board of Supervisors against same; and 
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2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to 
indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions 
to which the duty to defend stated above applies, and the A-E's SIR provision shall be 
interpreted as though the A-E was an insurer and the County was the insured. 

3.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 
the County may terminate this Contract. 

A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a minimum rating 
of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by 
the most current edition of the Best's Key Rating Guide/Property-Casualty/United 
States or ambest.com). It is preferred, but not mandatory, that the insurer be licensed 
to do business in the state of California (California Admitted Carrier).  
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office 
of Risk Management retains the right to approve or reject a carrier after a review of 
the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the minimum 

limits and coverage as set forth below: 

Coverage        Minimum Limits 

Commercial General Liability $1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including converge for 
owned, non-owned and hired vehicles $1,000,000 per occurrence 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 

Professional Liability 
$1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 
*(Optional coverage to be required only 
when hazardous materials are involved. If 
required, A-E will be notified by County). 

$1,000,000 per claims made or 
occurrence 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance Services 

Office (ISO) form CG 00 01, or a substitute form providing liability coverage as broad. 
 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 

05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as broad. 
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C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following endorsements, 
which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a 

form at least as broad naming the County of Orange and their respective elected 
and appointed officials, officers, employees and agents as Additional Insureds, 
or provide blanket coverage, which will state AS REQUIRED BY WRITTEN 
AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or a 
form at least as broad evidencing that A-E’s insurance is primary, and any 
insurance or self-insurance maintained by the County of Orange shall be excess 
and non-contributing. 

 
2. (Optional coverage to be required only when hazardous materials are involved. If 

required A-E will be notified by County). The Pollution Liability policy shall contain 
the following endorsements, which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement naming the County of Orange and their 

respective elected and appointed officials, officers, employees and agents as 
Additional Insureds.  

b. A primary non-contributing endorsement evidencing that A-E’s insurance is 
primary and any insurance or self-insurance maintained by the County of Orange 
shall be excess and non-contributing. 

 
3. The Workers’ Compensation policy shall contain a waiver of subrogation endorsement 

waiving all rights of subrogation against the County of Orange and their respective 
elected and appointed officials, officers, employees and agents, or provide blanket 
coverage, which will state AS REQUIRED BY WRITTEN AGREEMENT. 

 
4. All insurance policies required by this Contract shall waive all rights of subrogation 

against the County of Orange, its elected and appointed officials, officers, employees 
and agents when acting within the scope of their appointment or employment. 

 
5. A-E shall notify County in writing within thirty (30) days of any policy cancellation 

and ten (10) days for non-payment of premium and provide a copy of the cancellation 
notice to County. Failure to provide written notice of cancellation may constitute a 
material breach of the Contract, upon which the County may suspend or terminate this 
Contract. 
 

6. If A-E’s Professional Liability policy is a claims-made policy, A-E shall agree to 
maintain professional liability coverage for two (2) years following completion of 
Contract. 

 
7. The Commercial General Liability policy shall contain a severability of interest’s 

clause (standard in the ISO CG 001 policy). 
 
8. Insurance certificates should be forwarded to the agency/department address listed on 

the solicitation. 
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9. If the A-E fails to provide the insurance certificates and endorsements within seven 
(7) days of notification by CEO/Purchasing or the agency/department purchasing 
division, award may be made to the next qualified vendor. 

 
10. County expressly retains the right to require A-E to increase or decrease insurance of 

any of the above insurance types throughout the term of this County. Any increase or 
decrease in insurance will be as deemed by County of Orange Risk Manager as 
appropriate to adequately protect County. 

 
11. County shall notify A-E in writing of changes in the insurance requirements. If A-E 

does not deposit copies of acceptable Certificates of Insurance and endorsements with 
County incorporating such changes within thirty (30) days of receipt of such notice, 
this Contract may be in breach without further notice to A-E, and County shall be 
entitled to all legal remedies. 

 
12. The procuring of such required policy or policies of insurance shall not be construed 

to limit A-E's liability hereunder nor to fulfill the indemnification provisions and 
requirements of this Contract, nor act in any way to reduce the policy coverage and 
limits available from the insurer. 

 
4. INDEMNITY/COMPLIANCE 

4.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold harmless, 
the County, Orange County and their agents, officers, and employees from employer 
sanctions and any other liability which may be assessed against A-E or the County or both in 
connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this 
Contract. 

 
4.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior to 

submission. A-E understands that County’s checking is discretionary, and A-E shall not assume 
that County will discover errors and/or omissions. If County discovers any errors or omissions 
prior to approving A-E's Projects/Services, the Projects/Services will be returned to A-E for 
correction. Should County or others discover errors or omissions in the work submitted by A-E 
after County's approval thereof, County's approval of A-E's Projects/Services shall not be used as 
a defense by A-E. 

 
4.3 Indemnification 
 

A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold 
County and their elected and appointed officials, officers, employees, agents and those special 
districts and agencies which County’s Board of Supervisors acts as the governing Board 
(“County Indemnitees”) harmless from any claims, demands or liability of any kind or 
nature, including but not limited to personal injury or property damage, arising out of, 
pertaining to, or relating to the negligence, recklessness, or willful misconduct of the A-E. If 
judgment is entered against A-E and County by a court of competent jurisdiction because of 
the concurrent active negligence of A-E and County or County Indemnitees, A-E and County 
agree that liability will be apportioned as determined by the court. Neither party shall 
request a jury apportionment. Notwithstanding anything stated above, nothing contained 
herein shall relieve A-E of any insurance requirements or obligations created elsewhere in 
this Contract. 
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4.4 Bills and Liens 
 
A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 
of the work. A-E shall not permit any lien or charge to attach to the work or the premises, but if 
any does so attach, A-E shall promptly procure its release and, in accordance with the 
requirements of the indemnification paragraph above, indemnify, defend, and hold County 
harmless and be responsible for payment of all costs, damages, penalties and expenses arising 
from or related thereto. 

 
4.5 Compliance with Laws 

 
1.5.1 A-E represents and agrees that services to be provided under this contract shall fully comply, at A-

E’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and 
regulations (collectively “laws”), including, but not limited to those issued by County in its 
governmental capacity and all other laws applicable to the Projects/Services at the time 
Projects/Services are provided to and accepted by County. 

 
1.5.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 

requirements of the indemnification paragraph above, A-E agrees that it shall defend, indemnify 
and hold County and County Indemnitees harmless from all liability, damages, costs and 
expenses arising from or related to a violation of such laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 
 
5.1.1 If A-E breaches any of the covenants or conditions of this County, County shall have the right to 

terminate this County upon ten (10) days written notice prior to the effective day of termination. 
 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 
 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by A-
E pursuant to this County, which work has been reduced to plans or other documents, shall be made 
available to County. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the County, County may at any time, and without cause, 

terminate this County in whole or in part, upon not less than seven (7) calendar days’ written notice 
to the A-E. Such termination shall be effected by delivery to the A-E of a notice of termination 
specifying the effective date of the termination and the extent of the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other direction 
as may be specified in the notice or as provided subsequently by County. 
 
 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, and 
such payment shall be the A-E’s sole remedy under this County.  
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 
damages, or other damages of any sort as a result of a termination or partial termination under this 
Paragraph. 
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5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to the 
extent specified in a notice of termination and shall require subcontractors to insert the same 
condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 

 
The failure of the A-E to comply with any of the provisions, covenants or conditions of this 
Contract shall be a material breach of this Contract. In such event, in addition to any other remedies 
available at law, in equity, or otherwise specified in this Contract, the County may: 
 

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time 
that may be specified in this Contract within which to cure the breach;  

b. discontinue payment to the A-E for and during the period in which the A-E is in breach; 
and 

 
c. offset those monies disallowed pursuant to the above, against any monies billed by the A-

E but yet unpaid by the County. 
 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract 
should fail to conform to the specifications therein within one (1) calendar year from the County’s 
acceptance of the equipment or service, or any performance period specifically specified within 
the specifications or Contract, whichever is greater, the County may reject same, and it shall 
become the duty of the A-E to reclaim and remove the items without expense to the County and to 
immediately replace all such rejected equipment or service with others conforming to such 
specifications, provided that should the A-E fail, neglect or refuse to do so within one hundred and 
twenty (120) calendar days, the County shall have the right to purchase on the open market a 
corresponding quantity of any such equipment or service and to deduct from any monies due or 
that may thereafter become due to the A-E the difference between the price specified in this 
Contract and the actual cost to the County. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 

the same conditions as to the rights of the County to purchase on the open market and to 
reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

 
5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the default 

or breach by the A-E, any loss or damage sustained by the County in procuring any equipment or 
service which the A-E agreed to supply under this Contract shall be borne and paid for by the A-
E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but 

not limited to not providing enough properly skilled workers or proper materials, persistently 
disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to herein, 
or otherwise substantially violating any provision of this Contract. 

 
5.4.5 Upon termination of the Contract with A-E, the County may begin negotiations with a third-party 

A-E to provide goods and/or Projects/Services as specified in this Contract. 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way by 
its waiver of or failure to take action with respect to any previous default. 
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6. MISCELLANEOUS 
 

6.1 Laws to be Observed 
 
A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, state 
and local laws, ordinances and regulations in any manner affecting the conduct of the 
Projects/Services. 

 
6.2 Award of Construction Contract and Other Future Contracts 

 
A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of 
1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of 
interest, the award of a contract for the construction of the project(s) on which A-E performed 
architectural-engineering services under this A-E Contract. A-E is hereby informed that these 
statutes and regulations could also prohibit the award to A-E of design or other contracts on future 
phases related to tasks performed by A-E under this Contract. This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-engineering tasks 
under this Contract. 

 
6.3 Amendments 

 
No alteration or variation of the terms of this Contract shall be valid unless made in writing and 
signed by the parties; no oral understanding or agreement not incorporated herein shall be binding 
on either of the parties; and no exceptions, alternatives, substitutes or revisions are valid or binding 
on County unless authorized by County in writing. 

 
6.4 Successors and Assigns 

 
The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 
parties hereto and their successors and assigns. 

 
6.5 Entirety 

 
This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. 

 
6.6 Severability 

 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, or unenforceable 
by a court of competent jurisdiction, the remainder of this Contract shall be given effect to the 
fullest extent reasonably possible. 

 
6.7 Binding Obligation 

 
The Parties to this Contract represent and warrant that this Contract has been duly authorized and 
executed and constitutes the legally binding obligation of their respective organization or entity 
enforceable in accordance with its terms. 
 

6.8 Governing Law and Venue 
 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be governed by 
and construed under the laws of the State of California. In the event of any legal action to enforce 
or interpret this Contract, the sole and exclusive venue shall be a court of competent jurisdiction 
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located in Orange County, California, and the Parties hereto agree to and do hereby submit to the 
jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

 
6.8.2 The Parties specifically agree that by soliciting and entering into and performing Projects/Services 

under this Contract, the A-E shall be deemed to constitute doing business within Orange County 
from the time of solicitation of work, through the period when all Projects/Services under this 
Contract is completed and continuing until the expiration of any applicable limitations period. 
 

6.9 Intentionally Omitted 
 

6.10 Ownership of Documents 
 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 
proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the 
supervision of A-E pursuant to this Contract, shall become the property of County upon preparation 
by A-E and may be used by the County as it may require without additional cost to the County. 

 
6.10.2 County shall not be limited in any way to its use thereof at any time, including the release of this 

data to third parties. A-E shall be held harmless for release of such data as may be prepared or 
created under this Contract to any third party. If A-E and/or anyone acting under the supervision 
of A-E should later desire to use any of the data prepared in connection with this Contract, A-E 
shall first obtain the written approval of County. 

 
6.11 Confidentiality 

 
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written or 

other information submitted to A-E in connection with the performance of this Contract shall be 
held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, without 
the prior written consent of County, be used for any purposes other than the performance of the 
Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 
company, corporation or agency, not connected with the performance of the Projects/Services. 
 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California shall 
be deemed confidential. 

 
6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 

photographs of the work, or any other publicity pertaining to the work in any magazine, trade paper, 
newspaper, or other medium without the express written consent of County. 

 
6.12 Publication 

 
6.12.1 No copies of sketches, schedules, written documents, computer-based data, photographs, maps or 

graphs, including graphic artwork, resulting from performance or prepared in connection with this 
Contract, are to be released by A-E and/or anyone acting under the supervision of A-E to any 
person, partnership, company, corporation, or agency, without prior written approval by the 
County, except as necessary for the performance of the services of this Contract. All press contacts, 
including graphic display information to be published in newspapers, magazines, etc., are to be 
administered only after County approval. 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media in 
connection with either the award of this Contract or any subsequent amendment of, or effort under 
this Contract. A-E must first obtain review and approval of said media contact from the County 
through the County’s Project Manager. Any requests for interviews or information received by the 
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media should be referred directly to the County. A-E’s are not authorized to serve as a media 
spokesperson for County projects without first obtaining permission from the County Project 
Manager. 

 
6.13 Records and Audit/Inspections 

 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-E 

in the performance of this Contract.  
 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or 
Federal agencies or any duly authorized representative to have the right to access, examine, audit, 
excerpt, copy or transcribe any pertinent transaction, activity, timecards or other records relating 
to this Contract. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 

proprietary data for a period of three (3) years after termination or completion of the Contract or 
until resolution of any claim or dispute between the Parties, whichever is later. 

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 

within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 
surviving entity in a merger or acquisition, or, in the event of liquidation, to County. 

6.14 Notices 
 

6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, 
permitted, or required to be given hereunder shall be in writing, except through the course of the 
Parties’ project managers’ routine exchange of information and cooperation during the 
Projects/Services. 
 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-person 
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 
than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 
requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first day. 

 
 

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein or such 
other address as the parties hereto may designate by written notice from time to time in the manner 
aforesaid. 

 
For A-E:  AECOM Technical Services, Inc. 

999 Town & Country Road,  
Orange, CA 92868 
Attn: Matt Ulukaya 
Phone: 714-567-2642 
E-mail: matt.ulukaya@aecom.com  

 
  For COUNTY: County Department/ OC Facilities Design & Construction Management 
   601 N. Ross Street, 4th Floor,  
   Santa Ana, CA 92701    
   Attn: Charlene Del Mundo 
   Phone: 714-667-4928 
   E-mail: charlene.delmundo@ocpw.ocgov.com  
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  cc: OC Public Works Procurement Services 
   601 N. Ross Street 
   Santa Ana, CA 92701 
   Attn:  Daisy Corona 
   Phone: 714-667-9643 
   E-mail: Daisy.Corona@ocpw.ocgov.com  

 
6.15 Attorney's Fees 

In any action or proceeding to enforce or interpret any provision of this Contract, or where any provision 
hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, costs and expenses. 

 
6.16 Interpretation 
 
6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and knowledgeable in the 

matters dealt with in this Contract. 
 
 
6.16.2 In addition, each Party has been represented by experienced and knowledgeable independent legal counsel 

of their own choosing or has knowingly declined to seek such counsel despite having the opportunity to do 
so. 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever in executing 
this Contract by any other Party hereto or by any person representing them, or both. 

 
6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision that would 

require interpretation of any ambiguities in this Contract against the Party that has drafted it is not 
applicable and is waived. 

 
6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose of the 

Parties and this Contract. 
 

6.17 Headings 
 
The various headings and numbers herein, the grouping of provisions of this Contract into separate clauses 
and paragraphs, and the organization hereof are for the purpose of convenience only and shall not limit or 
otherwise affect the meaning hereof. 

 
6.18 Acceptance 

 
Unless otherwise agreed to in writing by County acceptance shall not be deemed complete unless in writing 
and until all the services have actually been received, inspected, and tested to the satisfaction of County. 
 

6.19 Changes 
 
A-E shall make no changes in the work or perform any additional work without the County’s specific 
written approval. 
 

6.20 Assignment 
 
The terms, covenants, and conditions contained herein shall apply to and bind the heirs, successors, 
executors, administrators and assigns of the parties. Furthermore, neither the performance of this Contract 
nor any portion thereof may be assigned or sub-contracted by A-E, by any means whatsoever including but 
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not limited to acquisition by merger, without the express written consent of County. Any attempt by A-E 
to assign or sub-contract the performance or any portion thereof of this Contract without the express written 
consent of County shall be invalid and shall constitute a breach of this Contract. 

 
6.21 Changes in Ownership 
 

A-E agrees that if there is a change or transfer in ownership, including but not limited to merger by 
acquisition, of A-E’s business prior to completion of this Contract, the new owners shall be required under 
terms of sale or other transfer to assume A-E’s duties and obligations contained in this Contract and to 
obtain the written approval of County of such merger or acquisition, and complete the obligations and 
duties contained in the Contract to the satisfaction of County. A-E agrees to pay, or credit toward future 
work, County’s costs associated with processing the merger or acquisition. 

 
6.22 Force Majeure 
 

A-E shall not be assessed with damages or unsatisfactory performance penalties during any delay beyond 
the time named for the performance of this Contract caused by any act of God, war, civil disorder, 
employment strike or other cause beyond its reasonable control, provided A-E gives written notice of the 
cause of the delay to County within thirty-six (36) hours of the start of the delay and A-E avails himself of 
any available remedies. 
 

6.23 Calendar Days 
 
Any reference to the word “day” or “days” herein means calendar day or calendar days, respectively, unless 
otherwise expressly provided. 

 
6.24 Title to Data 

 
6.24.1 All materials, documents, data or information obtained from the County data files or any County medium 

furnished to the A-E in the performance of this Contract, will at all times remain the property of the County. 
Such data or information may not be used or copied for direct or indirect use by the A-E after completion 
or termination of this Contract without the express written consent of the County. 

 
6.24.2 All materials, documents, data or information, including copies furnished by County and loaned to A-E for 

his temporary use, must be returned to the County at the end of this Contract unless otherwise specified by 
the Director. 

 
6.25 Availability of Funds 

 
The obligation of County is subject to the availability of funds appropriated for this purpose, and nothing 
herein shall be construed as obligating the County to expend or as involving the County in any contract or 
other obligation for future payment of money in excess of appropriations authorized by law. 
 

6.26 Contingency of Funding 
 
A-E acknowledges that funding or portions of funding for this Contract may also be contingent upon receipt 
of funds from, and/or appropriation of funds by, the State of California or other funding sources to County. 
If such funding and/or appropriations are not forthcoming, or otherwise limited, County may immediately 
terminate or modify this Contract without penalty. 
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6.27 Contract Construction 
 
The parties acknowledge that each party and its counsel have reviewed this Contract and that the normal 
rule of construction to the effect that any ambiguities are to be resolved against the drafting party shall not 
be employed in the interpretation of this Contract or any amendment or exhibits hereto. 

 
6.28 Conflicts of Interest 

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of 1974 (the 
“Act”), which (1) requires such persons to disclose any financial interest that may be materially affected 
by services provided under this Contract, (2) prohibits such persons from making, or participating in 
making, decisions that could reasonably affect such interest; and (3) may require the filing a Statement of 
Economic Interest (Form 700). 

 
6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall constitute a 

material breach and is grounds for immediate termination of this Contract by County.  Pursuant to Section 
4.3 “Indemnification,” A-E shall indemnify and hold harmless County for any and all claims for damages 
resulting from Contractor’s violation of this Section. 

 
6.29 Usage 
 

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees to supply 
services requested, as needed by the County of Orange, at prices listed in the Contract, regardless of 
quantity requested. 

6.30 Wage Rates 
 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing wage 
rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State of 
California, the Board of Supervisors has obtained the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work in this locality for each craft, classification, or type 
of workman needed to execute this Contract from the Director of the Department of Industrial Relations. 
These rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the 
office of County's OC Public Works/OC Facilities & Asset Management/A&E Project Management or 
visit the website of the Department of Industrial Relations, Prevailing Wage Unit at 
www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the provisions of Sections 1774, 1775, 
1776 and 1813 of the Labor Code. 

 
6.31 Apprenticeship Requirements 
 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as required by the 
Department of Industrial Relations, Division of Apprenticeship Standards by submitting DAS Form to the 
Joint Apprenticeship Committee of the craft or trade in the area of the site. 
 

6.32 Registration of Contractor 
 

All contractors and subcontractors must comply with the requirements of Labor Code Section 1771.1(a), 
pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be accepted from 
unregistered contractors except as provided in Section 1771.1. This project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations. After award of the contract, 
Contractor and each Subcontractor shall furnish electronic payroll records directly to the Labor 
Commissioner in the manner specified in Labor Code Section 1771.4. 
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6.33 Payroll Records 
 
6.33.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 1776. 

Such compliance includes the obligation to furnish the records specified in Section 1776 directly to the 
Labor Commissioner in an electronic format, or other format as specified by the Commissioner, in the 
manner provided by Labor Code Section 1771.4. 
 

6.33.2 The requirements of Labor Code Section 1776 provide, in summary: 

Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall keep 
an accurate record, showing the name, address, social security number, work classification, straight time 
and overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by Contractor or any Subcontractor(s) in connection with 
the work. 
 

6.33.3 Each payroll record shall contain or be verified by a written declaration that it is made under penalty of 
perjury, stating both of the following: 
 
a. The information contained in the payroll record is true and correct. 

 
b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 1815 for 

any work performed by his or her employees in connection with the Contract. 
 
6.33.4 The payroll records shall be certified and shall be available for inspection at the principal office of 

Contractor on the basis set forth in Labor Code Section 1776. 

6.33.5 Contractor shall inform County of the location of the payroll records, including the street address, city 
and County, and shall, within five working days, provide a notice of any change of location and address 
of the records. 
 

6.33.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in which 
to provide a certified copy of the payroll records subsequent to receipt of a written notice requesting the 
records described herein. In the event that Contractor or any Subcontractor fails to comply within the 10-
day period, he or she shall, as a penalty to County, forfeit $100, or a higher amount as provided by Section 
1776, for each calendar day, or portion thereof, for each worker to whom the noncompliance pertains, 
until strict compliance is effectuated. Contractor acknowledges that, without limitation as to other 
remedies of enforcement available to County, upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement of the California Department of Industrial 
Relations, such penalties shall be withheld from progress payments then due Contractor. Contractor is not 
subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to comply 
with this section. 
 

6.33.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 1771 et 
seq. and shall pay workers employed on the Contract not less than the general prevailing rates of per diem 
wages and holiday and overtime wages as determined by the Director of Industrial Relations. Contractor 
shall post a copy of these wage rates at the job site for each craft, classification, or type of worker needed 
in the performance of this Contract, as well as any additional job site notices required by Labor Code 
Section 1771.4(b). Copies of these rates are on file at the principal office of County’s representative, or 
may be obtained from the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s 
website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any Subcontractor(s) shall 
not pay less than the higher of these rates or the rates determined by the United States Department of 
Labor. 
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6.34 Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. Pursuant 
to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit to the County 
Twenty Five Dollars ($25) for each worker employed in the execution of this Contract by the Contractor 
or by any subcontractor for each calendar day during which such worker is required or permitted to work 
more than the legal day's or week's work, except that work performed by employees of said Contractor and 
subcontractors in excess of the legal limit shall be permitted without the foregoing penalty upon the 
payment of compensation to the workers for all hours worked in excess of eight hours per day of not less 
than 1-1/2 times the basic rate of pay. 

6.35 Apprentices 
 
6.35.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than or 

a number of working days greater than that specified in Labor Code Section 1777.5, this Contract 
is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility of the 
Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for all 
apprenticeable occupations. 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, the 
Contractor and any subcontractors under him employing workers in any apprenticeable craft or trade in 
performing any work under this Contract shall apply to the applicable joint apprenticeship committee for 
a certificate approving the Contractor or subcontractor under the applicable apprenticeship standards and 
fixing the ratio of apprentices to journeymen employed in performing the work. 

6.35.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, he 
Contractor and any subcontractor under him may be required to make contributions to the 
apprenticeship program. 

6.35.4 The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 which 
Section forbids certain discriminatory practices in the employment of apprentices. 

6.36 Safety 

A-E shall comply with County’s Safety and Loss Prevention Policy and Procedure #306 (“Contractor 
Safety Responsibilities”) and submit a copy of its Injury and Illness Prevention Program (IIPP) and 
Contractor Safety-Activity Checklist to the designated County Procurement staff as part of the solicitation 
and/or contract process. A-E will notify County Project Manager of any revisions to the Safety Activity 
Checklist and will provide a new Safety-Activity Checklist upon County request. The IIPP shall comply 
with California Code of Regulations, Title 8, Section 1509 or 3203 (whichever applies). A-E shall submit 
other safety programs that pertain to the type of job that will be performed on site. County reserves the 
right to conduct inspections and audits as necessary for the purpose of evaluating any aspect of safety 
performance under this Contract. 

7. FEDERAL AVIATION ADMINISTRATION AIRPORT IMPROVEMENT PROGRAM REQUIREMENTS 

This Contract will be funded by various grants from the Federal Aviation Administration, throughout the 
life of the contract, therefore the requirements of Title 2 of the Code of Federal Regulations (C.F.R.), part 
200 and §200.317-200.326 of the Federal Aviation Administration (FAA) Airport Improvement Plan. and 
49 CFR Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation 
Programs, will apply.  The following are mandatory provisions of the Federal Aviation Administration, 
and it is the responsibility of the consultant and is subconsultant to comply.  
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 7.1  ACCESS TO RECORDS AND REPORTS  

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 
County, the Federal Aviation Administration and the Comptroller General of the United States or any of 
their duly authorized representatives access to any books, documents, papers and records of the Contractor 
which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts 
and transcriptions. The Contractor agrees to maintain all books, records and reports required under this 
contract for a period of not less than three years after final payment is made and all pending matters are 
closed. 

7.2 GENERAL CIVIL RIGHTS PROVISIONS  

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are 
promulgated to ensure that no person shall, on the grounds of race, creed, color, national origin, sex, age, 
or disability be excluded from participating in any activity conducted with or benefiting from Federal 
assistance.  

This provision binds the Contractor and subcontractors from the bid solicitation period through the 
completion of the contract. This provision is in addition to that required by Title VI of the Civil Rights Act 
of 1964. 

7.3  COMPLIANCE WITH NONDISCRIMINATION REQUIREMENTS:  

During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”), agrees as follows:  

7.4  Compliance with Regulations: The Contractor (hereinafter includes consultants) will comply with the 
Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be amended from time to 
time, which are herein incorporated by reference and made a part of this contract.  

7.5  Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, will not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor will not participate directly 
or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B 
of 49 CFR part 21.  

7.6  Solicitations for Subcontracts, including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the Contractor of the contractor’s obligations under this 
contract and the Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin.  

7.7  Information and Reports: The Contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the sponsor (County) or 
the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination 
Acts and Authorities and instructions. Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish the information, the Contractor will so certify to the 
sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it has made 
to obtain the information.  
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7.8  Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the non-discrimination 
provisions of this contract, the sponsor (County) will impose such contract sanctions as it or the Federal 
Aviation Administration may determine to be appropriate, including, but not limited to:  

a. Withholding payments to the Contractor under the contract until the Contractor complies; and/or  

b. Cancelling, terminating, or suspending a contract, in whole or in part.  

7.9  Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through six in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, 
the Regulations, and directives issued pursuant thereto. The Contractor will take action with respect to any 
subcontract or procurement as the sponsor (County) or the Federal Aviation Administration may direct as 
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the 
Contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of 
such direction, the Contractor may request the sponsor to enter into any litigation to protect the interests of 
the sponsor. In addition, the Contractor may request the United States to enter into the litigation to protect 
the interests of the United States. 

 
7.10  Contractor is required to insert the above paragraphs one through six in every subcontract. Upon request 

by the County, Contractor will provide a copy of each subcontract to demonstrate that the above language 
has been inserted. 

7.11  TITLE VI LIST OF PERTINENT NONDISCRIMINATION ACTS AND AUTHORITIES  

During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination 
statutes and authorities; including but not limited to:  

a.  Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits discrimination 
on the basis of race, color, national origin);  

b.  49 CFR part 21 (Non-discrimination in Federally-assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

c. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC § 
4601) (prohibits unfair treatment of persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects);  

d. Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27;  

e. The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits discrimination 
on the basis of age);  

f. Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 47123), as amended (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

g. The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or 
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and 
contractors, whether such programs or activities are Federally funded or not);  
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h. Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 USC §§ 12131 – 12189) as implemented by 
U.S. Department of Transportation regulations at 49 CFR parts 37 and 38;  

i. The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

j. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations, which ensures nondiscrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human health 
or environmental effects on minority and low-income populations;  

k. Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps 
to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

l. Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 USC 1681 et seq). 

7.12 Contractor is required to insert the above Title VI List of Pertinent Nondiscrimination Acts and Authorities                
into every subcontract. Upon request by the County, Contractor will provide a copy of each subcontract to 
demonstrate that the above language has been inserted. 

7.13 CLEAN AIR AND WATER POLLUTION CONTROL  

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 
Clean Air Act (42 USC § 740-7671q) and the Federal Water Pollution Control Act as amended (33 USC § 
1251-1387). The Contractor agrees to report any violation to the Owner immediately upon discovery. The 
Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal 
Aviation Administration.  

Contractor must include this requirement in all subcontracts that exceeds $150,000.  

7.14 DISADVANTAGED BUSINESS ENTERPRISES  

Contract Assurance (§ 26.13) –  

The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in 
the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 
in the award and administration of Department of Transportation-assisted contracts. Failure by the 
Contractor to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the Owner deems appropriate, which may include, but 
is not limited to:  

1) Withholding monthly progress payments 

2) Assessing sanctions 

3) Liquidated damages 

4) Disqualifying the Contractor from future bidding as non-responsible 
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Contractor is required to insert the above language required under §26.13 in each subcontract. Upon request 
by the County, Contractor will provide a copy of each subcontract to demonstrate that the above language 
has been inserted. 

Prompt Payment (§26.29) – The prime contractor agrees to pay each subcontractor under this prime 
contract for satisfactory performance of its contract no later than ten (10) days from the receipt of each 
payment the prime contractor receives from the County. The prime contractor agrees further to return 
retainage payments to each subcontractor within seven (7) days after the subcontractor’s work is 
satisfactorily completed. Any delay or postponement of payment from the above referenced time frame 
may occur only for good cause following written approval of the County. This clause applies to both DBE 
and non-DBE subcontractors. 

Reporting Requirements. The Contractor shall provide all information and reports required by the 
County, and shall permit access to its books, records, accounts, other sources of information, and its 
facilities as may be determined by the County to be pertinent to ascertain compliance with the regulations 
or directives. If you include a DBE in the bid, monthly reports of DBE contract awards, work performed 
by DBE firms, and payments to DBE firms shall be submitted to the Project Manager within ten (10) days 
of the end of each month for the life of the contract. Said reports shall be furnished to the Project Manager 
in the format specified in Attachment D. 

Commercially Useful Function. The Contractor and its subcontractors shall cooperate and comply with 
any audits, inspections, or requests for information, required by the County to ensure that work committed 
to DBEs at contract award or subsequently (e.g., as the result of modification to the contract) is actually 
performed by the DBEs to which the work was committed. 

Compliance. All Contractors or subcontractors for this DOT-assisted contract are hereby notified that 
failure to carry out the DBE obligations, as set forth above, shall constitute a breach of contract which, after 
notification to the U.S. Department of Transportation, may result in termination of the contract, or such 
other remedy as deemed appropriate by the County. 

7.15  DBE Goal. The County has not established a contract specific goal for this opportunity but has established 
an overall DBE goal for airport projects. The overall DBE goal for airport projects for federal fiscal years 
2023 through 2025 is 6.3% for the utilization of firms owned and controlled by socially and economically 
disadvantaged persons. The DBE goal applicable to subsequent periods will be posted at 
https://www.ocair.com/business/business-opportunities/dbe-acdbe/. Bidders are not required to submit 
Good Faith Effort (GFE). Bidders are encouraged to make efforts to assist the airport in meeting its 
applicable overall DBE goal. Bidders can search for DBEs that perform the types of work involved on the 
project by using the California Unified Certification Program database at 
https://californiaucp.dbesystem.com/. 

 
Eligibility of DBEs. Any firm wishing to qualify as a DBE is invited to apply for certification from the 
California Unified Certification Program (CUCP). Information and instructions for applying for DBE 
certification may be found at https://dot.ca.gov/programs/civil-rights. 

 
7.16 TEXTING WHEN DRIVING  

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While 
Driving,” (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving,” (12/30/2009), the 
Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce safety 
policies that decrease crashes by distracted drivers, including policies to ban text messaging while driving 
when performing work related to a grant or subgrant.  
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In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its 
employees and other work personnel that decrease crashes by distracted drivers, including policies that ban 
text messaging while driving motor vehicles while performing work activities associated with the project. 
The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 that 
involve driving a motor vehicle in performance of work activities associated with the project. 

7.17 ENERGY CONSERVATION REQUIREMENTS  

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy 
efficiency as contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (42 USC 6201, et seq). 

7.18 CERTIFICATION REGARDING LOBBYING  

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that:  

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, 
to any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, 
or modification of any Federal contract, grant, loan, or cooperative agreement.  

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  

(3) The undersigned shall require that the language of this certification be included in the award documents 
for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.  

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure.  

7.19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

All contracts and subcontracts that shall incorporate by reference the requirements of 29 CFR Part 1910 
with the same force and effect as if given in full text. The employer must provide a work environment that 
is free from recognized hazards that may cause death or serious physical harm to the employee. The 
employer retains full responsibility to monitor its compliance and their subcontractor’s compliance with 
the applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). The 
employer must address any claims or disputes that pertain to a referenced requirement directly with the 
U.S. Department of Labor – Occupational Safety and Health Administration.  
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7.20 VETERAN’S PREFERENCE  

In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 USC 632) 
owned and controlled by disabled veterans. This preference only applies when there are covered veterans 
readily available and qualified to perform the work to which the employment relates. 

7.21 SEISMIC SAFETY  

In the performance of design services, the Consultant agrees to furnish a building design and associated 
construction specification that conform to a building code standard that provides a level of seismic safety 
substantially equivalent to standards as established by the National Earthquake Hazards Reduction Program 
(NEHRP). Local building codes that model their building code after the current version of the International 
Building Code (IBC) meet the NEHRP equivalency level for seismic safety. At the conclusion of the design 
services, the Consultant agrees to furnish the Owner a “certification of compliance” that attests 
conformance of the building design and the construction specifications with the seismic standards of 
NEHRP or an equivalent building code. 

8. AIRPORT REQUIREMENTS: AIRPORT SECURITY AND ID BADGE REQUIREMENTS 

Contractor, Contractor’s employees and Contractor’s subcontractors must complete the following in order 
to obtain an Airport-Issued Security Identification Badge (ID Badge).  

 
A. Airport-Issued Badge Acquisition, Retention, and Termination: Prior to issuance of airport 

security ID Badge(s), designated Contractor personnel who shall be working on-site in JWA 
restricted areas and engaged in the performance of work under this Contract must pass JWA’s 
security screening requirements, which include fingerprinting to complete an F.B.I. Criminal 
History Records Check (CHRC) and a Security Threat Assessment (STA). Contractor should 
anticipate four to six weeks for new employees to receive an airport security ID badge which 
includes the following general steps: 

 
1. Company designates at least two representatives as Authorized Signatories by submitting a letter 

on company letterhead using the airport’s template. 

2. Subcontractors and tenant contractors must also have two Authorized Signatories at a minimum. 

3. All company employees requiring unescorted access to restricted airport areas are scheduled for 
fingerprint appointments. 

4. Background check fees are provided at the first appointment 

5. Employees must provide two government-issued IDs at the first appointment. 

6. STA and/or CHRC results are received. 

7. All ID Badge applicants successfully passing the STA and/or CHRC are scheduled for required 
training. 

8. ID Badge related fees are provided, and any additional information requested is provided at the 
training appointment. 

9. Upon successful completion of the required training, employees will receive their ID Badge.  

10. Authorized Signatories are required to maintain the ID Badge process for the onboarding of future 
employees, employee ID Badge renewals, scheduling, and other actions detailed below. 
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11. Contractor’s designated personnel must, at a minimum, complete the following required training 
based on contractors work to be provided and access areas: 

i. Authorized Signatory Training: All organizations must designate at least two Authorized 
Signatories by providing a letter on company letterhead using the ID/Access Control Office 
template. The designated Authorized Signatories will be responsible for the entire ID Badge 
process for their organization including, but not limited to, the onboarding of new employees, 
renewing employees, scheduling employees for appointments, payment coordination, ID Badge 
audits, resolution to safety/security violations caused by the organization’s employees, 
subtenants, or subcontractors. Authorized Signatories must attend this approximate one (1) hour 
course initially and annually 

ii. Security Identification Display Area (SIDA) Training: All employees with an operational need 
to have unescorted access to the Airport SIDA must complete this approximate one and one half 
(1.5) hour course and pass a written test. 

iii. Sterile Area (Elevator) Training: All Non-SIDA employees with an operational need to have 
unescorted access to the Sterile Area of the terminal must complete an approximate 30-minuite 
training session and pass a written test. 

iv. Non-Movement Area or Movement Area Driver Training: All employees with an operational 
need to drive on airfield service roads and/or ramps must attend the approximate one (1) hour 
Non- Movement Area Driver course and pass a written test. Employees with an operational 
need to drive on active taxiways and/or active runways must coordinate this training with the 
Airport Operations Division. 

v. Contractors’ designated personnel must successfully complete the badge acquisition within six 
weeks of Contract execution, unless other arrangements have been coordinated by County Project 
Manager or designee in writing. 

vi. All personnel assigned to this contract must be in possession of a current, valid Airport-Issued ID 
Badge prior to fulfilling an independent shift assignment. 

vii. Contractor is responsible for terminating and retrieving Airport-Issued ID Badges as soon as an 
employee no longer needs unescorted access to airport restricted areas. Terminated ID Badges 
must be returned to the ID/Access Control office within three business days. Failure to do so will 
result in a $250.00 fee. 

viii.  Contractor shall be responsible for all cost associated with the Airport-Issued ID Badge process. 
The ID/Access Control Office maintains the current list of fees. Below is a list of estimated costs 
for new ID Badge applications and ID Badge renewals: 

 STA Fee: Approximately $11.00 
 Fingerprint/CHRC Fee: Approximately $31.00 
 ID Badge Fee: Approximately $10.00 
 Terminated, Unreturned ID Badge Fee: Approximately $250.00 

ix. Contractor shall abide by all the security requirements set forth by the Transportation Security 
Agency (TSA) and JWA. 

 
B. Airport Driving Endorsement: In addition to obtaining a JWA access control badge, Contractor’s 

service staff with an operational need to drive on airport service roads and ramps must also take an Airport 
provided training course and pass a test to acquire an airfield driving endorsement. 

 
Some Air Operations Area projects will require vehicles to be equipped with visible company placards 
on both sides of the vehicle, an orange/white checkered flag, an amber, rotating beacon, and a two-way 
radio to monitor FAA Air Traffic Control Tower frequencies; or be escorted by a vehicle with this 
equipment and markings. Only vehicles, equipment, and personnel who have prior authorization by the 
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ASP may operate on runways, taxiways and movement areas, or cross runways and taxiways. Under no 
circumstance shall any vehicle operate on or cross a runway, taxiway, or any movement are unless 
permission from the Tower is granted.   Vehicles requiring an escort must be escorted by Airport 
Operations, or authorized company vehicles, equipped with two-way radios, and in constant radio 
communication with the FAA Tower Control. 

 
C. Airport ID Badge Holder Requirements and Responsibilities: TSA approved security program for 

JWA requires that each person issued a JWA security badge is made aware of his/her responsibilities 
regarding the privilege of access to restricted areas of JWA. 

 
i. All persons within the restricted air operation areas of JWA are required to display, on their person, 

a JWA security badge; unless they are specifically exempted for safety reasons, or they are under 
escort by a properly badged individual. Each JWA employee, JWA Contractor, subcontractor or 
tenant employee who has been issued a JWA security badge is responsible for challenging any 
individual who is not properly displaying a JWA issued or approved and valid identification badge. 
Any person who is not properly displaying or who cannot produce a valid JWA security badge must 
immediately be referred to the Sheriff's Department - Airport Police Services Office for proper 
handling. 

 
ii. JWA security badge is the property of County and must be returned upon termination of Contractor 

personnel employment and/or termination, expiration or completion of Contract. The loss of a 
badge shall be reported within 24 hours to the Sheriff's Department - Airport Police Services by 
calling (949) 252-5000. Individuals that lose their badge shall be required to pay a fee before 
receiving a replacement badge. The charge for lost badge replacement shall be at the current posted 
rate located in the JWA Administration Office. A report shall be made before a replacement badge 
shall be issued. 

 
iii. JWA security badge is nontransferable. 

 
iv. In the event that a contractor’s badge is not returned to JWA upon termination of Contractor 

personnel employment and/or termination or expiration of Contract, a fine of $250.00 per badge 
shall be charged to Contractor. Contractor’s final payment may be held by County or a deduction 
from contractor’s payment(s) may be made to ensure that funding is available to cover the fine in 
the event that badges are not returned. 

 
v. Contractor shall submit the names, addresses, and driver’s license numbers for all Contractor 

personnel who shall be engaged in work under this Contract to County Project Manager within 
seven days after award of the Contract or within seven days after the start of any new Contractor 
personnel and/or prior to the start of any work. 

 
vi. No worker shall be used in performance of this work that has not passed the background check. 

 

  

Attachment A



 
 
County of Orange, OC Public Works                      MA-080-22011510 
AECOM Technical Services, Inc. 
 

2225601   Page 27 of 47 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective 
signatures:  

 AECOM TECHNICAL SERVICES, INC., 
 a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of the 
Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial Officer, 
or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: _________________________ 
         Deputy 

Print Name: ____________________ 

Date: ____________________ 
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Attachment A: Scope of Work 
I. INTRODUCTION 

OC Public Works requires supplemental professional services to meet workload demands and project 
scheduling commitments in relation to Architect/Engineer Design, Project Administration and 
Management Services for various Airport related projects.  A-E is defined as an Architect or Engineer 
for design and/or engineering of a project.  To supplement existing resources, County intends to issue a 
shortlist for On-Call Airport Architectural Engineering Services for use by Orange County on an 
"as-needed" basis.  While the primary use of this contract is generally intended for task orders related to 
John Wayne Airport (JWA), the use of this Contract is not specifically restricted to JWA. No specified 
amount of work is guaranteed to A-E.  However, the amount of negotiated contracted work that will be 
required on an "as-needed" basis shall not exceed five million dollars ($5,000,000).  
 
The on-call A-E must be able to respond to a variety of emergency conditions occurring on the airfield 
and throughout airport facilities that could disrupt air carriers, general aviation, and/or essential facilities 
at JWA. A-E working under the on-call agreement shall be available on short notice (less than two hours) 
to respond to emergency conditions on the airfield and/or at essential facilities at JWA. Conditions that 
could interrupt air carrier operations or essential facilities are a major concern of the Federal Aviation 
Administration (FAA) and JWA.  
 
This Contract will be funded by various grants from the Federal Aviation Administration, 
throughout the life of the contract therefore the requirements of Title 2 of the Code of Federal 
Regulations (C.F.R.), part 200 and §200.317-200.326 of the Federal Aviation Administration 
(FAA) Airport Improvement Plan and 49 CFR Part 26, Participation by Disadvantaged Business 
Enterprises in Department of Transportation Programs, apply to this Contract. The terms in 
Section 6.37 through 6.50 are mandatory provisions of the Federal Aviation Administration, and 
it is the responsibility of the Consultant and its subconsultant(s) to comply.  
 
The project list is a sample set of projects anticipated to completed utilizing the Airport A/E Services 
On-Call contracts and by no means should be considered comprehensive. 
 
P No Description 
P404 Airport Power Generation and Distribution Upgrades 
P416 Parking Structures A1, A2, & B2 Repairs 
P423 Airport-wide Building Automation System 
P424 Taxiways A - D - E Reconstruction 
P425 Radio Frequency ID System (RFID) 
P428 Exterior Lighting Improvements 
P429 Main Street Parking Lot Restroom Renovation 
P431 Taxi Lot Restroom Facility 
P433 BEDS Facility Improvements 
P436 Terminal Apron Improvements 
P437 Terminal Wi-Fi Improvements 
P438 General Aviation Infrastructure Improvements 
P439 Bldg. 3160 Reception Area Security Improvements 
P440 Facility Accessibility Improvements 
P442 Terminal A and B Inbound Baggage System Improvements 
P444 TNC Access Improvement 
P445 Airport Signage and Wayfinding Update 
P449 Centralized Post-Security Receiving and Storage Facility 
P450 Biffy Dump Redesign 
P451 EV Charging Infrastructure (Main St. & T-Lot) 
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P452 Plumbing Infrastructure Replacement 
P453 Methacrylate Road Protection Coating 
P454 Electric Bus Driveway Modifications 
P457 Common Use Passenger Processing System Replacement 
P458 Building 366 Improvement 
P459 Terminal Grease Interceptor Remove & Replacement 
P460 Concessions Infrastructure Phase II 
P461 Perimeter Fence Enhancement 
P462 Terminal C Lower Roadway Safety Enhancements 
P463 CUP Water Treatment System Upgrades 
P464 Misc. CUP Improvements 
P465 Terminal Mechanical System Improvements 
PZ01 PARCS Replacement 
PZ02 Terminal Elevator/Escalator Replacement 
PZ04 Maintenance Laydown Yard 
PZ05 Stormwater Runoff Collection & Treatment & Erosion Control 
PZ06 EV Charging Infrastructure (Parking Structures and 3160 & 3180)" 
PZ09 Airfield Perimeter Security Improvements 
PZ10 Airfield Runway 2L/20R Rehabilitation 
PZ17 MPOE Improvements 
PZ18 Stormwater NEC Projects 
TBD BHS Infrastructure Improvements  
TBD Cooling Tower Water Treatment 
TBD Eastside Restricted Access Road Relocation 
TBD Concessions Receiving and Screening Area 
TBD Terminal Flooring and Carpet replacement 
TBD Terminal Infrastructure Improvement Plan 
TBD Terminal Space Optimization & Improvement  
TBD Terminal Roof Replacement 
 

II. GENERAL DESCRIPTION OF SERVICES 

The A-E will be contacted by County Project Management staff on an “as-needed” basis as projects arise 
to provide A-E for professional services.  Requirements will be discussed by both Parties and A-E shall 
prepare a written Scope Statement that will include the specific work to be performed, including the costs 
and time required to complete the project/task.  Orange County Project Management staff will then 
review the A-E’s Scope Statement, proceed with negotiation of task costs and when satisfied, issue a 
Contract Task Order (CTO) against this Contract. 
 
The A-E shall serve as lead of a design team that may include other construction design professionals 
working together to ensure that the original design is carried through to the finished product, with no 
alterations in materials or design that would lead to safety issues or compromise the quality of the 
building or building component.  Other team members who may be retained by the lead to support a 
project as a consultant may include but are not limited to landscape architects, lighting designers, data 
consultants, security consultants, controls engineers, commissioning consultants, traffic engineers, 
surveyors, estimators, special inspection, construction managers, geotechnical engineers, airport 
planners and architects, etc. 
 
The A-E shall be responsible for the preparation of comprehensive building assessments, designs, 
drawings, specifications, cost estimates, and reports within the scope of the Contract Task Order (CTO).  
In the preparation of construction drawings and specification, the A-E shall also be responsible for: 
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A. Obtaining data by reviewing record drawings, visiting the site of the construction and by 
conferences with the User/Client and facility maintenance staff or by other actions as 
necessary to develop the design. 

B. Checking of shop drawings, submittals, materials, and other data submitted by the 
Construction Contractor for approval. 

C. Furnishing consultation and advice to County to clarify the intent of the drawings and 
specifications and on questions that may arise during the construction of the project. 

D. Space planning, programming and code compliance review and upgrades; Peer review of 
Tenant Improvement projects. 

E. The meeting of submittal dates included in the Scope Statement of the Contract Task Order, 
including the work of consultants. 

F. Coordination with various agencies having authority of jurisdiction for planning services, 
entitlement, fire life safety, CEQA, ADA, etc. 

G. Construction administration services, testing and commissioning. 
H. Close out services, as-built plans, material lists, project acceptance, etc. 
I. The coordination of the various elements of the design to assure compatibility of architectural, 

structural, electrical, mechanical/plumbing, and other design features. 
J. Other services as specifically included in the Contract Task Order related to project Initiation, 

Planning/Design, Bid/Award, Construction and Closeout. 
The A-E shall restrict themselves to the Scope Statement of the Contract Task Order.  Any changes in 
the Scope Statement shall require prior written authorization by County. 

III. CONTRACT TASK ORDER 

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the 
“Contract Task Order” (hereinafter “CTO”).  A CTO for each project shall be developed by A-E in 
conjunction with County Project Management staff.  The County Project Manager shall manage all A-
E’s work including monitoring the CTO work schedule, quality of deliverables, review of invoiced 
amounts, adherence to set budget, and internal review of submittal packages. A-E shall follow all 
requirements as outlined in the CTO; this general Scope of Work, the project specific Scope Statement, 
and the current edition of the Architect-Engineer Guide.  
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific list 
of deliverables for each task, schedule of work and cost to complete the work.  The schedule of work 
shall allow enough time for meetings with County Management staff to review the work progress, 
provide technical and policy direction, resolve problems and ensure adherence to the work completion 
schedule.  The CTO shall include a cover sheet provided by County Project Management staff with the 
appropriate signature blocks and contract information.  Once both Parties agree, and all Parties have 
signed the CTO, County Management staff shall provide A-E with a Notice to Proceed (NTP) to begin 
work.  A-E shall submit all plans, reports and other documents produced under the CTO to the assigned 
County Project Manager within the timeframe indicated in the CTO or as directed by County Project 
Management staff.   
 

IV. SCOPE OF WORK – AIRPORT ARCHITECTURAL ENGINEERING SERVICES 
 
In general, the A-E shall provide engineering and professional services for various airport related studies, 
projects, and investigations in accordance to the current edition of the Architect-Engineer Guide. A-E 
professional services shall include, but are not limited to, the following examples of airport related tasks: 
 

A. Preliminary and Program Phase 

1. Perform engineering evaluation, feasibility studies and/or design for airport facilities and 
infrastructure per local, state, County Airports, and FAA standards /guidelines, including but not 
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limited to airfield pavements, airfield lighting systems, NAVAIDs, baggage handling systems, 
roadways, bridges, security systems, technology, fueling, and any other associated airport related 
facilities/infrastructure within airside, landside, terminal and airspace.  

2. Coordinating with the County on project scope requirements, finances, schedules, operational 
safety and phasing considerations, site access and other pertinent matters. 

3. As applicable, coordinating project with County personnel and other interested stakeholders, such 
as FAA, to identify potential impacts to their operations. 

4. Manage and prepare environmental documents for CEQA and NEPA. 

5. Perform review of General Aviation Improvement project plans and when required, perform 
assessment to ensure proposed projects are consistent with approved environmental clearance 
documents.  

6. Peer review of submitted plans and specifications of airport projects. 

7. Perform Independent Fee Estimate (IFE) for a variety of projects.  

B. Design Phase 

1. Airport Engineering support services may include, but are not limited to the following: 

i. Updating and Maintaining Airport Layout Plan and assist JWA with keeping 
compliance with Airport Certification (Part 139) compliance. 

ii. Provide Aviation Forecasting and analysis of Airport capacity and Delay. 

iii. Assist JWA with Strategic Planning. 

iv. Assist JWA with assessing and providing recommendations on Commercial 
Aeronautical Activities. 

v. Perform evaluations and simulations of airport terminal, airside and landside 
processes and systems to assess constraints, modifications, and other what-if 
scenarios. 

vi. Design of airport facilities and supporting building systems. 

vii. Design of the removal, relocation, or addition of walls and doors in airport buildings. 

viii. Prepare Certified Access Specialist report and remedy ADA compliance issues. 

ix. Use of value engineering for Engineering and Design of Airport Grant Projects 

2. Transportation and Traffic support services may include, but are not limited to the following: 

i. Perform traffic analysis pertaining to traffic congestion, hazards, and parking 
conditions at JWA. 

ii. Prepare traffic control plans and/or bridge striping and striping plans. 

iii. Provide traffic signal studies for design and preparation of traffic impact studies for 
airport development projects. 

iv. Provide various traffic research and inspection reports as required by JWA. 

v. Review code variance for traffic access and approve or recommend corrective actions. 
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vi. Direct, coordinate, supervise, and review the collection, tabulation and analysis of 
traffic information pertaining to traffic congestion, hazards, and parking conditions. 

vii. Plan, organize, and direct programs for the development and implementation of traffic 
control systems, methods and devices. 

viii. Design projects for the implementation of traffic control systems, signage and parking 
functions. 

ix. Plan and design of parking facilities. 

x. Evaluate and recommend parking access and revenue control systems. 

xi. Plan and design of overhead roadway signs. 

xii. Plan and design of street lighting poles. 

xiii. Plan and design new projects such as roads, storm drains and waste management 
systems. 

xiv. Perform Aircraft parking and movement analysis and design. 

3. Structural support services may include, but are not limited to the following: 

i. Inspection and analysis of buildings or other structures for existing conditions relative 
to current seismic design and construction requirements with recommendations for 
retrofitting if needed. 

ii. Assess various loads acting on a building or other structure, including dead loads, 
imposed loads, wind loads, and others in accordance with the relevant safety 
specifications. 

iii. Select suitable structural systems to carry these loads safely to the foundation 
depending on the nature of the soil. 

iv. Calculate the dimensions of beams, columns, slabs, walls, foundations, staircases, lift 
wells, etc. in accordance with the relevant standard specifications. 

v. Plan review for seismic and foundation requirements. 

4. Environmental support services may include, but are not limited to the following: 

i. Electrical Vehicle charging 

ii. Central Plant Emissions 

iii. CUP chilled water treatment system 

iv. FOG Management 

v. Storm Water Management (storm drain design, hydrology, etc.) 

C. Engineering Construction Management/Construction Support Services include, but not limited to: 

1. Observe that the construction is carried out in reasonable conformity with the contract documents 
and in accordance with the customary practices of professional engineers and consultants.  

2. Provide full time or part time quality assurance and inspection services during the duration of the 
project as required by the nature of the ongoing construction activities, to ensure that the work is 
proceeding according to the construction contract documents. 
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3. Notify the County if problems, disputes, or changes arise during the course of construction. 

4. Coordinate and supervise subconsultants and personnel who are performing on-site testing, 
surveying, or other project related services.  

5. Assist the project team with construction surveying to identify the limits of work, determine 
elevations and grades, locate physical features discovered during the course of construction, and 
calculate quantities of materials either removed or utilized on the project.  

6. Conduct Federal wage rate surveys to ensure compliance with the U.S. Department of Labor 
regulations for federally funded construction projects. The consultant will submit the wage rate 
survey records to the County for review.  

7. Provide labor compliance services for federally funded project. 

8. Provide support for FAA grant administration. 

9. Prepare FAA monthly inspection reports and quarterly performance reports.  

10. Assess and provide recommendations in response to Airport Safety Inspections. 

11. Safety Oversight duties and responsibility include but are not limited to: develop, implement and 
maintain a comprehensive project safety program; provide onsite construction safety management 
by monitoring and auditing the job site and workforce for hazards and unsafe conditions; evaluate 
and approve contractor and subcontractor safety manager candidate and written safety programs; 
monitor all aspects of workplace to ensure compliance with Cal/OSHA standards and regulations, 
County, and FAA services, safety, and health rules governing the conduct of its employees, agents, 
and subconsultants; accompany Federal inspectors during OSHA on-site inspections and 
interview; consult with client management on walk-throughs, and develop, apply and test safety 
plans for project office workers; all of which shall be performed in coordination with JWA Safety 
and Loss Control Manager and under the direction of the Facilities Development Division Deputy 
Airport Director and/or Airport Engineering Section Manager.  

12. Preparing Construction Safety and Phasing Plan (CSPP). 

D. Project Coordination 

1. A-E professional services may include design and related construction administration services for 
Alternate Project Delivery Methods for Job Order Contracting (JOC), Construction Manager At-
Risk (CMAR), Design-Build, and Design-Bid-Build. 

2. Responsible for administrative duties, such as prepare written reports, present information to JWA, 
OCPW, and when required, Airport Commissioners, Board of Supervisors, and other agencies, 
provide progress reports, and perform stakeholder/agency coordination. 

3. Participate in public information and community involvement activities, if necessary.  

4. Provide new Building Information Models (BIM) and modify existing BIM of airport facilities 
and supporting building systems. 

5. Provide Geographical Information Systems (GIS) and modify existing GIS of airport facilities and 
supporting building systems. 

E. FAA/Stakeholder Coordination 

1. A-Es must have experience, knowledge, and familiarity with Airport Capital Improvement 
Program (CIP) related to Airports. A-Es will need to provide technical, administrative, 
management and related services to coordinate scheduled activities and responsibilities in support 
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of the CIP. These services shall include but are not limited to assist with creating Airport Capital 
Improvement Plan, Engineering and Design, when requested, for airfield and FAA grant projects. 

2. Facilitate grant compliance. 

3. A-Es may act as owner’s representative in coordination with FAA. 

4. Perform project research, identify projects, and prepare competitive grant applications to help fund 
environmental, engineering, construction, taxiways and mitigation phases of various Airport 
projects. 

5. Ensure compliance of grant funded projects with Federal, State and local grant requirements to 
maintain funding eligibility. 

6. Provide technical support in preparing grant reimbursement packages. 

7. Oversee and/or provide consultation on project delivery processes for federal funded projects. 

8. Facilitate negotiations with Regulatory Agencies. 

9. Prepare grant amendment request and associated justifications, if applicable.  

10. Report on DBE participation, if applicable.   

11. Perform calculation of project specific Disadvantaged Business Enterprises contract goals and 
coordinate submittal for review by the State. 

12. Experience with filing Form 7460-1s or FAA regulated reviews via Obstruction 
Evaluation/Airport Airspace Analysis (OE/AAA). 

F. Contract Administration 

A-E is and will be relying strictly and solely upon its own such review and examinations and the advice 
and counsel of its agents and officers. A-E shall advise County of any need for securing any tests, 
analyses, studies, reports, or services in connection with assigned work and the management thereof. 
Except as expressly set forth in this Agreement, County is not making and has not made any warranty 
or representation with respect to site conditions or limitations. 
 

G. Project Closeout Phase. 

This phase includes all basic services rendered after the completion of a construction contract, including, 
but not limited to, the following activities: 

1. Making final inspections and submitting punch-lists and a report of the completed project to the 
County. 

2. Providing record drawings. 

3. Preparing summary of material testing report 

4. Preparing summary of project change orders 

5. Preparing grant amendment request and associated justification, if applicable. 

6. Preparing final project reports including financial summary. 

7. Obtaining release of liens from all contractors. 
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Attachment B: Cost/Compensation 

I. COMPENSATION: This is a time and materials Contract between County and A-E for a shortlist for On-Call 
Airport Architectural Engineering Services as set forth in Attachment A, “Scope of Work.” 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-E 
of all its duties and obligations hereunder. A-E shall only be compensated as set forth herein below for work 
performed in accordance with the Scope of Work. County shall have no obligation to pay any sum in excess 
of the amount specified in Article 1.4 of the Contract unless authorized by amendment in accordance 
with Paragraphs 6.3 and 6.19 of the Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 

 
A. Classification Rates: 
 

AECOM TECHNICAL SERVICES, INC. 

Classification Titles Hourly Rate  
Principal $330.00 
Sr. Project Manager $283.00 
Project Manager II $251.00 
Project Manager I $251.00 
Sr. Project Engineer $247.00 
Project Engineer III $215.00 
Project Engineer II $184.00 
Project Engineer I $152.00 
Sr. Project Planner $247.00 
Project Planner III $215.00 
Project Planner II $184.00 
Project Planner I $152.00 
Jr. Project Planner $103.00 
Sr. Aviation Forecaster $247.00 
Aviation Forecaster $184.00 
Sr. Civil Engineer $247.00 
Civil Engineer III $215.00 
Civil Engineer II $184.00 
Civil Engineer I $152.00 
Jr. Engineer $103.00 
Sr. Architect $247.00 
Architect III $215.00 
Architect II $184.00 
Architect I $152.00 
Jr. Architect $103.00 
Sr. Electrical Engineer $252.00 
Electrical Engineer III $220.00 
Electrical Engineer II $194.00 
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Electrical Engineer I $162.00 
Sr. Mechanical Engineer $247.00 
Mechanical Engineer III $215.00 
Mechanical Engineer II $184.00 
Mechanical Engineer I $152.00 
Sr. Structural Engineer $252.00 
Structural Engineer III $220.00 
Structural Engineer II $194.00 
Structural Engineer I $162.00 
QA/QC Manager $267.00 
Sr. Estimator $210.00 
Estimator II $180.00 
Estimator I $150.00 
Jr. Estimator $120.00 
Sr. Scheduler $215.00 
Scheduler II $185.00 
Scheduler I $155.00 
Jr. Scheduler $115.00 
Sr. Construction Manager $235.00 
Construction Manager III $215.00 
Construction Manager II $208.00 
Construction Manager I $200.00 
Inspector III $158.00 
Inspector II $146.00 
Inspector I $124.00 
Security Communications Engineer $247.00 
Sr. CADD Designer/GIS $178.00 
CADD Designer II/GIS II $126.00 
CADD Designer I/GIS I $114.00 
GIS Analyst $105.00 
Project Controls Specialist $120.00 
Project Administrator/Clerical $103.00 
BIM Manager $181.00 
Sr. BIM Analyst $154.00 
BIM Analyst $138.00 
Jr. BIM Analyst $122.00 

 
 

*SUBCONTRACTOR- BARICH, INC.  
(AIRPORT TECHNOLOGY SYSTEMS) 

Classification Titles Hourly Rate  
Principal Consultant $260.00 
Sr. Project Manager $224.00 
Sr. Consultant $202.00 
Consultant $171.00 
Sr. Analyst $138.00 
Analyst $100.00 
Project Administrator $78.00 
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*SUBCONTRACTOR- CMTS LLC  
(CONSTRUCTION MANAGEMENT SERVICES) 

Classification Titles Hourly Rate  
Sr Project Manager $249.24 
Project Manager $212.00 
Sr Project Engineer $215.60 
Project Engineer $127.00 
QA/QC Manager $225.00 
Sr Construction Manager $232.74 
Construction Manager $194.72 
Project Administrator/Clerical $128.00 

 
 

*SUBCONTRACTOR- DIAZ CONSULTANTS, INC.  
(GEOTECHNICAL ENGINEERING) 

Classification Titles Hourly Rate  
Staff I $121.00 
Staff II $127.00 
Project I $146.00 
Project II $176.00 
Senior $224.00 
Associate I $243.00 
Associate II $257.00 
Principal $329.00 
Field Engineer (Straight Time) $195.00 
Field Engineer (Overtime) $224.00 
Field Engineer (Double Overtime) $252.00 
CADD/Word Processing $131.00 
Technical Editing $116.41 

 
*SUBCONTRACTOR- GUIDA SURVEYING, INC.  
(PROFESSIONAL LAND SURVEYING SERVICES) 

Classification Titles Hourly Rate  
Survey Project Manager $225.78 
Senior Project Surveyor  $215.60 
Project Surveyor $222.50 
Senior Survey Analyst $170.50 
Survey Analyst $146.88 
Survey Technician $155.00 
Survey Intern $100.00 
Project Coordinator  $116.41 
Licensed Party Chief $230.00 
Certified Party Chief $210.00 
Party Chief $200.00 
Instrument man $190.00 
Chainman $185.00 
Apprentice G $150.00 
Apprentice F $140.00 
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Apprentice E $130.00 
Apprentice D $120.00 
Apprentice C $105.00 
Apprentice B $90.00 
Apprentice A $80.00 
Survey Project Manager $315.00 
Senior Project Surveyor  $275.00 
Project Surveyor $245.00 

 
*SUBCONTRACTOR- LEAN TECHNOLOGY CORPORATION  

(AIRFIELD LIGHTING & NAVAIDS) 
Classification Titles Hourly Rate  
Principal Electrical Engineer $ 327.14 
Chief Aeronautical Engineer $322.00 
Senior Electrical Engineer $212.59 
Senior Aeronautical Engineer $188.00 
Senior Project Manager $215.00 
Engineer III $148.00 
Architect II $114.00 
Engineer I $101.00 

 
 

*SUBCONTRACTOR- LEIGHTON CONSULTING, INC.  
(MATERIALS TESTING SERVICES) 

Classification Titles Hourly Rate  
Field Soils/Materials Tester $163.00 
Special Inspector $169.00 
NDT/Source Inspector $135.00 
Project Administrator/Dispatcher $86.00 
CAD Operator $119.36 
GIS Specialist $127.00 
Staff Engineer/Geologist $89.00 
Senior Staff Engineer $121.00 
Project Engineer/Geologist $130.00 
Senior Project Engineer/Geologist $162.00 
Operations/Laboratory Manager $176.00 
Associate $207.00 
Principal $255.00 

 
 

*SUBCONTRACTOR- LENAX CONSTRUCTION SERVICES, INC.  
(COST ESTIMATING AND SCHEDULING SERVICES) 

Classification Titles Hourly Rate  
Estimating Manager $227.42 
Senior Estimator $195.00  
Senior MEP Estimator $220.00  
Estimator $160.00  
Junior Estimator $105.00  
Senior Scheduler $225.00  
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Scheduler $175.00  
 
 

*SUBCONTRACTOR- TRANSSOLUTIONS, LLC  
(AIRPORT SIMULATORS) 

Classification Titles Hourly Rate  
Principal $297.40 
Sr. Project Manager $249.24 
Project Manager $232.79 
Sr. Project Planner $185.90 
Project Planner $160.00 
Jr Project Planner $146.00 

 
Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience only. 
 
Note: Construction-related work performed under A-E service contracts may meet the definition of “public 
work” under Labor Code § 1720 et seq. “Construction” includes work performed during the design and 
preconstruction phases of construction, including, but not limited to, inspection and land surveying work, and 
work performed during the postconstruction phases of construction, including, but not limited to, all cleanup 
work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall mandate that prevailing wages 
be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than prices 
quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E agrees 
that no price increases shall be passed along to County during the term of this Contract not otherwise specified 
and provided for within this Contract. 

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 
but necessary for completion of the work and must be authorized in advance by the County Project Manager. 
A-E may be entitled to reimbursement for the following, upon prior approval by County: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in the 

performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been 
approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have 
been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County Project 
Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and 
are subject to the following restrictions:  
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a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of 
business within the Scope of Services of this Contract shall be based on the Internal Revenue 
Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s “Home Based” 
office location and County location, as well as mileage within County property will not be 
reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will not 
be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts for 
reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses 
without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a 
format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or 
subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to the 
address specified below.  Payment will be net thirty (30) days after receipt of an invoice in a format acceptable 
to the County, as applicable. Invoices shall be verified and approved by County and subject to routine 
processing requirements. The responsibility for providing an acceptable invoice to County for payment rests 
with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for any 
monies paid to the A-E for goods or services not provided or when goods or services do not meet the Contract 
requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or services 
involved or billed under this Contract and shall not be construed as acceptance of any part of the goods or 
services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will 
have a unique number and will include the following information: 

A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of County agency/department 
D. Delivery/service address 
E. Contract number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

 
Invoices and support documentation are to be forwarded to: 

 
TBA – Per Task Order 

 
A-E has the option of receiving payment directly to their bank account via an Electronic Fund 
Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive 
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Electronic Remittance Advice with the payment details via email. An email address will need to be 
provided to the County via an EFT Authorization Form. To request a form, please contact the DPA. 
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Attachment C: Staffing Plan 

(Complete and submit as #2. A.1., in Part 3 of Section II “Response Requirements”) 
 

1. A-E KEY PERSONNEL 
 

Name Classification/Des
ignation 

Years of 
Experience 

Years with 
Current Firm 

Licenses/Certifica
tions (include 

license number) 

Matt Ulukaya, PE Project Manager 37 32 

Professional 
Engineer (Civil), 

CA #45347 

AECOM Certified 
Project Manager 

Duke Young, PE Engineering Lead 21 21 

Professional 
Engineer (Civil), 

CA #69209 

AECOM Certified 
Project Manager 

Mehrdad Parsad, 
AIBC, 

LEED AP 

Architecture Lead 20 1 

Architectural 
Institute of British 

Columbia 

Registered 
Architect #3234, 

ID10283 

Daniel Tauber, RA 
Terminal 

Architecture 31 19 
Registered 

Architect, CA 
#27096 

Anthony Macias, 
EIT 

Construction 
Management Lead 22 15 

Engineer-in-
Training, TX 

#26284 

Doron Lean Airfield Electrical 25 25 

Professional 
Engineer 

(Electrical), CA 
#19808 

Justin Phy 

CUPPS/Video 
Walls IT 

Infrastructure 22 21 N/A 
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Bill Hagmaier, PE Landslide Design 42 26 
Professional 

Engineer (Civil), 
CA #44325 

Geoff Gindhart Planning Lead 22 15 AECOM Certified 
Project Manager 

Jeff Warkoski, PE QA/QC Lead 33 9 
Professional 

Engineer (Civil), 
CA #73364 

Andres Garcia, PE Project Principle 37 25 
Professional 

Engineer (Civil), 
CA #49077 

A-E understands that the personnel represented as assigned to the Contract must remain working on the 
Contract throughout the duration of the Contract unless otherwise requested or approved by the County. 
Substitution or addition of A-E’s key personnel in any given category or classification shall be allowed only 
with prior written approval of the County’s Project Manager. Note: The written approval of substituted A-E 
Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public 
Works or other County department.  

 
A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 
individuals will be assigned based on the need and timing of the service/classification required. Assignment of 
additional key personnel shall be subject to County Project Manager written approval. Note: The written 
approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing 
purposes outside OC Public Works or other County Department. County reserves the right to have any A-E 
personnel removed from providing services to County under this Contract. County is not required to provide 
any reason for the request for removal of any A-E personnel. 
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TABLE 1 - ANNUAL GROSS RECEIPTS CATEGORIES 

 
 
 
 
 
 
 
 
 

  

 
  

Annual Gross Receipt 
(Most recent fiscal year) Gross Receipts Category 

Less than $500,000 1 

$500,000 - $1,000,000 2 

$1,000,000 - $2,000,000 3 

$2,000,000 - $5,000,000 4 

$5,000,000 - $10,000,000 5 5 

$10,000,000 - $15,000,000 6 

Over $15,000,000 7 
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MONTHLY REPORT OF DBE PARTICIPATION FOR THE MONTH OF: 

Submitted By:   
Name of Firm: 
  

NAME AND 
ADDRESS OF 

DBE FIRM 

CONTACT 
PERSON AND 

PHONE 
NUMBER 

SUBCONTRA
CTING ITEM 

TOTAL 
COMMITME

NT 

CURRENT 
MONTH 

PAYMENTS 

CONTRACT 
TO-DATE 

PAYMENTS 
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