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SUBORDINATE CONTRACT NO. MA-060-26010796 with WCC Technologies Group is hereby issued 
per the terms and conditions of Master Agreement MA-017-21010863-C for Structured Cabling and Installation 
Services. 

This Subordinate Contract MA-060-26010796 is made and entered into upon execution of all necessary signatures 
between WCC Technologies Group, having its principal place of business at 5535 Daniels St., Chino, CA 91710 

-Coroner Department,
with a place of business at 320 N Flower St 2nd Floor, Santa Ana, CA 92703-5000 (hereinafter referred to as 

-

ATTACHMENTS 

This Contract is comprised of this document and the following Attachment, which is incorporated by reference 
into this Subordinate Contract: 

Attachment A  Master Agreement MA-017-21010863-C 

RECITALS 

WHEREAS, the County of Orange, acting through the County Executive Office, OCIT (hereinafter 
executed a Master Agreement MA-017-21010863-C on May 28, 2021 for Structured 

Cabling and Installation Services, now in effect from June 1, 2021 through and including February 29, 2028; and 

WHEREAS, COUNTY, acting through the Sheriff-Coroner, desires to enter into a Subordinate Contract 
for Structured Cabling and Installation Services pursuant to the terms, conditions and pricing of the Master 
Agreement, which is attached hereto and incorporated herein by reference as Attachment A; 

NOW, THEREFORE, the parties mutually agree: 

1. Scope of Contract:  This Subordinate Contract specifies the terms and conditions by which the County,
acting through the Sheriff-Coroner, will procure Structured Cabling and Installation Services from the
Contractor  Master
Agreement MA-017-21010863-C.

2. Term of Subordinate Contract:  This Subordinate Contract shall commence upon execution of all
necessary signatures by the Parties and continue through and including February 28, 2027, unless
otherwise terminated by the County pursuant to the termination provision of the Maser Agreement or
renewed by a duly executed written amendment between the Parties according to the Master Agreement.

3. Renewal:  This Contract may be renewed by mutual written agreement of both Parties for one (1)
additional one (1) year term.  The County does not have to give reason if it elects not to renew.  Renewal
periods may be subject to approval by the County of Orange Board of Supervisors.

4. Compensation & Payment:  Contractor agrees to provide the Services in accordance with the terms and
condition of the Master Agreement, including its attachments, and at the fixed rates as set forth in
Attachment B  Cost/Compensation of the Master Agreement. The total cost of this Subordinate Contract
shall not exceed $1,600,000. The County shall have no obligation to pay any sum in excess of this amount
unless authorized by written amendment signed by both Parties.

5. Invoicing:  Invoicing shall be done in accordance with the terms and conditions of Attachment B
Cost/Compensation of the Master Agreement. Contracor shall reference Subordinate Contract MA-060-
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File Folder: 2995201 MA-060-26010796 

26010796 on invoices. Invoices are to be submitted to the Sheriff-Coroner division requesting the 
Services:

County of Orange 
Sheriff-Coroner Department/Technology Division 
1382 Bell Avenue 
Tustin, CA 92780 
Email: technologyinvoices@ocsheriff.gov 

6. Notices:  Any and all notices, requests demands and other communications contemplated, called for,
permitted, or required to be given hereunder shall be in writing with a copy provided to the assigned
Deputy Purchasing Agent (DPA), except through the course of the P
exchange of information and cooperation during the terms of the work and services. Any written
communications shall be deemed to have been duly given upon actual in-person delivery, if delivery is
by direct hand, or upon delivery on the actual day of receipt or no greater than four (4) calendar days after
being mailed by US certified or registered mail, return receipt requested, postage prepaid, whichever
occurs first. The date of mailing shall count as the first day. All communications shall be addressed to the
appropriate party at the address stated herein or such other address as the parties hereto may designate by
written notice from time to time in the manner aforesaid.

Contractor:

WCC Technologies Group
5535 Daniels St.
Chino, CA 91710
Attn: John A. Haygood
Phone: 909-364-9906
Email: johnny.haygood@wcctechgroup.com

County:

County of Orange
Sheriff-Coroner Department/Technology Division
1382 Bell Avenue
Tustin, CA 92780
Attn: Madison Meil
Phone: 714-912-3136
Email: mmeil@ocsheriff.gov

Assigned DPA:

County of Orange
Sheriff-Coroner Department/Procurement Division
320 N Flower St 2nd Floor
Santa Ana, CA 92703
Attn: Olivia Prudencio
Phone: 714-834-6687
Email: oprudencio@ocsheriff.gov
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IN WITNESS WHERE OF, the Parties have executed this Subordinate Contract number MA-060-26010796. 

*Contractor:  WCC Technologies Group

By:  Title: 

Print Name:  Date: 

*Contractor:  WCC Technologies Group

By:  Title: 

Print Name:  Date: 

*If the contracting party is a corporation, (2) two signatures are required: (1) signature by the Chairman of the
Board, the President or any Vice President; and one (1) signature by the Secretary, any Assistant Secretary, the
Chief Financial Officer or any Assistant Treasurer.

The signature of one person alone is sufficient to bind a corporation, as long as he or she holds corporate offices 
in each of the two categories described above.  For County purposes, proof of such dual office holding will be 
satisfied by having the individual sign the instrument twice, each time indicating his or her office that qualifies 
under the above-described provision.  

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
demonstrating the legal authority of the signature to bind the company. 

County Of Orange 

A political subdivision of the State of California 

Sheriff-Coroner Department 

By:  Title: 

Print Name:  Date: 

Approved as to Form 

Office of the County Counsel 
Orange County, California  
By: ____________________ 

 Deputy 
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ATTACHMENT A 

Master Agreement MA-017-21010863-C 
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

AMENDMENT NO. 4

TO CONTRACT MA-017-21010863-C

FOR 

STRUCTURED CABLING AND INSTALLATION SERVICES

BETWEEN 

COUNTY OF ORANGE 

AND 

WCC TECHNOLOGIES GROUP 

This Amendment No. 4 to Contract MA-017-21010863-C (hereinafter “Amendment No. 4”) is made and 
entered into as of the date fully executed by and between the County of Orange (hereinafter “County”), a 
political subdivision of the State of California, and WCC Technologies Group (hereinafter “Contractor”), 
with a place of business at 5535 Daniels St. Chino CA, 91710 with County and Contractor sometimes 
individually referred to as “Party or collectively as “Parties”. 

RECITALS 

WHEREAS, the Parties executed aggregate Contract MA-017-21010863-C (hereinafter 
“Contract”) for Structured Cabling and Installation Services, effective June 1, 2021, through and 
including February 29, 2024, in an amount not to exceed $1,250,000 annually; and 

WHEREAS, the Parties executed Amendment No. 1 to include an hourly rate for Structured 
Cabling Engineering and Design Services; and 

WHEREAS, the Parties executed Amendment No. 2 to 1) amend provision number two (2) “Term 
of Contract”, 2) amend provision number three (3) “Renewal”, 3) add provision number nineteen (19) 
“Safety Data Sheets”, 4) add provision number twenty (20) “Contractor Safety”, and 5) replace Attachment 
B “Cost/Compensation” in its entirety; and 

WHEREAS, on May 22, 2025, Contractor notified County of the company name change from 
West Coast Cable, Inc. to WCC Technologies Group for rebranding purposes only; and  

WHEREAS, the Parties executed Amendment No. 3 to Contract to reflect the Contractor’s new 
legal business name; and  

 WHEREAS, the Parties desire to amend the Contract to 1) amend provision number two (2) “Term 
of Contract”, 2) replace Attachment B “Cost/Compensation”, and 3) amend provision number thirty-three 
(33) of Part II – General Conditions, and Contractor has agreed to continue to provide Structured Cabling
and Installation Services in accordance with the terms herein.

NOW THEREFORE, the Parties mutually agree as follows: 

1. Provision number two (2) “Term of Contract” shall be amended to read:

“TERM OF CONTRACT: The term of this Contract shall be effective upon execution of all
necessary signatures and continue for seven (7) years from June 1, 2021, thru and including
February 29, 2028, unless otherwise terminated as provided herein.”
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

2. Attachment B, Cost/Compensation, shall be deleted in its entirety and replaced with revised
Attachment B, attached hereto and incorporated herein by reference.

3. Under Part II – General Conditions, Section 33 “Written Notice”, the following County contact
shall be added as follows:

“Agency Name: Orange County Information Technology
Procurement Contract Specialist
Attn: Annie Pham, DPA
Phone: (714)567-7409
Email: Annie.Pham@ocit.oc.gov”

4. All other terms and conditions of Aggregate Contract MA-017-21010863-C, except as amended in
this Amendment No. 4 herein, shall remain unchanged and in full force and effect.

END OF RECITALS 
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

SIGNATURE PAGE

In Witness Whereof, the Parties hereto have executed this Amendment No. 4 on the date set forth opposite 
their signature(s).   

Contractor shall provide two signatures as follows: 

1) The first signature must be either the Chairman of the Board, President, or any Vice President.

2) The second signature must be that of the Secretary, an Assistant Secretary, the Chief Financial Officer,
or any Assistant Treasurer.

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
or by-laws demonstrating the legal authority of the signature to bind the company. 

West Coast Cable, Inc.: 

F
IR

S
T

 
S

IG
N

A
T

U
R

E

Print Name Title

Signature Date

S
E

C
O

N
D

 
S

IG
N

A
T

U
R

E

Print Name Title

Signature Date

County of Orange, a political subdivision of the State of California: 

Deputy Purchasing Agent 
Print Name Title

Signature Date

APPROVED AS TO FORM: 

Print Name Title

Signature Date
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

Attachment B 

Cost/Compensation

I. Contractor Pricing

Contractor hourly pricing shall be based upon general prevailing rates of per diem wages and the
general prevailing rates for holiday and overtime wages in this locality for each craft, classification, or
type of worker needed to execute this Contract.

Contractor shall provide all necessary information requested on a Project-by-Project basis. All cables
and termination products provided by the Contractor in service of this Contract shall meet or exceed all
applicable ANSI/BICSI NI-2019 and ANSI/TIA 568.1.D standards for performance within their
respective product types and be “Name Brand” products. Due to the continuing reports in the Cable
Industry of non-compliant and counterfeit cables on the market, no ‘Off-Shore’ cables will be accepted.

A. The hourly rates shall cover all costs for the work, including direct and indirect labor charges (in
accordance with the established general prevailing wage rate requirements), truck, all necessary
equipment, tools, overhead, travel, depreciation, other expenses, and all profit.

B. Labor hours shall be charged based on actual time spent on each job, not on a portal- to- portal
basis, and shall be computed to the nearest one-quarter (1/4) hour. Contractor shall maintain
payroll records in accordance with Section 1776 of the California Labor Code. Said records shall
be made available upon request by the County as provided for in the Labor Code. Contractor
shall be subject to the penalties for violations as provided for in the Labor Code.

C. Contractor shall pay the general prevailing wage rate for all Projects costing more than $1,000.
(Reference Section 1771 of the California Labor Code, General Prevailing Wages). Projects shall
not be split to avoid this requirement.

D. Premium Hour or Special Hour rates shall not be paid on non-emergency response requests unless
specifically authorized in writing by the Agency Project Manager or CEO/OCIT at the time the
request for service is initiated.

E. Minimum Call Charge is applicable only when the actual job cost is below the established
minimum. It is not a separate or additional charge.

F. All material items shall be listed on the invoice for each location.

G. For items not listed in Attachment B – Cost/Compensation, all copies of the actual receipts shall
be attached to the invoice.

II. COMPENSATION

This is a Time and Materials based Contract between the County and the Contractor for Structured
Cabling and Installation Services, as specified in Attachment A, Scope of Work.

Contractor agrees to accept the compensation as set forth in this Attachment B as full remuneration for
(a) performing all services and furnishing all staffing and materials required, (b) any reasonably
unforeseen difficulties which may arise or be encountered in the performance of the services until
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

acceptance, (c) risks connected with the services, and (d) performance by the Contractor of all its duties 
and obligations required hereunder. The County shall have no obligation to pay any sum in excess of 
total Contract amount specified herein unless authorized by amendment. 

Contractor shall be responsible for all costs related to photocopying, telephone communications, fax 
communications, travel, parking, and any and all "out of pocket" expenses incurred by the Contractor, 
during the performance of the services under this Contract unless otherwise specified. 

III. PRICING-SERVICES

Table I

SERVICE Unit YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 YEAR 6 YEAR 7 

Initial Inspection: 
Develop Scope of 

Work Each $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Regular Hours:
(Monday thru Friday, 
7:00 a.m. - 5:00 p.m.) Hour $80.00 $80.00 $80.00 $88.00 $88.00 $96.00 $96.00 

Premium Hours:
(Monday thru Friday, 

5:01 
p.m. - 6:59 a.m.;

Saturday
7:00 a.m. - 5:00 p.m.)

Hour $111.00 $111.00 $111.00 $111.00 $111.00 $111.00 $111.00 

Special Hours:
(Saturday 5:01 p.m. - 
11:59 p.m.) (Sunday 

and 
Holidays) 

Hour $141.00 $141.00 $141.00 $141.00 $141.00 $141.00 $141.00 

Minimum Call Out 
Charge for Repairs 

(if applicable) Call $150.00 $150.00 $150.00 $150.00 $150.00 $150.00 $150.00 

Engineering and 
Design Services

Hourly N/A N/A $175.00 $175.00 $175.00 $175.00 $175.00 

Continued on Next Page 
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

Table II

Table III 

CREDITS For the Life of the Contract 

Background Checks 

Contractor will credit the County the cost of Background Checks 
on the appropriate invoice. 

Service Now Training 
& Licensing 

Contractor will credit the County the cost of Service Now Training 
& Licensing on the appropriate invoice. 

See Attachment A, Scope of Services, Section III.A.1 for more 
information 

IV. TOTAL AGGREGATE CONTRACT AMOUNT NOT TO EXCEED:

$8,750,000 for the 7-year term.

V. PAYMENT TERMS

Contractor shall reference the Contract number on the invoice. Payment shall be net 45 days in Arrears
after receipt of an invoice in a format reasonably acceptable to the County and verified and approved
by the agency/department and subject to routine processing requirements. The responsibility for
providing an acceptable invoice rests with the Contractor.

Billing shall cover services and/or goods not previously invoiced. The Contractor shall reimburse the
County for any monies paid to the Contractor for goods or services not provided or when goods or
services do not meet the Contract requirements.

Payments made by the County shall not preclude the right of the County from thereafter disputing any
items or services involved or billed under this Contract and shall not be construed as acceptance of any
part of the goods or services.

In no event shall County pay Contractor interest or other late charges on any charges or other amounts
due under this Contract. County will have the right to set off against amounts owed by County under
the Contract any amount the Contractor is obligated to pay or credit County under this Contract.

Receipts of actual cost will need to be provided for other products not listed in Attachment B- 
Cost/Compensation.

MATERIALS For the Life of the Contract

Mark-Up for Materials 15% 

Contractor will provide receipts indicating Contractor cost and corresponding mark-up (See 
Attachment B Section IV below) 
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Orange County Information Technology Amendment No. 4 to Contract MA-017-21010863-C
West Coast Cable, Inc. Structured Cabling & Installation Services

County of Orange – CEO/OCIT
Attn: Accounts Payable  
721 S. Parker St.,  
2nd Floor  
Orange, CA 92868 

ocitaccountspayable@ocit.oc.gov

VI. PAYMENT/INVOICING INSTRUCTIONS

A. Within five (5) calendar days after the last day of each calendar month, Contractor shall use its best
efforts to invoice County for all charges for services provided in the immediately preceding
calendar month. Contractor shall not invoice County, and County shall not be obligated to pay, any
charges or other invoiced amounts (including pass through expenses and any charges relating to
Contractor’s subcontractors) that are not properly invoiced within sixty (60) calendar days after the
end of the month in which such charges were incurred, unless a request for an extension is approved
in writing by the County within the sixty (60) calendar days window.

Contractor shall provide an invoice on Contractor’s letterhead for services rendered. Each invoice
shall have a number and shall include the following information:

1. Contractor’s name and address
2. Contractor’s remittance address (if different from 1 above)
3. Name of County Agency/Department
4. County Contract number
5. Cost;

a. For items not listed in Attachment B – Cost/Compensation such as Materials, copies of all
receipts of the actual purchase invoices shall be attached to the invoice;

6. Credits:

a. Credit to County for Background Checks performed by County for Contractor staff
b. Credit of 2% to County for invoices paid within 15 days
c. Credit to County for Service Now Training & Licensing

7. Contractor’s Federal I.D. number; and
8. Total.

B. Contractor shall attach to each invoice submitted:

The Service Request, which shall include:

a. Date and time services were provided;
b. Number of labor hours used;
c. Materials used;
d. Service Request number;
e. Name of Contractor performing the services; and
f. Additional comments.

C. The responsibility for providing an acceptable invoice to the County for payment rests with the
Contractor. Incomplete or incorrect invoices are not acceptable and shall be returned to the
Contractor for correction. The CEO/OCIT Project Manager, Agency Project Manager or
designee, is responsible for approval of invoices and subsequent submittal of invoices to the
Auditor-Controller for processing of payment.

Invoices and support documentation are to be forwarded to: 

   AND 
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Docusign Envelope ID: 3E0298A6-BDE0-4608-ADDC-868FC6F52318 

AMENDMENT NO. 3 

TO CONTRACT MA-017-21010863-C 

FOR 

STRUCTURED CABLING AND INSTALLATION SERVICES 

BETWEEN 

COUNTY OF ORANGE 

AND 

WCC TECHNOLOGIES GROUP 

This Amendment No. 3 to Contract MA-017-21010863-C (hereinafter "Amendment No. 3") is made and 
entered into as of the date fully executed by and between the County of Orange (hereinafter "County"), a 
political subdivision of the State of California, and WCC Technologies Group (hereinafter "Contractor''), 
with a place of business at 5535 Daniels St. Chino CA, 91710 with County and Contractor sometimes 
individually referred to as "Party or collectively as "Parties". 

RECITALS 

WHEREAS, the Parties executed aggregate Contract MA-017-21010863-C (hereinafter 
"Contract") for Structured Cabling and Installation Services, effective June 1, 2021, through and 

including February 29, 2024, in an amount not to exceed $1,250,000 annually; and 

WHEREAS, the Parties executed Amendment No. 1 to include an hourly rate for Structured 
Cabling Engineering and Design Services; and 

WHEREAS, the Parties executed Amendment No. 2 to 1) amend provision number two (2) "Term 
of Contract", 2) amend provision number three (3) "Renewal", 3) add provision number nineteen (19) 
"Safety Data Sheets" and provision number twenty (20) "Contractor Safety", and 5) replace Attachment B 
"Cost/Compensation" in its entirety; and 

WHEREAS, on May 22, 2025, Contractor notified County of the company business name change 
from West Coast Cable, Inc. to WCC Technologies Group; and 

WHEREAS, Contractor represents and warrants that this name change is strictly a change of name 
and does not involve a change of ownership or transfer of assignment of the Contract; and 

WHEREAS, Contractor represents and warrants that all rights, duties, and obligations of the 
parties under the Contract are unaffected by this name change; and 

WHEREAS, the Parties desire to amend the Contract to reflect the Contractor's new legal business 
name. 

NOW, THEREFORE, the Parties mutually agree as follows: 

1. The above recitals are hereby incorporated into this Amendment No. 3 as fully stated herein.

2. All references to West Coast Cable, Inc. in the Contract (and all related documents) are hereby
amended and replaced with WCC Technologies Group.

3. Contractor agrees to continue to perform all of its duties, responsibilities, and obligations under the
Contract under the new business name. Except as amended in this Amendment No. 3, all other
terms and conditions of the Contract shall remain in full force and effect.

Orange County Information Technology 
West Coast Cable, Inc. 

Amendment No. 3 to Contract MA-017-21010863-C 
Structured Cabling & Installation Services 
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SIGNATIJRE PAGE 

In Witness Whereof, the Parties hereto have executed this Amendment No. 3 on the date set forth opposite 
their signature(s). 

Contractor shall provide two signatures as follows: 

1) The first signature must be either the Chairman of the Board, President, or any Vice President.

2) The second signature must be that of the Secretary, an Assistant Secretary, the Chief Financial Officer,
or any Assistant Treasurer.

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
or by-laws demonstrating the legal authority of the signature to bind the company. 

WCC Technologies Group: 

John Haygood President 
� 

Print Name Title 
E-- ;;;,
r,, E--
el � 11/20/2025 
f.. c;,, 

Date r,, 

� Secretary 

�� Prm· tNam� Title 
0 E--

ocuS1gne y: 

u� Jb� lt
°1

1fbtt 11/20/2025 
� c;,, r,, ... 

r,, Date 

County of Orange, a political subdivision of the State of California: 

Annie Pham 
I Deputy Purchasing Agent 

Print Name Title 

fil11lte84B14EB 

Orange County Information Technology 
West Coast Cable, Inc. 

11/24/2025 

Date 

Amendment No. 3 to Contract MA-017-21010863-C 
Structured Cabling & Installation Services 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

AMENDMENT NO. 2

TO CONTRACT MA-017-21010863-C 

FOR 

STRUCUTED CABLING AND INSTALLATION SERVICES 

BETWEEN 

COUNTY OF ORANGE 

AND 

WEST COAST CABLE, INC. 

This Amendment No. 2 to Contract MA-017-21010863-C (hereinafter  No. 2
entered into as of the date fully executed by and between the County of Orange (hereinafter , a 
political subdivision of the State of California, and West Coast Cable, Inc. (hereinafter , with 
a place of business at 1828 Railroad St. Corona CA, 92880 with County and Contractor sometimes 

RECITALS 

WHEREAS, the Parties executed aggregate Contract MA-017-21010863-C (hereinafter 
for Structured Cabling and Installation Services, effective June 1, 2021 through and including 

February 29, 2024 in an amount not to exceed $1,250,000 annually; and 

WHEREAS, the Parties executed Amendment No. 1 to include an hourly rate for Structured 
Cabling Engineering and Design Services; and 

WHEREAS, the Parties desire to amend the Contract to amend provision number two (2) 
, amend provision number three (3) , add provision number Safety 

and replace Attachment B 
Cost/Compensation  in its entirety, and Contractor has agreed to continue to provide Structured Cabling 

and Installation Services in accordance with the terms herein. 
NOW THEREFORE, the Parties mutually agree as follows: 

1. Provision
TERM OF CONTRACT: The initial term of this Contract shall be effective upon execution of

all necessary signatures and continue for five (5) years from June 1, 2021, thru and including
February 28, 2026, unless otherwise terminated as provided herein.

2. 
RENEWAL:   This Contract may be renewed upon expiration for one additional two-year (2) 

term, upon agreement of both parties. The County is not obligated to give reason if it elects not to 
renew.  Renewal amendments may require approval of the County Board of Supervisors.  

3. Provisions number nineteen (19) and twenty (20) shall be added as follows:
19. SAFETY DATA SHEETS: Contractor is required to provide a Safety Data Sheet (SDS)

compliant with California Code of Regulations, Title 8, Section 5194, for each hazardous substance
that is provided, used or created as part of the goods or services provided by Contractor to County.
The SDS for each substance must be sent to either the County Project Manager, as specified in the

 place of shipment or provision of goods/services

Attachment A 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

20. CONTRACTOR SAFETY:

its Injury and Illness Prevention Program (IIPP) and Contractor Safety-Activity Checklist to the 
designated County Procurement staff as part of the solicitation and/or contract process. Contractor 
will notify County Project Manager of any revisions to the SafetyActivity Checklist and will 
provide a new Safety-Activity Checklist upon County request. The IIPP shall comply with 
California Code of Regulations, Title 8, Section 1509 or 3203 (whichever applies). Contractor shall 
submit other safety programs that pertain to the type of job that will be performed on site. County 
reserves the right to conduct inspections and audits as necessary for the purpose of evaluating any 
aspect of safety performance under this Contract.  

4. Attachment B, Cost Compensation, shall be deleted in its entirety and replaced with revised
Attachment B, attached hereto and incorporated herein by reference.  See separate Attachment

, Cost/Compensation, As amended in Amendment No. 2 to Contract MA-
017-21010863-C

5. All other terms and conditions of Aggregate Contract MA-017-21010863-C, except as amended in
Amendment No. 1 and herein, shall remain unchanged and in full force and effect.

END OF RECITALS 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

SIGNATURE PAGE

In Witness Whereof, the Parties hereto have executed this Amendment on the date set forth opposite their 
signature(s).   

Contractor shall provide two signatures as follows: 

1) The first signature must be either the Chairman of the Board, President, or any Vice President.

2) The second signature must be that of the Secretary, an Assistant Secretary, the Chief Financial Officer,
or any Assistant Treasurer.

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
or by-laws demonstrating the legal authority of the signature to bind the company. 

West Coast Cable, Inc.: 

F
IR

S
T

 
S

IG
N

A
T

U
R

E
 

Print Name Title 

Signature Date 

S
E

C
O

N
D

 
S

IG
N

A
T

U
R

E
 

Print Name Title 

Signature Date 

County of Orange, a political subdivision of the State of California: 

Deputy Purchasing Agent 
Print Name Title 

Signature Date 

APPROVED AS TO FORM: 

Print Name Title 

Signature Date 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

Attachment B 

Cost/Compensation 

As amended in Amendment No. 2 to Contract MA-017-21010863-C 

I. Contractor Pricing

Contractor hourly pricing shall be based upon general prevailing rates of per diem wages and the
general prevailing rates for holiday and overtime wages in this locality for each craft, classification, or
type of worker needed to execute this Contract.

Contractor shall provide all necessary information requested on a Project-by-Project basis. All cables
and termination products provided by the Contractor in service of this Contract shall meet or exceed all
applicable ANSI/BICSI NI-2019 and ANSI/TIA 568.1.D standards for performance within their

Industry of non- - bles will be accepted. 

A. The hourly rates shall cover all costs for the work, including direct and indirect labor charges (in
accordance with the established general prevailing wage rate requirements), truck, all necessary
equipment, tools, overhead, travel, depreciation, other expenses, and all profit.

B. Labor hours shall be charged based on actual time spent on each job, not on a portal- to- portal
basis, and shall be computed to the nearest one-quarter (1/4) hour. Contractor shall maintain
payroll records in accordance with Section 1776 of the California Labor Code. Said records shall
be made available upon request by the County as provided for in the Labor Code. Contractor
shall be subject to the penalties for violations as provided for in the Labor Code.

C. Contractor shall pay the general prevailing wage rate for all Projects costing more than $1,000.
(Reference Section 1771 of the California Labor Code, General Prevailing Wages). Projects shall
not be split to avoid this requirement.

D. Premium Hour or Special Hour rates shall not be paid on non-emergency response requests unless
specifically authorized in writing by the Agency Project Manager or CEO/OCIT at the time the
request for service is initiated.

E. Minimum Call Charge is applicable only when the actual job cost is below the established
minimum. It is not a separate or additional charge.

F. All material items shall be listed on the invoice for each location.

G. For items not listed in Attachment B  Cost Compensation, all copies of the actual receipts shall
be attached to the invoice.

II. COMPENSATION

This is a Time and Materials based Contract between the County and the Contractor for Structured
Cabling and Installation Services, as specified in Attachment A, Scope of Work.

The Contractor agrees to accept the compensation as set forth in this Attachment B as full remuneration
for (a) performing all services and furnishing all staffing and materials required, (b) any reasonably
unforeseen difficulties which may arise or be encountered in the performance of the services until
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

acceptance, (c) risks connected with the services, and (d) performance by the Contractor of all its duties 
and obligations required hereunder. The County shall have no obligation to pay any sum in excess of 
total Contract amount specified herein unless authorized by amendment. 

The Contractor shall be responsible for all costs related to photocopying, telephone communications, 
fax communications, travel, parking, and any and all "out of pocket" expenses incurred by the 
Contractor, during the performance of the services under this Contract unless otherwise specified. 

III. PRICING-SERVICES

Table I

SERVICE Unit YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

Initial Inspection: 
Develop Scope of Work 

Each $0.00 $0.00 $0.00 $0.00 $0.00 

Regular Hours: 
(Monday thru Friday, 
7:00 a.m. - 5:00 p.m.) Hour $80.00 $80.00 $80.00 $88.00 $88.00 

Premium Hours: 
(Monday thru Friday, 5:01 
p.m. - 6:59 a.m.; Saturday

7:00 a.m. - 5:00 p.m.)

Hour $111.00 $111.00 $111.00 $111.00 $111.00 

Special Hours: 
(Saturday 5:01 p.m. - 

11:59 p.m.) (Sunday and 
Holidays) 

Hour $141.00 $141.00 $141.00 $141.00 $141.00 

Minimum Call Out 
Charge for Repairs (if 

applicable) Call $150.00 $150.00 $150.00 $150.00 $150.00 

Engineering and Design 
Services 

Hourly N/A N/A $175.00 $175.00 $175.00 

Table II 

MATERIALS For the Life of the Contract 

Mark-Up for Materials 15% 

Contractor will provide receipts indicating Contractor cost and corresponding mark-up (See 
Attachment B Section IV below) 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

Table III

CREDITS For the Life of the Contract 

Background Checks 

Contractor will credit the County the cost of Background Checks on 
the appropriate invoice. 

Service Now Training & 
Licensing 

Contractor will credit the County the cost of Service Now Training 
& Licensing on the appropriate invoice. 

See Attachment A, Scope of Services, Section III.A.1 for more 
information 

IV. TOTAL AGGREGATE CONTRACT AMOUNT NOT TO EXCEED:

$6,250,000 for the 5-year term.

V. PAYMENT TERMS

The Contractor shall reference the Contract number on the invoice. Payment shall be net 45 days in
Arrears after receipt of an invoice in a format reasonably acceptable to the County and verified and
approved by the agency/department and subject to routine processing requirements. The responsibility
for providing an acceptable invoice rests with the Contractor.

Billing shall cover services and/or goods not previously invoiced. The Contractor shall reimburse the
County for any monies paid to the Contractor for goods or services not provided or when goods or
services do not meet the Contract requirements.

Payments made by the County shall not preclude the right of the County from thereafter disputing any
items or services involved or billed under this Contract and shall not be construed as acceptance of any
part of the goods or services.

In no event shall County pay Contractor interest or other late charges on any charges or other amounts
due under this Contract. County will have the right to set off against amounts owed by County under
the Contract any amount the Contractor is obligated to pay or credit County under this Contract.

Receipts of actual cost will need to be provided for other products not listed in Attachment B- 
Cost/Compensation.

VI. PAYMENT/INVOICING INSTRUCTIONS

A. Within five (5) calendar days after the last day of each calendar month, Contractor shall use its best
efforts to invoice County for all charges for services provided in the immediately preceding
calendar month. Contractor shall not invoice County, and County shall not be obligated to pay, any
charges or other invoiced amounts (including pass through expenses and any charges relating to

end of the month in which such charges were incurred, unless a request for an extension is approved 
in writing by the County within the sixty (60) calendar days window. 
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Orange County Information Technology Amendment No. 2 to Contract MA-017-21010863-C 
West Coast Cable, Inc. Structured Cabling & Installation Services 

County of Orange  CEO/OCIT 
Attn: Accounts Payable  
1055 N. Main St.,  
6th Floor  
Santa Ana, CA 92701 

ocitaccountspayable@ocit.ocgov.com 

h 
invoice shall have a number and shall include the following information: 

1. 
2. 
3. Name of County Agency/Department;
4. County Contract number;
5. Cost;

a. For items not listed in Attachment B  Cost Compensation such as Materials, copies of all
receipts of the actual purchase invoices shall be attached to the invoice;

6. Credits:

a. Credit to County for Background Checks performed by County for Contractor staff
b. Credit of 2% to County for invoices paid within 15 days
c. Credit to County for Service Now Training & Licensing

7. 
8. Total.

B. Contractor shall attach to each invoice submitted:

The Service Request, which shall include: 
a. Date and time services were provided;
b. Number of labor hours used;
c. Materials used;
d. Service Request number;
e. Name of Contractor performing the services; and
a. Additional comments.F

C. The responsibility for providing an acceptable invoice to the County for payment rests with the
Contractor. Incomplete or incorrect invoices are not acceptable and shall be returned to the
Contractor for correction. The CEO/OCIT Project Manager, Agency Project Manager or
designee, is responsible for approval of invoices and subsequent submittal of invoices to the
Auditor-Controller for processing of payment.

Invoices and support documentation are to be forwarded to: 

   AND 

END OF ATTACHMENT B 
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West Coast Cable, Inc. Folder No. C029186 Structured Cabling & Installation Services 

AMENDMENT NO. AMENDMENT NO.1

TO CONTRACT MA-017-21010863-C 

FOR 

STRUCUTED CABLING AND INSTALLATION SERVICES 

BETWEEN 

COUNTY OF ORANGE 

AND 

WEST COAST CABLE, INC. 

This Amendment No. 1 to Contract MA-017-21010863-C (hereinafter  No. 1
entered into as of the date fully executed by and between the County of Orange (hereinafter , a 
political subdivision of the State of California, and West Coast Cable, Inc. (hereinafter , with 
a place of business at 5535 Daniels St., Chino CA, 91710  with County and Contractor sometimes 

RECITALS 

WHEREAS, County and Contractor executed aggregate Contract MA-017-21010863-C 
(hereinafter for Structured Cabling and Installation Services, effective June 1, 2021 through 
and including February 29, 2024 in an amount not to exceed $1,250,000 annually; and 

WHEREAS, County desires to amend the Contract to include an hourly rate for Structured Cabling 
Engineering and Design Services and Contractor has agreed to continue to provide Structured Cabling and 
Installation Services in accordance with the terms herein. 

NOW THEREFORE, the Parties mutually agree as follows: 

1. Contract shall be amended to include 
an hourly rate for Structured Cabling Engineering and Design Services.  The amended Table I shall 
be as follows:    

Table I

SERVICE Unit YEAR 1 YEAR 2  YEAR 3 

Initial Inspection: 
Develop Scope of Work 

(SOW) 

Each $0.00 $0.00 $0.00 

Regular Hours: 
(Monday thru Friday, 7:00 

a.m. - 5:00 p.m.)
Hour $80.00 $80.00 $80.00 

Premium Hours: 
(Monday thru Friday, 5:01 
p.m. - 6:59 a.m.; Saturday

7:00 a.m. - 5:00 p.m.)

Hour $111.00 $111.00 $111.00 
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Special Hours: 
(Saturday 5:01 p.m. - 

11:59 p.m.) (Sunday and 
Holidays) 

Hour $141.00 $141.00 $141.00 

Minimum Call Out 
Charge for Repairs 

(if applicable) 
Call $150.00 $150.00 $150.00 

Engineering and 
Design Services 

Hourly $175.00 $175.00 $175.00 

2. All other terms and conditions of this Contract, except as amended herein, shall remain unchanged
and in full force and effect.

END OF RECITALS 
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SIGNATURE PAGE 

In Witness Whereof, the Parties hereto have executed this Amendment on the date set forth opposite their 
signature(s).   

Contractor shall provide two signatures as follows: 

1) The first signature must be either the Chairman of the Board, President, or any Vice President;

2) The second signature must be that of the Secretary, an Assistant Secretary, the Chief Financial Officer,
or any Assistant Treasurer.

In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
or by-laws demonstrating the legal authority of the signature to bind the company. 

Print Name Title 

Signature Date 

Print Name Title 

Signature Date 

COUNTY OF ORANGE, a political subdivision of the State of California 

 Deputy Purchasing Agent 
Print Name Title 

Signature Date 
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CONTRACT MA-017-21010863-C 
FOR 

STRUCTURED CABLING AND INSTALLATION SERVICES

THIS CONTRACT, made and entered by and between the County of Orange, a political subdivision of the State 
of California, hereinafter referred to as "County," and West Coast Cable, Inc. hereinafter referred to as 
“Contractor.” County and Contractor mutually agree as follows: 

1. The complete Contract Documents comprise the sole agreement between the parties as to the subject matter
therein. Any representations or agreements not specifically contained therein are null and void. Any
amendments to any Contract Documents must be made in writing, signed by both parties. The Contract
Documents are complementary, and what is called for by anyone shall be as binding as if called for by all.

2. TERM OF CONTRACT: The initial term of this Contract shall be effective upon execution of all necessary
signatures and continue for from June 1, 2021 thru and including February 29, 2024, unless otherwise
terminated as provided herein.

3. RENEWAL: This Contract may be renewed upon expiration of the initial term, for one (1) additional two-
year term, upon agreement of both parties. The County is not obligated to give reason if it elects not to renew.
Renewal amendments may require approval of the County Board of Supervisors.

4. AGGREGATE CONTRACT: This is an Aggregate Contract with West Coast Cable, Inc. and Federal
Technology Solutions, Inc. with a total Aggregate Contract Amount not to exceed $1,250,000 annually.

5. SCOPE OF WORK: Contractor shall perform everything required to be performed, shall provide and furnish
all the labor, supervision, funding, administration, planning, scheduling, materials testing, inspecting, tools,
Tasks, equipment and all utility and transportation Tasks in adequate quantity and quality to accomplish
completion of the work as specified and all work inferred as necessary within the time period set forth. The
work shall conform to the Contract Documents and all codes, regulations, laws, etc. referenced in the Contract
Documents or by industry standard.

6. COUNTY ACCEPTANCE: All labor, materials, tools, equipment, and Tasks shall be furnished, and work
performed and completed under the general direction and subject to the acceptance of County or its authorized
representatives.

7. PAYMENTS: During the fourth week of the calendar month following the commencement of the work and
each successive month thereafter, Contractor shall prepare an accurate progress payment request on a form
prescribed by County.  The progress payment request shall be in conformance with Article 13 Payments of the
General Conditions. Approximately forty-five (45) days after County's written approval of the payment request,
the Contractor shall be paid such sum as will bring the payments each month up to ninety-five percent (95%) of
the value of the work completed less any money properly withheld in accordance with this Contract, since the
commencement of the work, less all previous payments, provided that the Contractor submits his request for
payment prior to the last day of each preceding month. The County’s Representative will review the payment
request as soon as practicable to determine if it is proper. A payment request determined not to be a proper
payment request suitable for payment will be returned to the Contractor within seven (7) days with a statement
setting forth the reasons why the payment request is not proper. The final payment, if unencumbered, or any
part thereof unencumbered, shall be made no later than sixty (60) days after completion of the work including
the Contractor’s submission and the County's acceptance of all required completion documents. Payments shall
be made on the progress payment request signed by the County stating that the work for which the payment is
demanded has been performed in accordance with the terms of the Contract, and that the amount stated in the
payment request is due under the terms of the Contract. Contractor is entitled to interest pursuant to Public
Contract Code Section 20104.50, if County fails to make any progress payment within 30 days after
receipt of an undisputed and properly submitted payment request. Failure to make the final payment
in accordance with the requirements of Public Contract Code Section 7107, shall entitle Contractor to
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additional payments as specified in Public Contract Code Section 7107(f). Partial payments on the 
Contract price shall not be considered as an acceptance of any part of the work. 

8. LIQUIDATED DAMAGES; EXTENSION OF TIME: In accordance with Government Code Section
53069.85, Contractor agrees to forfeit and pay to County the sum of Five Hundred Dollars ($500), per day for
each calendar day work is delayed beyond the time allowed, and such sum shall be deducted from any payments
due to or to become due to Contractor. Contractor will be granted an extension of time and will not be assessed
liquidated damages for unforeseeable delays beyond the control of and without the fault or negligence of the
Contractor including delays caused by County.

9. WAIVER OF CLAIMS: Unless a shorter time is specified elsewhere in this Contract, on or before making
his final request for payment under Article 5 above, Contractor shall submit to County, in writing, all claims
for compensation under or arising out of this Contract; the acceptance by Contractor of the final payment shall
constitute a waiver of all claims against County under or arising out of this Contract except those previously
made in writing and identified by Contractor as unsettled at the time of his final request for payment.

10. WARRANTY WORK: Failure by the Contractor to take corrective action within twenty four (24) hours after
personal or telephonic notice by the County on items affecting essential use of the facility, safety or the
preservation of property, and within ten (10) calendar days following written notice on other deficiencies, will
result in the County taking whatever corrective action it deems necessary. All costs resulting from such action
by the County will be claimed against Contractor or, if necessary, the Contractor’s Performance Bond.

11. WAGE RATES: Contractor shall post a copy of the wage rates at the job site and shall pay the adopted
prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State
of California, the Board of Supervisors has obtained the general prevailing rate of per diem wages and the
general prevailing rate for holiday and overtime work in this locality for each craft, classification, or type of
workman needed to execute this Contract from the Director of the Department of Industrial Relations. These
rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the office of
County's Public Works/OC Facilities & Asset Management/A&E Project Management or visit the website of
the Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor
shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.

12. GOVERNING LAW AND VENUE: This Contract has been negotiated and executed in the State of
California and shall be governed by and construed under the laws of the State of California. In the event of any
legal action to enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent
jurisdiction located in Orange County, California, and the parties hereto agree to and hereby submit to the
jurisdiction of such court, notwithstanding Code of Civil Procedure Section 394.

The parties specifically agree that by soliciting and entering into and performing Tasks under this Contract,
the Contractor shall be deemed to constitute doing business within Orange County from the time of solicitation
of work, through the period when all work under this Contract is completed, and continuing until the expiration
of any applicable limitations period. Furthermore, the parties have specifically agreed, as part of the
consideration given and received for entering this Contract, to waive any and all rights to request that an action
be transferred for trial to another county under Code of Civil Procedure Section 394.

13. Omitted.

14. APPRENTICESHIP REQUIREMENTS: The Contractor shall comply with Section 230.1(A), California
Code of Regulations as required by the Department of Industrial Relations, Division of Apprenticeship
Standards by submitting DAS Form to the Joint Apprenticeship Committee of the craft or trade in the area of
the site.

15. STATE AUDIT AND ACCOUNTING RECORDS: Pursuant to and in accordance with Section 8546.7 of
the California Government Code, if this Contract involves expenditures of public funds aggregating in excess
of Ten Thousand Dollars ($10,000), the Contractor shall be subject to the examination and audit of the Auditor
General of the State of California for a period of three years after final payment under the Contract.
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CONTRACTOR shall maintain records for all costs connected with the performance of the Contract including 
but not limited to the costs of administering the Contract, materials, labors, equipment, rentals, permits, 
insurance, etc. for audit or inspection by County, State, or by any other appropriate governmental agency during 
the three year period. 

16. EMPLOYEE ELIGIBILITY VERIFICATION: The Contractor warrants that it fully complies with all 
Federal and State statutes and regulations regarding the employment of aliens and others and that all its 
employees performing work under this Contract meet the citizenship or alien status requirement set forth in 
Federal statutes and regulations. The Contractor shall obtain, from all employees performing work hereunder, 
all verification and other documentation of employment eligibility status required by Federal or State statutes 
and regulations including, but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 
et seq., as they currently exist and as they may be hereafter amended. The Contractor shall retain all such 
documentation for all covered employees for the period prescribed by the law. The Contractor shall indemnify, 
defend with counsel approved in writing by County, and hold harmless, the County, its agents, officers, and 
employees from employer sanctions and any other liability which may be assessed against the Contractor or 
the County or both in connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this Contract. 

17. REGISTRATION OF CONTRACTOR: All contractors and subcontractors must comply with the 
requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant to Section 
1725.5. Bids cannot be accepted from unregistered contractors except as provided in Section 1771.1. All Work 
Orders and Projects under this contract are subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. After award of the contract, Contractor and each Subcontractor shall 
furnish electronic payroll records directly to the Labor Commissioner in the manner specified in Labor Code 
Section 1771.4. 

18. BONDS REQUIRMENTS: 

Within 10 calendar days after award of the Contract, the successful Bidder shall furnish a Faithful Performance 
Bond and a Labor and Material Payment Bond, each in an amount equal to 100% of the Contract Price, issued 
by a surety in accordance with the requirements of the General Conditions of the Contract. The bonds shall be 
in the form of the models included in these Bid Documents and must be approved by COUNTY’s Risk Manager 
and County Counsel. The successful Bidder shall submit the bonds in duplicate, all of which shall bear original 
signatures. The signature of the surety representative must be notarized. 

 

 

 

 

 

END OF THIS SECTION
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ATTACHMENT A  

SCOPE OF SERVICES 

 
I. Overview 
The County consists of twenty-four (24) County Agencies/Departments (Agency) that provide a wide range   of 
services, including health care, public safety and elections. The County Executive Office/Orange County 
Information Technology (CEO/OCIT) supports County-wide information technology initiatives, providing 
enterprise architecture planning, deployment, and management services to increase efficiency for the County 
Agency. As part of the information technology initiatives, the County will establish a contract with the selected 
Contractor(s) to provide structured cabling, installation, and related services. 

II. Service Request 
Contractor shall be assigned each Project via Service Request by the County which shall referred to as a “Service 
Request.” A Service Request for each Project shall be developed by Contractor in conjunction with the County 
Project Manager. The County Project Manager shall manage all the Contractor’s work including monitoring the 
Service Request schedule, quality of deliverables, review invoice amounts, adherence to set budget, and internal 
review of submittal packets. Contractor shall follow all the requirements in this Scope of Work. 

The Service Request shall include a detailed Scope of Work, describing the tasks to be performed with a specific 
list of deliverables for each task, schedule of work and cost to complete the work. The Service Request shall include 
a cover sheet provided by the County Project Management staff with the appropriate signature blocks and contract 
information. Once both Parties agree, and all parties have signed Service Request, County Management staff shall 
provide the Contractor with a Notice to Proceed (“NTP”) to begin work. 

No individual Project or Service Request under this Contract shall exceed $60,000. Projects or Service Request 
shall not be intentionally split or separated into smaller Projects or Service Request for the purpose of evading this 
provision. 
PUBLIC CONTRACT CODE SECTION 20123.5 NOTICE: “In any county, it is unlawful to split or separate 
into smaller work orders or projects any public work project for the purpose of evading the provisions of this article 
requiring public work to be done by contract after competitive bidding. Every person who willfully violates the 
provisions of this section is guilty of a misdemeanor.” 

 
Contracts issued to a single Contractor that exceed $200,000 in aggregate, per year, shall require approval of the 
County Board of Supervisors. 

 
III. Scope 

 

A. Procedures for Services 
 

1. Contractor shall utilize Service Now, the County’s service request management system to 
coordinate and manage Service Request with County Project Manager(s). 

i. Contractor will be responsible for training cost, approximately $5,000, to be 
provided by County Managed Services vendor. 

ii. Contractor will be responsible for annual licensing fee, approximately $1,400 per 
user license, for Contractor personnel who will need to utilize Service Now to 
manage Service Requests. 

2. Contractor shall, within three (3) business days for small Projects (1-25 cable runs), and 
up to 10 business days for large scale Projects (remodeling existing buildings or new 
building construction) of receiving a written request for services, provide a written quote 

Attachment A 

Page 27 of 80



to CEO/OCIT, or the requesting County Agency, for approval of the requested services. 
Such written quote shall be valid for ninety (90) calendar days. 

3. Contractor shall provide consultant services requested by (County) CEO/OCIT. Such 
services shall be quoted as described in paragraph A.2. above and billed directly to 
CEO/OCIT as part of the Service Request. 

4. Contractor shall discuss and document all work to be completed with the Agency 
Project Manager and CEO/OCIT prior to beginning performance of the requested 
services. 

5. Contractor shall document in detail all the requirements of each Project if the 
requirements are not provided by CEO/OCIT or the requesting Agency. All 
documentation shall be attached to the Service Request. 

6. Contractor shall ensure all cables installed are terminated per manufacturer’s 
specification for warranty purposes and clearly marked as recommended by the current 
ANSI/TIA-606-C the Administration Standard for Commercial Telecommunications 
Infrastructure. 

7. Contractor shall ensure all data cables are tested per the manufacturers’ specifications 
and meet or exceed the current revision(s) of all ANSI/TIA 568.1-D Standards for 
Structured Cabling Systems in Commercial Buildings. Contractor shall provide a copy 
of the testing procedure(s) it uses, including all test results, to the Agency Project 
Manager and CEO/OCIT. The supporting documentation shall be attached to the 
completed Service Request. Prior to completion of the Service Request, the Contractor 
shall resolve, at Contractor’s expense, any deficiencies identified during testing. 

8. Contractor shall, if requested by the County, provide a daily progress report to the 
Agency Project Manager for Projects lasting longer than one (1) day.  Such report shall 
be provided to CEO/OCIT or the Agency Project Manager by 10:00 AM on the business 
day following the day being reported on. 

9. Contractor shall perform all necessary work in a professional manner and notify 
CEO/OCIT or the Agency Project Manager within one (1) business day of completion 
of work. 

10. Contractor shall ensure all trash and discarded materials and/or products used for the 
Project are cleaned up and appropriately disposed of after each working shift. 

11. Contractor shall describe/explain all work completed and have CEO/OCIT or the 
Agency Project Manager examine the finished product for acceptance. Contractor must 
have CEO/OCIT or the Agency Project Manager sign off on the Service Request and 
leave a copy of the signed document with the Agency Project Manager or CEO/OCIT. 

12. Contractor shall submit an invoice to CEO/OCIT Budget and Finance indicating the 
labor and material used for the work.  The invoice shall include the Service Request. 

13. Contractor and Contractor’s personnel/employees providing services under this 
Contract shall be required to pass background checks. Background checks shall be 
completed to the satisfaction level of each County Agency requiring the background 
check. 
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B. Warranty and Repairs 
 

1. Contractor shall provide a minimum of one (1) year warranty on all new parts and 
equipment. 

2. Contractor shall include, when applicable, all manufacturers’ warranties and/or 
extended warranties in excess of the one (1) year warranty expressly required in 
paragraph B.1. above. 

3. Remanufactured parts or supplies will not be accepted by the County. 

4. Contractor shall respond to all warranty repair requests during normal business hours of 
8:00 AM – 5:00 PM Pacific Time (PT) Monday through Friday, within eight (8) hours 
of the logged call to Contractor. 

5. Should County request emergency services not covered under warranty to be provided 
during evening hours, weekends or holidays, Contractor shall provide the requested 
services and shall invoice County pursuant to Attachment B – Cost/Compensation. 

6. Contractor shall warranty all labor and materials used to complete its Projects for a 
period of one (1) year plus any manufactures’ extended warranty after completion of and 
acceptance of the Contractor’s work by the County. 

7. Contractor shall assure that low voltage contractor must have a certified Siemen Installer 
(CI) on every low voltage cabling installation. 

C. Equipment, Materials and Tools 

1. Contractor shall furnish all tools and materials, including, but not limited to: copper/fiber 
optic cable, usual and specialty equipment, qualified staff, and all out-of-pocket expenses 
required to provide the requested Structured Cabling and Installation Services necessary 
to complete the specific Project. All materials shall be new, first quality and specifically 
suited for the intended use. 

2. Contractor shall ensure that qualified and appropriately trained staff, such as 
apprentice/journeyman level electricians or equivalent, certified structured cable 
installers, splicers, or other necessary and qualified staff required to complete the 
Project, are available to work on all aspects of the County’s Projects. 

3. Contractor shall provide travel arrangements and/or furnish vehicles required to 
transport Contractor personnel/employees’ materials and equipment to the various job 
sites throughout the County. 

4. Contractor shall furnish, install and maintain all warning devices, i.e., barricades, cones, 
traffic display boards, etc., required to adequately protect the public, County staff and 
others during the performance of the requested work. 

5. Contractor shall ensure that all tools and materials remain within the span of control of 
Contractor at all times. All lost or misplaced tools or materials shall be reported 
immediately to the (a) security staff or Agency Project Manager in secured detention 
facilities or (b) the escort or Agency Project Manager in Sheriff or Probation facilities. 

6. Contractor and/or Contractor personnel/employees shall ensure that all materials from 
removal operations or new construction (especially those materials that could be used 
to inflict injury such as nails, wire, wood, etc.) are continuously cleaned up as work 
progresses. This is particularly stressed in all secure detention facilities. 

D. Contractor Responsibilities 

1. Contractor shall meet with CEO/OCIT and the Agency Project Manager, or other 
designated Agency representative, to evaluate a specific Project and recommend a 
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potential solution or solutions and provide a quote with the estimated labor hours and 
materials required. 

2. Contractor shall proceed with work only after receiving written authorization by 
CEO/OCIT and the Agency Project Manager. 

3. Contractor shall complete all work in accordance with its estimate. If Contractor 
determines the work may exceed the original estimate by more than ten (10) percent, 
Contractor shall contact CEO/OCIT and the Agency Project Manager for additional 
written authorization prior to proceeding with the work. 

4. Contractor shall complete all work within regular working hours. No overtime work 
shall be performed without prior written authorization of CEO/OCIT and the Agency 
Project Manager. Any overtime work performed by Contractor without prior written 
authorization shall only be paid at the regular hourly rates pursuant to Attachment B 
– Cost/Compensation. 

5. Contractor shall perform all work in accordance with ANSI/TIA/EIA Commercial 
Building Structured Cabling Standards, Grounding and Bonding Standards, 
Administration Standards and all generally accepted industry practices for safe and 
efficient operation and performance, as further identified in Attachment C – Acceptance 
and Testing Procedures. 

6. Contractor shall identify and advise CEO/OCIT and the Agency Project Manager of any 
additional repair or maintenance work that may be required to complete the Project. 

7. Contractor shall be responsible for all parking costs and expenses incurred while 
performing work under this Contract if free parking is not available. 

8. Contractor shall follow County’s Change Management Process. (See Exhibit IV) 

9. For any labor or material not specified in Attachment “B” Cost/Compensation the 
Contractor must provide a quote for labor and parts. The quote must include the actual 
cost plus agreed upon margin. 

E. Licenses, Permits, and Certifications 

1. Contractor shall be fully responsible for possessing, maintaining and keeping current, 
and for providing to County (upon the County’s request) all valid licenses issued by the 
California State Contractors License Board. 

2. Certifications: Contractor shall be C-7 and C-10 certified. Contractor shall be certified 
in Siemen and Panduit products. Contractor shall have a minimum of 5 years’ experience 
installing, testing, maintaining and updating Structured Cabling Systems in Commercial 
and Government buildings ranging in size from less than 5 to over 1,000 employees. 
Low voltage contractor is required to have a certified Siemen Installer (CI) on every low 
voltage cabling installation. 

3. Contractor shall provide all certifications held by its organization as it pertains to the 
equipment and services being provided; including any mandatory certifications required 
by manufacturers’ warrantied installations. 

4. Asbestos Identification Training and Notification: Contractor shall provide asbestos 
awareness training and certification to all Contractor staff from an accredited asbestos 
training school in accordance with OSHA 29 CFR § 1926.1101 prior to working in any 
County owned, controlled or occupied building. Thereafter, Contractor employees shall 
receive asbestos awareness training and certification annually. Upon completion of 
training, Contractor employees shall be issued a training completion certificate and/or 
wallet card. Any Contractor staff that does not have a current certification and/or wallet 
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card may not perform any work in a County owned, controlled or occupied building. 
County may, at any time, request proof of certification of Contractors employees. Upon 
discovery of asbestos or asbestos containing materials, Contractor staff shall immediately 
stop work, notify the County Project Manager and shall not resume work until directed to 
do so by the County’s Project Manager. Contractor shall not be responsible for abatement 
of asbestos-containing material(s). 

F. Response Times 

1. Contractor shall provide Non-Emergency Services and have staff on-site within eight 
(8) business hours of receiving the initial County service call. 

2. Contractor shall provide Emergency Services and have staff on-site within four (4) 
hours of receiving the initial County service call. 

3. Contractor shall provide and maintain a live or automated answering system capable of 
contacting and dispatching Contractor’s service personnel twenty-four (24) hours per 
day, seven (7) days per week. 

G. Personnel Requirements 

1. Contractor or Contractor’s personnel/employees shall not smoke or use profanity or other 
inappropriate language while at any County facility/site. Smoking is allowed in 
designated areas only. 

2. Contractor or Contractor’s personnel/employees shall arrive at the County facility/site no 
more than fifteen (15) minutes prior to the schedule start time. 

3. Contractor or Contractor’s personnel/employees shall immediately contact the designated 
Agency Project Manager if a delay or cancellation is necessary. Repeated delays or 
cancellations shall be grounds for remedial action, which may include Contract 
termination. 

4. Contractor or Contractor’s personnel/employees shall report to the Agency Project 
Manager or onsite contact upon arrival at the job site. The County Project Manager shall 
ensure the work area is clear and ready for work to begin and follow any special security 
requirements issued by the Agency Project Manager and/or the onsite contact. 

5. Contractor or Contractor’s personnel/employees shall report to the Agency Project 
Manager or onsite contact when leaving the facility either temporarily or at the end of 
the workday. 

6. Contractor or Contractor’s personnel/employees shall immediately report all accidents, 
spills, damage, unusual conditions, and/or unusual activities to the Agency Project 
Manager or onsite contact. 

7. Contractor or Contractor’s personnel/employees shall securely close and check all gates 
and doors to ensure they are tightly closed and locked before leaving the work area. 

8. Contractor or Contractor’s personnel/employees shall restrict all activities to the 
immediate work site and adjacent assigned areas. 

H. Detention Center Additional Requirements 

The primary purpose of County detention facilities is the safe and secure operation of those 
facilities. Contractor shall inform all its personnel/employees working in secure detention County 
facilities that: 

1. Contractor or Contractor’s personnel/employees shall immediately comply with all 
directions and orders issued by Sheriff or Probation Department personnel. Any changes 
regarding the quality or quantity of work shall be controlled and/or approved or denied 
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by the Agency Project Manager or CEO/OCIT. Contractor or Contractor’s 
personnel/employees may be delayed or denied access to the facility. 

2. Contractor or Contractor’s personnel/employees may be ordered to leave a facility prior 
to the completion of their work or the end of the workday. 

3. Contractor or Contractor’s personnel/employees may be detained within a facility until 
an incident is resolved by Sheriff or Probation personnel. 

4. Contractor or Contractor’s personnel/employees must allow for minor delays in its cost 
estimates. Movement within secure facilities may be delayed due to lack of escort 
personnel. Contractor shall take this into consideration when planning their work in 
these facilities. 

5. Contractor or Contractor’s personnel/employees shall maintain a log of such delays 
during the course of the Project. Contractor may submit a request for equitable 
adjustments for excessive delays caused by the County for consideration; requests are 
subject to review and approval of the Agency Project Manager or CEO/OCIT, in their 
sole and absolute discretion. 

6. Contractor or Contractors personnel/employees shall have no contact, either verbal or 
physical, with internees in secured detention facilities. 

7. Contractor or Contractor’s personnel/employees shall not disclose the identity of any 
internee to anyone outside the facility. 

8. Contractor or Contractor’s personnel/employees who enter a secure facility without 
passing the security screening, who have  falsified the security screening information or 
who have outstanding wants and/or warrants may be detained by the Sheriff in 
accordance with Federal, State and Local laws. 

9. Contractor or Contractor’s personnel/employees shall, in secured detention facilities, 
remain with the assigned escort at all times, unless otherwise directed by the onsite 
Security Manager. 

10. Personnel Requirements in Youth Detention Facilities: 

a. Contractor or Contractor’s personnel/employees shall make arrangements for use 
of facility keys (if authorized for this work) prior to the start of work. 

b. Contractor or Contractor’s personnel/employees shall check out keys when entering 
the site and return keys when leaving the site. Keys shall not be removed from the 
site for any reason. Keys shall be securely fastened to Contractor staff at all times. 
Lost keys shall be reported immediately, replaced, and building locks rekeyed at 
Contractor’s expense. 

c. Contractor or Contractor’s personnel/employees shall check all gates and doors 
when entering or exiting an area to ensure the gates and doors are tightly closed, 
locked and secured. 

d. Contractor shall only bring into the Youth Detention Facilities the tools needed to 
perform work. Contractor must account for all tools when leaving the Youth 
Detention Facility. If Contractor finds any of its tools are missing, Contractor must 
report this information to Facilities Personnel, Facility Agency, Project Manager 
and or CEO/OCIT immediately. 

e. Contractor shall report any suspicious activity to authorities immediately. 
 

Failure to comply with the above requirements is a criminal act and can result in prosecution. 
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I. County Responsibilities 

1. The County shall ensure that the Service Request will indicate the Agency Project 
Manager, the installation address and the billing address, which may or may not be the 
same. 

2. The County is responsible for processing and tracking Service Requests. 

3. The County will notify the Contractor of a pending Service Request. 

4. The County will provide electronic delivery of the Service Request for any pending 
cabling requests. 

5. The County shall select the Contractor for a Project based on availability of the 
Contractor, Project time frames, cost, available contract funding, and the discretion of 
CEO/OCIT. 

6. The County shall provide Contractor or Contractor’s staff reasonable access to 
facilities, working areas, offices, etc. 

IV. County of Orange Cabling Standards General Requirements 

Installation practices are to meet all applicable building and NFPA 70, National Electrical Code (NEC). 
Cabling installations shall be performed according to ANSI/BICSI N1-2019 and ANSI/TIA 568.1D. All 
copper cable shall meet or exceed the minimum transmission specifications for balanced twisted pair cable 
as defined in ANSI/TIA 568.2-D. Fiber optic cable shall meet or exceed the minimum transmission 
specifications and testing requirements as defined in ANSI/TIA-455-78B, ANSI/TIA-526-7-A, and 
ANSI/TIA-526-14-C. Pathways shall meet the requirements of ANSI/TIA 569-D. All Backbone Cables, 
Patch Panels, Terminal Outlets, Punch Blocks and Fiber Termination enclosures shall be labeled (P-touch 
or equivalent) on both ends per ANSI/TIA 606-C. 

 
The County of Orange is currently replacing all of the existing network and voice equipment with a 
converged VoIP/Data Network. Existing legacy systems will retain the cabling infrastructure with separate 
voice and data cables to the work areas. Facilities that have been ‘transformed’ to the new converged 
network environment will have a new single cable configuration for both voice and data services. Please 
see Exhibits referenced below for the County’s cable standards for both environments. 

 
Exhibit I – Structured Cabling and Installation Services. General Requirements for Legacy Facilities 
Exhibit II – Structured Cabling and Installation Services. Standards for Converged VoIP and Data 

Facilities 
Exhibit III – Preferred Product List 
Exhibit IV- County of Orange Change Management Process 

 
Under no circumstances shall the requirements of this document supersede any Federal, State or Local 
building or safety codes. The AHJ (Authority Having Jurisdiction) shall be the final arbiter of any and 
all code interpretations and implementations. 
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ATTACHMENT B 
 

COST/COMPENSATION 
 

I. CONTRACTOR PRICING 
 

Contractor hourly pricing shall be based upon general prevailing rates of per diem wages and the general 
prevailing rates for holiday and overtime wages in this locality for each craft, classification, or type of worker 
needed to execute this Contract.  

 
Contractor shall provide all necessary information requested on a Project-by-Project basis. All cables and 
termination products provided by the Contractor in service of this Contract shall meet or exceed all applicable 
ANSI/BICSI NI-2019 and ANSI/TIA 568.1.D standards for performance within their respective product types 
and be “Name Brand” products. Due to the continuing reports in the Cable Industry of non-compliant and 
counterfeit cables on the market, no ‘Off-Shore’ cables will be accepted. 

 
A. The hourly rates shall cover all costs for the work, including direct and indirect labor charges 

(in accordance with the established general prevailing wage rate requirements), truck, all 
necessary equipment, tools, overhead, travel, depreciation, other expenses and all profit. 

 
B. Labor hours shall be charged on the basis of actual time spent on each job, not on a portal- to-

portal basis, and shall be computed to the nearest one-quarter (1/4) hour. Contractor shall 
maintain payroll records in accordance with Section 1776 of the California Labor Code.  Said 
records shall be made available upon request by the County as provided for in the Labor Code. 
Contractor shall be subject to the penalties for violations as provided for in the Labor Code. 

 
C. Contractor shall pay the general prevailing wage rate for all Projects costing more than 

$1,000. (Reference Section 1771 of the California Labor Code, General Prevailing Wages). 
Projects shall not be split to avoid this requirement. 

 
D. Premium Hour or Special Hour rates shall not be paid on non-emergency response requests 

unless specifically authorized in writing by the Agency Project Manager or CEO/OCIT at the 
time the request for service is initiated. 

 
E. Minimum Call Charge is applicable only when the actual job cost is below the established 

minimum. It is not a separate or additional charge. 
 

F. All material items shall be listed on the invoice for each location. 
 

G. For items not listed in Attachment B – Cost Compensation, all copies of the actual receipts 
shall be attached to the invoice. 

 
II. COMPENSATION 

 

This is a Time and Materials based Contract between the County and the Contractor for Structured 
Cabling and Installation Services, as specified in Attachment A, Scope of Work. 
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The Contractor agrees to accept the compensation as set forth in this Attachment B as full remuneration 
for (a) performing all services and furnishing all staffing and materials required, (b) any reasonably 
unforeseen difficulties which may arise or be encountered in the performance of the services until 
acceptance, (c) risks connected with the services, and (d) performance by the Contractor of all its duties 
and obligations required hereunder. The County shall have no obligation to pay any sum in excess of total 
Contract amount specified herein unless authorized by amendment. 

 
The Contractor shall be responsible for all costs related to photocopying, telephone communications, fax 
communications, travel, parking, and any and all "out of pocket" expenses incurred by the Contractor, 
during the performance of the services under this Contract unless otherwise specified. 

 
III.  PRICING - SERVICES 

 
Table I 
 

SERVICE 
 

Unit 
 

YEAR 1 
 

YEAR 2 
 

YEAR 3 

Initial Inspection: 
Develop Scope of Work 

(SOW) 

 
Each $0.00 $0.00 $0.00 

Regular Hours: 
(Monday thru Friday, 7:00 

a.m. - 5:00 p.m.) 

 
Hour $80.00 $80.00 $80.00 

Premium Hours: 
(Monday thru Friday, 5:01 
p.m. - 6:59 a.m.; Saturday 

7:00 a.m. - 5:00 p.m.) 

 
Hour $111.00 $111.00 $111.00 

Special Hours: 
(Saturday 5:01 p.m. - 

11:59 p.m.) (Sunday and 
Holidays) 

 
Hour $141.00 $141.00 $141.00 

Minimum Call Out 
Charge for Repairs 

(if applicable) 

 
Call $150.00 $150.00 $150.00 

 
Table II 

 
MATERIALS 

For the Life of the Contract 

Mark-Up for Materials 15% 

Contractor will provide receipts indicating Contractor cost and corresponding mark-up  
(See Attachment B Section IV below) 
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Table III 

CREDITS For the Life of the Contract 

Background Checks 
Contractor will credit the County the cost of Background Checks on the 

appropriate invoice. 

Service Now Training & 
Licensing 

Contractor will credit the County the cost of Service Now Training & 
Licensing on the appropriate invoice. 

See Attachment A, Scope of Services, Section III.A.1 for more 
information 

 
IV. Total Aggregate Contract Amount Not to Exceed:  $3,750,000 for the initial term. 

 
 

V. PAYMENT TERMS 

The Contractor shall reference the Contract number on the invoice. Payment shall be net 45 days in Arrears 
after receipt of an invoice in a format reasonably acceptable to the County and verified and approved by 
the agency/department and subject to routine processing requirements. The responsibility for providing an 
acceptable invoice rests with the Contractor. 

 
Billing shall cover services and/or goods not previously invoiced. The Contractor shall reimburse the 
County for any monies paid to the Contractor for goods or services not provided or when goods or services 
do not meet the Contract requirements. 

 
Payments made by the County shall not preclude the right of the County from thereafter disputing any 
items or services involved or billed under this Contract and shall not be construed as acceptance of any 
part of the goods or services. 

 
In no event shall County pay Contractor interest or other late charges on any charges or other amounts due 
under this Contract. County will have the right to set off against amounts owed by County under the 
Contract any amount the Contractor is obligated to pay or credit County under this Contract. 
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Receipts of actual cost will need to be provided for other products not listed in Attachment B- 
Cost/Compensation. 

 
VI.  PAYMENT/INVOICING INSTRUCTIONS 

A. Within five (5) calendar days after the last day of each calendar month, Contractor shall use its best 
efforts to invoice County for all charges for services provided in the immediately preceding calendar 
month. Contractor shall not invoice County, and County shall not be obligated to pay, any charges or 
other invoiced amounts (including pass through expenses and any charges relating to Contractor’s 
subcontractors) that are not properly invoiced within sixty (60) calendar days after the end of the month 
in which such charges were incurred, unless a request for an extension is approved in writing by the 
County within the sixty (60) calendar days window. 

 
The Contractor shall provide an invoice on Contractor’s letterhead for services rendered. Each invoice 
shall have a number and shall include the following information: 

 
1. Contractor’s name and address; 
2. Contractor’s remittance address (if different from 1 above); 
3. Name of County Agency/Department; 
4. County Contract number; 
5. Cost; 

a. For items not listed in Attachment B – Cost Compensation such as Materials, 
copies of all receipts of the actual purchase invoices shall be attached to the 
invoice; 

6. Credits:  
a. Credit to County for Background Checks performed by County for Contractor staff and/or, 
b. Credit to County for Service Now Training & Licensing 

7. Contractor’s Federal I.D. number; and 
8. Total. 

B. Contractor shall attach to each invoice submitted: 

The Service Request, which shall include: 
a. Date and time services were provided; 
b. Number of labor hours used; 
c. Materials used; 
d. Service Request number; 
e. Name of Contractor performing the services; and 
f. Additional comments. 

 
C. The responsibility for providing an acceptable invoice to the County for payment rests with the 

Contractor. Incomplete or incorrect invoices are not acceptable and shall be returned to the Contractor 
for correction. The CEO/OCIT Project Manager, Agency Project Manager or designee, is responsible 
for approval of invoices and subsequent submittal of invoices to the Auditor-Controller for processing 
of payment. 
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County of Orange – CEO/OCIT 
Attn: Accounts Payable  
1055 N. Main St.,  
6th Floor  
Santa Ana, CA 92701 
 

 
ocitaccountspayable@ocit.ocgov.com 

Invoices and support documentation are to be forwarded to:  
 

 
 
      
 
 
    AND    
 
 

      
 
 
 
 
 
 
 
 
 
 
 
 

END OF ATTACHEMENT B 
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ATTACHMENT C 
 

ACCEPTANCE AND TESTING PROCEDURES 
 

Contractor shall provide Acceptance and Testing Procedures to be utilized to ensure that the Structured Cabling 
and Installation Services are operating in compliance with County specifications and requirements, which include, 
but are not limited to, the following: 

 
1. Contractor shall ensure all cabling equipment meets or exceeds the minimum performance requirements 

described in the ANSI/BICSI N1-2019 and ANSI/TIA 568 telecommunications standards for Structured 
Cabling Systems. Contractor also shall ensure any video or CCTV (Closed Circuit TV) installations 
comply with the applicable standards described in the ANSI/TIA/EIA telecommunications standards. The 
installation and testing standards must, at a minimum, satisfy the following sections of the ANSI/TIA/EIA 
telecommunications standards: sections 526, 568, 570 and 862, which cover Optical Fiber, Commercial 
and Residential balanced twisted pair and low voltage Building Automation System (BAS) cabling 
performance standards. The installation and testing also shall comply with any specific manufacturer’s 
installation and test procedures necessary to ensure the installed products have the full manufacturer’s 
warranty. 

 
2. Contractor shall ensure all installations comply with the following standards: (1) ANSI/BICI N1-2019 and 

ANSI/TIA 568, (2) ANSI/TIA/EIA-569-D Commercial Building Standards for Telecommunications 
Pathways and Spaces, and (3) ANSI/TIA-758 Customer Owned Outside Plant Telecommunications 
Cabling Standard. Any installation not meeting these requirements will not be accepted and may require 
additional work at the Contractor’s expense. 

 

3. Contractor shall ensure all panels, terminal outlets, cross connect fields and terminations are labeled in 
accordance with ANSI/TIA/EIA-606-C Administration Standard for Commercial Telecommunications 
Infrastructure. 

 
4. Contractor shall ensure grounding procedures follow ANSI/TIA 607-C, Generic Telecommunications 

Bonding and Grounding (Earthing) for Customer Premises. 
 

5. If Contractor is requested to perform a specialized installation for a specific agency (e.g., a conference 
room Project or, sound systems, etc.), Contractor shall ensure all performance and test standards are still 
performed. 

 
6. Contractor shall ensure tests are performed on 100% of all newly installed copper cable runs and fiber 

strands, as required in the County’s Managed Services Contract providing for maintenance of strict service 
and uptime Service Level Agreements (SLA). As stated in the Structured Cabling System Standards 
(Exhibits II and III), Fiber Optic Cables require a successful Tier I, “Power Sum Loss” test for acceptance. 
Any failures in the Tier I test will require a subsequent Tier II, OTDR test to determine the point of failure. 
Significant failure rates within the Fiber Optic cable (i.e. greater than ten (10) percent failure rate) may 
require replacement of the entire cable at the Contractor’s expense. 

 
7. Contractor shall ensure all test results are submitted to the contracting Agency Project Manager and/or 

CEO/OCIT Voice Services. The results shall be provided in ‘electronic copy’ with no special software 
required to read the results. If necessary, the Contractor may provide an Adobe ‘reader’ (If the results are 
in a proprietary format) with the test results to facilitate viewing. 

 
8. Contractor shall ensure all installations comply with any and all applicable National Fire Protection 

Association (NFPA) codes for fire protection and life safety requirements. However, in the event a 
requirement in this Contract creates a conflict between the NFPA codes and a Local, State or Federal Code 
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or the Authority Having Jurisdiction (AHJ), the code section or the AHJ has precedence over the NFPA 
codes. 

 
Any work performed under this Contract that does not meet the above stated requirements will constitute a 
failure to comply with the requirements of this Contract and will not be considered for acceptance until any 

deficiencies have been corrected at the Contractor’s expense. 
 

 
 
 
 
 
 
 
 
 
 

END OF ATTACHMENT C 
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ATTACHMENT D 
 

STAFFING PLAN 
 

The Contractor shall provide a description of its staffing plan sufficient to demonstrate a clear understanding and 
ability to meet the service requirements, goals and objectives of the SOW (Scope of Work). 

 
 The Contractor shall provide a staffing plan that: 

 Includes the Contractor’s strategy to utilize staff to meet the requirements set forth in the 
Contract’s SOW (roles and responsibilities). 

 Identifies primary/key personnel to perform Contract duties and provides resumes of the 
same. 

 
 The Contractor shall describe the organization’s structure and chain of command and provide an 

Organization Chart. 
 

The Contractor’s primary staff to perform the requirements set forth in the Contract’s Scope of Work 
(attach organizational chart and resumes as additional pages). 

 
 

Name Classification/Designation Certification(s) 

John A. Haygood Designer RCDD 

Robert Korteland Project Manager Siemon Certified  

Armando Arellano Project Manager Siemon Certified/Panduit Certified 

Louie Medina Lead Technician  Siemon Trained/Fluke 

Juan Lascano Lead Technician Siemon Trained 

 
 

*The Contractor shall obtain written approval from the County’s Project Manager prior to making any substitutions 
for individual Project team members. However, the Contractor may not request, and the County will not approve, 
changes to the number and types of classifications. 
 
 
 
 

END OF ATTACHMENT D
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EXHIBIT I 
 

STRUCTURED CABLING AND INSTALLATION SERVICES 
GENERAL REQUIREMENTS FOR LEGACY FACILITIES 

 

Terminal Outlets (Station Side) 
 

The standard faceplate shall be a single gang (duplex) white or ivory* Siemen or Leviton with two (2) positions 
for jack inserts, one (1) Voice and one (1) Data**. 

 
All work area jacks are to use Cat 6, 6A or 6AF, as specified***. Voice insert shall be white, and Data shall be 
blue. Inserts can be either a solid color or use color coded icons indicating voice or data with the aforementioned 
color codes. If colored icons are to be used, the insert shall be White or Ivory depending on the faceplate color. 

 
Voice Insert: white/white icon; 8 position category 6 

 

Data Insert: blue/blue icon; 8 position category 6*** 
 

Voice and Data Cables shall use Cat 6, 23AWG, 4 pair cable unless otherwise specified***. 
 

Voice and Data jacks shall be wired per ANSI/TIA/EIA-568-B T568B pin assignments. Please see Modular ‘Y’ 
Adaptor” (below) for work areas that require multiple voice devices. 

 
* County Agency Representative shall determine faceplate color. If no color is specified, use white. 

** Additional Cables/Inserts may be requested at time of installation (i.e., two voice, two data). 
*** UTP is the typical cable used; however, in environments that may have high levels of EMI or RFI, STP cables 
may be used when requested by an Agency. Some Agencies planning on future bandwidth requirements may call 
for Cat 6A or Cat 6AF cable. This shall be determined on a site-by-site basis. 

 
Equipment Side –ER/TR 

 

Voice cables shall terminate on Cat 5e 66M1-50 punch blocks (Siemon S66M1-50 or equivalent) on a blue 
backboard per ANSI/TIA/EIA-606-B standards. Sufficient distribution system(s) must be included to support the 
horizontal cross-connect wiring. 

 
For existing facilities with Cat 5e data cable installed, new data runs shall use Cat 6, Cat 6A or Cat 6AF cable as 
specified***. In new or existing facilities, data cables shall terminate on a Siemon or Leviton 24 or 48 port open 
patch panel with the appropriate 8 position inserts, rack mounted, labeled, tested and documented for specific 
Category operation. No run shall exceed 90m (295’) allowing for 5m (16’) at each end for patch cords. 

 
A minimum of one (1) horizontal wire management system must be installed for each horizontal patch panel 
installed. (1-RU for 24 port panel; 2-RU for a 48-port panel) All rack installations require a minimum of one (1) 
vertical wire management system, two (2) if majority of rack is used for horizontal cabling terminations. 

 
An additional 10’-15’ of horizontal cabling (voice and data) must be left properly supported in the ceiling or within 
the ER/TR if ladder racks are provisioned for this purpose. 

 
Fiber Installations 

 

Current County Multimode fiber is 62.50/125 and uses ST connectors. We shall continue to use this in all existing 
facilities for new fiber installations. Existing or new sites may use 50/125 OM3 or OM4 MM fiber. Specific fiber 
optic cable requirements will be determined on a site-by-site basis by the Agency and CEO/OCIT. Single mode 
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fiber terminations are to use SC connectors. This shall help to minimize any confusion on the fiber type, SM or 

MM when installations are being performed in the field. All optic fiber terminations are to use hot melt glue or 
anaerobic adhesives, no pre-polished mechanical type connectors. All splice connections must be fusion spliced. 

 

All fiber installations must comply with NEC requirements. Transition from OSP fiber to ISP fiber must be within 
50’ of entry into any building. Contractor may, if practical, use indoor-outdoor fiber to avoid any splicing when 
making ingress/egress to/from a building. 

 
All fiber installations must meet EIA/TIA 568-B.3 specification on optical fiber cabling and pass Gigabit 
transmission specifications. This is required for both Single-mode and Multi-mode fiber. All optical fiber 
components and installation practices shall meet applicable building and safety codes.  Fiber  Patch  Cords shall 
be a two-fiber strand (duplex) cable of same type as the cables to which they connect. 

 
Connectors shall be protected from physical damage and moisture. Connector designs shall meet the 
requirements of the corresponding TIA/FOCIS documents.  Optical fiber cable connecting hardware should  be 
designed to provide flexibility for mounting on walls, in racks or on other types of distribution frames and 
standard mounting hardware. 
Test results of all optic fiber installations are required. Results must be documented, and a copy provided to  the 
County’s representative. See Cable Standards below. 

 
All new fiber runs must be certified using the Tier I fiber tests: Power Sum Loss with length measurement. If the 
fiber fails the Power Sum Loss test, an OTDR test shall be required to determine the source of the problem. All 
fiber cables and installed systems must meet or exceed ANSI/TIA/EIA-568-B.1, B.1-3 & B.3 performance 
specifications. All test results must be provided in soft copy to customer without the need for special software for 
viewing. If this is not possible, then the Contractor may provide a ‘reader’ with the test results. 

 
If at any time there is a conflict between this document and local building codes, the local building codes shall take 
precedent and be adhered to in order to comply with the regulation(s). 

 
 Modular ‘Y’ Adaptors 

 

The County cable standards recommend the use of single cable/single jack configurations for voice applications. 
If there is a need to have multiple voice devices (i.e. fax line & telephone set), there shall be no ‘pair-splitting’ 
behind the terminal outlet (jack). If two devices are required technicians must use the Modular Y adaptor shown 
below. The Y adaptor shall provide two 2-pair connections from a single 4-pair cable and prevent the need to 
perform any rewiring in the wall. If more than two additional voice devices are required, the user must submit a 
TSR for an additional cable and have the terminal outlet reconfigured. 

 
Modular Y Adaptors: Single T568B RJ45 to 2-4wire voice – Siemon PN YA4-U2-U2 

 
Description: Splits a 4-pair T568B jack for Token Ring or voice applications at either jack Product 
Type: Splits a 4-pair T568B jack for Token Ring or voice applications at either jack 
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EXHIBIT II 
 

STRUCTURED CABLING AND INSTALLATION SERVICES STANDARDS 
FOR CONVERGED VOIP AND DATA FACILITIES 

 

The County of Orange Cabling Standards is intended to provide a guideline for the County’s Agencies and 
Contractors providing structured cabling installations. The practices in this document reflect the ANSI/TIA/EIA 
family of Commercial & Residential Building Cabling Standards. Adherence to these industry standards will 
ensure the County’s Inside and Outside Plant Structured Cabling infrastructure meets or exceeds the minimum 
performance standards and installation practices as defined in these standards. The ANSI/TIA/EIA standards are 
referenced throughout this document. 

 
Installation practices are to meet all applicable building and NFPA 70 NEC. All cable work must adhere to the 
ANIS.BICSI N1-2019, Installation Practices for Telecommunications and ICT Cabling and Related Cabling 
Infrastructure. Cabling installations are to be performed according to ANSI/TIA 568.0-D, General 
Telecommunications Cabling for Customer Premises. All copper cable, UTP and STP, and components must meet 
or exceed the minimum transmission specifications for balanced twisted pair cable as defined in ANSI/TIA-568.2- 
D, Balanced Twisted-Pair Telecommunications Cabling and Components Standards. Fiber optic cable must meet 
or exceed the minimum transmission specifications as defined in ANSI/TIA-568.3-D, Optical Fiber Cabling and 
Components Standard. All communications cable pathways for building interiors and outside plant must meet the 
requirements of ANSI/TIA/EIA-569-C Commercial Building Standards for Telecommunications Pathways and 
Spaces. All Backbone and Horizontal cables (copper or fiber) Patch Panels, Terminal Outlets, Consolidation Points 
and Fiber Termination panels must be labeled (P-touch or equivalent) on both ends per ANSI/TIA-606-B 
specifications. 

 
TERMINAL OUTLETS (WORK AREA/STATION SIDE) 

 

The standard faceplate will be a single gang (duplex) white or ivory* faceplate with two (2) positions for jack 
inserts, one (1) active Data cable and one (1) Blank insert**. The active connection shall be in the top, or left, 
position. 

 
All terminal outlets (jacks) are to use the correct ‘Category’ keystone inserts to match the horizontal cable being 
installed. Cat5e, Cat6 or Cat6a inserts as specified***. The Data shall be Blue with a White insert for the spare 
port. Inserts can be either a solid color or use color coded icons indicating data with the assigned color. If colored 
icons are to be used, the spare insert shall be White or Ivory to match the faceplate color. 

 
Data Insert: blue/blue icon; 8 position wired T568B Category 6*** 

 

Spare Insert: white or ivory to match faceplate* 
 

Horizontal Cables will use Cat6, 23AWG, 4 pair UTP cable unless otherwise specified***. 

All terminal outlets shall be wired per ANSI/TIA/EIA-568-C T568B pin assignments. 

* County Agency Representative shall determine faceplate color. If no color is specified, use white. 
** At Agency’s direction, additional Cables/Inserts may be requested at the time of installation. 

*** UTP is the typical cable used; however, in environments that may have high levels of EMI or RFI, STP cables 
may be used when requested by an Agency. Some Agencies planning on future bandwidth requirements may call 
for Cat 6A or Cat 6AF cable. This shall be determined on a site-by-site basis. 

 
EQUIPMENT SIDE –ER/TR 

 

Where applicable, copper backbone (riser) cables for TDM services (i.e. fax, modem, payphone, Inmate phones, 
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alarm/paging systems, etc.) will terminate on Cat5e 66M1-50 punch blocks (Siemon S66M1-50 or equivalent) on 

a blue backboard per ANSI/TIA/EIA-606-B standards. “Telco” patch panels (25pr copper cable to Amphenol 
connection on patch panels) shall be used to connect the riser cable to the horizontal patch panel rack(s). 

 
Sufficient pathway distribution systems, as defined in ANSI/TIA-569-D, must be included to support the horizontal 
cross-connect wiring. This shall include, but is not limited to, wire management, ladder rack or cable trays in the 
Equipment and Terminal rooms. Cable trays, J-hooks or conduits must be used in all plenum or non-plenum areas 
required to bring horizontal cables to the work areas. Whenever possible, horizontal pathways must be supported 
independently of ceiling support systems. Cable pathway systems shall not be fastened to any seismic support 
cables for T-bar ceilings. 

 
For existing facilities with Cat5e data cable installed and available patch panel ports a Cat5e cable can be installed. 
Otherwise, for new horizontal cable runs, Cat6, Cat6a or Cat6af cable will be used as specified by the Agency IT 
or OCIT***. In new or existing facilities all horizontal cables will terminate on a Siemon (preferred) or Leviton 
patch panel. Patch panel capacity, 24 or 48 ports, will be determined by the immediate requirements with 
consideration for future growth. 

 
Patch panels shall be mounted in standard 2 post open rack, labeled, tested and documented for specific Category 
operation. No horizontal cable run shall exceed 90m (295’) allowing for 5m (16’) at each end for patch cords. 
Where practicable, an open 24 or 48 port patch panel with the appropriate 8 position inserts may be used in lieu of 
a prewired 24 or 48 port panel. 

 
A minimum of one horizontal wire management system must be installed for each horizontal patch panel installed 
(1-RU for 24 port panel; 2-RU for a 48-port panel). All rack installations require a minimum of one vertical wire 
management system, two if majority of rack is used for horizontal cabling terminations. 

 
An additional 10’-15’ of horizontal cabling (voice and data) must be left properly supported above the ceiling or 
within the ER/TR if ladder racks are provisioned for this purpose. This will provide additional length for future 
room reconfiguration if/when required. 

 
Fiber Installations 

 

Existing County Multimode (MM) fiber can be either 62.50/125 or 50/125 and uses ST connectors. However, 
newer installations have been migrating to the SC type. Existing or new sites may use 50/125 OM3 or OM4 MM 
fiber. Specific fiber optic cable requirements will be determined on a site-by-site basis by the Agency and 
CEO/OCIT. Contractors must confirm the type of fiber and connectors required with the requesting agency’s IT 
personnel to ensure proper connectivity. Existing Single Mode (SM) fiber terminations are SC connectors. Initially 
County fiber installations used ST connectors for Multimode and SC connectors for Single mode to differentiate 
between the fiber types. This is no longer the case as SC & LC connectors have become the preferred connector 
type regardless of the fiber used. The Contractor must ensure they have the proper type of connector for the installed 
fiber type and electronics being installed. The current connector types in use at the County are ST, SC and LC, 
with electronic fiber cards being both GBIC and SFP. All optic fiber terminations are to use hot melt glue, anaerobic 
adhesives or factory terminated strands, no pre-polished mechanical type connectors. All splice connections must 
be fusion spliced to minimize dB loss across the link. 

 

All fiber installations must meet ANSI/TIA-568.3-D, Optical Fiber Cabling and Components Standard 
specification on optical fiber cabling and pass Gigabit transmission specifications. This is required for both 
Single-mode and Multi-mode fiber. All optical fiber components and installation practices shall meet applicable 
building and safety codes. Fiber Patch Cords shall be a two-fiber strand (duplex) cable of  same  type as the 
cables to which they connect. 

 
Connectors shall be protected from physical damage and moisture. Connector designs shall meet the requirements 
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of the applicable TIA/FOCIS documents. Optical fiber cable connecting hardware should be 

designed to provide flexibility for mounting on walls, in racks or on other types of distribution frames and standard 
mounting hardware. 

 
All new fiber runs must be certified using the Tier I fiber tests: Power Sum Loss with length measurement. If the 
fiber fails the Power Sum Loss test, an OTDR test will be required to determine the source of the problem. All 
fiber cables and installed systems must meet or exceed ANSI/TIA-568.3-D, Optical Fiber Cabling and Components 
Standard specification. All test results must be provided in soft copy to customer. If the test results are on 
proprietary software, the Contractor must provide a ‘reader’ with the test results or convert the results to a standard 
format document such as Word, Excel or Adobe PDF. 

 
All cable installations, copper or fiber, must comply with NEC requirements for use in outdoor, indoor plenum and 
non-plenum applications. Transition from OSP to ISP must be within 50’ of visible entry into the occupied space 
of any building. Contractor may, if practicable, use indoor-outdoor cables to avoid any splicing when making 
ingress/egress to/from a building. 

 
If any time there is a conflict between this document, local building codes or the NEC, unless the AHJ directs 
otherwise, Contractor must adhere to the latest revision of the NFPA 70, NEC. The Contractor and the 
County must keep records of any decisions made by the AHJ that conflict with the NFPA 70, NEC as proof 
of actions if any future litigation should arise. 

 

Notes: 
 

* County Agency Representative will determine faceplate color. Special order colors may be requested to match 
office décor. If no color is specified, use white. 
** Additional Cables/Inserts may be requested at time of installation when multiple network devices are to be 
placed in a specific work area. 
*** Some Agencies planning on future bandwidth requirements may call for Cat6a or Cat6af cable. This will be 
determined by the Agency IT or CEO/OCIT on a site-by-site basis. 
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EXHIBIT III 
 

Below is listing of County’s preferred structured cabling products, but is not limited to the 
following: 

 
Manufacturer Part # Product Notes 

Category 6A F/UTP CABLE 
 

Siemon 

 

9C6P4-A5-XX-AR1A 

 
Plenum- CBL,CPR,CAT6A,A5,4- 

PR,SLD,UTP,CMP,BLU,RL,1000F,23AWG 

Cable Colors: 01=Black, 02=White, 
3=Red, 4=Gray, 05=Yellow, 06=Blue, 

07 = Green, 8=Violet, 9= Orange 

 
Siemon 

 
9C6R4-A5-XX-AR1A Riser- CBL,CPR,CAT6A,A5,4- 

PR,SLD,UTP,CMR,BLU,RL,1000F,23AWG 

 

Category 6A GAP Cable 
 

Siemon 

 
9U6P4-A5-XX-R1A 

Plenum- 6A Gap Technology (GT) UTP 
cable features a discontinuous foil 

construction 

Cable Colors: 01=Black, 02=White, 
3=Red, 4=Gray, 05=Yellow, 06=Blue, 

07 = Green, 8=Violet, 9= Orange 

Siemon 9U6R4-A5-XX-R1A Riser- 6A Gap Technology (GT) UTP cable 
features a discontinuous foil construction 

 

Category 6A UTP Cable 

 
Siemon 

 
9A6P4-A5-XX-R1A 

Plenum- CBL,CPR,CAT6A,A5,4- 
PR,SLD,F/UTP,CMP,BLK,RL,1000F,23AW 

G,75C 

Cable Colors: 01=Black, 02=White, 
3=Red, 4=Gray, 05=Yellow, 06=Blue, 

07 = Green, 8=Violet, 9= Orange 

 
Siemon 

 
9A6R4-A5-XX-R1A 

Riser- CBL,CPR,CAT6A,A5,4- 
PR,SLD,F/UTP,CMR,WHT,RL,1000F,23A 

WG,75C 

 

Category 6A OSP- F/UTP 
 

Siemon 
 

9A6O4-A5-01-R1A 
Category 6A outside plant direct burial cable, 

4-pair, 
23-AWG, F/UTP, black, 305m (1000 ft.) reel 

 

Category 6A OSP- UTP 
 

Siemon 
 

9C6O4-A5-01-R1A 
Category 6A Outside Plant Direct Burial 

Cable, 4-pair, 23-AWG, UTP, Black, 305m 
(1000 ft.) Reel 

 

Category 6A OSP- Indoor / Outdoor 
 

Siemon 
 

9A6W4-A5-12-R1A Category 6A Indoor/Outdoor Cable. 4-pair, 
23AWG, F/UTP, Teal, 305m (1000 ft.) Reel. 

 

Category 6A UTP Patch Panels- Non-Populated 
Siemon Z6A-PF-24 24-Port Flat Patch Panel UTP  

Siemon Z6A-PA-24 24-Port Angled Patch Panel UTP  

Siemon Z6A-PF-48 48-Port Flat Patch Panel UTP  

Siemon Z6A-PA-48 48-Port Angled Patch Panel UTP  

Category 6A F/UTP Shielded Patch Panels- Non-Populated 
Siemon Z6AS-PF-24 SHIELDED 24-Port Flat Patch Panel  

Siemon Z6AS-PA-24 SHIELDED Angled 24 PORT Patch 
Panel 

 

Siemon Z6AS-PF-48 SHIELDED 48-Port Flat Patch Panel  

Siemon Z6AS-PA-48 SHIELDED Angled 48 PORT Patch 
Panel 
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Category 6A UTP Patch Panels- Populated 

Siemon Z6A-PF-24K 24-Port Flat Patch Panel UTP  

Siemon Z6A-PA-24K 24-Port Angled Patch Panel UTP  

Siemon Z6A-PF-48K 48-Port Flat Patch Panel UTP  

Siemon Z6A-PA-48K 48-Port Angled Patch Panel UTP  

Category 6A F/UTP Shielded Patch Panels- Populated 
Siemon Z6AS-PF-24K SHIELDED 24-Port Flat Patch Panel  

Siemon Z6AS-PA-24K SHIELDED Angled 24 PORT Patch 
Panel 

 

Siemon Z6AS-PF-48K SHIELDED 48-Port Flat Patch Panel  

Siemon Z6AS-PA-48K SHIELDED Angled 48 PORT Patch 
Panel 

 

Category 6A Panel Outlets – F/UTP SHIELDED 

Siemon Z6A-SP Siemon Z-MAX™ 6A Shielded Outlet RJ-45  

Category 6A Panel Outlets – UTP 

Siemon Z6AP Siemon Z-MAX 6A UTP outlet RJ-45  

Category 6A Station Outlets – F/UTP 
 
 

Siemon 

 
 

Z6A-S(XX) COLORS 

 
 

Siemon Z-MAX 6A F/UTP outlet RJ-45 

1=black,2= white,3= red,4= 
gray,5= yellow,6= blue,7= green,9= 

orange, 20=ivory,25= bright 
white,80= light ivory 

Category 6A Station Outlets – UTP 
 
 

Siemon 

 
 

Z6A(XX) COLOR 

 
 

Siemon Z-MAX 6A UTP outlet RJ-45 

1=black,2= white,3= red,4= 
gray,5= yellow,6= blue,7= green,9= 

orange, 20=ivory,25= bright 
white,80= light ivory 

Category 6A Field Terminated Modular Plugs- F/UTP 

 
Siemon 

 
ZP1-6AS-01(X) 

 
Z-PLUG Category 6A Field-Terminated 

Plug and Boot with Black Latch Protector 
Clip 

 

Category 6A Siemon 10G MAXâ Series Faceplates 

Siemon MX-FP-S-01 Single Gang 1-Port black, white, gray, ivory and light 
ivory 

Siemon 10GMX-FPS02 Single Gang 2-Port  

Siemon 10GMX-FPS04- Single Gang 4-Port  

Siemon 10GMX-FPD06 Double Gang 6-Port  

Siemon 10GMX-FPD08 Double Gang 8-Port  

Category 6A Faceplates – Modular Furniture Adapters 

 
Siemon 

 
MX-UMA-01 

 
Siemon Universal Modular Furniture 

Adapter 

1=black,2= white,,4= gray,5= 
yellow,6= blue,7= green,9= 

orange, 20=ivory,25= bright white,80= 
light ivory 

Category 6A MX-SMZâ Series Surface Mount Boxes 

Siemon MX-SMZ1 Surface Mount Boxes 1 Black = 01,White=02 Ivory = 20, 
Light Ivory = 80 

Siemon MX-SMZ2 Surface Mount Boxes 2  

Siemon : MX-SMZ4 Surface Mount Boxes 4  
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Siemon 

MX-SMZ6 Surface Mount Boxes 6  

Blank Inserts 
Siemon MX-BL-02 Blank Inserts  

Category 6A Patch Cords – UTP 
 
 

Siemon 

 
 

ZM6A-(XX)-(XX) 

 
First (XX) denotes length, second (XX) 

denotes jacket color 

standard lengths of 3, 5, 7, 10, 15, 
20, 25, 50, 100 ft., colors , Black, 
White, Red, Gray, Yellow, Blue, 

Green and Orange 

Category 6A Patch Cords –F/UTP (Shielded) 
 
 

Siemon 

 
 

ZM6A-S(XX)-(XX) 

 
First (XX) denotes length, second (XX) 

denotes jacket color 

standard lengths of 3, 5, 7, 10, 15, 
20, 25, 50, 100 ft., colors , Black, 
White, Red, Gray, Yellow, Blue, 

Green and Orange 

Connecting Blocks – 66 / 110 Blocks 
Siemon S66M1-50 66 Block  

Siemon S110DW1-50-89 110 Block  

Singlemode Optical Fiber – Indoor/Outdoor 

Siemon 9GD8P006D-E201A 6-Strand  

Siemon 9GD8P012G-E201A 12-Strand  

Siemon 9GD8P024L-E201A 24-Strand  

Siemon 9GD8P048G-E201A 48-Strand  

Siemon 9GD8P072G-E201A 72-Strand  

Singlemode Optical Fiber – Outside Plant (OSP) 

Siemon 9PE8C006D-E201A 6-Strand  

Siemon 9PE8C012G-E201A 12-Strand  

Siemon 9PE8C024L-E201A 24-Strand  

Siemon 9PE8C048G-E201A 48-Strand  

Siemon 9PE8C072G-E201A 72-Strand  

Siemon 9PE8C0144G-E201A 144-Strand  

Singlemode Optical Fiber –Indoor Plenum 

Siemon 9BB8P006D-E205A 6-Strand  

Siemon 9BB8P012G-E205A 12-Strand  

Siemon 9BB8P024L-E205A 24-Strand  

Siemon 9BB8P048G-E205A 48-Strand  

Siemon 9BB8P072G-E205A 72-Strand  

Siemon 9BB8P0144G-E205A 144-Strand  

Singlemode Optical Fiber – Indoor Interlocking Armored 

Siemon 9BC8P006D-E205A 6-Strand  

Siemon 9BC8P012D-E205A 12-Strand  

Siemon 9BC8P024D-E205A 24-Strand  

Siemon 9BC8P048D-E205A 48-Strand  

Siemon 9BC8P072D-E205A 72-Strand  

Siemon 9BC8P096D-E205A 96-Strand  
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Siemon 9BC8P0144D-E205A 144-Strand  

Multimode OM3 Optical Fiber –Indoor Plenum 

Siemon 9BB5P006D-T312A 6-Strand  

Siemon 9BB5P012D-T312A 12-Strand  

Siemon 9BB5P024L-T312A 24-Strand  

Siemon 9BB5P048G-T312A 48-Strand  

Siemon 9BB5P072G-T312A 72-Strand  

Siemon 9BB5P096G-T312A 96-Strand  

Siemon 9BB5P0144G-T312A 144-Strand  

Multimode OM4 Optical Fiber –Indoor Plenum 

Siemon 9BB5P006D-T512A 6-Strand  

Siemon 9BB5P012G-T512A 12-Strand  

Siemon 9BB5P024G-T512A 24-Strand  

Siemon 9BB5P048G-T512A 48-Strand  

Siemon 9BB5P072G-T512A 72-Strand  

Siemon 9BB5P096G-T512A 96-Strand  

Siemon 9BB5P0144G-T512A 144-Strand  

Multimode OM3 Optical Fiber –Indoor Interlocking Armored 

Siemon 9BC5P006D-T312A 6-Strand  

Siemon 9BC5P012D-T312A 12-Strand  

Siemon 9BC5P024D-T312A 24-Strand  

Siemon 9BC5P048D-T312A 48-Strand  

Siemon 9BC5P072D-T312A 72-Strand  

Siemon 9BC5P096D-T312A 96-Strand  

Siemon 9BC5P0144D-T312A 144-Strand  

Multimode OM4 Optical Fiber – Indoor Interlocking Armored 

Siemon 9BC5P006D-T512A 6-Strand  

Siemon 9BC5P012D-T512A 12-Strand  

Siemon 9BC5P024D-T512A 24-Strand  

Siemon 9BC5P048D-T512A 48-Strand  

Siemon 9BC5P072D-T512A 72-Strand  

Siemon 9BC5P096D-T512A 96-Strand  

Siemon 9BC5P144D-T512A 144-Strand  

SingleMode Pre-Polished Connectors- LC 

Siemon FC1-LB-LCU-9BL Siemon Singlemode LightBow™ LC 
Connectors 

 

MultiMode Pre-Polished Connectors- LC 

Siemon FC1-LB-LC5-9AQ Siemon Multimode LC LightBow™ 
Connectors 

 

SingleMode Pigtails 

Siemon FPBT12LCUL01 12 Strand- Siemon XGLO LC Singlemode 
Fiber 

 

Siemon FPBT24LCUL01 24 Strand- Siemon XGLO LC Singlemode 
Fiber 
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MultiMode Pigtails- OM3 / OM4 

Siemon FPBT12LC5L01 12 Strand- OM3- Siemon XGLO LC 
Multimode Fiber 

 

Siemon FPBT24LC5L01 24 Strand- OM3- Siemon XGLO LC 
Multimode Fiber 

 

Siemon FPBT12LC5V01 12 Strand- OM4- Siemon XGLO LC 
Multimode Fiber 

 

Siemon FPBT24LC5V01 24 Strand- OM4- Siemon XGLO LC 
Multimode Fiber 

 

Fiber Fusion Splice Trays 

Siemon TRAY-3 Siemon Standard Splice Trays  

Fiber Fusion Splice Protection Sleeves 

Siemon HT-40 and HT-60 Siemon Heat Shrink Protection Sleeves  

Fiber Rack-Mount Enclosures – 2U, 3U & 4U 

Siemon FCP3DWR 1U Enclosures  

Siemon RIC3-24-01 2U Enclosures  

Siemon RIC3-48-01 3U Enclosures  

Siemon RIC3-72-01 4U Enclosures  

XGLOä LC BladePatch® Singlemode Fiber Jumpers 

 
Siemon 

 
FBP-LCULCUL-(XX) Siemon XGLOä LC BladePatch® 

Singlemode Fiber Jumpers 

Use (XX) to specify length: 01 = 
1-Meter, 02 = 2-Meters, 03 = 3- 
Meters, 05 = 5-Meters. 

Siemon FBP-LCULCU-(XX)P Siemon XGLOä LC BladePatch® 
Singlemode Fiber Jumpers 

 

XGLOä LC BladePatch® Multimode Fiber Jumpers 

 
Siemon FBP-LCLC5L- 

(XX)AQ 

 
OFNR Jacket OM3 

Use (XX) to specify length: 01 = 
1-Meter, 02 = 2-Meters, 03 = 3- 
Meters, 05 = 5-Meters. 

Siemon FBP-LCLC5L- 
(XX)AP OFNP Jacket OM3  

Siemon FBP-LCLC5V- 
(XX)AQ OFNR Jacket OM4  

Siemon FBP-LCLC5V- 
(XX)AP OFNP Jacket OM4  

Vertical Cable Managers (VCM) 

 
Siemon 

 
VCM-(XX) 

 
Single-Sided 

Replace XX with 6 for 6”Wide, 10 
for 10” Wide, 12 for 12”Wide, 16 

for 16”Wide 

Siemon VCM-(XX)D Double-Sided  

Horizontal Cable Managers 

Siemon HCM-6-(X)U Single-Sided Horizontal Cable Manger, 6" 
depth 

Replace 2nd. “X” Specify Height 
(1 = 1U, 2 = 2U, 4 = 4U) 

Siemon HCM-4-(X)U Single-Sided Horizontal Cable Manger, 4" 
depth 

 

Siemon HCME-6-(X)U Double-Sided Horizontal Cable Manger, 6" 
depth 

 

Siemon HCME-4-(X)U Double-Sided Horizontal Cable Manger, 4" 
depth 
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EXHIBIT IV 
 

COUNTY’S CHANGE MANAGEMENT 
 
 

Best Practice Approach 

Below is a list of defined policies specific to this process. These policies provide the formally documented 
expectations and intentions used to direct decision making and ensure consistent and appropriate implementation 
of this process. 

 
1. Change Management process will comply with applicable County of Orange policies and standards. 

 
2. Financial approval will be obtained per IT department policy prior to submitting an Change Request (CR) 

for review and approval. 
 

3. The Change Management process will not include procurement/purchasing review and approval activity. 
 

4. A CR will be recorded in the Change Management system with a unique identification number and 
viewable in a calendar-based report called a Forward Schedule of Change (FSC). 

 
5. There are three change types: Normal, Routine and Emergency. 

 
• Normal CRs – 

A Normal change is a non-emergency change that needs to be reviewed by Change Management. Normal Changes 
are defined as: normal, run of the mill (not “Routine”) and non-emergency Changes that require full Change 
Management review/approval. Normal Changes are planned out with a clear scope of work. All Normal Changes 
must be approved by the Agency and the CI Owner and Support groups in order for work to begin. 

 
In order for a change request to qualify as a Normal change request, in our environment, it must meet the following 
requirements: 

 
1) Scope of change can be anything that alters the environment 
2) Can be any day of the week 
3) Can be any time during the day 
4) Implementation, Backout and Test plans are required 
5) An outage may or may not be required 
6) Submitted for approval more than 7 days from Planned Implementation Date 

 
All Normal Change Requests are discussed and reviewed in the CAB meeting with the Engineers and Agency 
representatives. 

 
• Routine CRs – 

A Routine change must have a documented process that has been reviewed and approved by the Change Approval 
Board (CAB). Routine Change Requests are defined as pre-approved changes that are considered relatively low 
risk, are same scope activities performed frequently during a similar timeframe and follow a documented (Change 
Management approved) process. Think standard, as in, ‘done according to the approved, standard process’; not 
standard, as in run-of-the-mill. 

 
In order for a change request to qualify as a Routine change request, in our environment, it must meet the following 
requirements: 
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1) Scope of change item needs to be exactly the same as defined in the routine change 

2) Day of change (specific day or days) is the same as defined in the routine change 
3) Start time/stop time of change is the same as defined in the routine change 
4) No outage is required 

 
In order for a routine change to be created in the system, all of the criteria above must be previously agreed upon 
by the Vendor and the Customer, and we must have secured Customer approval to create a Routine Change 
Request. 

 
If you have a change request that does NOT meet all of the above requirements, or varies in any one of those 
criteria, a new change request will need to be submitted for approvals through the regular approval workflow 
(Normal or Emergency). 

 
• Emergency CRs – 

An Emergency Change is a change that must be introduced as soon as possible; for example, to resolve a Major 
Incident (Service/Organization Impacting) or implement a Security patch. Emergency changes should be kept to a 
minimum as they are generally disruptive to the environment and have a higher risk of being unsuccessful. 

 
An Emergency change is a non-routine change, which may/may not be similar to the scope of changes recorded 
under the Normal Change Request process. This category of change requires the approval of a member of the 
Emergency CAB Approver (E-CAB) Group prior to implementation and review by the CAB post-implementation. 

 
In order for a change request to qualify as an Emergency change request, in our environment, it must meet the 
following requirement: 

 
 Submitted for approval 7 or less days from Planned Implementation Date 

 
6. For application/middleware changes, a separate CR will be required for the following environments, when 

the environment exists: 

• Development 

• Test 

• Training 

• Stage/QA 

• Production 

Changes in the lab environment do not require a CR. 
 

7. Changes to IT assets not under change control, or to non-controlled attributes of a CI will be recorded as 
a Service Request rather than a CR. 

 
8. All CR shall be approved according to the approval matrix as depicted in the form “OC Change Approval 

Matrix”. 
 

9. CI Owners should not approve their own CRs. 
 

10. There must be at least 2 members for any approval group. 
 

11. The CAB will be a fixed body of functional management and subject matter expert participant roles with 
a primary and secondary assigned to each role. Additional participants may be invited by existing board 
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members to provide subject matter expertise. 

• A complete quorum of each role is required for the CAB, email participation is acceptable. 

• CAB participation and roles shall be defined per Change Management procedures. 

• The Change Manager can reschedule a change if there is lack of sufficient knowledge to make 
an informed decision. 

12.  The Change Manager has approval authority, with the advice of the CAB, to approve or reject CRs in the 
change management application. 

 
13. Change Manager can approve on behalf of any "absent" or "null" approval. 

 
14. An ad-hoc CAB meeting can be requested outside of the normally scheduled meeting via the Change 

Manager. 
 

15. The CAB meeting will be convened weekly. 
 

16. CAB meeting minutes will be recorded by an attending scribe and made available in an appropriate shared 
location within 2 business days. 

 
17. Changes determined as high and very high risk, per the risk assessment tool, require review and approval 

at a CAB meeting. 
 

18. The submitter, or their delegate, of a high or very high-risk CR shall attend the CAB meeting to present 
the case for the change. 

 
19. CAB docket for the current period will be distributed by the Change Manager via email to the CAB 

participants on the morning of the CAB meeting. The CAB agenda includes: 
 

• Verify impact, resources, and risks for each major CR. 

• Provide recommendations related to CR. 

• Advise Change Manager on CR approvals. 

• Review impact and schedule for CRs. 

• Review status of CRs approved in previous meeting, but not yet completed to see if they are 
on-time/on-budget. 

• Review failed/rolled back changes, unauthorized changes, and changes implemented without 
a CR. 

• Discuss any modifications to policies, processes, and procedures (Controlled quality 
documentation). 

• Review of all completed emergency changes since the last CAB. 
 

Impacted Configuration Items (CI) must be identified between the Change Management System and Configuration 
Management System. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures: 

Date: April 161 2021 

Print Name & Title 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 

Date: April 16, 2021 By 

? 7/il' John A. Haygood, Secretary 

Print Name & Title 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer.) 

COUNTY 

COUNTY OF ORANGE, 
a political subdivision of the State of California 

Date: ____ _ 
By ______________ _ 

Print 
Name _____________ _ 

Title 
--------------

Date: 
-----

APPROVED AS TO FORM : ... 

Office of the County.Counsel 

� 4-l C/� 2/ 
o

8
y
ran

:�
geC r, Ca� 

·-----,---------

eputy 

Orange County Infonnation Technology 
West Coast Cable, Inc. 

Page 33 of57
File Folde r C029186 

Contract MA-017-21010863-C 
Structured Cabling & Installation Services 

Timothy Shears, MA, DPA

Deputy Purchasing Agent

May 28, 2021
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1. DEFINITIONS 
 

As used herein the following terms have the meaning indicated: 
 

A. Board of Supervisors: The governing body of the County of Orange. 
 

B. Director: The Director of Orange County Information Technology, County of Orange, or a designated 
representative for the Project. 

 
C. County: The County of Orange as a legal entity, a political subdivision of the State of California. 

 

D. A-E: The Architect or Engineer or his authorized representative retained by the County to design the Project. 
 

E. The Contract Documents: The Contract Documents consist of County-Contractor Contract, Scope of Work, 
Certificates of Insurance, General Conditions, Supplementary General Conditions, Drawings, 
Specifications, and all modifications and amendments thereto. 

F. OCIT: Orange County Information and Technology. 
 

G. Project: The work to be performed by Contractor on behalf of County pursuant to this Contract. 
 

H. OC Public Works: OC Public Works, County of Orange 
 

I. County's Project Manager: County's Project Manager is responsible for planning and monitoring the Project 
requirements, budget, design, construction, and closeout. They shall coordinate all activities with Project 
stakeholders including contractor(s), vendors, County Departments, and regulatory agencies. They also 
serve as primary contact for all stakeholders involved in the Project. 

 
J. Service Request: An order assigned to Contractor for the execution of a Project under this Contract 

developed by Contractor in conjunction with the County Project Manager 
 

K. Additional Acronyms and Definitions: 
1. AHJ - Authority Having Jurisdiction 
2. ANSI - American National Standards Institute (Standards are located at 

http://www.ansi.org/default.aspx) 
3. ANSI/TIA – Telecommunications Industry Association, United States Standards Organizations in 

Cable Industry 
4. ANSI/BICSI N1-2019 – Installation Practices for Telecommunications and ICT Cabling and 

Related Cabling Infrastructure 
5. AWG - American Wire Gauge 
6. CEO/OCIT- County Executive Office – Orange County Information Technology 
7. CLEC - Competitive Local Exchange Carrier: Non-Utility competitive provider of dial tone and 

telecommunications services (e.g., Time Warner Cable, Cox Cable, TW Telecom (who was 
acquired by Level 3 Communications on November 1, 2014), etc.) 

8. Contractor – Contractor of record or any of its personnel or sub-contractors authorized to provide 
services hereunder. 

9. EIA - Electronic Industries Alliance 
10. ER - Equipment Room (Main Distribution Frame room - MDF) 
11. ILEC - Local Exchange Carrier: Carrier responsible for local dial tone and telecommunications 

services (i.e. AT&T or Verizon in Southern California area) 
12. LIU- Light Interface Unit. Fiber cable termination point 
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13. Managed Services - Installation and Operational Services provided by an outside Contractor 
selected by the County 

14. MM - Multi-Mode Fiber Optic Cable 
15. MPOE - Minimum Point of Entry: minimum distance entering customer premises where 

ILEC/CLEC will terminate their equipment. Point of demarcation between Carrier equipment and 
Customer Equipment; 

16. NEC - National Electric Code (NEC is located at 
http://www.nfpa.org/aboutthecodes/AboutTheCodes.asp?DocNum=70) 

17. NFPA - National Fire Protection Association (NFPA is located at http://www.nfpa.org/) 
18. OSP - Outside Plant 
19. OTDR - Optical Time Domain Reflectometer 
20. Service Request - a request from County Agency for structured cabling and installation services 

that was initiated in ServiceNow. 
21. SM - Single Mode Fiber Optic Cable 
22. TIA - Telecommunications Industry Association (located at http://www.tiaonline.org/) 
23. TIA/FOCIS - Telecommunications Industry Association/ Fiber Optic Connector Intermate ability 

Standard 
24. TR - Terminal Room (Intermediate Distribution Frame room - IDF) 
25. TSD - Telephone Services Division (Operational Control of County Legacy Network) 
26. TSS - Telephone Service Specialist (Personnel responsible for processing Agency service requests) 
27. TSR - Telephone Service Request (Document used to request MAC services for Legacy Network) 

 
2. COUNTY'S REPRESENTATIVES 

 
A. The work will be under the general direction of the Board of Supervisors. OCIT is the authorized 

representative of the Board of Supervisors and, under the Board of Supervisors, has complete charge of the 
work, and shall exercise full control of the work, so far as it affects the interest of the County. 

B. The provisions in this Article or elsewhere in this Contract regarding approval or direction by the County, 
Board of Supervisors, or OCIT, or action taken pursuant thereto are not intended to and shall not relieve the 
Contractor of responsibility for the accomplishment of the work, either as regards sufficiency or the time of 
performance, except as expressly otherwise provided herein. 

C. County’s Project Manager is the County's exclusive contact agent to the Contractor with respect to this 
Project during construction and until the completion of the Project. 

D. The County's communications with the Contractor and A-E shall be exclusively through the County's 
Project Manager. 

E. County Project Manager shall at all times have access to the work whenever it is in preparation or progress. 
The Contractor shall provide safe facilities for such access. 

F. The County and A-E shall not be responsible for or have control or charge of the construction means, 
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with 
the work, and will not be responsible for the Contractor's failure to carry out the work in accordance with 
the Contract Documents. 

G. The County and A-E will not be responsible for the failure of the Contractor to plan, schedule, and execute 
the work in accordance with the approved schedule or the failure of the Contractor to meet the Contract 
completion dates or the failure of the Contractor to schedule and coordinate the work of his own trades and 
subcontractors or to coordinate with others separate Contractors. 

H. The County will not be responsible for the acts or omissions of the Contractor, or any subcontractor, or any 
Contractor's or subcontractor's agents or employees, or any other persons performing any of the work. 

I. County Project Manager has the authority to disapprove or reject work on behalf of the County when, in 
the County Project Manager’s opinion, the work does not conform to the Contract Documents. 
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J. Whenever, in County Project Manager’s reasonable opinion, it is considered necessary or advisable to 
insure the proper implementation of the intent of the Contract Documents, County Project Manager has the 
authority to require special inspection or testing of any work in accordance with the provisions of the 
Contract Documents whether or not such work shall then be fabricated, installed or completed. 

K. County Project Manager has the authority to require special inspection or testing of the work. However, 
neither County Project Manager’s authority nor any decision made by the Project Manager in good faith 
whether to exercise or not to exercise such authority shall give rise to any duty or responsibility of the 
County to the Contractor, or any subcontractor, or any of their agents, or employees, or any other person 
performing any portion of the work. 

L. County Project Manager has the authority and discretion to call, schedule, and conduct job meetings to be 
attended by the Contractor, representatives of his subcontractors and the A-E and its consultants, to discuss 
such matters as procedures, progress, problems, and scheduling. 

M. County Project Manager will establish procedures to be followed for processing all submittals, Change 
Orders, Progress payments, other Project reports, documentation and test reports 

N. County Project Manager and A-E will review all requests for changes and shall implement the processing 
of Change Orders including application for extensions of time. 

O. County Project Manager and A-E will review and process all Progress Payment Requests by the Contractor, 
including Final Progress Payment Requests. 

3. A-E STATUS 
 

Unless otherwise expressly stated in the Contract between the Contractor and the County, the A-E is responsible 
to the County for the preparation of adequate drawings, specifications, cost estimates, and reports within the 
scope of his contract. A-E Tasks normally include checking of: shop drawings and material lists; 
recommendations to the County regarding proposed substitutions; furnishing consultation and advice to the 
County to clarify the intent of the drawings and specifications and on questions that may arise during 
construction. A-E shall have access to observe the work at all times wherever it is in preparation or progress. A-
E does not have the authority to act for the County or to stop the work. Should A-E observe work which, in its 
judgment, should be stopped to prevent damage, injury, loss, or error, A-E shall notify the Contractor and the 
County Project Manager without delay. 

 
4. CONTRACTOR 

 
A. Composition: If the Contractor is comprised of more than one legal entity, each such entity shall be jointly 

and severally liable hereunder. 
 

B. Review Documents: The Contractor shall carefully study and compare all drawings, specifications, and 
other instructions and shall at once report to the County Project Manager any error, inconsistency, or 
omission which it may discover but Contractor shall not be liable to the County for any damage resulting 
from any errors or deficiencies in the contract documents or other instructions by the County if the 
provisions hereinafter set forth are carried out by Contractor. Except as otherwise specifically provided 
hereinafter under warranties, the Contractor shall not be an agent for the County. 

 
C. Superintendence: The Contractor shall maintain on site, at all times during the construction activities, a 

competent Superintendent. In addition to a General Superintendent and other administrative and 
supervisory personnel required for the performance of the work, the Contractor shall provide specific 
coordinating personnel as reasonably required for interfacing of all the work required for the total Project, 
all satisfactory to County Project Manager. The superintendent shall not be changed except with consent 
of County Project Manager, unless the superintendent proves to be unsatisfactory to the Contractor and 
ceases to be in his employ, in which case he shall be replaced within 24 hours by a superintendent 
acceptable to County Project Manager. The superintendent shall represent the Contractor in its absence 
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and all directions given to superintendent shall be binding as if given to the Contractor. 

D. Licenses and Certificates: Contractor shall, at all times during the term of this Contract, maintain in full 
force and effect such licenses as may be required by the State of California or any other governmental 
entity for Contractor to perform the duties specified herein and provide the Tasks required pursuant to this 
Contract. Contractor shall strictly adhere to, and obey all governmental rules and regulations now in effect 
or as subsequently enacted or modified, as promulgated by any local, state, or federal governmental 
entities. 

 
E. Superintendence and Project Manager: The Contractor shall provide County Project Manager with 

complete work history profiles of management staff associated with this Project for County Project 
Manager review. 

 
F. Contractor's Completion Schedule: The Contractor, after being awarded the Contract, shall prepare and 

submit, for County Project Manager approval, a Construction Schedule for the work which shall provide 
for expeditious and practicable execution of the work for completion within the Contract Time. This 
schedule shall be coordinated with the entire Project Construction Schedule to the extent required by the 
Contract Documents. 

 
G. Employee Eligibility Verification: The Contractor shall warrant that it fully complies with all Federal and 

State statutes and regulations regarding the employment of aliens and others and that all its employees 
performing work under this Contract meet the citizenship or alien status requirement set forth in Federal 
statutes and regulations. The Contractor shall obtain, from all employees performing work hereunder, all 
verification and other documentation of employment eligibility status required by Federal or State statutes 
and regulations including, but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. 
§1324 et seq., as they currently exist and as they may be hereafter amended. The Contractor shall retain 
all such documentation for all covered employees for the period prescribed by the law. The Contractor 
shall indemnify, defend with counsel approved in writing by County, and hold harmless, the County, its 
agents, officers, and employees from employer sanctions and any other liability which may be assessed 
against the Contractor or the County or both in connection with any alleged violation of any Federal or 
State statutes or regulations pertaining to the eligibility for employment of any persons performing work 
under this Contract. 

 

5. DRAWINGS AND SPECIFICATIONS 
 

A. Checking: The Contractor shall check all drawings and specifications furnished to it immediately upon 
receipt and shall promptly notify County Project Manager of any discrepancies. Figures marked on 
drawings shall in general be followed in preference to scale measurements. Large-scale drawings shall in 
general govern small-scale drawings. Door, finish hardware; etc., schedules shall govern over drawings. 
The Contractor shall compare all drawings and verify the figures before laying out the work and will be 
responsible for any errors, which might have been avoided thereby. When measurements are affected by 
conditions already established, the Contractor shall take measurements notwithstanding the giving of scale 
or figure dimensions in the drawings. Anything mentioned in the specifications and not shown on the 
drawings or shown on the drawings and not mentioned in the specifications, shall be of like effect as if 
shown or mentioned in both. 

 
B. Omissions and Misdescriptions: Omissions from the drawings or specifications or the misdescription of 

details of work which are manifestly necessary to carry out the intent of the drawings and specifications, 
or which are customarily performed, shall be called to the attention of County Project Manager as soon as 
possible. County Project Manager shall promptly notify the Contractor of the correction or addition to be 
made. In the event the omission or misdirection is substantial and the custom of the trade or industry does 
not require the Contractor to perform the work without additional charge, County Project Manager may 
issue an additive or deductive change order therefore and the Contractor shall be compensated in the 
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manner herein provided for change orders. Any adjustment by the Contractor without written 
determination shall be at Contractor’s own risk and expense. 

 
C. Conflicting Information: In case of conflict between sections of the specifications and/or the drawings, the 

Contractor shall bid the most expensive alternate. 
 

D. Drawings and Specifications at the Site: The Contractor shall keep available at the site for ready reference 
a complete set of all contract drawings, details, supplementary drawings and approved shop drawings, a 
complete copy of the specifications with all addenda, bulletins, amendments, and copies of project 
correspondence. 

 
The Contractor shall maintain on the site a complete "as-built" record set of prints. In addition, the 
Contractor shall keep on the site as required a copy of each manufacturer's current printed 
recommendations. Contractor shall also submit a copy to County Project Manager. 

 
E. Deviations: Deviations from the drawings and the dimensions therein given, whether or not error is 

believed to exist, shall be made only after written authority is obtained from County Project Manager. 
 

F. Contractor shall carefully review all Requests for Information (RFI's) prior to submission to A-E. RFI's 
shall be clearly legible, shall be specific, and shall include supporting sketches or information necessary 
to properly convey requested information. Contractor shall submit recommended solution(s) for A-E’s 
review and consideration. 

 
6. DIVISION OF THE SPECIFICATIONS 

 
A. For convenience, these specifications are arranged in several divisions and sections, but such separations 

shall not be considered as the limits of the work required for any subcontract or trade; the terms and 
conditions of such limitations are wholly between the Contractor and its subcontractors, and the County 
will not be responsible for any division of work by subcontractors. The Contractor will be solely 
responsible for all subcontract arrangements work regardless of the location of provisions in the 
specifications. 

B. Schedules of work included in the sections, where listed, are given for convenience only, and shall not be 
considered as a comprehensive list of items or work necessary to complete the work of any section. 

 
C. Where devices or items or parts thereof are referred to in the singular, it is intended that such reference 

shall apply to as many such devices, items, or parts as are required to properly complete the work. 
 

D. Each section of the specifications is covered by applicable requirements of the Contract Documents and 
other related sections as if therein written. 

 
7. SITE CONDITIONS 

 
A. Existing Site Conditions: Information with respect to the site of the work given in drawings or 

specifications has been obtained by County's representatives and is believed to be reasonably correct, but 
the County does not warrant either the completeness or accuracy of such information, and it is the 
responsibility of the Contractor to verify all such information. 

 
B. Changed Conditions: The Contractor shall promptly, and before such conditions are disturbed, notify the 

County Project Manager in writing of: 
 

(1) Subsurface or latent physical conditions at the site differing materially from those indicated in 
this contract, or 
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(2) Unknown physical conditions at the site, of an unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in work of the character provided 
for in this Contract. 

 
(3) Material that the Contractor believes may be material that is hazardous waste, as defined in 

Section 25117 of the Health and Safety Code that is required to be removed to a Class I, Class 
II or Class III disposal site in accordance with provisions of existing law. 

 
(4) County Project Manager will promptly investigate the conditions, and if, as a result, finds that 

such conditions do so materially differ and cause an increase or decrease in the Contractor's cost 
of, or the time required or performance of this contract, an equitable adjustment in accordance 
with Article 18 shall be made and the Contract modified in writing accordingly. Any claim of 
the Contractor for adjustment hereunder shall not be allowed unless he has given notice as above 
required. 

 
In the event that a dispute arises between the County and the Contractor whether the conditions materially 
differ, or involve hazardous waste, or cause a decrease or increase in the Contractor’s cost of, or, time 
required for, performance of any part of the work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all work to be performed under the 
Contract. The Contractor shall retain any and all rights provided either by Contract or by law which pertain 
to the resolution of disputes and protests between the contracting parties. 

C. Public Utility Facilities on Project Site: Pursuant to Government Code, Section 4215, the Contractor shall 
be compensated for the costs of locating and repairing damage not due to failure of Contractor to exercise 
reasonable care, and removing, relocating existing or protecting existing main or trunk line utility facilities 
located on the contract construction site and not identified in the plans or specifications with reasonable 
accuracy. Such compensation shall also cover the cost of Contractor's equipment necessarily idled during 
such work. This provision shall not be deemed to require compensation when the presence of existing Task 
laterals or appurtenances can be inferred from the presence of visible facilities such as buildings, meter 
and junction boxes on or adjacent to the construction site. If the Contractor discovers such unidentified 
utility facilities during construction, he shall immediately notify County Project Manager and the utility in 

writing. 
 

D. Space at Site: The Contractor shall be allowed reasonable space at the site of the work as available and 
access thereto and shall confine his operations to the space assigned. The work shall be done without 
interference with the ordinary use of streets, berthing places, fairways, and passages. The Contractor shall 
cooperate with other Contractors of the County and shall not commit or permit any act which will interfere 
with the performance of work by any other Contractor or employees of the County whether at the site or 
not. 

 
E. Facility Security: Contractor shall keep all doors locked while working in any buildings on the site. Keys 

shall not be left in the doors. Contractor shall not admit any person into the building that is not a direct 
employee of the Contractor and not actively engaged in performance of the work. Contractor shall restrict 
access to the areas of the facility not specifically included in this contract for construction Tasks. The 
Contractor shall check all windows and doors for proper closure and locking, extinguish all lights except 
master security lighting, and then reactivate the security system (if applicable) prior to leaving the facility. 

 
F. Security System: The site and the work area may be protected by limited access security systems. An initial 

access code number will be issued to the contractor by the County. Thereafter, all costs for changing the 
access code due to changes in personnel or required substitution of contracts shall be paid by the Contractor 
and may be deducted from payments due or to become due to the contractor. Furthermore, any alarms 
originating from the contractor’s operations shall also be paid by the Contractor and may be deducted from 

Attachment A 

Page 63 of 80



payments due or to become due to the Contractor. 
 

G. Employee Acceptability: Prior to commencing any construction at the site, Contractor shall obtain security 
clearances of all persons and/or entities it intends to employ for this Project. During the life of the Project, 
Contractor shall remove and replace any employee working on this Project when requested to do so by the 
County. 

 
8. CONDITIONS AFFECTING THE WORK 

 
The Contractor shall be responsible for having taken steps reasonably necessary to ascertain the nature and 
location of the work, and the general and local conditions, which can affect the work or the cost thereof. Any 
failure by the Contractor to do so will not relieve it from responsibility for successfully performing the work 
without additional expense to the County. The County assumes no responsibility for any understanding or 
representations concerning conditions made by any of its officers or agents prior to the execution of this 
Contract, unless such understanding or representations by the County are expressly stated in the Contract. 

 
9. COUNTY'S PROPERTY ON SITE 

 
All fixtures, crops, trees, and all other personal property of the County located at the job site which are removed 
in the course of construction of the Project remain the property of the County unless express provision to the 
contrary is made in the Contract between the parties, and the Contractor shall exercise reasonable care to prevent 
loss or damage to said property and shall deliver promptly such property to the place designated by the County. 

 
10. PROTECTION 

 
A. The Contractor shall take proper safety and health precautions to protect the work, the workers, the public, 

and the property of others. Contractor shall comply with the provisions of the Construction Safety Orders 
issued by the State Division of Occupational Safety & Health. Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire construction work, 
except for any completed unit of construction thereof which until completion and acceptance of the entire 
construction work, except for any completed unit of construction thereof which theretofore may have been 
accepted. 

 
B. The Contractor shall maintain continuously adequate protection of its work from damage and shall protect 

the County's property from injury or loss arising in connection with this Contract. Contractor shall make 
good any such damage, injury or loss, except such as may be directly due to errors in the contract 
documents or caused by agents or representatives of the County. Contractor shall adequately protect 
adjacent property as provided by law and the contract documents and shall maintain reasonable security 
of the site at all times. Contractor shall limit visitors to the site to those necessary for construction and 
inspections. Visitors for other purposes shall be referred to OCIT. Contractor's and subcontractors' 
employees shall possess means of identification at all times as required by OCIT while on the job site. 

 
C. In an emergency affecting the safety of life or of the work or of adjoining property, the Contractor, without 

special instruction or authorization from the A-E or County, is hereby permitted to act at his discretion to 
prevent such threatened loss or injury. Contractor shall so act if directed or instructed by the County. Any 
dispute as to compensation claimed by the Contractor on account of emergency work shall be determined 
by agreement as hereinafter set forth. 

 
D. The County may notify the Contractor of any noncompliance with the foregoing provisions and the action 

to be taken. The Contractor shall, after receipt of such notice, immediately correct such conditions. Such 
notices, when delivered to the Contractor or his representative at the site of the work, shall be deemed 
sufficient for said purpose. Failure of receipt of such notice from the County shall not relieve the Contractor 
of responsibility. 
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E. If the Contractor fails or refuses to comply promptly, the County may issue an order stopping all or part of 

the work until satisfactory corrective action has been taken. No part of the time lost due to any such stop 
order shall be made the subject of claim for extension of time or for excess costs or damages to the 
Contractor. The Contractor will be responsible for ensuring that his subcontractors comply with the 
provisions of this Article. 

 
11. RESPONSIBILITY FOR DAMAGES OR INJURY 

 
A. The County and all officers and employees thereof shall not be answerable or accountable in any manner 

for any loss or damage that may happen to the work or any part thereof; for any loss or damage to any of 
the materials or other things used or employed in performing the work; for injury to or death of any person 
either workers or the public; or for damage to property from any cause which might have been prevented 
by the Contractor, or his workers, or anyone employed by him. 

 
B. The Contractor shall be responsible for any liability imposed by law and for injuries to or death of any 

person or damage to property resulting from defects or obstructions or from any cause whatsoever during 
the progress of the work or at any time before its completion and final acceptance. 

 
C. In accordance with Section 16 below, the Contractor shall indemnify, defend with counsel approved in 

writing by County and save harmless the County and all officers and employees thereof connected with 
the work, from all claims, suits or actions of every name, kind and description, brought for, or on account 
of, injuries to or death of any person or damage to property resulting from the construction of the work or 
by or in consequence of any negligence in guarding the work; use of improper materials in construction of 
the work; or by or on account of any act or omission by the Contractor or his agents during the progress of 
the work or at any time before its completion and final acceptance. 

 
D. In addition to any remedy authorized by law, so much of the money due the Contractor under and by virtue 

of the Contract as shall be considered necessary by the County may be retained by it until disposition has 
been made of such suits or claims for damages as aforesaid. 

 
12. PAYMENTS 

 
A. The County shall make payments upon the contract price in accordance with Article 5 of the Contract and 

as hereinafter provided. 
 

B. Public Works Projects from $5,000 to $75,000 shall be paid by progress payments or by payment upon 
completion of the work as established in the Contract. County may process payment(s) up to 95 percent of 
the actual value of the work completed. Not less than 5 percent shall be withheld until the work is complete. 
Retention shall be released in accordance with Public Contract Code Section 7107. Final payment shall be 
issued based on the completion of the work as described in this Contact and the Project Manager accepting 
all the work. Partial payments may be allowed at discretion of the County of Orange Project Manager. 

 
13. ASSIGNMENT 

 
Neither the Contract nor any portion thereof may be assigned by the Contractor without the expressed permission 
of the County. Claims for monies due or to become due the Contractor from the County under this Contract may 
be assigned, with the written consent of the Director, to a bank, trust company, or other financing institution and 
may thereafter be further assigned or reassigned to any such institution. To effect such assignments, the Contractor, 
or its assignee, shall submit a written request to the County’s Project Manager enclosing a letter from the proposed 
assignee indicating that it will accept such assignment. Any attempted assignment contrary to the provisions of this 
Article shall be void. 
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14. OTHER CONTRACTS 

 
The Board of Supervisors may undertake or award other contracts for additional work, and the Contractor shall 
fully cooperate with such other contractors and County employees and carefully fit its own work to such additional 
work as may be directed by the County. The Contractor shall not commit or permit any act, which will interfere 
with the performance of work by any other contractor or by County employees. 

15. INDEMNIFICATION AND INSURANCE 

INDEMNIFICATION PROVISIONS 
Contractor agrees to indemnify, defend with counsel approved in writing by County, and hold County, their 
elected and appointed officials, officers, employees, agents and those special districts and agencies which 
County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from any claims, 
demands or liability of any kind or nature, including but not limited to personal injury or property damage, 
arising from or related to the Tasks, products or other performance provided by Contractor pursuant to this 
Contract. If judgment is entered against Contractor and County by a court of competent jurisdiction because of 
the concurrent active negligence of County or County Indemnitees, Contractor and County agree that liability 
will be apportioned as determined by the court. Neither party shall request a jury apportionment. 
Notwithstanding anything stated above, nothing contained herein shall relieve Contractor of any insurance 
requirements or obligations created elsewhere in this contract. 

 
INSURANCE PROVISIONS 
Prior to the provision of Tasks under this Contract, the Contractor agrees to purchase all required insurance at 
Contractor’s expense, including all endorsements required herein, necessary to satisfy the County that the 
insurance provisions of this Contract have been complied with. Contractor agrees to keep such insurance 
coverage, Certificates of Insurance, and endorsements on deposit with the County during the entire term of this 
Contract. The County reserves the right to request the declarations pages showing all endorsements and a 
complete certified copy of the policy. In addition, all subcontractors performing work on behalf of Contractor 

pursuant to this Contract shall obtain insurance subject to the same terms and conditions as set forth herein for 
Contractor. 

 
Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant to this Contract 
shall be covered under Contractor's insurance as an Additional Insured or maintain insurance subject to the 
same terms and conditions as set forth herein for Contractor. Contractor shall not allow subcontractors to work 
if subcontractors have less than the level of coverage required by County from Contractor under this Contract. 
It is the obligation of Contractor to provide notice of the insurance requirements to every subcontractor and to 
receive proof of insurance prior to allowing any subcontractor to begin work. Such proof of insurance must be 
maintained by Contractor through the entirety of this Contract for inspection by County representative(s) at any 
reasonable time. 

 
All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any self-insured 
retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall specifically be approved by 
the County’s Risk Manager, or designee, upon review of Contractor’s current audited financial report. If 
Contractor’s SIR is approved, Contractor, in addition to, and without limitation of, any other indemnity 
provision(s) in this Contract, agrees to all of the following: 

 
1) In addition to the duty to indemnify and hold the County harmless against any and all liability, 

claim, demand or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s 
performance of this Contract, Contractor shall defend the County at its sole cost and expense with 
counsel approved by Board of Supervisors against same; and 
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2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to 
indemnify or hold harmless; and 

 
3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which 

the duty to defend stated above applies, and the Contractor’s SIR provision shall be interpreted as 
though the Contractor was an insurer and the County was the insured. 

 
Upon notice of any actual or alleged claim or loss arising out of subcontractor’s work hereunder, subcontractor 
shall immediately satisfy in full the SIR provisions of the policy in order to trigger coverage for the Contractor 
and Additional Insureds. 

 
If the Contractor fails to maintain insurance acceptable to the County for the full term of this Contract, the 
County may terminate this Contract. 

 
Qualified Insurer 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- (Secure A.M. 
Best's Rating) and VIII (Financial Size Category as determined by the most current edition of the Best's Key 
Rating Guide/Property-Casualty/United States or ambest.com). It is preferred, but not mandatory, that the 
insurer be licensed to do business in the state of California (California Admitted Carrier). 

 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk Management 
retains the right to approve or reject a carrier after a review of the company's performance and financial ratings. 
The policy or policies of insurance maintained by the Contractor shall provide the minimum limits and coverage 
as set forth below: 

 
Coverage Minimum Limits 
Commercial General Liability $3,000,000 per occurrence 

$3,000,000 aggregate 
Automobile Liability including coverage $1,000,000 per occurrence 
for owned, non-owned and hired vehicles 

Workers’ Compensation Statutory 
 

Employers’ Liability Insurance $1,000,000 per occurrence 
 

Required Coverage Forms 
The Commercial General Liability coverage shall be written on Insurance Tasks Office (ISO) form CG 00 01, 
or a substitute form providing liability coverage at least as broad. 

 
The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, CA 00 20, 
or a substitute form providing liability coverage as broad. 

 
Required Endorsements 
The Commercial General Liability policy shall contain the following endorsements, which shall accompany the 
Certificate of Insurance: 

 
1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form at least as broad 

naming the County of Orange, it’s elected and appointed officials, officers, employees and agents as 
Additional Insureds, or provide blanket coverage which shall state AS REQUIRED BY WRITTEN 
CONTRACT. 

 
2) A primary non-contributing endorsement evidencing that the Contractor’s insurance is primary and any 

insurance or self-insurance maintained by the County of Orange shall be excess and non-contributing. 
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3) A Products and Completed Operations endorsement using ISO Form CG2037 (ed. 10/01) or a form at least 
as broad, or an acceptable alternative is the ISO from CG2010 (ed. 11/85). 

 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all rights of 
subrogation against the County of Orange, its elected and appointed officials, officers, employees and agents 
or provide blanket coverage which shall state AS REQUIRED BY WRITTEN CONTRACT when acting within 
the scope of their appointment or employment. 

 
All insurance policies required by this Contract shall waive all rights of subrogation against the County of 
Orange, its elected and appointed officials, officers, employees and agents when acting within the scope of their 
appointment or employment. 

 
Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten (10) days 
for non-payment of premium and provide a copy of the cancellation notice to County. Failure to provide written 
notice of cancellation may constitute a material breach of the Contract, upon which the County may suspend or 
terminate this Contract. 

 
The Commercial General Liability policy shall contain a severability of interests Article (standard in the ISO 
CG 001 policy). 

 
Insurance certificates should be forwarded to the agency/department address listed on the solicitation. 
If the Contractor fails to provide the insurance certificates and endorsements within seven (7) days of 
notification by CEO/Purchasing or the agency/department purchasing division, award may be made to the next 
qualified Contractor. 

 
County expressly retains the right to require Contractor to increase or decrease insurance of any of the above 
insurance types throughout the term of this Contract. Any increase or decrease in insurance will be as deemed 
by County of Orange Risk Manager as appropriate to adequately protect County. 

 
County shall notify Contractor in writing of changes in the insurance requirements. If Contractor does not 
deposit copies of acceptable certificates of insurance and endorsements with County incorporating such changes 

within thirty days of receipt of such notice, this Contract may be in breach without further notice to Contractor, 
and County shall be entitled to all legal remedies. 

 
The procuring of such required policy or policies of insurance shall not be construed to limit Contractor's 
liability hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor in any 
way to reduce the policy coverage and limits available from the insurer. 

 
16. CHANGES 

 
A. The Board of Supervisors may, at any time, by written order, and without notice to the sureties, make 

changes in the drawings or specifications of this Contract if within the general scope thereof. If such 
changes cause an increase or decrease in the Contractor's cost, or the time required for performance of the 
Contract, and equitable adjustment shall be made and the Contract modified in writing accordingly by the 
County and Contractor. 

 
B. The cost or credit to the County resulting from a change in the work shall be calculated by using the unit 

prices in the Contract Documents, if there are any, otherwise it shall be determined in the following 
manner: 

 
(1) By mutual acceptance of a lump sum cost properly itemized and supported by sufficient 

substantiating data as the County Project Manager may require to permit evaluation. 
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For the purposes of this Article, "cost" shall be determined as follows-by the Contractor's cost 
proposal and the County's acceptance. Contractor's proposal must include the following 
breakdown and shall not exceed the total actual cost of the items listed below. 

 
(a) Cost of materials and supplies (list unit cost and quantity) 

(b) Cost of labor (show hourly rate x hours) 
 

(c) Sales tax on materials [percentage of (a)] 
 

(d) Payroll tax on labor [percentage of (b)] 
 

(e) Insurance [Provide complete documentation relating to increase in insurance due this 
change. In no case shall the percentage be greater than 2% of (a) through (d).] 

 
(f) Overhead and profit [maximum as defined in Subarticle s F., G. and H. on (a) through 

(d)] 

C. OCPW is authorized by the Board of Supervisors to make, by written order, changes or additions to the work 
within the scope of this Contract. This authority to approve changes is limited to an amount not to exceed 
Five Thousand Dollars ($5,000) for original contracts of up to Fifty Thousand Dollars ($50,000), or ten 
percent (10%) of the amount of any original contract which exceeds Fifty Thousand Dollars ($50,000 but 
does not exceed Two Hundred Fifty Thousand Dollars ($250,000) per each change. For original contracts 
exceeding Two Hundred Fifty Thousand Dollars ($250,000), the amount shall not exceed Twenty-Five 
Thousand Dollars ($25,000), plus five percent (5%) of the amount of the original contract in excess of Two 
Hundred Fifty Thousand Dollars ($250,000), up to a maximum of Two Hundred Ten Thousand Dollars 
($210,000) per each change. All changes over the amounts specified above shall be subject to the approval 
of the Board of Supervisors. 

 
D. Any claim of the Contractor for adjustment under this Article must be asserted in writing within 30 days 

from the date of receipt by the Contractor of the notification of change unless the Board of Supervisors or 
OCIT grants a further period of time before the date of final payment under the Contract. 

Nothing provided in this Article should excuse the Contractor from proceeding with the prosecution of the 
work as changed. Except as otherwise provided in this Contract, no charge for any extra work or material 
will be allowed. 

 
E. Labor wage rates shall not exceed the Prevailing Wage Rates supported by payroll records. Equipment 

rental rates should be based on latest edition of equipment rental rates published by the State of California 
Department of Transportation; Division of Construction. 

 
F. For the purposes of Subarticle B, overhead shall include the following: bond premiums, supervision, 

superintendence, scheduling, wages of timekeepers, watchmen and clerks, small tools, incidentals, field 
and home office expenses, preparation and estimating costs for change orders, and all other expenses not 
included in "cost” ... such as "Learning Curves" and "Productivity Factors”, etc. 

 
G. For the purposes of Subarticle B, overhead and profit combined included in the total cost to the County of 

any change shall not exceed the rates set forth in the following schedule: 
 

(1) For work performed by the Contractor and his own forces, 15% of cost. 
 

(2) For work performed by Subcontractor forces: 
 

(a) 15% of the cost to the Subcontractor, 
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(b) 6% of the cost to the General Contractor. 

H. If the net value of a change results in a credit from the Contractor or Subcontractor, the credit given shall 
be the net cost without overhead or profit. If the net value of a change results in additional costs, overhead 
and profit will only be applied to the difference of the added change and credited amount. 

 
I. Nothing in this Article shall excuse the Contractor from proceeding with the Contract or changes. 

 
17. ORAL MODIFICATION 

 
No oral statement of any person whomsoever, shall in any manner or degree, modify or otherwise affect the 
terms of this Contract. 

 
18. MATERIAL, WORKMANSHIP AND ACCEPTANCE 

 
A. Where materials are specified by reference to standard specifications of the American Society for 

Testing Materials (A.S.T.M.), Federal Specifications, or others, all applicable provisions of the 
designated specifications shall be considered as forming a part of the Contract Documents to the same 
force and effect as if repeated therein. 

 
B. All work under this Contract shall be performed in a skillful and workman like manner. the County 

may, in writing, require the Contractor to remove from the work any employee County Project Manager 
deems incompetent, careless, or otherwise objectionable. 

 
C. The Contractor shall, without charge, replace any material or correct any workmanship found by the 

County not to conform to the contract requirements, unless in the public interest the County consents 
to accept such material or workmanship with an appropriate adjustment in contract price. The 
Contractor shall promptly segregate and remove rejected material from the premises. 

 
D. If the Contractor does not promptly replace rejected material or correct rejected workmanship, the 

County (1) may, by contract or otherwise, replace such material or correct such workmanship and 

charge the cost thereof to the Contractor, or (2) may terminate the Contractor's right to proceed in 
accordance with Article 20 or 21 of these General Conditions. 

 
E. Unless otherwise provided in this Contract, acceptance by the County shall be accomplished by 

recordation of Notice of Completion which shall be made as promptly as practicable after completion 
and inspection of all work required by this Contract. Acceptance shall be final and conclusive except 
as regards latent defects, fraud, or such gross mistakes as may amount to fraud, or as regards the 
County's rights under any warranty or guarantee. Informal procedures such as "punch lists" are not to 
be deemed final or conditional acceptance. 

 
19. TERMINATION FOR CAUSE & DAMAGES FOR DELAY 

 
A. If the Contractor refuses or fails to prosecute the work with such diligence as will insure its completion 

within the time specified in this Contract or any extension thereof, or fails to complete said work within 
such time, the Board of Supervisors may, by written notice to the Contractor, terminate his right to 
proceed with the work or such part of the work as to which there has been delay. In such event, the 
County may take over the work and prosecute the same to completion, by contract or otherwise, and 
may take possession of and utilize in completing the work such materials, appliances, and plant as may 
be on the site of the work and necessary therefore. Whether or not the Contractor's right to proceed 
with the work is terminated, Contractor and its sureties shall be liable for any damage to the County 
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resulting from his refusal or failure to complete the work within the specified time. 
 

B. If the County prosecutes the work to final completion as a result of Contractor’s failure to prosecute 
the work or to otherwise comply with its obligations under this Contract including, but not limited to 
situations in which the County so terminates the Contractor's right to proceed in accordance with this 
section, the resulting damage will consist of fixed and agreed liquidated damages provided for in this 
Contract, until such reasonable time as may be required for final completion of the work together with 
any increased costs occasioned the County in completing the work. 

 
C. The Contractor's right to proceed shall not be so terminated nor the Contractor charged with resulting 

damage if: 

(1) The delay in the completion of the work arises from causes beyond the control and without the 
fault or negligence of the Contractor, including, but not restricted to, acts of God, acts of the 
public enemy, acts of the County, acts of another contractor in the performance of a contract 
with the County, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, 
other than normal weather, or delays of subcontractors or suppliers arising from causes beyond 
the control and without the fault or negligence of both the Contractor and such subcontractors 
or suppliers; and 

 
(2) The Contractor, within ten days from the beginning of any such delays (unless the County grants 

a further period of time before the date of final payment under the Contract), notifies OC Public 
Works in writing of the causes of delay. 

 
OC Public Works shall ascertain the facts and the extent of the delay and extend the time for 
completing the work when, in its judgment, the delay is justified. the County shall make written 
findings, and the findings of fact shall be final and conclusive on the parties, subject only to 
appeal as provided in Article 25 of these General Conditions. 

 
D. The rights and remedies of the County provided in this Article are in addition to any other rights and 

remedies provided by law or under this Contract. 
 
20. TERMINATION FOR CONVENIENCE OF THE COUNTY 

 
Notwithstanding any other provision of the Contract, the County may, at any time, and without cause, terminate 
this Contract in whole or in part, upon not less than seven (7) days' written notice to the Contractor. Such 
termination shall be effected by delivery to the Contractor of a notice of termination specifying the effective 
date of the termination and the extent of the Work to be terminated. The Contractor shall immediately stop work 
in accordance with the notice and comply with any other direction as may be specified in the notice or as 
provided subsequently by the County. The County shall pay the Contractor for the Work completed prior to the 
effective date of the termination, and such payment shall be Contractor’s sole remedy under this Contract. Under 
no circumstances will the Contractor be entitled to anticipatory or unearned profits, consequential damages, or 
other damages of any sort as a result of a termination or partial termination under this Article. The Contractor 
shall insert in all subcontracts that the sub-consultant shall stop work on the date of and to the extent specified in 
a notice of termination and shall require sub-consultants to insert the same condition in any lower tier 
subcontracts. 

 
21. BENEFICIAL OCCUPANCY 

 
A. The County may, at any time, and from time to time, during the performance of the work, enter the 

structure for the purpose of installing any necessary work by County labor or other contracts, and for 
any other purposes in connection with the installation of facilities. In doing so, the County shall 
endeavor not to interfere with the Contractor and the Contractor shall not interfere with other work 
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being done by or on behalf of the County. 
 

B. If, prior to completion and final acceptance of all the work, the County takes possession of any 
structure (whether completed or otherwise) comprising a portion of the work with the intent of 
retaining possession thereof (as distinguished from temporary possession contemplating the return to 
the Contractor), then, while the County is in possession of the same, the Contractor, notwithstanding 
his normal responsibilities, shall be relieved of liability for loss or damage to structure other than that 
resulting from the Contractor's fault or negligence. Such taking of possession by the County shall not 
relieve the Contractor from any provisions of this Contract respecting such structure, other than to the 
extent specified in the preceding sentence, nor constitute a final acceptance of such structure. 

 
22. PATENT INFRINGEMENT 

 
A. The Contractor shall report to the County, promptly and in reasonable detail, each notice or claim of 

patent infringement based on the performance of this Contract of which the Contractor has knowledge. 
 

B. In the event of any suit against the County, or any claim against the County made before suit has been 
instituted, on account of any alleged patent infringement arising out of the performance of this 
Contract, or out of the use of any supplies furnished or work or Tasks performed hereunder, the 
Contractor shall, at his own expense, furnish to the County, upon request, all evidence and information 
in possession of the Contractor pertaining to such suit or claim. The Contractor further agrees to 
indemnify, defend with counsel approved in writing by County and hold harmless the County against 
any and all claims or lawsuits based upon such patent infringement, to defend such suits, and to pay 
any judgment rendered against County, its employees, or the Board of Supervisors. 

 
23. NO WAIVER BY COUNTY 

 
The failure of the County in any one or more instances to insist upon strict performance of any of the terms of this 
Contract or to exercise any option herein conferred, shall not be construed as a waiver or relinquishment to any 
extent of the right to assert or rely upon any such terms or option on any future occasion. 

 
24. DISPUTES 

 
A. In the event of a dispute between the parties as to performance of the work, the interpretation of this 

Contract, or payment or nonpayment for work performed, the parties shall attempt to resolve the 
dispute. Pending resolution of the dispute, the Contractor shall continue the work diligently to 
completion as directed by the County. If the dispute is not resolved, the Contractor agrees he will 
neither rescind this Contract nor stop the progress of the work. 

 
B. For claims in excess of $375,000, the following applies: “Claim” means a separate demand by a 

contractor sent by registered mail or certified mail with return receipt requested, for one or more of the 
following: a time extension, including, without limitation, for relief from damages or penalties for delay 
assessed by a public entity under a contract for a public works project; payment by the public entity of 
money or damages arising from work done by, or on behalf of, the contractor pursuant to the contract 
for a public works project and payment for which is not otherwise expressly provided or to which the 
claimant is not otherwise entitled; payment of an amount that is disputed by the public entity. 

 
Pursuant to Public Contract Code Section 9204: 

 
(d)(1)(A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies 

shall conduct a reasonable review of the claim and, within a period not to exceed 45 days, 
shall provide the claimant a written statement identifying what portion of the claim is 
disputed and what portion is undisputed. Upon receipt of a claim, a public entity and a 
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contractor may, by mutual agreement, extend the time period provided in this subdivision. 
 

(B) The claimant shall furnish reasonable documentation to support the claim. 
 

(C) If the public entity needs approval from its governing body to provide the claimant a 
written statement identifying the disputed portion and the undisputed portion of the claim, 
and the governing body does not meet within the 45 days or within the mutually agreed to 
extension of time following receipt of a claim sent by registered mail or certified mail, 
return receipt requested, the public entity shall have up to three days following the next 
duly publicly noticed meeting of the governing body after the 45-day period, or extension, 
expires to provide the claimant a written statement identifying the disputed portion and 
the undisputed portion. 

 
(D) Any payment due on an undisputed portion of the claim shall be processed and made within 

60 days after the public entity issues its written statement. If the public entity fails to issue 
a written statement, Article (3) shall apply. 

 
(2) (A) If the claimant disputes the public entity's written response, or if the public entity fails to 

respond to a claim issued pursuant to this section within the time prescribed, the claimant 
may demand in writing an informal conference to meet and confer for settlement of the 
issues in dispute. Upon receipt of a demand in writing sent by registered mail or certified 
mail, return receipt requested, the public entity shall schedule a meet and confer 
conference within 30 days for settlement of the dispute. 

 
(B) Within 10 business days following the conclusion of the meet and confer conference, if 

the claim or any portion of the claim remains in dispute, the public entity shall provide the 
claimant a written statement identifying the portion of the claim that remains in dispute 
and the portion that is undisputed. Any payment due on an undisputed portion of the claim 
shall be processed and made within 60 days after the public entity issues its written 
statement. Any disputed portion of the claim, as identified by the contractor in writing, 

shall be submitted to nonbinding mediation, with the public entity and the claimant sharing 
the associated costs equally. The public entity and claimant shall mutually agree to a 
mediator within 10 business days after the disputed portion of the claim has been identified 
in writing. If the parties cannot agree upon a mediator, each party shall select a mediator 
and those mediators shall select a qualified neutral third party to mediate with regard to 
the disputed portion of the claim. Each party shall bear the fees and costs charged by its 
respective mediator in connection with the selection of the neutral mediator. If mediation 
is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable 
procedures outside this section. 

 
(C) For purposes of this section, mediation includes any nonbinding process, including, but 

not limited to, neutral evaluation or a dispute review board, in which an independent third 
party or board assists the parties in dispute resolution through negotiation or by issuance 
of an evaluation. Any mediation utilized shall conform to the timeframes in this section. 

 
(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation 

conducted pursuant to this section shall excuse any further obligation under Section 
20104.4 to mediate after litigation has been commenced. 

 
(E) This section does not preclude a public entity from requiring arbitration of disputes under 

private arbitration or the Public Works Contract Arbitration Program, if mediation under 
this section does not resolve the parties' dispute. 
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(3) Failure by the public entity to respond to a claim from a contractor within the time periods 
described in this subdivision or to otherwise meet the time requirements of this section shall 
result in the claim being deemed rejected in its entirety. A claim that is denied by reason of the 
public entity's failure to have responded to a claim, or its failure to otherwise meet the time 
requirements of this section, shall not constitute an adverse finding with regard to the merits of 
the claim or the responsibility or qualifications of the claimant. 

 
(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent 

per annum. 
 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a 
public entity because privity of contract does not exist, the contractor may present to the public 
entity a claim on behalf of a subcontractor or lower tier subcontractor. A subcontractor may 
request in writing, either on his or her own behalf or on behalf of a lower tier subcontractor, 
that the contractor present a claim for work which was performed by the subcontractor or by a 
lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the 
claim be presented to the public entity shall furnish reasonable documentation to support the 
claim. Within 45 days of receipt of this written request, the contractor shall notify the 
subcontractor in writing as to whether the contractor presented the claim to the public entity 
and, if the original contractor did not present the claim, provide the subcontractor with a 
statement of the reasons for not having done so. 

 
Upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed 

directly to the commencement of a civil action or binding arbitration, as applicable. 
 

C. For claims of $375,000 or less, the following applies: “Claim” manes a separate demand by the 
Contractor for a time extension; payment of money or damages arising from work done by, or on 
behalf of, the Contractor pursuant to the Contract for public work and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to; or an amount the payment 
of which is disputed by the County. 

Pursuant to Public Contract Code Section 20104.2: 
 

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. 
Claims must be filed on or before the date of final payment. Nothing in this subdivision is 
intended to extend the time limit or supersede notice requirements otherwise provided by 
contract for the filing of claims. 

 
(b)(1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond 

in writing to any written claim within 45 days of receipt of the claim, or may request, in 
writing, within 30 days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the 
claimant. 

 
(2) If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and claimant. 
 

(3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 15 days after receipt of the further documentation or 
within a time no greater than that taken by the claimant in producing the additional 
information, whichever is greater. 

 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 

seventy-five thousand dollars ($375,000), the local agency shall respond in writing to 
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all written claims within 60 days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional documentation supporting the claim 
or relating to defenses to the claim the local agency may have against the claimant. 

 
(2) If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the 
claimant. 

 
(3) The local agency’s written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation, or 
within a time no greater than that taken by claimant in producing the additional 
information or requested documentation, whichever is greater. 

 
(d) If claimant disputes the local agency’s written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in 
writing, either within 15 days of receipt of the local agency’s response or within 15 days 
of the local agency’s failure to respond within the time prescribed, respectively, and 
demand an informal conference to meet and confer for settlement of the issues in 
dispute. Upon a demand, the local agency shall schedule a meet and confer conference 
within 30 days for settlement of the dispute. 

 
(e) Following the meet and confer conference, if the claim or any portion remains in dispute, 

the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) 
and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. For purposes of those provisions, the running of the period of time 
within which a claim must be filed shall be tolled from the time the claimant submits 
his or her written claim pursuant to subdivision (a) until the time the claim is denied as 
a result of the meet and confer process, including any period of time utilized by the meet 
and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall 
be construed to change the time periods for filing tort claims or actions specified by 
Chapter 1(commencing with Section 900) and Chapter 2 (commencing with section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 
D. Notwithstanding the foregoing, with respect to any dispute involving a claim by the Contractor for 

additional compensation, Contractor shall submit such claim in writing to County promptly as the 
alleged facts giving rise to, or the alleged bases for, the claim become known to the Contractor; any 
such claim not promptly so submitted to County shall be deemed waived; and in no event shall a claim 
for additional compensation be asserted or be assertable after completion or cessation of the work. 

 
25. WAGE RATE PENALTY 

 
Pursuant to the provisions of Section 1775 of the Labor Code, the Contractor shall forfeit to the County, as a 
penalty, the sum of Fifty Dollars ($50) for each calendar day, or portion thereof, for each laborer, worker, or 
mechanic employed, paid less than the stipulated prevailing rates for any work done under this Contract, by him 
or by any subcontractor under him, in violation of the provisions of this Contract. 

 
26. PAYROLL RECORDS 

 
Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 1776. Such 
compliance includes the obligation to furnish the records specified in Section 1776 directly to the Labor 
Commissioner in an electronic format, or other format as specified by the Commissioner, in the manner 
provided by Labor Code Section 1771.4. 
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The requirements of Labor Code Section 1776 provide, in summary: 
1.1.1. Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall 

keep an accurate record, showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid to 
each journeyman, apprentice, worker, or other employee employed by Contractor or any 
Subcontractor(s) in connection with the work. 

1.1.2. Each payroll record shall contain or be verified by a written declaration that it is made under penalty 
of perjury, stating both of the following: 

(a) The information contained in the payroll record is true and correct. 

(b) The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 
1815 for any work performed by his or her employees in connection with the Contract. 

1.1.3. The payroll records shall be certified and shall be available for inspection at the principal office of 
Contractor on the basis set forth in Labor Code Section 1776. 

1.1.4 Contractor shall inform County of the location of the payroll records, including the street address, city 
and county, and shall, within five working days, provide a notice of any change of location and 
address of the records. 

1.1.5.   Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in 
which to provide a certified copy of the payroll records subsequent to receipt of a written notice 
requesting the records described herein. In the event that Contractor or any Subcontractor fails to 
comply within the 10-day period, he or she shall, as a penalty to County, forfeit $100, or a higher 
amount as provided by Section 1776, for each calendar day, or portion thereof, for each worker to 
whom the noncompliance pertains, until strict compliance is effectuated. Contractor acknowledges 
that, without limitation as to other remedies of enforcement available to County, upon the request of 
the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
California Department of Industrial Relations, such penalties shall be withheld from progress 
payments then due Contractor. Contractor is not subject to a penalty assessment pursuant to this 
section due to the failure of a subcontractor to comply with this section. 

Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 1771 et seq., 
and shall pay workers employed on the Contract not less than the general prevailing rates of per diem wages 
and holiday and overtime wages as determined by the Director of Industrial Relations. Contractor shall post 
a copy of these wage rates at the job site for each craft, classification, or type of worker needed in the 
performance of this Contract, as well as any additional job site notices required by Labor Code Section 
1771.4(b). Copies of these rates are on file at the principal office of County’s representative, or may be 
obtained from the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s website at 
www.dir.ca.gov. If the Contract is federally funded, Contractor and any Subcontractor(s) shall not pay less 
than the higher of these rates or the rates determined by the United States Department of Labor. 

 
27. WORK HOUR PENALTY 

 
Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. Pursuant to 
Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit to the County Twenty 
Five Dollars ($25) for each worker employed in the execution of this Contract by the Contractor or by any 
subcontractor for each calendar day during which such worker is required or permitted to work more than the 
legal day's or week's work, except that work performed by employees of said Contractor and subcontractors in 
excess of the legal limit shall be permitted without the foregoing penalty upon the payment of compensation to 
the workers for all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of 
pay. 
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28. APPRENTICES 
 

A. The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than 
or a number of working days greater than that specified in Labor Code Section 1777.5, this Contract 
is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility of the 
Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for all 
apprenticeable occupations. 

 
B. Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, the 

Contractor and any subcontractors under him employing workers in any apprenticeable craft or trade 
in performing any work under this Contract shall apply to the applicable joint apprenticeship 
committee for a certificate approving the Contractor or subcontractor under the applicable 
apprenticeship standards and fixing the ratio of apprentices to journeymen employed in performing 
the work. 

 
C. Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, he 

Contractor and any subcontractor under him may be required to make contributions to the 
apprenticeship program. 

 
D. The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 which 

Section forbids certain discriminatory practices in the employment of apprentices. 
 
29. NON-DISCRIMINATION 

 
In the performance of the terms of this Contract, Contractor agrees that it will not engage in nor permit such 
subcontractors as it may employ to engage in discrimination against any employee or applicant for employment 
on the basis of race, sex, color, religion, ancestry, national origin, marital status, age or as an otherwise qualified 
handicapped individual. This prohibition shall pertain to employment, upgrading, demotion, or transfer; 
recruitment advertising; layoff or termination; rates of pay and other forms of compensation; selection for 
training, including apprenticeship; and any other action or inaction pertaining to employment matters. 

30. ASSIGNMENT OF ANTITRUST ACTIONS 
 

In accordance with Public Contract Code, Section 7103.5, by entering into this contract or into a subcontract to 
supply goods, Tasks, or materials pursuant to this Contract, the Contractor, or subcontractor, offers and agrees 
to assign to the County all rights, title, and interest in and to all causes of action it may have under Section 4 of 
the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] 
of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, Tasks, or 
materials pursuant to this Contract or the subcontract. This assignment shall be made and become effective at 
the time the County tender’s final payment to the Contractor, without further acknowledgment by the parties. 
The Contractor shall cause to be inserted in any such subcontract stipulations to effectuate this Article and the 
provisions of Public Contract Code, Section 7103.5. 

 
31. SUBSTITUTED SECURITY 

 
In accordance with Section 22300 of the Public Contract Code, the Director will, at the request and expense of 
the Contractor, accept securities equivalent to any amount withheld by the County to ensure performance under 
this Contract, including, but not limited to, the amount withheld under Articles 5 and 8 of the Contract. Such 
substituted security must meet the requirements of said Section 22300 and shall be deposited with a California 
or federally chartered bank as escrow agent. The security shall be held by the escrow agent subject to a written 
escrow agreement between County, Contractor, and escrow agent, which agreement shall be in a form 
substantially similar to that contained in Public Contract Code, Section 22300. 
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32. COST REDUCTION INCENTIVE 
 

A. Contractor may submit to the County written proposals for modifying the plans, specifications, or other 
requirements of this Contract for the sole purpose of reducing the total cost of construction. The cost 
reduction proposal shall not impair, in any manner, the essential functions or characteristics of the 
Project, including, but not limited to Task life, economy of operation, ease of maintenance, desired 
appearance, or design and safety standards. 

 
B. Cost reduction proposals shall contain the following information: 

 
(1) A description of both the existing Contract requirements for performing the work and the 

proposed changes; 
 

(2) An itemization of the Contract requirements that must be changed if the proposal is adopted; 
 

(3) A detailed estimate of the cost of performing the work under the existing Contract and under the 
proposed change; 

(4) A prediction of the effects the proposed change would, if adopted, have on other costs to the, 
County, such as County furnished property costs, costs of future construction, and costs of 
maintenance and operation; and 

(5) A statement of the time by which a Change Order adopting the proposal must be issued in order 
to obtain the maximum cost reduction. 

 
C. The provisions of this Article shall not be construed to require the County to consider any cost reduction 

proposal which may be submitted hereunder; the County will not be liable to the Contractor for failure 
to accept or act upon any cost reduction proposal submitted pursuant to this Article; and the County will 
not be liable to the Contractor for any delays to the work attributable to any such proposal. If a cost 
reduction proposal is similar to a change in the plans or specifications which change is under 
consideration by OC Public Works or by the County for the Project at the time said proposal is 

submitted, or if such a proposal is based upon or similar to standard specifications, standard special 
provisions or standard plans adopted by the County after the advertisement for the Contract, the County 
will not accept such proposal and the County reserves the right to make such changes without 
compensation to the Contractor under the provisions of this Article 

 
E. The Contractor shall continue to perform the work in accordance with the requirements of the Contract 

until an executed Change Order incorporating the cost reduction proposal has been issued. If an 
executed Change Order has not been issued by the date upon which the Contractor's cost reduction 
proposal specifies that a decision thereon should be made, or such other date as the Contractor may 
subsequently have specified in writing, such cost reduction proposal shall be deemed rejected. 

 
F. The County shall be sole judge of the acceptability of a cost reduction proposal and of the estimated 

net savings in construction costs from the adoption of all or any part of such proposal. In determining 
the estimated net savings, the right is reserved to the County to disregard the Contract bid prices if in 
the judgment of the County such prices do not represent a fair measure of the value of work to be 
performed or to be deleted. The decision of the County as to acceptance or rejection of such proposal, 
and as to the estimated net savings in construction costs, shall not be subject to the "Disputes" Article 
of the General Conditions to this Contract, above. 

 
F. The County reserves the right to require the Contractor to pay the County's costs of investigating a 

cost reduction proposal submitted by the Contractor as a condition of considering such proposal. 
Where such a condition is imposed, the Contractor shall indicate its acceptance thereof in writing, and 

Attachment A 

Page 78 of 80



such acceptance shall constitute full authority for the County to deduct amounts thereby payable to the 
County from any monies due to or that may become due to the Contractor under the Contract. 

 
G. If the Contractor's cost reduction proposal is accepted in whole or in part such acceptance will be by a 

Change Order, which shall specifically state that it is executed pursuant to this Article. Such Change 
Order shall incorporate the changes in the plans and specifications which are necessary to permit the 
cost reduction proposal or such part of it as has been accepted to be put into effect, and shall include 
any conditions on which County's approval is based if the approval of the County is conditional. The 
Change Order shall also set forth the estimated net savings in the cost of performing the work 
attributable to the cost reduction proposal effectuated by the Change Order and shall further provide 
that the Contractor be paid 50 percent of said estimated net savings amount. 

 
H. Acceptance of the cost reduction proposal and performance of the work thereunder shall not extend 

the time for completion of the Contract unless such extension is specifically provided for in the Change 
Order authorizing the use of the cost reduction proposal. 

 
I. The amount specified to be paid to the Contractor in the Change Order which effectuates a cost 

reduction proposal shall constitute full compensation to the Contractor for the cost reduction proposal 
and for the performance of the work thereunder pursuant to the said Change Order 

 
J. The County expressly reserves the right to adopt a cost reduction proposal for general use on contracts 

let or administered by the County when it determines that said proposal is suitable for application to 
other contracts. When an accepted cost reduction proposal is adopted for general use, only the 
Contractor who first submitted such proposal will be eligible for compensation pursuant to this Article, 
and, in that case, only as to those contracts awarded to it prior to submission of the accepted cost 
reduction proposal and as to which such cost reduction proposal is also submitted and accepted. Cost 
reduction proposals identical or similar to previously submitted proposals will be eligible for 
consideration and compensation under the provisions of this Article if the identical or similar 
previously submitted proposals were not adopted for general application to other contracts let or 
administered by the County. Subject to the provisions contained herein, the State or any other public 
entity shall have the right to use all or any submitted cost reduction proposal without obligation or 

compensation of any kind to the Contractor. 
 
 
33. WRITTEN NOTICE 

 
Any written notice required to be given in any part of the Contract documents shall be performed by 
depositing the same in the U.S. Mails, postage prepaid, directed to the address of the Contractor as set forth 
in the contract documents, and to the County addressed as follows: 

COUNTY: 
Agency Name: Orange County Information Technology 
Program Manager 
Attn: KC Roestenberg 
Phone: (714) 567-5075 
Email: KC.Roestenberg@ocit.oc.gov  
 
Agency Name: Orange County Information Technology 
Procurement Operations Manager 
Attn: Tim Shears, MA, DPA 
Phone: (714)567-7488 
Email: Timothy.Shears@ocit.ocgov.com  
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CONTRACTOR: West Coast Cable, Inc. 
Attn: Henry J. Wojcik 
Phone: 909-592-8708 
Email: henry.w@West Coast Cable.us.com  
 
Attn: John A. Haygood 
Phone: 909-364-9906 
Email:  jahaygood@wccable.com 
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