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C O N T R A C T 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification 

hereby numbered MA-080-21010489, and dated _________ day of _______________, 

20_________ is 

 
BY AND BETWEEN 

County of Orange, a political subdivision of the 

State of California, hereinafter referred to as 

“County” 

 AND  

  AECOM Technical Services, Inc., a California 

Corporation, hereinafter referred to as “A-E,” 

which are sometimes individually referred to as “Party” or collectively referred to as “Parties.” 

 

RECITALS 

 

WHEREAS, County requires professional services to accomplish projects and/or services 

(“Projects/Services”) as described in MA-080-21010489 Scope of Work for On-Call Capital 

Improvement Project Support Services, hereinafter referred to as “Attachment A,” attached hereto 

and incorporated herein by reference; and  

 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the 

State of California for the practice of specialized A-E services per the attached Scope of Work.   

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows: 

1. GENERAL 

 

1.1. Retainer 

 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this 

Contract. 

 

1.1.2. A-E has offered, and County has accepted, the professional services of Jimmy 

Medellin and A-E shall assign him/her to the Projects/Services. 

 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent 

consultants/contractors identified in Attachment C may be employed by A-E to 

provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual agreement of 

A-E and the Director, County of Orange, OC Public Works or his designee, 

hereinafter referred to as “Director”. 

 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E 

from the performance of its own responsibilities pursuant to this Contract. 
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However, all consultants/contractors independently contracting with County shall 

be independently liable to County for the performance of the work pursuant to 

their agreements, and A-E shall have no liability for work by contractors 

independently contracting with County. 

 

1.2. Projects/Services 

 

1.2.1. Description of Projects/Services 

 

a. Projects/Services to be performed by A-E shall consist of the work as 

specified herein and as required in Attachment A.  If in the event 

Attachment A shall be in conflict with any provision of this Contract, the 

wording as set forth in Attachment A shall prevail. 

 

b. A-E shall be responsible for submitting all Projects/Services to County in 

a form which has been thoroughly reviewed and checked for completeness, 

accuracy and consistency by the registered professional named in Section 

1.1.2 herein; and, any Projects/Services not meeting this requirement will 

be returned to A-E prior to review by County. 

 

1.2.2. Design Criteria and Standards 

 

All Projects/Services shall be performed in accordance with instructions, criteria 

and standards set forth by the Director. 

 

1.2.3. Scheduling 

 

a. Concurrently with the work of the Contract, A-E shall prepare a progress 

work schedule and within five (5) working days from the date of receipt of 

individual assignments from County, A-E shall submit to County two (2) 

copies of a progress work schedule which shall delineate dates of 

commencement and completion of the various phases of Projects/Services 

assignments.  A-E schedule shall include required County review period(s) 

set forth herein.  An approved copy of the progress schedule will be returned 

to A-E. 

 

b. A-E shall allow at least five (5) working days for County review of progress 

work schedule.  In planning work, A-E should anticipate and allow ten (10) 

working days for County review of each submittal required in Attachment 

A. 

 

c. A-E shall meet on an as-needed basis as determined by County or at least 

once every four (4) weeks with County to review progress of work, 

adherence to progress schedule, coordination of work, scheduling of 

seminars, if needed, and to resolve any problems that may develop. 

 

d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 

County for concurrence. 
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e. A-E shall complete all the work of Projects/Services and obtain all approvals 

by the County within the time frame indicated in Attachment A except A-E 

shall not be responsible for any delay beyond the control of A-E. 

 

f. In the event A-E fails to complete the work and obtain the approval of 

Director in the time allowed, County shall have the option of completing the 

work by its own forces or by contract with another firm.  The time allowed 

for A-E to complete the Projects/Services pursuant to this Contract shall be 

extended for delay caused by County in completing its work pursuant to this 

Contract which delay exceeds the agreed County review and/or approval 

time periods. 

 

1.3. Assistance by County STAFF 

 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection 

with the work of this Contract.  Said staff member's duties will consist of the giving 

of advice and consultations, assisting A-E in negotiations with other public 

agencies and private parties, miscellaneous items which in the judgment of A-E or 

County's staff warrant attention, and all other duties as may be described in 

Attachment A. 

 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to 

schedule, initiate and carry through to completion. 

  

1.4. Term and Maximum Compensation 

 
The term of this Contract is for three (3) years, commencing upon Board of 

Supervisor approval, with a maximum allowable compensation of one million 

dollars ($1,000,000), with the option to renew for two (2) additional years, with 

Board approval; except as permitted in Paragraph 1.5 below.  

 

1.5. A-E Compensation and Extra Work 

 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be 

compensated in accordance with the following: 

 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined 

as changes in approved portions of the Projects/Services required by and ordered 

in writing by Director which changes constitute a change in or departure from said 

approved portions of Projects/Services) is not authorized, compensation including 

reimbursables shall be described and payable as stipulated in Fee Schedule, herein 

after referred to as “Attachment B”, attached hereto and incorporated herein by 

reference. 

 

1.5.3. Where extra work is authorized for Projects/Services: 

 

a. The amount for Extra Work shall be determined using Attachment B.  

Extra Work shall be required by and ordered in writing by Director. If this 
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Contract is not approved by the Board of Supervisors, any change that 

increases the cumulative Contract price beyond $200,000 must be 

approved by the Board.  Extensions and increases in the Contract amount 

for services within the existing scope of work may be granted by the 

Director where the amount does not exceed 25 percent of the existing 

Contract price or $200,000, whichever is less. 

 

b. A-E's billing for the Extra Work shall include but not be limited to names 

of A-E's staff employed in the Extra Work, classification of employees and 

number of hours worked. 

 

1.5.4. For partial completion of work of Projects/Services followed by default on part of 

A-E: 

 

a. For failure to complete and secure approval of the first required submittal, 

there shall be no compensation. 

 

b. For failure to complete and secure approval of other authorized phases, A-

E shall, upon completion of Projects/Services by others, be entitled to 

receive compensation based on approved work of Projects/Services not to 

exceed the amounts specified in Attachment A for that particular submittal, 

plus the reasonable value as determined by County of the non-approved 

work; provided, however, that if the cost to County to complete the 

contract exceeds the amount specified herein, A-E shall be liable to County 

for such excess costs attributable to A-E's breach of the Contract. 

 
2. LABOR 

 

2.1 Non-Employment of County Personnel 

 

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-

time, regular employee of County in professional classifications of the same skills 

required for the performance of this Contract who is involved in this Project in a 

participatory status during the life of this Contract regardless of the assignments 

said employee may be given or the days or hours employee may work. 

 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees 

or agents, agents or employees of the County.  A-E shall be an independent 

contractor and shall have responsibility for and control over the details and means 

for performing the work, provided that A-E is in compliance with the terms of this 

Contract.  Anything in the Contract which may appear to give County the right to 

direct A-E as to the details of the performance of the work or to exercise a measure 

of control over A-E shall mean that A-E shall follow the desires of County, only 

in the results of the work.  

 

2.2 Non-Discrimination 

 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any 
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subcontractors to engage in discrimination in employment of persons because of 

the race, religious creed, color, national origin, ancestry, physical disability, 

mental disability, medical condition, marital status, or sex of such persons. 

 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the 

penalties imposed for a violation of the California Labor Code. 

 

2.3 Employee Eligibility Verification 

 

A-E warrants that it fully complies with all Federal and State statutes and 

regulations regarding the employment of aliens, and others and that all its 

employees performing work under this Contract meet the citizenship or alien status 

requirement set forth in Federal statutes and regulations.  A-E shall obtain, from 

all employees performing work hereunder, all verification and other 

documentation of employment eligibility status required by Federal or State 

statutes and regulations, including but not limited to, the Immigration Reform and 

Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as they 

may be hereafter amended.  A-E shall retain all such documentation for all covered 

employees for the period prescribed by the law. 

  

2.4 Independent Contractor 

 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an 

independent contractor. 

 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for 

workers’ compensation or other fringe benefits of any kind through County. 

 

2.5 Conflict of Interest Contractor Personnel 

 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or 

conditions that could result in a conflict with the best interests of the County. This 

obligation shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-

tier contractors; and third parties associated with accomplishing work and 

Projects/Services hereunder. 

 

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent 

its employees or agents from: making, receiving, providing or offering gifts, 

entertainment, payments, loans or other considerations which could be deemed to 

appear to influence individuals to act contrary to the best interests of the County. 

 

2.6. Labor Code Notice 

 

2.6.1 All A-E and subcontractors must comply with the requirements of California 

Labor Code 1770 et seq. if the work performed is considered a “public works” 

under California Labor Code 1720 et seq.  A-E is encouraged to contact the 

California Department of Industrial Relations for clarification if the A-E is 

unsure if some or any of the work performed under this Contract qualifies as 

“public works”. 
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3. INSURANCE 

 

3.1. Requirements and Endorsements 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase 

all required insurance at A-E’s expense, including all endorsements required 

herein, necessary to satisfy the County that the insurance provisions of this 

Contract have been complied with.  A-E agrees to keep such insurance coverage, 

Certificates of Insurance, and endorsements on deposit with the County during the 

entire term of this Contract.  The County reserves the right to request the 

declarations page showing all endorsements and a certified copy of the policy.  In 

addition, all subcontractors performing work on behalf of A-E pursuant to this 

Contract shall obtain insurance subject to the same terms and conditions as set 

forth herein for A-E. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E 

pursuant to this Contract shall be covered under A-E's insurance as an Additional 

Insured or maintain insurance subject to the same terms and conditions as set forth 

herein for A-E. A-E shall not allow subcontractors to work if subcontractors have 

less than the level of coverage required by County from A-E under this Contract. 

It is the obligation of A-E to provide notice of the insurance requirements to every 

subcontractor and to receive proof of insurance prior to allowing any subcontractor 

to begin work. Such proof of insurance must be maintained by A-E through the 

entirety of this Contract for inspection by County representative(s) at any 

reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of 

Insurance. Any self-insured retention (SIR) in an amount in excess of Fifty 

Thousand Dollars ($50,000) shall specifically be approved by the County's Risk 

Manager, or designee, upon review of A-E's current audited financial report.  If 

A-E's SIR is approved, A-E, in addition to, and without limitation of, any other 

indemnity provision(s) in this Contract, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against 

any and all liability, claim, demand or suit resulting from A-E's, its agents, 

employee's or subcontractor's performance of this Contract, A-E shall 

defend the County at its sole cost and expense with counsel approved by 

Board of Supervisors against same; and 

 

2. A-E's duty to defend, as stated above, shall be absolute and irrespective of 

any duty to indemnify or hold harmless; and 

 

3. The provisions of California Civil Code Section 2860 shall apply to any 

and all actions to which the duty to defend stated above applies, and the 

A-E's SIR provision shall be interpreted as though the A-E was an insurer 

and the County was the insured. 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of 

this Contract, the County may terminate this Contract. 
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A. Qualified Insurer 

 

1. The policy or policies of insurance must be issued by an insurer with a 

minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial 

Size Category as determined by the most current edition of the Best's 

Key Rating Guide/Property-Casualty/United States or 

ambest.com).  It is preferred, but not mandatory, that the insurer be 

licensed to do business in the state of California (California Admitted 

Carrier).   

 

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, 

the CEO/Office of Risk Management retains the right to approve or 

reject a carrier after a review of the company's performance and 

financial ratings. 

 

2. The policy or policies of insurance maintained by the A-E shall provide 

the minimum limits and coverage as set forth below: 

Coverage          Minimum Limits 

Commercial General Liability $1,000,000 per occurrence 

$2,000,000 aggregate 

Automobile Liability including coverage 

for owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 

 

Professional Liability $1,000,000 per claims made  

or per occurrence  

$2,000,000 aggregate 

 

B. Required Coverage Forms 

 

1. The Commercial General Liability coverage shall be written on 

Insurance Services Office (ISO) form CG 00 01, or a substitute form 

providing liability coverage as broad. 

 

2. The Business Auto Liability coverage shall be written on ISO form 

CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form 

providing liability coverage as broad. 

 

C. Required Endorsements 

 

1. The Commercial General Liability policy shall contain the following 

endorsements, which shall accompany the Certificate of Insurance: 

 

a. An Additional Insured endorsement using ISO form CG 2010 or 

CG 2033 or a form at least as broad naming the County of Orange, 

and its respective elected and appointed officials, officers, 
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employees and agents as Additional Insureds, or provide blanket 

coverage, which will state AS REQUIRED BY WRITTEN 

AGREEMENT. 

 

b. A primary non-contributing endorsement using ISO form CG 20 

01 0413, or a form at least as broad evidencing that A-E’s  

insurance is primary and any insurance or self-insurance 

maintained by the County of Orange shall be excess and non-

contributing. 

 
2. The Workers’ Compensation policy shall contain a waiver of 

subrogation endorsement waiving all rights of subrogation against the 

County of Orange, and its respective elected and appointed officials, 

officers, employees and agents, or provide blanket coverage, which 

will state AS REQUIRED BY WRITTEN AGREEMENT. 

 

3. All insurance policies required by this Contract shall waive all rights 

of subrogation against the County of Orange, its elected and appointed 

officials, officers, employees and agents when acting within the scope 

of their appointment or employment. 

 

4. A-E shall notify County in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and 

provide a copy of the cancellation notice to County.  Failure to provide 

written notice of cancellation may constitute a material breach of the 

Contract, upon which the County may suspend or terminate this 

Contract. 

 

5. If A-E’s Professional Liability policy is a claims-made policy, A-E 

shall agree to maintain professional liability coverage for two (2) years 

following completion of Contract. 

 
6. The Commercial General Liability policy shall contain a severability 

of interests clause (standard in the ISO CG 001 policy). 

 

7. Insurance certificates should be forwarded to the agency/department 

address listed on the solicitation. 

 

8. If the A-E fails to provide the insurance certificates and endorsements 

within seven (7) days of notification by CEO/Purchasing or the 

agency/department purchasing division, award may be made to the 

next qualified vendor. 

 

9. County expressly retains the right to require A-E to increase or 

decrease insurance of any of the above insurance types throughout the 

term of this Contract.  Any increase or decrease in insurance will be as 

deemed by County of Orange Risk Manager as appropriate to 

adequately protect County. 
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10. County shall notify A-E in writing of changes in the insurance 

requirements.  If A-E does not deposit copies of acceptable Certificates 

of Insurance and endorsements with County incorporating such 

changes within thirty (30) days of receipt of such notice, this Contract 

may be in breach without further notice to A-E, and County shall be 

entitled to all legal remedies. 

 

11. The procuring of such required policy or policies of insurance shall not 

be construed to limit A-E's liability hereunder nor to fulfill the 

indemnification provisions and requirements of this Contract, nor act 

in any way to reduce the policy coverage and limits available from the 

insurer. 

 

4. INDEMNITY/COMPLIANCE 

 

4.1. Indemnification 

 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, 

and hold harmless, the County, and its respective agents, officers, and 

employees from employer sanctions and any other liability which may be 

assessed against A-E or the County or both in connection with any alleged 

violation of any Federal or State statutes or regulations pertaining to the 

eligibility for employment of any persons performing work under this 

Contract. 

 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully 

checked prior to submission.  A-E understands that County's checking is 

discretionary, and A-E shall not assume that County will discover errors and/or 

omissions.  If County discovers any errors or omissions prior to approving A-E's 

Projects/Services, the Projects/Services will be returned to A-E for correction.  

Should County or others discover errors or omissions in the work submitted by 

A-E after County's approval thereof, County's approval of A-E's Projects/Services 

shall not be used as a defense by A-E. 

 
4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, 

and hold the County of Orange, and its respective elected and appointed 

officials, officers, employees, agents and those special districts and agencies 

which County’s Board of Supervisors acts as the governing Board (“County 

Indemnitees”) harmless from any claims, demands or liability of any kind or 

nature, including but not limited to personal injury or property damage, 

arising out of, pertaining to, or relating to the negligence, recklessness, or 

willful misconduct of the A-E.  If judgment is entered against A-E and County 

by a court of competent jurisdiction because of the concurrent active 

negligence of A-E and County or County Indemnitees, A-E and County agree 

that liability will be apportioned as determined by the court.  Neither party 

shall request a jury apportionment.  Notwithstanding anything stated above, 

nothing contained herein shall relieve A-E of any insurance requirements or 

obligations created elsewhere in this Contract. 
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4.2 Bills and Liens 

 

A-E shall pay promptly all indebtedness for labor, materials and equipment used 

in performance of the work. A-E shall not permit any lien or charge to attach to 

the work or the premises, but if any does so attach, A-E shall promptly procure 

its release and, in accordance with the requirements of the indemnification 

paragraph above, indemnify, defend, and hold County harmless and be 

responsible for payment of all costs, damages, penalties and expenses arising 

from or related thereto. 

 

4.3 Compliance with Laws 

 

4.3.1 A-E represents and agrees that services to be provided under this Contract shall 

fully comply, at A-E’s expense, with all standards, laws, statutes, restrictions, 

ordinances, requirements, and regulations (collectively “laws”), including, but not 

limited to those issued by County in its governmental capacity and all other laws 

applicable to the Projects/Services at the time Projects/Services are provided to 

and accepted by County. 

 

4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and 

pursuant to the requirements of the indemnification paragraph above, A-E agrees 

that it shall defend, indemnify and hold County and County Indemnitees 

harmless from all liability, damages, costs and expenses arising from or 

related to a violation of such laws. 

 

5. TERMINATION 

 

5.1 Termination of Contract for Cause 

 

5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall 

have the right to terminate this Contract upon ten (10) days written notice prior to 

the effective day of termination. 

 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this Contract, which work has been reduced to plans 

or other documents, shall be made available to County. 

 

5.2 Termination for Convenience 

 

5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and 

without cause, terminate this Contract in whole or in part, upon not less than seven 

(7) calendar days’ written notice to the A-E.  Such termination shall be effected 

by delivery to the A-E of a notice of termination specifying the effective date of 

the termination and the extent of the Work to be terminated. 

 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with 

any other direction as may be specified in the notice or as provided subsequently 
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by County. 

 
5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the 

termination, and such payment shall be the A-E’s sole remedy under this Contract.   

 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 

consequential damages, or other damages of any sort as a result of a termination 

or partial termination under this Paragraph. 

 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the 

date of and to the extent specified in a notice of termination, and shall require 

subcontractors to insert the same condition in any lower tier subcontracts. 

 

5.3 Breach of Contract 

 

The failure of the A-E to comply with any of the provisions, covenants or 

conditions of this Contract shall be a material breach of this Contract. In such 

event, in addition to any other remedies available at law, in equity, or otherwise 

specified in this Contract, the County may: 

 

a. afford the A-E written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the 

breach;  

 

b. discontinue payment to the A-E for and during the period in which the A-E is 

in breach; and 

 

c. offset those monies disallowed pursuant to the above, against any monies 

billed by the A-E but yet unpaid by the County. 

 

5.4 Default 

 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of 

this Contract should fail to conform to the specifications therein within one (1) 

calendar year from the County’s acceptance of the equipment or service, or any 

performance period specifically specified within the specifications or Contract, 

whichever is greater, the County may reject same, and it shall become the duty of 

the A-E to reclaim and remove the items without expense to the County and to 

immediately replace all such rejected equipment or service with others conforming 

to such specifications, provided that should the A-E fail, neglect or refuse to do so 

within one hundred and twenty (120) calendar days, the County shall have the 

right to purchase on the open market a corresponding quantity of any such 

equipment or service and to deduct from any monies due or that may thereafter 

become due to the A-E the difference between the price specified in this Contract 

and the actual cost to the County. 

 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any 

equipment or service, the same conditions as to the rights of the County to 

purchase on the open market and to reimbursement set forth above shall apply, 
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except as otherwise provided in this Contract.  

 

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason 

of the default or breach by the A-E, any loss or damage sustained by the County 

in procuring any equipment or service which the A-E agreed to supply under this 

Contract shall be borne and paid for by the A-E. 

 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, 

including, but not limited to not providing enough properly skilled workers or 

proper materials, persistently disregarding laws and or ordinances, not proceeding 

with the Projects/Services as agreed to herein, or otherwise substantially violating 

any provision of this Contract. 

 

5.4.5 Orderly Termination:  Upon termination of this Contract for any reason, each 

Party shall assist the other Party in transferring all assets, tangible and intangible, 

as may be necessary for the orderly, non-disruptive business continuation of each 

Party, including all data and any unfinished, preliminary or draft documents.  Each 

Party shall promptly return to the other Party all papers, materials, and other 

properties of the other held by each for purposes of performance of this Contract. 

 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected 

in any way by its waiver of or failure to take action with respect to any previous 

default. 

 

6. MISCELLANEOUS 

 

6.1 Laws to be Observed 

 

A-E is assumed to be familiar with and, at all times, shall observe and comply with 

all federal, state and local laws, ordinances and regulations in any manner affecting 

the conduct of the Projects/Services. 

 

6.2 Award of Construction Contract and Other Future Contracts 

 

A-E is hereby informed that provisions of the Public Contract Code, the Political 

Reform Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as 

an impermissible conflict of interest, the award of a contract for the construction 

of the project(s) on which A-E performed architectural-engineering services under 

this A-E Contract.  A-E is hereby informed that these statutes and regulations could 

also prohibit the award to A-E of design or other contracts on future phases related 

to tasks performed by A-E under this Contract.  This prohibition applies also to a 

subcontractor of or parent company of the firm that performed architectural-

engineering tasks under this Contract. 

 

6.3 Amendments 

 

No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not 

incorporated herein shall be binding on either of the parties; and no exceptions, 
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alternatives, substitutes or revisions are valid or binding on County unless 

authorized by County in writing. 

6.4 Successors and Assigns 

 

The terms and provisions of this Contract shall be binding upon and inure to the 

benefit of the parties hereto and their successors and assigns. 

 

6.5 Entirety 

 

This Contract contains the entire agreement between the parties with respect to the 

matters provided for herein. 

 

6.6 Severability 

 

If any part of this Contract is held, determined, or adjudicated to be illegal, void, 

or unenforceable by a court of competent jurisdiction, the remainder of this 

Contract shall be given effect to the fullest extent reasonably possible. 

 

6.7 Binding Obligation 

 

The Parties to this Contract represent and warrant that this Contract has been duly 

authorized and executed and constitutes the legally binding obligation of their 

respective organization or entity enforceable in accordance with its terms. 

 

6.8 Governing Law and Venue 

 

6.8.1 This Contract has been negotiated and executed in the State of California and shall 

be governed by and construed under the laws of the State of California.  In the 

event of any legal action to enforce or interpret this Contract, the sole and 

exclusive venue shall be a court of competent jurisdiction located in Orange 

County, California,  and the Parties hereto agree to and do hereby submit to the 

jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

 

6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing 

business within Orange County from the time of solicitation of work, through the 

period when all Projects/Services under this Contract is completed and continuing 

until the expiration of any applicable limitations period. 

 

6.9 Intentionally Omitted 

 
6.10 Ownership of Documents 

 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, 

specifications, proposals, sketches, diagrams and calculations, prepared by A-E 

and/or anyone acting under the supervision of A-E pursuant to this Contract, shall 

become the property of County upon preparation by A-E and may be used by the 

County as it may require without additional cost to the County. 
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6.10.2 A-E, at County’s direction and upon County’s request, shall transmit and convey 

to County all such data described in Section 6.10.1 above, in native format and 

regardless of whether such data constitutes a draft, preliminary, or final document 

within three (3) business days.  Failure by A-E to promptly comply with such 

direction and request by County shall constitute a material breach of A-E’s 

responsibilities under this Contract. 

 

6.10.3 County shall not be limited in any way to its use thereof at any time, including the 

release of this data to third parties.  A-E shall be held harmless for release of such 

data as may be prepared or created under this Contract to any third party.  If A-E 

and/or anyone acting under the supervision of A-E should later desire to use any 

of the data prepared in connection with this Contract, A-E shall first obtain the 

written approval of County. 

 

6.11 Confidentiality 

 

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, 

and all written or other information submitted to A-E in connection with the 

performance of this Contract shall be held confidential by A-E and/or anyone 

acting under the supervision of A-E and shall not, without the prior written consent 

of County, be used for any purposes other than the performance of the 

Projects/Services described in Attachment A, nor be disclosed to any person, 

partnership, company, corporation or agency, not connected with the performance 

of the Projects/Services. 

 

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 

 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name 

or insignia, photographs of the work, or any other publicity pertaining to the work 

in any magazine, trade paper, newspaper, or other medium without the express 

written consent of County. 

 

6.12 Publication 

 

6.12.1 No copies of sketches, schedules, written documents, computer based data, 

photographs, maps or graphs, including graphic art work, resulting from 

performance or prepared in connection with this Contract, are to be released by A-

E and/or anyone acting under the supervision of A-E to any person, partnership, 

company, corporation, or agency, without prior written approval by the County, 

except as necessary for the performance of the services of this Contract.  All press 

contacts, including graphic display information to be published in newspapers, 

magazines, etc., are to be administered only after County approval. 

 

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with 

the media in connection with either the award of this Contract or any subsequent 

amendment of, or effort under this Contract. A-E must first obtain review and 

approval of said media contact from the County through the County’s Project 

Manager.  Any requests for interviews or information received by the media 
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should be referred directly to the County.  A-E’s are not authorized to serve as a 

media spokespersons for County projects without first obtaining permission from 

the County Project Manager. 

 

6.13 Records and Audit/Inspections 

 

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants 

employed by A-E in the performance of this Contract.  

 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or 

authorized State or Federal agencies or any duly authorized representative to have 

the right to access, examine, audit, excerpt, copy or transcribe any pertinent 

transaction, activity, time cards or other records relating to this Contract. 

 

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial 

records and proprietary data for a period of three (3) years after termination or 

completion of the Contract or until resolution of any claim or dispute between the 

Parties, whichever is later. 

 

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall 

be forwarded within a reasonable period of time not to exceed sixty (60) days to 

its successor in interest or surviving entity in a merger or acquisition, or, in the 

event of liquidation, to County. 

 

6.14 Notices 

 

6.14.1 Any and all notices, requests, demands and other communications contemplated, 

called for, permitted, or required to be given hereunder shall be in writing, except 

through the course of the Parties’ project managers’ routine exchange of 

information and cooperation during the Projects/Services. 

 

6.14.2 Any written communications shall be deemed to have been duly given upon actual 

in-person delivery, if delivery is by direct hand, or upon delivery on the actual day 

of receipt, or no greater than four (4) calendar days after being mailed by U. S. 

certified or registered mail, return receipt requested, postage prepaid, whichever 

occurs first.  The date of mailing shall count as the first day. 

 

6.14.3 All communications shall be addressed to the appropriate party at the address 

stated herein or such other address as the parties hereto may designate by written 

notice from time to time in the manner aforesaid. 

 

For A-E: AECOM Technical Services, Inc. 

999 Town and Country Road 

Orange, CA 92868 

Attn: Jimmy Medellin 

Phone: 714-567-2441 

E-mail: jimmy.medellin@aecom.com 

 

  For County: OC Public Works / Infrastructure Programs 
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   601 N. Ross St.  

   Santa Ana, CA 92701 

   Attn: Tim Nguyen 

   Phone: 714-245-4517 

   E-mail: Tim.Nguyen@ocpw.ocgov.com 

 

  cc: OC Public Works Procurement Services 

   601 N. Ross St. 

   Santa Ana, CA 92701 

   Attn:   Daisy Corona 

   Phone: 714-667-9643 

   E-mail: Daisy.Corona@ocpw.ocgov.com 

 

6.15 Attorney's Fees 

 

In any action or proceeding to enforce or interpret any provision of this Contract, 

or where any provision hereof is validly asserted as a defense, each party shall bear 

its own attorney’s fees, costs and expenses. 

 

6.16 Interpretation 

 

6.16.1 Contract has been negotiated at arm's length and between persons sophisticated 

and knowledgeable in the matters dealt with in this Contract. 

 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing or has knowingly declined to seek 

such counsel despite having the opportunity to do so. 

 

6.16.3 Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Contract by any other Party hereto or by any person 

representing them, or both. 

 

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or 

legal decision that would require interpretation of any ambiguities in this Contract 

against the Party that has drafted it is not applicable and is waived. 

 

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect 

the purpose of the Parties and this Contract. 

 

6.17 Headings 

 

The various headings and numbers herein, the grouping of provisions of this 

Contract into separate clauses and paragraphs, and the organization hereof are for 

the purpose of convenience only and shall not limit or otherwise affect the meaning 

hereof. 

 

6.18 Acceptance 

 

Unless otherwise agreed to in writing by County acceptance shall not be deemed 
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complete unless in writing and until all the services have actually been received, 

inspected, and tested to the satisfaction of County. 

 

6.19 Changes 

 

A-E shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

6.20 Assignment 

 

The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  

Furthermore, neither the performance of this Contract nor any portion thereof may 

be assigned or sub-contracted by A-E, by any means whatsoever including but not 

limited to acquisition by merger, without the express written consent of County.  

Any attempt by A-E to assign or sub-contract the performance or any portion 

thereof of this Contract without the express written consent of County shall be 

invalid and shall constitute a breach of this Contract. 

 

6.21 Changes in Ownership 

 

A-E agrees that if there is a change or transfer in ownership, including but not 

limited to merger by acquisition, of A-E’s business prior to completion of this 

Contract, the new owners shall be required under terms of sale or other transfer to 

assume A-E’s duties and obligations contained in this Contract and to obtain the 

written approval of County of such merger or acquisition, and complete the 

obligations and duties contained in the Contract to the satisfaction of County.  A-

E agrees to pay, or credit toward future work, County’s costs associated with 

processing the merger or acquisition. 

 

6.22 Force Majeure 

 

A-E shall not be assessed with damages or unsatisfactory performance penalties 

during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause 

beyond its reasonable control, provided A-E gives written notice of the cause of 

the delay to County within thirty-six (36) hours of the start of the delay and A-E 

avails himself of any available remedies. 

 

6.23 Calendar Days 

 

Any reference to the word “day” or “days” herein means calendar day or calendar 

days, respectively, unless otherwise expressly provided. 

 

6.24 Title to Data 

 

6.24.1 All materials, documents, data or information obtained from the County data files 

or any County medium furnished to the A-E in the performance of this Contract, 

will at all times remain the property of the County.  Such data or information may 
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not be used or copied for direct or indirect use by the A-E after completion or 

termination of this Contract without the express written consent of the County. 

 

6.24.2 All materials, documents, data or information, including copies furnished by 

County and loaned to A-E for his temporary use, must be returned to the County 

at the end of this Contract unless otherwise specified by the Director. 

 

6.25 Availability of Funds 

 

The obligation of County is subject to the availability of funds appropriated for 

this purpose, and nothing herein shall be construed as obligating the County to 

expend or as involving the County in any contract or other obligation for future 

payment of money in excess of appropriations authorized by law. 

 

6.26 Contingency of Funding 

 

A-E acknowledges that funding or portions of funding for this Contract may also 

be contingent upon receipt of funds from, and/or appropriation of funds by, the 

State of California or other funding sources to County.  If such funding and/or 

appropriations are not forthcoming, or otherwise limited, County may immediately 

terminate or modify this CONTRACT without penalty. 

 

6.27 Contract Construction 

 

The parties acknowledge that each party and its counsel have reviewed this 

Contract and that the normal rule of construction to the effect that any ambiguities 

are to be resolved against the drafting party shall not be employed in the 

interpretation of this Contract or any amendment or exhibits hereto. 

 

6.28 Conflicts of Interest 

 

6.28.1 A-E or its employees may be subject to the provisions of the California Political 

Reform Act of 1974 (the “Act”), which (1) requires such persons to disclose any 

financial interest that may be materially affected by services provided under this 

Contract, (2) prohibits such persons from making, or participating in making, 

decisions that could reasonably affect such interest; and (3) may require the filing 

a Statement of Economic Interest (Form 700). 

 

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to 

do so shall constitute a material breach and is grounds for immediate termination 

of this Contract by County.   Pursuant to Section 4.3 “Indemnification”, A-E shall 

indemnify and hold harmless County for any and all claims for damages resulting 

from Contractor’s violation of this Section. 

 

6.29 Usage 

 

No guarantee is given by the COUNTY to A-E regarding usage of this Contract.  

The A-E agrees to supply services requested, as needed by the County of Orange, 

at prices listed in the Contract, regardless of quantity requested. 
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6.30 Cooperative Agreement 

 
6.30.1 The provisions and pricing of this Contract will be extended to other California local or 

state governmental entities.  Governmental entities wishing to use this Contract will be 

responsible for issuing their own purchase documents/price agreements, providing for 

their own acceptance, and making any subsequent payments.  Contractor shall be required 

to include in any Contract entered into with another agency or entity that is entered into 

as an extension of this Contract a Contract clause that will hold harmless the County of 

Orange from all claims, demands, actions or causes of actions of every kind resulting 

directly or indirectly, arising out of, or in any way connected with the use of this 

contract.   Failure to do so will be considered a material breach of this Contract and 

grounds for immediate Contract termination. The cooperative entities are responsible for 

obtaining all certificates of insurance and bonds required.  The Contractor is responsible 

for providing each cooperative entity a copy of the Contract upon request by the 

cooperative entity.  The County of Orange makes no guarantee of usage by other users of 

this Contract.  

 

6.30.2 The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an 

annual basis to the County, at the County’s request. 

 

6.31 Wage Rates 

 

Contractor shall post a copy of the wage rates at the job site and shall pay the 

adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 

1773 of the Labor Code of the State of California, the Board of Supervisors has 

obtained the general prevailing rate of per diem wages and the general prevailing 

rate for holiday and overtime work in this locality for each craft, classification, or 

type of workman needed to execute this Contract from the Director of the 

Department of Industrial Relations. These rates are on file with the Clerk of the 

Board of Supervisors. Copies may be obtained at cost at the office of County's OC 

Public Works/OC Facilities & Asset Management/A&E Project Management or 

visit the website of the Department of Industrial Relations, Prevailing Wage Unit 

at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the provisions 

of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

 

6.32 Apprenticeship Requirements 

 

The Contractor shall comply with Section 230.1(A), California Code of 

Regulations as required by the Department of Industrial Relations, Division of 

Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship 

Committee of the craft or trade in the area of the site. 

 

6.33 Registration of Contractor 

 

All contractors and subcontractors must comply with the requirements of Labor 

Code Section 1771.1(a), pertaining to registration of contractors pursuant to 

Section 1725.5. Bids cannot be accepted from unregistered contractors except as 

provided in Section 1771.1. This project is subject to compliance monitoring and 

enforcement by the Department of Industrial Relations. After award of the 

contract, Contractor and each Subcontractor shall furnish electronic payroll 
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records directly to the Labor Commissioner in the manner specified in Labor Code 

Section 1771.4. 

 

6.34 Payroll Records 

 

6.34.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor 

Code Section 1776. Such compliance includes the obligation to furnish the records 

specified in Section 1776 directly to the Labor Commissioner in an electronic 

format, or other format as specified by the Commissioner, in the manner provided 

by Labor Code Section 1771.4. 

 

6.34.2 The requirements of Labor Code Section 1776 provide, in summary: 

 

Contractor and any Subcontractor(s) performing any portion of the work under 

this Contract shall keep an accurate record, showing the name, address, social 

security number, work classification, straight time and overtime hours worked 

each day and week, and the actual per diem wages paid to each journeyman, 

apprentice, worker, or other employee employed by Contractor or any 

Subcontractor(s) in connection with the work. 

 

6.34.3 Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following: 

 

a. The information contained in the payroll record is true and correct. 
 

b. The employer has complied with the requirements of Labor Code Sections 1771, 

1811, and 1815 for any work performed by his or her employees in connection with 

the Contract. 

 

6.34.4 The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776. 

 

6.34.5 Contractor shall inform County of the location of the payroll records, including 

the street address, city and county, and shall, within five working days, provide a 

notice of any change of location and address of the records. 

 

6.34.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall 

have 10 days in which to provide a certified copy of the payroll records subsequent 

to receipt of a written notice requesting the records described herein. In the event 

that Contractor or any Subcontractor fails to comply within the 10-day period, he 

or she shall, as a penalty to County, forfeit $100, or a higher amount as provided 

by Section 1776, for each calendar day, or portion thereof, for each worker to 

whom the noncompliance pertains, until strict compliance is effectuated. 

Contractor acknowledges that, without limitation as to other remedies of 

enforcement available to County, upon the request of the Division of 

Apprenticeship Standards or the Division of Labor Standards Enforcement of the 

California Department of Industrial Relations, such penalties shall be withheld 

from progress payments then due Contractor. Contractor is not subject to a penalty 

assessment pursuant to this section due to the failure of a subcontractor to comply 
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with this section. 

 

6.34.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor 

Code Sections 1771 et seq. and shall pay workers employed on the Contract not 

less than the general prevailing rates of per diem wages and holiday and overtime 

wages as determined by the Director of Industrial Relations. Contractor shall post 

a copy of these wage rates at the job site for each craft, classification, or type of 

worker needed in the performance of this Contract, as well as any additional job 

site notices required by Labor Code Section 1771.4(b). Copies of these rates are 

on file at the principal office of County’s representative, or may be obtained from 

the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s 

website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any 

Subcontractor(s) shall not pay less than the higher of these rates or the rates 

determined by the United States Department of Labor. 

 

6.35 Work Hour Penalty 

 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal 

week's work. Pursuant to Section 1813 of the Labor Code of the State of 

California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or 

by any subcontractor for each calendar day during which such worker is required 

or permitted to work more than the legal day's or week's work, except that work 

performed by employees of said Contractor and subcontractors in excess of the 

legal limit shall be permitted without the foregoing penalty upon the payment of 

compensation to the workers for all hours worked in excess of eight hours per day 

of not less than 1-1/2 times the basic rate of pay. 

 

6.36 Apprentices  

 

6.36.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar 

amount greater than or a number of working days greater than that specified in 

Labor Code Section 1777.5, this Contract is governed by the provisions of Labor 

Code Section 1777.5. It shall be the responsibility of the Contractor to ensure 

compliance with this Article and with Labor Code Section 1777.5 for all 

apprenticeable occupations. 

 

6.36.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, the Contractor and any subcontractors under him employing 

workers in any apprenticeable craft or trade in performing any work under this 

Contract shall apply to the applicable joint apprenticeship committee for a 

certificate approving the Contractor or subcontractor under the applicable 

apprenticeship standards and fixing the ratio of apprentices to journeymen 

employed in performing the work. 

 

6.36.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, he Contractor and any subcontractor under him may be required 

to make contributions to the apprenticeship program. 
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6.36.4 The Contractor and all subcontractors under him shall comply with Labor Code 

Section 1777.6 which Section forbids certain discriminatory practices in the 

employment of apprentices.
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite 
their respective signatures:  
 AECOM TECHNICAL SERVICES, INC., 
 a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By:_________________________ 

 
Print Name:__________________ 
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ATTACHMENT A 

SCOPE OF WORK 

I. INTRODUCTION 

OC Public Works on behalf of the County of Orange (County) requires supplemental 

professional services to meet workload demands and project scheduling commitments in 

relation to Architect/Engineer (A-E) Services for various projects.  A-E is defined as an 

Architect or Engineer for design and/or engineering of a project.  To supplement existing 

resources, County intends to issue On-Call Capital Improvement Project Support Services for 

use by Orange County on an "as-needed" basis.  No specified amount of work is guaranteed to 

A-E.  However, the amount of negotiated contracted work that will be required on an "as-

needed" basis shall not exceed (TBD).  

 

II. GENERAL DESCRIPTION OF SERVICES 

The A-E shall serve as lead of a design team that may include other construction design 

professionals working together to ensure that the original design is carried through to the 

finished product, with no alterations in materials or design that would lead to safety issues or 

compromise the quality of the building or building component.  Other team members who may 

be retained by the lead to support a project as a consultant may include but are not limited to 

landscape architects, lighting designers, data consultants, security consultants, controls 

engineers, commissioning consultants, traffic engineers, surveyors, estimators, special 

inspection, etc. 

 

The A-E shall be responsible for the preparation of comprehensive building assessments, 

designs, drawings, specifications, cost estimates, and reports within the scope of the Contract 

Task Order (CTO).  In the preparation of construction drawings and specification, the A-E shall 

also responsible for: 

 

A. Obtaining data by reviewing record drawings, visiting the site of the construction and 

by conferences with the User/Client and facility maintenance staff or by other actions 

as necessary to develop the design; 

 

B. Checking of shop drawings, submittals, materials and other data submitted by the 

Construction Contractor for approval; 

 

C. Furnishing consultation and advice to County to clarify the intent of the drawings and 

specifications and on questions that may arise during the construction of the project; 

 

D. Space planning, programming and code compliance review and upgrades; 

 

E. The meeting of submittal dates included in the Scope Statement of the Contract Task 

Order, including the work of consultants;  

 

F. Coordination with various agencies having authority of jurisdiction for planning 

services, entitlement, fire life safety, CEQA, ADA, etc.; 

 

G. Construction administration services, testing and commissioning; 

 

H. Close out services, as-built plans, material lists, project acceptance, etc. 

 

I. The coordination of the various elements of the design to assure compatibility of 

architectural, structural, electrical, mechanical/plumbing, and other design features; 
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J. Other services as specifically included in the Contract Task Order related to project 

Initiation, Planning/Design, Bid/Award, Construction and Closeout. 

 

III. CONTRACT TASK ORDER 

A-E shall be assigned work via a task order by COUNTY which shall subsequently be referred 

to as the “Contract Task Order” (hereinafter “CTO”).  A CTO for each project shall be developed 

by A-E in conjunction with COUNTY Project Management staff.  The County Project Manager 

shall manage all A-E’s work including monitoring the CTO work schedule, quality of 

deliverables, review of invoiced amounts, adherence to set budget, and internal review of 

submittal packages. A-E shall follow all requirements as outlined in the CTO; this general Scope 

of Work, the project specific Scope Statement, and the Architect-Engineer Guide (Rev July 

2018).  

 

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a 

specific list of deliverables for each task, schedule of work and cost to complete the work.  The 

schedule of work shall allow enough time for meetings with County Management staff to review 

the work progress, provide technical and policy direction, resolve problems and ensure 

adherence to the work completion schedule.  The CTO shall include a cover sheet provided by 

County Project Management staff with the appropriate signature blocks and contract 

information.  Once both Parties agree, and all Parties have signed the CTO, County Management 

staff shall provide A-E with a Notice to Proceed (NTP) to begin work.  A-E shall submit all 

plans, reports and other documents produced under the CTO to the assigned County Project 

Manager within the timeframe indicated in the CTO or as directed by County Project 

Management staff.   

 

IV. SCOPE OF WORK – ON-CALL CAPITAL IMPROVEMENT PROJECT SUPPORT SERVICES 

  

A. CIP PROJECT SUPPORT SERVICES: 

1. PERSONNEL REQUIREMENTS: 

A-E will be required to provide Project Managers preferably Project Management Institute 

(PMI) Certified with public sector capital improvement program experience and 

scheduling experience.  Project Managers may be required to be Civil Engineers licensed 

by the State of California. 

2. DESCRIPTION OF SERVICES (ACTIVITIES SHALL INCLUDE, BUT NOT LIMITED TO): 

Consultants must have experience, knowledge, and familiarity with Public Works Capital 

Improvement Program (CIP) related to Flood Control, Roads, Bridges, Traffic, 

Watersheds, Bikeways, Trails, Libraries and Parks.  Consultant will need to provide 

administrative, management and related services to coordinate scheduled activities and 

responsibilities in support of the CIP.  These services shall include, but are not limited to: 

a. Develop project scope, schedule and cost estimate; 

i. Cost Estimates shall range between Class 2 and Class 5 as defined by 

AACE International Recommended Practice No. 18R-97 

b. Develop project management workflows and processes 
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c. Oversee different types of project delivery methods (Construction Manager at 

Risk, Design-Bid-Build, Design-Build, Program Manager at Risk, Public Private 

Partnerships, Job Order Contracting, etc.); 

d. Negotiate Alternative Delivery Contracts (Design-Build, Construction Manager 

at Risk, etc.); 

e. Oversee and/or provide consultation on project delivery processes for federal 

funded projects; 

f. Facilitate grant compliance; 

g. Facilitate communications and Manage project stakeholders (County staff, State 

staff, City staff, Federal, State, utility agencies, project consultants, property 

owners, environmental regulatory agencies etc.); 

h. Manage CEQA and Regulatory Permit consultants facilitate negotiations with 

Regulatory Agencies; 

i. Develop cooperative/3rd party agreements; 

j. Conduct project conflict analysis; 

k. Prepare pre and post project renderings; 

l. Prepare constructability reviews; 

m. Attend/lead project meetings with County staff, A-E consultant staff, City staff, 

Regulators, and other Stakeholders; 

n. Develop project initiation and monitoring documents (i.e. project charter, scope 

of work, registers, project management plan, etc.);  

o. Develop and implement strategic communications plans; 

p. Coordinate/conduct kickoff meetings, public events and public outreach; 

q. Collaboration with project delivery team to secure right of way, regulatory 

permits and CEQA/NEPA; 

r. Analyze project quality and prepare risk matrix; 

s. Monitor and control project budgets and expenditures based on earned value 

analysis; 

t. Prioritize and rank capital projects through cost-benefit analysis; 

u. Conduct Independent Engineering Peer reviews; 

v. Conduct alternative analysis/value engineering studies; 

w. Prepare project Water Quality Management Plan (WQMP); 

x. Prepare project phasing/sequencing analysis; 

y. Server as the technical liaison to Executive Management; 
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z. Ability to manage projects utilizing County Project Information Management 

System; 

aa. Assist in development of Department standards, manuals, procedures and 

boilerplate documents; 

bb. Prepare Agenda Staff Report (ASR) for Board approval; 

cc. Collaboration with project delivery team to secure right of way, regulatory 

permits and CEQA/NEPA; 

dd. Provide public outreach services and coordination on public event; 

ee. Provide independent cost estimate for horizontal project (Road, bridges, flood and 

bikeway); 

ff. Provide labor compliance services for federally funded project; 

gg. Provide Quality Assurance (QA) services for CIP construction documents; 

hh. Provide WQMP and ESCP support services;  

ii. Provide Value Engineering (VE) services;  

jj. Provide other project management or CIP support duties as assigned. 

 

C. PROGRAMMING PROJECT SUPPORT: 

 

1. PERSONNEL REQUIREMENTS: 

A-E may be required to provide California licensed Civil Engineers with public sector 

capital improvement program experience. 

2. DESCRIPTION OF SERVICES (ACTIVITIES SHALL INCLUDE, BUT NOT LIMITED TO): 

Consultants must have experience, knowledge, and familiarity with Public Works Capital 

Improvement Program (CIP) related to Flood Control, Roads, Bridges, Traffic, 

Watersheds, Bikeways, Trails, Parks and Libraries.  Consultant will need to provide 

technical, administrative, management and related services to coordinate scheduled 

activities and responsibilities in support of the CIP.  These services shall include, but are 

not limited to: 

a. Identify projects for the County’s seven-year Roadway and Bikeway Capital 

Improvement Program (CIP) based on identified needs of the roadway system, 

traffic volumes, projections of future traffic, and available funding. 

b. Monitor and manage millions of dollars in various project funding sources such 

as gas taxes, senate bill-1, property taxes, bond funds, Federal, State and Measure 

M grant funds, Community Facilities District funds, developer funds, etc. 

c. Perform project research, identify projects, and prepare competitive grant 

applications to help fund environmental, engineering, right-of-way, construction 

and mitigation phases of various public works projects. 
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d. Ensure compliance of grant funded projects with Federal, State and local grant 

requirements to maintain funding eligibility such as securing Federal permits and 

clearances, California Transportation Commission and Federal Highways 

Administration project and funding approvals. 

e. Prepare annual senate bill-1 project list and annual expenditure submittal reports. 

f. Prepare annual Measure M eligibility requirements package including Board-

approved 7-year CIP, web-based Smart CIP, various eligibility checklists, 

Resolutions, pavement management plan submittals, etc. 

g. Provide technical support in preparing grant reimbursement packages. 

h. Administer Major Thoroughfare and Bridge (MT&B) Fee Programs approved by 

the Board for the collection and disbursement of developer impact fees to 

facilitate construction of eligible improvements. 

i. Process and determine developer eligibility for and transfer of program fee credits 

used by developers in lieu of payment of building permit fees.  

j. Coordinate with various cities participating in fee programs to forecast MT&B 

fees for planning purposes. Work with member participating cities in assessing 

current and future improvements that may require new projects or substitution of 

existing projects. 

k. Determine the amount of annual building permit fee adjustments based on Board-

approved guidelines. 

l. Perform calculation of project specific Disadvantaged Business Enterprises 

contract goals and coordinate submittal for review by the State.  

m. Prepare Project Programming Reports (PPRs) for road, flood, and bridge projects 

for capital improvement programming purposes and potentially for development 

of project reports. 

n. Prepare preliminary engineering plans and conduct engineering studies in support 

of the Project Programming Reports 

o. Research and identify Active Transportation Program (ATP) grant program 

candidate projects that can improve mobility and access for all road users, reduce 

crashes and injuries, and improve quality of life. 

p. Provide services in support of the preparation and updating of the county Active 

Transportation Plan 
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ATTACHMENT B 

COST/COMPENSATION 

I. COMPENSATION:  This is a time and materials Contract between County and A-E for On-Call 

Capital Improvement Project Support Services as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 

performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, 

overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be 

encountered in the execution of the services until acceptance, for risks connected with the services, 

and for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated 

as set forth herein below for work performed in accordance with the Scope of Work. County shall 

have no obligation to pay any sum in excess of the Total Contract Amount specified herein below 

unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the County 

Contract Terms and Conditions. 

II. PRICING:   Payment shall be made in accordance with the provisions of this Contract. Partial progress 

payments may be allowed at the discretion of the County Project Manager. Payment shall be as 

follows: 

 

A. Classification Rates: 

 

AECOM TECHNICAL SERVICES, INC. 

Classification Titles Hourly Rate  

Project Director (Principal-In-Charge) $320.00 

Senior Project Manager $250.00 

Project Manager $220.00 

Junior/Assistant Project Manager $190.00 

Construction Manager $280.00 

Estimator $180.00 

Scheduler $180.00 

Constructability Reviewer $200.00 

Admin Support/Doc. Control $100.00 

Engineer $115.00 

Labor compliance officer $150.00 

Senior Engineer $130.00 

Project Engineer $150.00 

Senior Project Engineer $170.00 

CADD/GIS $110.00 

Senior CADD/GIS $135.00 

Principal Engineer $280.00 

Field Technician $90.00 

Project Assistant $95.00 

 

 

*Subcontractor- Arellano Associates (Public Outreach) 

Classification Titles Hourly Rate  

Principal $320.32 

Ex. Vice President  $307.51 

Attachment B



DocuSign Envelope ID: 4821C005-B000-47FC-BA22-9C7F8029C081 
 

County of Orange, OC Public Works                                                                                                                                           MA-080-21010489 

AECOM Technical Services, Inc. 

C031698   Page 30 of 36 

Senior Project Manager $230.63 

Project Manager $205.00 

Senior Project Coordinator $166.67 

Senior Creative Coordinator $166.57 

Project Coordinator $102.50 

Creative Coordinator $102.50 

Assistant Project Coordinator $80.66 

 

 

*Subcontractor- Bess Testlab (Utility Locating, Potholing) 

Classification Titles Hourly Rate  

Pothole Technician  $114.09  

GPR/ Locating Technician  $114.09  

Traffic Control Technician  $110.64  

Project Manager  $106.75  

Admin.  $94.19  

 

 

*Subcontractor- C Below (Utility Locating, Potholing) 

Classification Titles Hourly Rate  

Utility Locating Supervisor Tech  $185.00  

Utility Locating Assistant Tech  $140.00  

Mapping Technician  $220.00  

Potholing Crew (2 Technicians)  $535.00  

Traffic Control Supervisor  $185.00  

Traffic Control Flagman  $140.00  

Asphalt Hot Raker, Laborer, Spreader  $185.00  

Asphalt Hot Patch Shoveler  $140.00  

Cad Tech Drafter  $100.00  

Project Manager  $95.00  

Administration  $95.00  

Mobilization Single Tech  $115.00  

Mobilization Crew   $195.00  

Mobilization Potholing Crew  $250.00  

 

*Subcontractor- MIG, Inc. (Public Outreach, Grant Writing) 

Classification Titles Hourly Rate  

Grant Writing Principal  $215.00  

Public Outreach Principal  $210.00  

Senior Grant Writer  $195.00  

Equitable Engagement Director  $175.00  

Communications Director  $175.00  

Public Relations Director  $165.00  

Grant Writer  $165.00  

Senior Public Outreach Coordinator  $155.00  

Public Outreach Coordinator  $140.00  
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Public Outreach Associate  $135.00  

Graphic Designer  $125.00  

Project Assistant  $100.00  

 

 

*Subcontractor- On Point Land Surveying, Inc. (Surveying) 

Classification Titles Hourly Rate  

Drafter   $130.00  

Project Administrator  $185.00  

Professional Surveyor  $175.00  

Survey Crew  $270.00  

Office Calculations  $130.00  

Drafter   $130.00  

 

*Subcontractor- Paragon Partners (Public Outreach) 

Classification Titles Hourly Rate  

Project Manager $178.75 

Principal Acquisition/Relocation Agent  $115.66 

Senior Agent  $94.64 

Relocation Manager $105.16 

Title Manager $136.70 

Sr. Title Agent  $92.01 

Relocation Agent  $78.87 

GIS Manager  $115.66 

Project Coordinator  $71.08 

Administrator  $42.12 

 

*Subcontractor- PSOMAS (Surveying) 

Classification Titles Hourly Rate  

California LS Party Chief $180.54 

Certified Crew Chief $175.04 

Crew Chief $168.41 

Instrument Man $159.35 

Chain Man $157.48 

Apprentice G $125.98 

Apprentice  F $118.11 

Apprentice  E $108.66 

Apprentice  D $99.21 

Apprentice  C $88.19 

Apprentice  B $77.16 

Apprentice  A $66.14 

Project Director (Sr. Land Surveyor) $268.85 

Senior Project Manager (PLS) $168.04 

Project Manager (Project Surveyor) $144.75 

Jr./Asst. P.M. (Survey Assistant) $123.04 

Scheduler (Survey Coordinator) $90.42 

Project Coordinator  $71.08 
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*County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 

agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for 

convenience only. 

 

*Construction-related work performed under A-E service contracts may meet the definition of 

“public work” under Labor Code § 1720 et seq.  “Construction” includes work performed during 

the design and preconstruction phases of construction, including, but not limited to, inspection and 

land surveying work, and work performed during the postconstruction phases of construction, 

including, but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720.  Contracts 

for A-E services shall mandate that prevailing wages be paid where mandated by law. 

 

B. Total Contract Amount Shall Not Exceed:                      $1,000,000 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this 

Contract.  All price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to or less 

than prices quoted to any other local, State or Federal government entity for services of equal or lesser 

scope. A-E agrees that no price increases shall be passed along to County during the term of this 

Contract not otherwise specified and provided for within this Contract. 

V. A-E’S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone 

communications and fax communications while on County sites during the performance of work and 

services under this Contract.   

VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in the Scope 

of Work but necessary for completion of the work and must be authorized in advance by the County 

Project Manager. A-E may be entitled to reimbursement for the following, upon prior approval by 

County: 

 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase 

and costs have been approved in writing by the County Project Manager.   

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction 

rates have been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the 

County Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project 

Manager and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 

of business within the Scope of Services of this Contract shall be based on the Internal 

Revenue Service Standard Mileage Rate in effect at the time.  Mileage between the A-E’s 

“Home Based” office location and County location, as well as mileage within County 

property will not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with 

them will not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 
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communication devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. 

Receipts for reimbursable expenses must be submitted with all A-E invoices.  Invoices for 

reimbursable expenses without back-up receipts will not be paid. A-E is responsible for 

submitting reimbursable invoices in a format that is acceptable to the County. Reimbursable 

items shall be charged at cost. Any third-party or subcontractor services shall also be charged at 

cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been 

completed, to the address specified below.  Payment will be net thirty (30) days after receipt of an 

invoice in a format acceptable to the County, as applicable. Invoices shall be verified and approved by 

County and subject to routine processing requirements.  The responsibility for providing an acceptable 

invoice to County for payment rests with A-E.  Incomplete or incorrect invoices are not acceptable 

and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse the County 

for any monies paid to the A-E for goods or services not provided or when goods or services do not 

meet the Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items 

or services involved or billed under this Contract and shall not be construed as acceptance of any part 

of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice 

will have a unique number and will include the following information: 

A. A-E’s name and address 

B. A-E’s remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 

E. Contract number 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

 

OC Public Works 

Attn:  Accounts Payable 

601 N. Ross St.  

Santa Ana, CA 92701 

 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund 

Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 

Electronic Remittance Advice with the payment details via email.  An email address will need to 

be provided to the County via an EFT Authorization Form.  To request a form, please contact the 

DPA. 
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ATTACHMENT C 

STAFFING PLAN 

 

1. A-E KEY PERSONNEL 

 

Name Classification/Designation 
Years of 

Experience 

Licenses/Certifications 

(include license 

number) 

Sujan Punyamurthula, 

PE 

Project Director (PIC) 32 PE #62771 

Jimmy Medellin, PE, 

QSD 

Project Manager 19 PE #77250; QSD 

#77250 

Bryan Paine, PE Civil/Site Utilities 24 PE #64334 

Jesus Lopez, PE Civil/Site Utilities 31 PE #52517 

Gary Sjelin, PE, 

QSD/P 

Flood Control/Hydrology and 

Hydraulics 

40 PE #37218; QSD/P 

#23576 

Michael Smith, PE, 

PG 

Geotechnical 36 PE #42978; GE #2229 

Praveen Yerra, PE Geotechnical 15 PE #81209 

Hilton Yee, PE Roadway 27 PE #54757 

Greg Hefter, PE Roadway 33 PE #46655 

Mark Williams, 

CPSWQ, CPESC, 

QSD/P, IGP ToR 

Water Quality 41 QSD/P #00803 

Melad Hanna, PE Structures/Bridges 38 PE #42215 

Todd Dudley, PE, SE Structures/Bridges 39 PE #39514; SE #3796 

John Van Hoff, PE Traffic 37 PE #44382 

Jonathan Sipe, PE, 

QSD/P 

Constructability Reviews 15 PE #87155; QSD/P 

#26370 

Jerry Flores CEQA/NEPA Support 21 N/A 

Allen Randall, PE, EE Electrical 50 PE #9206 

Brendan Kempf, PLA, 

ASLA, SITES AP 

Parks 8 Landscape Architect 

CA #6249 

Matt Gollan, PE, PCI 

II, QSD, CCM 

Construction Manager 15 PE #81576; QSD 

#81576; PCI Level II; 

ACI Concrete Field 
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Technician – Level 1; 

Certified Construction 

Manager 

"Rod Holtman, PE, 

Env SP 

Construction Manager Construction 

Manager 

41 

Newton Armstrong, 

PE, QSD 

Construction Manager 26 PE #56367; QSD 

#56367 

Vernace Wong  Labor Compliance 19 N/A 

Cheryl Florido Labor Compliance 18 N/A 

Thuy Le Labor Compliance 39 N/A 

Lena Kordic  Parks 14 Certified Engineer, 

Serbia and Montenegro 

A-E understands that the personnel represented as assigned to the Contract must remain working on 

the Contract throughout the duration of the Contract unless otherwise requested or approved by the 

County.  Substitution or addition of A-E’s key personnel in any given category or classification shall 

be allowed only with prior written approval of the County’s Project Manager. Note: The written 

approval of substituted A-E Key Personnel is for departmental use only and shall not be used for 

auditing purposes outside OC Public Works or other County department.  

 

A-E may reserve the right to involve other A-E personnel, as their services are required.  The specific 

individuals will be assigned based on the need and timing of the service/classification required. 

Assignment of additional key personnel shall be subject to County Project Manager written approval. 

Note: The written approval of additional A-E Key Personnel is for departmental use only and shall 

not be used for auditing purposes outside OC Public Works or other County Department. County 

reserves the right to have any A-E personnel removed from providing services to County under this 

Contract. County is not required to provide any reason for the request for removal of any A-E 

personnel. 

 

 

2. SUBCONTRACTOR(S) (IF APPLICABLE) 

 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  

Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only 

with prior written approval of the County Project Manager.  

 

Company Name & 

Address 

Contact Name and Telephone 

Number 
Project Function 

Arellano Associates Genoveva L. Arellano, 909-627-

2974 

Public Outreach 

Bess Testlab Donald Whitman, 909-510-5535 Utility Location 

C Below Jentsen Cadacio, 888-902-3569 

x218 

Utility Location 

Attachment B



DocuSign Envelope ID: 4821C005-B000-47FC-BA22-9C7F8029C081 
 

County of Orange, OC Public Works                                                                                                                                           MA-080-21010489 

AECOM Technical Services, Inc. 

C031698   Page 36 of 36 

MIG, Inc. Esmeralda Garcia, 626-744-9872 Public Outreach 

On Point Land Surveying, 

Inc. 

Shari Todd, 909-792-2221 Surveying 

Paragon Partners Cheryl DeMucci, 714-379-3376 

x105 

Right-of-Way 

Psomas Gregory A. Helmer, 619-961-

2818 

Surveying 
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