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Attachment B

County of Orange, OC Public Works MA-080-16011291
Pacific Advanced Civil Engineering, Inc.

CONTRACT

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of

identification hereby numbered MA-080-16011291, and dated day of

, 20 is

BY AND BETWEEN
County of Orange, a political subdivision of the State
of California, hereinafter referred to as “COUNTY”

AND Orange County Flood Control District, a body
corporate and politic, hereinafter referred to as
“DISTRICT”,

AND Pacific Advanced Civil Engineering, Inc. (PACE), a
California Corporation, hereinafter referred to as
“A/E”’

which are sometimes individually referred to as “PARTY” or collectively referred to as

“PARTIES”.

RECITALS

WHEREAS, COUNTY and/or DISTRICT, as applicable, requires professional services to

accomplish projects and/or services (“PROJECTS/SERVICES”) as described in CONTRACT
MA-080-16011291 - Scope of Work for On-Call Watershed Planning and Engineering, hereinafter
referred to as “Attachment A,” attached hereto and incorporated herein by reference; and

WHEREAS, A/E is a firm whose principals are, as required by law, registered by the State

of California for the practice of specialized A/E services, per the attached Scope of Work.

1.

11

111

1.1.2

1.13

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows:
GENERAL

Retainer

COUNTY and/or DISTRICT, as applicable, does hereby retain A/E to perform the
PROJECTS/SERVICES as required by this CONTRACT.

A professional, duly registered in the State of California, who shall be assigned to
PROJECTS/SERVICES and whose services are offered by A/E and accepted by COUNTY
and/or DISTRICT, as applicable, is Bruce M. Phillips, P.E.

A/E may employ special consultants/contractors for the accomplishment of the
PROJECTS/SERVICES specified; and, it is agreed that only the following firms or
independent  consultants/contractors are to be employed to provide these
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114

1.1.5

1.2.

1.2.1

1.2.2

1.2.3

PROJECTS/SERVICES, and that the aggregate money value of their
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the total
amount of PROJECTS/SERVICES required under this CONTRACT:

a. Psomas (Biological Assessment, Environmental Restoration, CEQA/NEPA, and
Regulatory Permitting Services)

Consultants/contractors may be substituted and/or added by mutual agreement of A/E and
the Director, County of Orange, OC Public Works or his designee, hereinafter referred to
as “DIRECTOR”.

A/E's employment of independent consultants/contractors shall not relieve A/E from the
performance of its own responsibilities pursuant to this CONTRACT. However, all
consultants/contractors independently contracting with COUNTY and/or DISTRICT, as
applicable, shall be independently liable to COUNTY and/or DISTRICT, as applicable, for
the performance of the work pursuant to their agreements, and A/E shall have no liability
for work by contractors independently contracting with COUNTY and/or DISTRICT, as
applicable.

Projects/Services
Description of PROJECTS/SERVICES

a. PROJECT/SERVICES to be performed by A/E shall consist of the work as
specified herein and as required in Attachment A. If in the event Attachment A
shall be in conflict with any provision of this CONTRACT, the wording as set forth
in Attachment A shall prevail.

b. AJE shall be responsible for submitting all PROJECTS/SERVICES to COUNTY
and/or DISTRICT, as applicable, in a form which has been thoroughly reviewed
and checked for completeness, accuracy and consistency by the registered
professional named in Section 1.1.2 herein; and, any PROJECTS/SERVICES not
meeting this requirement will be returned to A/E prior to review by COUNTY
and/or DISTRICT, as applicable.

Design Criteria and Standards

All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria
and standards set forth by the DIRECTOR.

Scheduling

a. Concurrently with the work of the CONTRACT, A/E shall prepare a progress work
schedule and within seven (7) working days from the date of receipt of individual
assignments from COUNTY and/or DISTRICT, as applicable, A/E shall submit to
COUNTY and/or DISTRICT, as applicable, two (2) copies of a progress work
schedule which shall delineate dates of commencement and completion of the
various phases of PROJECTS/SERVICES assignments. A/E schedule shall include
required COUNTY and/or DISTRICT, as applicable, review period(s) set forth
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1.3

13.1

1.3.2

1.4

14.1

1.5

herein. An approved copy of the progress schedule will be returned to A/E.

b. AJE shall allow at least ten (10) working days for COUNTY and/or DISTRICT, as
applicable, review of progress work schedule. In planning work A/E should
anticipate and allow ten (10) working days for COUNTY and/or DISTRICT, as
applicable, review of each submittal required in Attachment A.

C. AJE shall meet “on an “as-needed” basis as determined by DIRECTOR or at least
once every two (2) weeks with COUNTY and/or DISTRICT, as applicable, to
review progress of work, adherence to progress schedule, coordination of work,
scheduling of seminars, if needed, and to resolve any problems that may develop.

d. Within seven (7) days working days of each meeting, A/E shall prepare a brief
memorandum summarizing the results of the meeting and shall submit it to
COUNTY and/or DISTRICT, as applicable, for concurrence.

e. AJ/E shall complete all the work of PROJECTS/SERVICES and obtain all approvals
by the COUNTY and/or DISTRICT, as applicable, within the time frame indicated
in Attachment A, except A/E shall not be responsible for any delay beyond the
control of A/E.

f. In the event A/E fails to complete the work and obtain the approval of DIRECTOR
in the time allowed, COUNTY and/or DISTRICT, as applicable, shall have the
option of completing the work by its own forces or by contract with another firm.
The time allowed for A/E to complete the PROJECTS/SERVICES pursuant to this
CONTRACT shall be extended for delay caused by COUNTY and/or DISTRICT,
as applicable, in completing its work pursuant to this CONTRACT which delay
exceeds the agreed COUNTY and/or DISTRICT, as applicable, review and/or
approval time periods.

Assistance by COUNTY and/or DISTRICT STAFF

COUNTY and/or DISTRICT, as applicable, shall assign an appropriate staff member to
work with A/E in connection with the work of this CONTRACT. Said staff member's
duties will consist of the giving of advice and consultations, assisting A/E in negotiations
with other public agencies and private parties, miscellaneous items which in the judgment
of A/E or COUNTY and/or DISTRICT’s staff, as applicable, warrant attention, and all
other duties as may be described in Attachment A.

All of the above activities, however, shall be the primary responsibility of A/E to schedule,
initiate and carry through to completion.

Term and Maximum Compensation

The term of this CONTRACT commences upon approval by the COUNTY Board of
Supervisors through March 11, 2018, with a maximum allowable compensation of six
hundred thousand dollars ($600,000), except as permitted in Section 1.5 below.

A/E Compensation and Extra Work
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151

1.5.2

153

154

2.1

211

For the PROJECTS/SERVICES authorized under this CONTRACT, AJ/E shall be
compensated in accordance with the following:

For completion and approval of all PROJECTS/SERVICES where “Extra Work™ (defined
as changes in approved portions of the PROJECT/SERVICES required by and ordered in
writing by DIRECTOR which changes constitute a change in or departure from said
approved portions of PROJECTS/SERVICES) is not authorized, compensation including
reimbursables shall be described and payable as stipulated in Fee Schedule, herein after
referred to as “Attachment B”, attached hereto and incorporated herein by reference.

Where extra work is authorized for PROJECTS/SERVICES:

a. The amount for Extra Work shall be determined using Attachment B. Extra Work
shall be required by and ordered in writing by DIRECTOR. If this CONTRACT is
not approved by the Board of Supervisors, any change that increases the cumulative
CONTRACT price beyond $100,000 must be approved by the Board. Increases in
the CONTRACT amount for services within the existing scope of work may be
granted by the DIRECTOR where the amount does not exceed 25 percent of the
existing CONTRACT price or $100,000, whichever is less.

b. AJE's billing for the Extra Work shall include but not be limited to names of A/E's
staff employed in the Extra Work, classification of employees and number of hours
worked.

For partial completion of work of PROJECTS/SERVICES followed by default on part of
AJE:

a. For failure to complete and secure approval of the first required submittal, there
shall be no compensation.

b. For failure to complete and secure approval of other authorized phases, A/E shall,
upon completion of PROJECTS/SERVICES by others, be entitled to receive
compensation based on approved work of PROJECTS/SERVICES not to exceed
the amounts specified in Attachment A for that particular submittal, plus the
reasonable value as determined by COUNTY and/or DISTRICT, as applicable, of
the non-approved work; provided, however, that if the cost to COUNTY and/or
DISTRICT, as applicable, to complete the contract exceeds the amount specified
herein, A/E shall be liable to COUNTY and/or DISTRICT, as applicable, for such
excess costs attributable to A/E's breach of the CONTRACT.

LABOR

Non-Employment of COUNTY and/or DISTRICT Personnel

AJ/E agrees that it will neither negotiate, offer, or give employment to any full-time, regular
employee of COUNTY and/or DISTRICT, as applicable, in professional classifications of
the same skills required for the performance of this CONTRACT who is involved in this
Project in a participatory status during the life of this CONTRACT regardless of the
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212

2.2

221

2.2.2

2.3

2.3.1

2.4

24.1

24.2

2.5

251

assignments said employee may be given or the days or hours employee may work.

Nothing in this CONTRACT shall be deemed to make A/E, or any of A/E’s employees or
agents, agents or employees of the COUNTY and/or DISTRICT, as applicable. A/E shall
be an independent contractor and shall have responsibility for and control over the details
and means for performing the work, provided that A/E is in compliance with the terms of
this CONTRACT. Anything in the CONTRACT which may appear to give COUNTY
and/or DISTRICT, as applicable, the right to direct A/E as to the details of the performance
of the work or to exercise a measure of control over A/E shall mean that A/E shall follow
the desires of COUNTY and/or DISTRICT, as applicable, only in the results of the work.

Non-Discrimination

In the performance of this CONTRACT, A/E agrees that it will comply with the
requirements of the California Labor Code and not engage nor permit any subcontractors to
engage in discrimination in employment of persons because of the race, religious creed,
color, national origin, ancestry, physical disability, mental disability, medical condition,
marital status, or sex of such persons.

AJ/E acknowledges that a violation of this provision shall subject A/E to all the penalties
imposed for a violation of the California Labor Code.

Employee Eligibility Verification

A/E warrants that it fully complies with all Federal and State statutes and regulations
regarding the employment of aliens, and others and that all its employees performing work
under this CONTRACT meet the citizenship or alien status requirement set forth in Federal
statutes and regulations. A/E shall obtain, from all employees performing work hereunder,
all verification and other documentation of employment eligibility status required by
Federal or State statutes and regulations, including but not limited to, the Immigration
Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as
they may be hereafter amended. AJ/E shall retain all such documentation for all covered
employees for the period prescribed by the law.

Independent Contractor

As referenced in Section 2.1.2 of this CONTRACT, A/E shall be considered an
independent contractor.

Neither A/E, its employees, nor anyone working under A/E shall qualify for workers’
compensation or other fringe benefits of any kind through COUNTY and/or DISTRICT, as
applicable.

Conflict of Interest Contractor Personnel

The AJE shall exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict with the best interests of the COUNTY and/or DISTRICT, as
applicable. This obligation shall apply to the A/E; the A/E’s employees, agents, and
relatives; sub-tier contractors; and third parties associated with accomplishing work and
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2.5.2

2.6

2.6.1

3.11

3.1.2

3.1.3

3.14

PROJECTS/SERVICES hereunder.

A/E’s efforts shall include, but not be limited to establishing precautions to prevent its
employees or agents from: making, receiving, providing or offering gifts, entertainment,
payments, loans or other considerations which could be deemed to appear to influence
individuals to act contrary to the best interests of the COUNTY and/or DISTRICT, as
applicable.

Labor Code Notice

All A/E and subcontractors must comply with the requirements of California Labor Code
1770 et seq. if the work performed is considered a “public works” under California Labor
Code 1720 et seq. A/E is encouraged to contact the California Department of Industrial
Relations for clarification if the A/E is unsure if some or any of the work performed under
this CONTRACT qualifies as “public works”.

INSURANCE

Prior to the provision of services under this CONTRACT, the A/E agrees to purchase all
required insurance at A/E’s expense, including all endorsements required herein, necessary
to satisfy the COUNTY and/or DISTRICT, as applicable, that the insurance provisions of
this CONTRACT have been complied with. A/E agrees to keep such insurance coverage,
Certificates of Insurance, and endorsements on deposit with the COUNTY and/or
DISTRICT, as applicable, during the entire term of this CONTRACT. The COUNTY
and/or DISTRICT, as applicable, reserves the right to request the declarations page
showing all endorsements and a certified copy of the policy. In addition, all subcontractors
performing work on behalf of A/E pursuant to this CONTRACT shall obtain insurance
subject to the same terms and conditions as set forth herein for A/E.

AJE shall ensure that all subcontractors performing work on behalf of A/E pursuant to this
CONTRACT shall be covered under A/E's insurance as an Additional Insured or maintain
insurance subject to the same terms and conditions as set forth herein for A/E. A/E shall
not allow subcontractors to work if subcontractors have less than the level of coverage
required by COUNTY and/or DISTRICT, as applicable, from A/E under this CONTRACT.
It is the obligation of A/E to provide notice of the insurance requirements to every
subcontractor and to receive proof of insurance prior to allowing any subcontractor to
begin work. Such proof of insurance must be maintained by A/E through the entirety of this
CONTRACT for inspection by COUNTY and/or DISTRICT, as applicable,
representative(s) at any reasonable time.

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of
Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with
a zero (0) by the appropriate line of coverage. Any deductible or self-insured retention
(SIR) in an amount in excess of $25,000 ($5,000 for automobile liability), shall specifically
be approved by the County Executive Office (CEO)/Office of Risk Management upon
review of A/E’s current audited financial report. A/E shall be responsible for
reimbursement of any deductible to the insurer.

If the A/E fails to maintain insurance acceptable to the COUNTY and/or DISTRICT, as
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applicable, for the full term of this CONTRACT, the COUNTY and/or DISTRICT, as
applicable, may terminate this CONTRACT.

A.

C.

C008628

B.

Qualified Insurer

1.

The policy or policies of insurance must be issued by an insurer with a
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size
Category as determined by the most current edition of the Best's Key
Rating Guide/Property-Casualty/United States or ambest.com). It is
preferred, but not mandatory, that the insurer be licensed to do business in
the state of California (California Admitted Carrier). If the insurance carrier
does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk
Management retains the right to approve or reject a carrier after a review of
the company's performance and financial ratings.

The policy or policies of insurance maintained by the A/E shall provide the
minimum limits and coverage as set forth below:

Coverage Minimum Limits

Commercial General Liability $1,000,000 per occurrence

$2,000,000 aggregate
Automobile Liability including
converge for owned, non-owned and $1,000,000 per occurrence
hired vehicles
Workers” Compensation Statutory

Employers’ Liability Insurance $1,000,000 per occurrence

$1,000,000 per claims made
Professional Liability Or per occurrence
$2,000,000 aggregate

Required Coverage Forms

1.

The Commercial General Liability coverage shall be written on Insurance
Services Office (ISO) form CG 00 01, or a substitute form providing
liability coverage as broad.

The Business Auto Liability coverage shall be written on 1ISO form CA 00
01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability
coverage as broad.

Required Endorsements

1.

The Commercial General Liability policy shall contain the following
endorsements, which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement using 1SO form CG 2010 or CG
2033 or a form at least as broad naming the County of Orange, its
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C008628

10.

elected and appointed officials, officers, employees and agents as
Additional Insureds.

b. A primary non-contributing endorsement evidencing that A/E’s
insurance is primary and any insurance or self-insurance maintained
by the County of Orange shall be excess and non-contributing

The Workers’ Compensation policy shall contain a waiver of subrogation
endorsement waiving all rights of subrogation against the County of Orange,
its elected and appointed officials, officers, employees and agents.

All insurance policies required by this CONTRACT shall waive all rights of
subrogation against the County of Orange, its elected and appointed
officials, officers, employees and agents when acting within the scope of
their appointment or employment

A/E shall notify COUNTY and/or DISTRICT, as applicable, in writing
within thirty (30) days of any policy cancellation and ten (10) days for non-
payment of premium and provide a copy of the cancellation notice to
COUNTY and/or DISTRICT, as applicable. Failure to provide written
notice of cancellation may constitute a material breach of the CONTRACT,
upon which the COUNTY and/or DISTRICT, as applicable, may suspend or
terminate this CONTRACT.

If A/E’s Professional Liability policy is a "claims made" policy, A/E shall
agree to maintain professional liability coverage for two (2) years following
completion of CONTRACT.

The Commercial General Liability policy shall contain a severability of
interests clause (standard in the ISO CG 001 policy).

Insurance certificates should be forwarded to the agency/department address
listed on the solicitation.

If the A/E fails to provide the insurance certificates and endorsements
within seven (7) days of notification by CEO/Purchasing or the
agency/department purchasing division, award may be made to the next
qualified vendor.

COUNTY and/or DISTRICT, as applicable, expressly retains the right to
require A/E to increase or decrease insurance of any of the above insurance
types throughout the term of this CONTRACT. Any increase or decrease in
insurance will be as deemed by County of Orange Risk Manager as
appropriate to adequately protect COUNTY and/or DISTRICT, as
applicable.

COUNTY and/or DISTRICT, as applicable, shall notify A/E in writing of
changes in the insurance requirements. If A/E does not deposit copies of
acceptable Certificates of Insurance and endorsements with COUNTY
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3.2.1

4.1

4.2

and/or DISTRICT, as applicable, incorporating such changes within thirty
(30) days of receipt of such notice, this CONTRACT may be in breach
without further notice to A/E, and COUNTY and/or DISTRICT, as
applicable, shall be entitled to all legal remedies.

11.  The procuring of such required policy or policies of insurance shall not be
construed to limit A/E's liability hereunder nor to fulfill the indemnification
provisions and requirements of this CONTRACT, nor act in any way to
reduce the policy coverage and limits available from the insurer.

D. Certificate Holder Information

The County of Orange has contracted with Ebix RCS to monitor insurance
certificated and endorsements for compliance with the above requirements. Upon
initial award of a Contract, the certificate(s) and endorsement(s) should be
forwarded to the agency/department address listed on the solicitation. The County
will forward these documents to Ebix RCS on your behalf. Ebix RCS may contact
you to advise you of deficiencies and request corrected documents. Please
cooperate with their request for information or corrections in order for the County
to continue your Contract through the expiration date.

If AJE subcontracts portions of the architectural or engineering design
PROJECTS/SERVICES to be performed under the terms of this CONTRACT, A/E shall
obtain evidence that such subcontractors have purchased Professional Liability Insurance to
the same limits as described in Paragraph 3 (unless modified by Attachment A) and
containing the same clauses as the insurance required of A/E under the terms of this
CONTRACT. Evidence of subcontractor's insurance shall be submitted to COUNTY
and/or DISTRICT, as applicable, upon request.

INDEMNITY/COMPLIANCE

A/E shall indemnify, defend with counsel approved in writing by COUNTY and/or
DISTRICT, as applicable, and hold harmless, the COUNTY and/or DISTRICT, as
applicable, its agents, officers, and employees from employer sanctions and any other
liability which may be assessed against A/E or the COUNTY and/or DISTRICT, as
applicable, or both in connection with any alleged violation of any Federal or State
statutes or regulations pertaining to the eligibility for employment of any persons
performing work under this CONTRACT.

All PROJECTS/SERVICES submitted by A/E shall be complete and shall be carefully
checked prior to submission. AJ/E understands that COUNTY and/or DISTRICT’s, as
applicable, checking is discretionary, and A/E shall not assume that COUNTY and/or
DISTRICT, as applicable, will discover errors and/or omissions. If COUNTY and/or
DISTRICT, as applicable, discovers any errors or omissions prior to approving A/E's
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A/E for
correction. Should COUNTY and/or DISTRICT, as applicable, or others discover errors or
omissions in the work submitted by A/E after COUNTY and/or DISTRICT’s, as
applicable, approval thereof, COUNTY and/or DISTRICT’s, as applicable, approval of
A/E's PROJECTS/SERVICES shall not be used as a defense by A/E.
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4.3

43.1

4.4

441

4.5

451

45.2

5.1

5.11

Indemnification

AJ/E agrees to, indemnify, defend with counsel approved in writing by COUNTY
and/or DISTRICT, as applicable, and hold COUNTY and/or DISTRICT, as
applicable, their elected and appointed officials, officers, employees, agents and those
special districts and agencies which the Board of Supervisors acts as the governing
Board (“COUNTY INDEMNITEES”) harmless from any claims, demands or liability
of any kind or nature, including but not limited to personal injury or property
damage, arising out of, pertaining to, or relating to the negligence, recklessness, or
willful misconduct of the A/E. If judgment is entered against A/E and COUNTY
and/or DISTRICT, as applicable, by a court of competent jurisdiction because of the
concurrent active negligence of A/E and COUNTY and/or DISTRICT, as applicable,
or COUNTY INDEMNITEES, A/E and COUNTY and/or DISTRICT, as applicable,
agree that liability will be apportioned as determined by the court. Neither party
shall request a jury apportionment. Notwithstanding anything stated above, nothing
contained herein shall relieve A/E of any insurance requirements or obligations
created elsewhere in this CONTRACT.

Bills and Liens

AJE shall pay promptly all indebtedness for labor, materials and equipment used in
performance of the work. A/E shall not permit any lien or charge to attach to the
work or the premises, but if any does so attach, A/E shall promptly procure its release
and, in accordance with the requirements of the indemnification paragraph above,
indemnify, defend, and hold COUNTY and/or DISTRICT, as applicable, harmless
and be responsible for payment of all costs, damages, penalties and expenses arising
from or related thereto.

Compliance with Laws

AJE represents and agrees that services to be provided under this CONTRACT shall fully
comply, at A/E’s expense, with all standards, laws, statutes, restrictions, ordinances,
requirements, and regulations (collectively “laws”), including, but not limited to those
issued by COUNTY and/or DISTRICT, as applicable, in its governmental capacity and all
other laws applicable to the PROJECTS/SERVICES at the time PROJECTS/SERVICES
are provided to and accepted by COUNTY and/or DISTRICT, as applicable.

A/E acknowledges that COUNTY and/or DISTRICT, as applicable, is relying on A/E for
such compliance, and pursuant to the requirements of the indemnification paragraph above,
AJE agrees that it shall defend, indemnify and hold COUNTY and/or DISTRICT, as
applicable, and COUNTY INDEMNITEES harmless from all liability, damages, costs
and expenses arising from or related to a violation of such laws.

TERMINATION

Termination of Contract for Cause

If A/E breaches any of the covenants or conditions of this CONTRACT, COUNTY and/or
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5.1.2

5.1.3

5.2

5.21

5.2.2

5.2.3

5.24

5.25

5.3

5.3.1

DISTRICT, as applicable, shall have the right to terminate this CONTRACT upon ten (10)
days written notice prior to the effective day of termination.

AJE shall have the opportunity to cure the alleged breach prior to termination.

In the event the alleged breach is not cured by A/E prior to termination, all work performed
by A/E pursuant to this CONTRACT, which work has been reduced to plans or other
documents, shall be made available to COUNTY and/or DISTRICT, as applicable.

Termination for Convenience

Notwithstanding any other provision of the CONTRACT, COUNTY and/or DISTRICT, as
applicable, may at any time, and without cause, terminate this CONTRACT in whole or in
part, upon not less than seven (7) calendar days’ written notice to the A/E. Such
termination shall be effected by delivery to the A/E of a notice of termination specifying
the effective date of the termination and the extent of the Work to be terminated.

AJE shall immediately stop work in accordance with the notice and comply with any other
direction as may be specified in the notice or as provided subsequently by COUNTY
and/or DISTRICT, as applicable.

COUNTY and/or DISTRICT, as applicable, shall pay the A/E for the Work completed
prior to the effective date of the termination, and such payment shall be the A/E’s sole
remedy under this CONTRACT.

Under no circumstances will A/E be entitled to anticipatory or unearned profits,
consequential damages, or other damages of any sort as a result of a termination or partial
termination under this Paragraph.

AJE shall insert in all subcontracts that the subcontractor shall stop work on the date of and
to the extent specified in a notice of termination, and shall require subcontractors to insert
the same condition in any lower tier subcontracts.

Breach of Contract

The failure of the A/E to comply with any of the provisions, covenants or conditions of this
CONTRACT shall be a material breach of this CONTRACT. In such event, in addition to
any other remedies available at law, in equity, or otherwise specified in this CONTRACT,
the COUNTY and/or DISTRICT, as applicable, may:

a. afford the A/E written notice of the breach and ten (10) calendar days or such shorter
time that may be specified in this CONTRACT within which to cure the breach;

b. discontinue payment to the A/E for and during the period in which the A/E is in breach;
and

c. offset those monies disallowed pursuant to the above, against any monies billed by the
AJE but yet unpaid by the COUNTY and/or DISTRICT, as applicable.
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5.4

54.1

5.4.2

54.3

5.4.4

545

5.4.6

6.1

6.1.1

6.2

Default

In the event any equipment or service furnished by the A/E in the performance of this
CONTRACT should fail to conform to the specifications therein within one (1) calendar
year from the COUNTY and/or DISTRICT’s, as applicable, acceptance of the equipment
or service, or any performance period specifically specified within the specifications or
CONTRACT, whichever is greater, the COUNTY and/or DISTRICT, as applicable, may
reject same, and it shall become the duty of the A/E to reclaim and remove the items
without expense to the COUNTY and/or DISTRICT, as applicable, and to immediately
replace all such rejected equipment or service with others conforming to such
specifications, provided that should the A/E fail, neglect or refuse to do so within one
hundred and twenty (120) calendar days, the COUNTY and/or DISTRICT, as applicable,
shall have the right to purchase on the open market a corresponding quantity of any such
equipment or service and to deduct from any monies due or that may thereafter become due
to the A/E the difference between the price specified in this CONTRACT and the actual
cost to the COUNTY and/or DISTRICT, as applicable.

In the event the A/E shall fail to make prompt delivery as specified of any equipment or
service, the same conditions as to the rights of the COUNTY and/or DISTRICT, as
applicable, to purchase on the open market and to reimbursement set forth above shall
apply, except as otherwise provided in this CONTRACT.

In the event of the cancellation of this CONTRACT, either in whole or in part, by reason of
the default or breach by the A/E, any loss or damage sustained by the COUNTY and/or
DISTRICT, as applicable, in procuring any equipment or service which the A/E agreed to
supply under this CONTRACT shall be borne and paid for by the A/E.

Default shall include failure to carry out any of the requirements of this CONTRACT,
including, but not limited to not providing enough properly skilled workers or proper
materials, persistently disregarding laws and or ordinances, not proceeding with the
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any
provision of this CONTRACT.

Upon termination of the CONTRACT with A/E, the COUNTY and/or DISTRICT, as
applicable, may begin negotiations with a third-party A/E to provide goods and/or
PROJECTS/SERVICES as specified in this CONTRACT.

The right of either party to terminate this CONTRACT hereunder shall not be affected in
any way by its waiver of or failure to take action with respect to any previous default.

MISCELLANEOUS

Laws to be Observed

AJE is assumed to be familiar with and, at all times, shall observe and comply with all
federal, state and local laws, ordinances and regulations in any manner affecting the
conduct of the PROJECTS/SERVICES.

Award of Construction Contract and Other Future Contracts
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County of Orange, OC Public Works MA-080-16011291
Pacific Advanced Civil Engineering, Inc.

6.2.1

6.3

6.3.1

6.4

6.4.1

6.5

6.5.1

6.6

6.6.1

6.7

6.7.1

6.8

6.8.1

AJE is hereby informed that provisions of the Public Contract Code, the Political Reform
Act of 1974, other statutes, regulations, and COUNTY AND/OR DISTRICT, AS
APPLICABLE, policy prohibit, as an impermissible conflict of interest, the award of a
contract for the construction of the project(s) on which A/E performed architectural-
engineering services under this A/E CONTRACT. AJE is hereby informed that these
statutes and regulations could also prohibit the award to A/E of design or other contracts on
future phases related to tasks performed by A/E under this CONTRACT. This prohibition
applies also to a subcontractor of or parent company of the firm that performed
architectural-engineering tasks under this CONTRACT.

Amendments

No alteration or variation of the terms of this CONTRACT shall be valid unless made in
writing and signed by the parties; no oral understanding or agreement not incorporated
herein shall be binding on either of the parties; and no exceptions, alternatives, substitutes
or revisions are valid or binding on COUNTY and/or DISTRICT, as applicable, unless
authorized by COUNTY and/or DISTRICT, as applicable, in writing.

Successors and Assigns

The terms and provisions of this CONTRACT shall be binding upon and inure to the
benefit of the parties hereto and their successors and assigns.

Entirety

This CONTRACT contains the entire agreement between the parties with respect to the
matters provided for herein.

Severability

If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or
unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT
shall be given effect to the fullest extent reasonably possible.

Binding Obligation

The PARTIES to this CONTRACT represent and warrant that this CONTRACT has been
duly authorized and executed and constitutes the legally binding obligation of their
respective organization or entity enforceable in accordance with its terms.

Governing Law and Venue

This CONTRACT has been negotiated and executed in the State of California and shall be
governed by and construed under the laws of the State of California. In the event of any
legal action to enforce or interpret this CONTRACT, the sole and exclusive venue shall be
a court of competent jurisdiction located in Orange County, California, and the PARTIES
hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding
Code of Civil Procedure, Section 394.
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6.8.2

6.9

6.9.1

6.9.2

6.10

6.10.1

6.10.2

6.11

6.11.1

6.11.2

The PARTIES specifically agree that by soliciting and entering into and performing
PROJECTS/SERVICES under this CONTRACT, the A/E shall be deemed to constitute
doing business within Orange County from the time of solicitation of work, through the
period when all PROJECTS/SERVICES under this CONTRACT is completed, and
continuing until the expiration of any applicable limitations period.

Child Support Enforcement Requirements

To comply with child support enforcement requirements of the COUNTY and/or
DISTRICT, as applicable, within thirty (30) days of notification of selection for award of
PROJECTS/SERVICES, A/E agrees to complete and furnish to DIRECTOR the
information required in County of Orange Child Support Enforcement Contract
Certification, hereinafter referred to as “Exhibit 1,” attached hereto and incorporated herein
by reference.

It is expressly understood that this data will be transmitted by COUNTY and/or
DISTRICT, as applicable, to governmental agencies charged with the establishment and
enforcement of child support orders and for no other purposes.

Ownership of Documents

All data, including but not limited to letters, reports, files, plans, drawings, specifications,
proposals, sketches, diagrams and calculations, prepared by A/E and/or anyone acting
under the supervision of A/E pursuant to this CONTRACT, shall become the property of
COUNTY and/or DISTRICT, as applicable, upon preparation by A/E and may be used by
the COUNTY and/or DISTRICT, as applicable, as it may require without additional cost to
the COUNTY and/or DISTRICT, as applicable.

COUNTY and/or DISTRICT, as applicable, shall not be limited in any way to its use
thereof at any time, including the release of this data to third parties. A/E shall be held
harmless for release of such data as may be prepared or created under this CONTRACT to
any third party. If A/E and/or anyone acting under the supervision of A/E should later
desire to use any of the data prepared in connection with this CONTRACT, A/E shall first
obtain the written approval of COUNTY and/or DISTRICT, as applicable.

Confidentiality

All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all
written or other information submitted to A/E in connection with the performance of this
CONTRACT shall be held confidential by A/E and/or anyone acting under the supervision
of A/E and shall not, without the prior written consent of COUNTY and/or DISTRICT, as
applicable, be wused for any purposes other than the performance of the
PROJECTS/SERVICES described in Attachment A, nor be disclosed to any person,
partnership, company, corporation or agency, not connected with the performance of the
PROJECTS/SERVICES.

Nothing furnished to A/E which is generally known among counties in Southern California
shall be deemed confidential.
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6.11.2

6.12

6.12.1

6.12.2

6.13

6.13.1

6.13.2

6.13.3

6.13.4

6.14

AJ/E and/or anyone acting under the supervision of A/E shall not use COUNTY and/or
DISTRICT, as applicable, name or insignia, photographs of the work, or any other
publicity pertaining to the work in any magazine, trade paper, newspaper, or other medium
without the express written consent of COUNTY and/or DISTRICT, as applicable.

Publication

No copies of sketches, schedules, written documents, computer based data, photographs,
maps or graphs, including graphic art work, resulting from performance or prepared in
connection with this CONTRACT, are to be released by A/E and/or anyone acting under
the supervision of A/E to any person, partnership, company, corporation, or agency,
without prior written approval by the COUNTY and/or DISTRICT, as applicable, except as
necessary for the performance of the services of this CONTRACT. All press contacts,
including graphic display information to be published in newspapers, magazines, etc., are
to be administered only after COUNTY and/or DISTRICT, as applicable, approval.

The A/E agrees that it will not issue any news releases or make any contact with the media
in connection with either the award of this CONTRACT or any subsequent amendment of,
or effort under this CONTRACT. A/E must first obtain review and approval of said media
contact from the COUNTY and/or DISTRICT, as applicable, through the COUNTY and/or
DISTRICT’s Project Manager, as applicable. Any requests for interviews or information
received by the media should be referred directly to the COUNTY and/or DISTRICT, as
applicable. A/E’s are not authorized to serve as a media spokespersons for COUNTY
and/or DISTRICT, as applicable, projects without first obtaining permission from the
COUNTY and/or DISTRICT, as applicable, Project Manager.

Records and Audit/Inspections

AJE shall keep an accurate record of time expended by A/E and/or consultants employed
by A/E in the performance of this CONTRACT.

Within ten (10) days of COUNTY and/or DISTRICT’s, as applicable, written request, A/E
shall allow COUNTY and/or DISTRICT, as applicable, or authorized State or Federal
agencies or any duly authorized representative to have the right to access, examine, audit,
excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records
relating to this CONTRACT.

AJ/E shall keep such material, including all pertinent cost accounting, financial records and
proprietary data for a period of three (3) years after termination or completion of the
CONTRACT or until resolution of any claim or dispute between the PARTIES, whichever
is later.

Should A/E cease to exist as a legal entity, records pertaining to this CONTRACT shall be
forwarded within a reasonable period of time not to exceed sixty (60) days to its successor
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to
COUNTY and/or DISTRICT, as applicable.

Notices

C008628 Page 15 of 27



DocuSign Envelope ID: E607DFB7-211D-4D74-85F4-2BFB7972F37B

County of Orange, OC Public Works
Pacific Advanced Civil Engineering, Inc.
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6.14.1 Any and all notices, requests, demands and other communications contemplated, called for,
permitted, or required to be given hereunder shall be in writing, except through the course

of the PARTIES’ project managers’ routine exchange of information and cooperation
during the PROJECTS/SERVICES.

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt,

or no greater than four (4) calendar days after being mailed by U. S. certified or registered

mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing
shall count as the first day.

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein
or such other address as the parties hereto may designate by written notice from time to
time in the manner aforesaid.

For A/E:

Pacific Advanced Civil Engineering, Inc. (PACE)

17520 Newhope Street, Suite 200
Fountain Valley, CA 92708

Attn: Bruce M. Phillips

Phone: 714-514-8804

Cell: 714-481-7231

E-mail:  bphillips@pacewater.com

For COUNTY and/or DISTRICT:

CC:

6.15 Attorney's Fees

OC Public Works/OC Watersheds
2301 N. Glassell St.
Orange, CA 92865

Attn: Christy Suppes, Project Manager
Phone: 714-955-0673
E-mail:  christy.suppes@ocpw.ocgov.com

OC Public Works Procurement Services
300 N. Flower St., Suite 838
Santa Ana, CA 92703

Attn: Angela Shim
Phone: 714-667-9643
E-mail:  angela.shim@ocpw.ocgov.com

6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or
where any provision hereof is validly asserted as a defense, each party shall bear its own
attorney’s fees, costs and expenses.

6.16

Interpretation

6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and

C008628
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6.16.2

6.16.3

6.16.4

6.16.5

6.17

6.17.1

6.18

6.18.1

6.19

6.19.1

6.20

6.20.1

6.21

6.21.1

knowledgeable in the matters dealt with in this CONTRACT.

In addition, each PARTY has been represented by experienced and knowledgeable
independent legal counsel of their own choosing, or has knowingly declined to seek such
counsel despite having the opportunity to do so.

Each PARTY further acknowledges that they have not been influenced to any extent
whatsoever in executing this CONTRACT by any other PARTY hereto or by any person
representing them, or both.

Accordingly, any rule of law (including California Civil Code Section 1654) or legal
decision that would require interpretation of any ambiguities in this CONTRACT against
the PARTY that has drafted it is not applicable and is waived.

The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect
the purpose of the PARTIES and this CONTRACT.

Headings

The various headings and numbers herein, the grouping of provisions of this CONTRACT
into separate clauses and paragraphs, and the organization hereof are for the purpose of
convenience only and shall not limit or otherwise affect the meaning hereof.

Acceptance

Unless otherwise agreed to in writing by COUNTY and/or DISTRICT, as applicable,
acceptance shall not be deemed complete unless in writing and until all the services have
actually been received, inspected, and tested to the satisfaction of COUNTY and/or
DISTRICT, as applicable.

Changes

AJ/E shall make no changes in the work or perform any additional work without the
COUNTY and/or DISTRICT’s, as applicable, specific written approval.

Assignment

The terms, covenants, and conditions contained herein shall apply to and bind the heirs,
successors, executors, administrators and assigns of the parties. Furthermore, neither the
performance of this CONTRACT nor any portion thereof may be assigned or sub-
contracted by A/E, by any means whatsoever including but not limited to acquisition by
merger, without the express written consent of COUNTY and/or DISTRICT, as applicable.
Any attempt by A/E to assign or sub-contract the performance or any portion thereof of this
CONTRACT without the express written consent of COUNTY and/or DISTRICT, as
applicable, shall be invalid and shall constitute a breach of this CONTRACT.

Changes in Ownership

AJE agrees that if there is a change or transfer in ownership, including but not limited to
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6.22

6.22.1

6.23

6.23.1

6.24

6.24.1

6.24.2

6.25

6.25.1

6.26

6.26.1

merger by acquisition, of A/E’s business prior to completion of this CONTRACT, the new
owners shall be required under terms of sale or other transfer to assume A/E’s duties and
obligations contained in this CONTRACT and to obtain the written approval of COUNTY
and/or DISTRICT, as applicable, of such merger or acquisition, and complete the
obligations and duties contained in the CONTRACT to the satisfaction of COUNTY and/or
DISTRICT, as applicable.

Force Majeure

AJE shall not be assessed with damages or unsatisfactory performance penalties during any
delay beyond the time named for the performance of this CONTRACT caused by any act
of God, war, civil disorder, employment strike or other cause beyond its reasonable control,
provided A/E gives written notice of the cause of the delay to COUNTY and/or
DISTRICT, as applicable, within thirty-six (36) hours of the start of the delay and A/E
avails himself of any available remedies.

Calendar Days

Any reference to the word “day” or “days” herein means calendar day or calendar days,
respectively, unless otherwise expressly provided.

Title to Data

All materials, documents, data or information obtained from the COUNTY and/or
DISTRICT, as applicable, data files or any COUNTY and/or DISTRICT, as applicable,
medium furnished to the A/E in the performance of this CONTRACT, will at all times
remain the property of the COUNTY and/or DISTRICT, as applicable. Such data or
information may not be used or copied for direct or indirect use by the A/E after
completion or termination of this CONTRACT without the express written consent of the
COUNTY and/or DISTRICT, as applicable.

All materials, documents, data or information, including copies furnished by COUNTY
and/or DISTRICT, as applicable, and loaned to A/E for his temporary use, must be
returned to the COUNTY and/or DISTRICT, as applicable, at the end of this CONTRACT
unless otherwise specified by the DIRECTOR.

Availability of Funds

The obligation of COUNTY and/or DISTRICT, as applicable, is subject to the availability
of funds appropriated for this purpose, and nothing herein shall be construed as obligating
the COUNTY and/or DISTRICT, as applicable, to expend or as involving the COUNTY
and/or DISTRICT, as applicable, in any contract or other obligation for future payment of
money in excess of appropriations authorized by law.

Contingency of Funding
AJ/E acknowledges that funding or portions of funding for this CONTRACT may also be

contingent upon receipt of funds from, and/or appropriation of funds by, the State of
California or other funding sources to COUNTY and/or DISTRICT, as applicable. If such
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6.27

6.27.1

6.28

6.28.1

C008628

funding and/or appropriations are not forthcoming, or otherwise limited, COUNTY and/or
DISTRICT, as applicable, may immediately terminate or modify this CONTRACT without
penalty.

Contract Construction

The parties acknowledge that each party and its counsel have reviewed this CONTRACT
and that the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this CONTRACT or
any amendment or exhibits hereto.

Usage

No guarantee is given by the COUNTY and/or DISTRICT, as applicable, to A/E regarding

usage of this CONTRACT. The A/E agrees to supply services requested, as needed by the
County of Orange, at prices listed in the CONTRACT, regardless of quantity requested.
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates
opposite their respective signatures:
Pacific Advanced Civil Engineering, Inc.,

a California Corporation
DocuSigned by:

2/24/2016 By Brue PMLUFS

SlgnatUi = 7CRSEB41085D4DB..

Date:

Bruce Phillips snr. Vvice President
Print Name & Title

(If a corporation, the document must be signed by two corporate officers. The 1% must be either Chairman
of the Board, President or any Vice President.)

DocuSigned by:

Date: w By—@m kb
Signature —FAesTESRAE.
Mark Krebs President/Secretary

Print Name & Title

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief
Financial Officer, or any Assistant Treasurer.)

COUNTY OF ORANGE,
a political subdivision of the State of California

Date: By

Chairman of the Board of Supervisors
County of Orange, California

ORANGE COUNTY FLOOD CONTROL DISTRICT,
a body corporate and politic

Date: By

Chairman of the Board of Supervisors
County of Orange, California

Signed and certified that a copy of this document has been
delivered to the Chair of the Board per G.C. Sec 25103,
Reso 79-1535

Attest:

Date: By

Robin Stieler
Clerk of the Board
County of Orange, California

APPROVED AS TO FORM
Office of the County Counsel
Orange County, California

5

D
By: ‘ Mﬁ
Deputy
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County of Orange, OC Public Works

Attachment B

Pacific Advanced Civil Engineering, Inc.

ATTACHMENT A
ScopPE OF WORK

I. INTRODUCTION

OC Public Works, on behalf of the County of Orange (COUNTY) and the Orange County Flood
Control District (DISTRICT), requires supplemental professional services to meet workload demands
and project scheduling commitments in relation to Watershed Planning and Engineering Projects. A/E
will provide on-call support services as listed below, on an as-needed basis.

II. SCOPE OF WORK — WATERSHED PLANNING & ENGINEERING

Support is periodically needed for watershed planning activities and the development and
construction of water quality improvement projects.

AJE shall provide the following services upon written request by the COUNTY Project Manager:

A. Preparation of watershed management plans including updates of Integrated Regional Water
Management Plans and Watershed Infiltration and Hydromodification Management Plans
including:

1.

N o gk~ wd

© ©

10.

Performance of sedimentation, hydrologic and hydraulic analyses, biological
assessments, and topographic and vegetative surveys;

Preparation of stream/channel restoration/retrofitting plans;

Preparation of GIS layers, map products, and other graphics and GIS support;
Preparation of CEQA/NEPA documentation;

Preparation and processing of regulatory permits;

Assessment of permit and regulatory requirements;

Assistance with public and community outreach, community meetings and stakeholder
coordination;

Provision of meeting facilitation and support;
Preparation of grant requests; and
Other related tasks as determined by COUNTY Project Manager.

B. Design services involving the preparation of construction documents for: urban runoff diversion
facilities; post-construction structural urban runoff treatment Best Management Practices (both
public domain and mechanized package treatment plant BMPs); wetland and riparian habitat
restoration projects; low impact development (LID) and hydromodification site design BMPs;
and, other water quality improvement projects, including:

C008628
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Preparation of engineers estimates;

Design support services during pre-design, project bid advertisement, and construction;
Preparation of CEQA/NEPA documentation;

Preparation of grant requests to fund projects;

Preparation of applications for resource agency permits necessary for construction; and
Other related tasks as determined by COUNTY Project Manager.
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Pacific Advanced Civil Engineering, Inc.

I1l. PERFORMANCE OF WORK

Work shall be performed on a task basis. When services are requested by the COUNTY, a specific task
order and budget will be developed by the COUNTY and A/E, per the rate schedule in Attachment A,
for each task. Such specific scope of work, including the task specific budget, will be agreed upon prior
to the initiation of the work by both the COUNTY and A/E.
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ATTACHMENT B
AJ/E’S PRICING (FEE SCHEDULE)

COMPENSATION: This is an all-inclusive usage CONTRACT between COUNTY and/or
DISTRICT, as applicable, and A/E for On-Call Watershed Planning and Engineering, as set
forth in Attachment A, “Scope of Work”.

AJE agrees to accept the specified compensation as set forth in this CONTRACT as full
remuneration for performing all services and furnishing all staffing, labor, vehicles,
equipment, tools, materials, overhead, travel, etc. required, for any reasonably unforeseen
difficulties which may arise or be encountered in the execution of the services until
acceptance, for risks connected with the services, and for performance by A/E of all its duties
and obligations hereunder. A/E shall only be compensated as set forth herein below for work
performed in accordance with the Scope of Work. COUNTY and/or DISTRICT, as
applicable, shall have no obligation to pay any sum in excess of the Total CONTRACT
Amount specified herein below unless authorized by amendment in accordance with
Sections 6.3 and 6.19 of the COUNTY and/or DISTRICT, as applicable, CONTRACT
Terms and Conditions.

PRICING: Payment shall be made in accordance with the provisions of this CONTRACT.
Partial progress payments may be allowed at the discretion of the COUNTY and/or
DISTRICT, as applicable, Project Manager. Payment shall be as follows:

A. Classification Rates:

PACIFIC ADVANCED CIVIL ENGINEERING (PACE)
Classification Titles Hourly Rate
Principal $240.00
Sr. Project Manager / Sr. Consulting Engineer $195.00
Sr. Electrical Engineer / Sr. GIS Analyst $195.00
Project Manager / Consulting Engineer / Sr. Hydrologist $180.00
Sr. Project Engineer / Sr. Design Engineer $156.00
Project Engineer / Design Engineer Il $136.00
Instrumentation & Controls Specialist $140.00
Sr. CAD Designer $120.00
Design Engineer $120.00
Graphic Designer $95.00
CAD Designer / GIS Analyst $95.00
Project Coordinator / Administrative Support $80.00
Assistant Designer $75.00
GPS Survey Unit (w/ Operator) $240.00

B. Total CONTRACT Amount Shall Not Exceed: $600,000
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VI.

PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this
CONTRACT. All price decreases will automatically be extended to COUNTY and/or
DISTRICT, as applicable.

FIRM DISCOUNT AND PRICING STRUCTURE: A/E guarantees that prices quoted are equal to
or less than prices quoted to any other local, State or Federal government entity for services
of equal or lesser scope. A/E agrees that no price increases shall be passed along to
COUNTY and/or DISTRICT, as applicable, during the term of this CONTRACT not
otherwise specified and provided for within this CONTRACT.

AJ/E’s ExPENSE: A/E will be responsible for all costs related to photo copying, telephone
communications and fax communications while on COUNTY/DISTRICT sites during the
performance of work and services under this CONTRACT.

REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in
the Scope of Work but necessary for completion of the work and must be authorized in
advance by the COUNTY and/or DISTRICT, as applicable, Project Manager. A/E may be
entitled to reimbursement for the following, upon prior approval by COUNTY and/or
DISTRICT, as applicable:

1) The actual costs of special equipment to be rented, leased or purchased by A/E for use
exclusively in the performance of the Scope of Services, to the extent such rental, lease,
purchase and costs have been approved in writing by the COUNTY and/or DISTRICT,
as applicable, Project Manager.

2) Printing expenses paid to outside contractors; to the extent such contractors and
reproduction rates have been approved by the COUNTY and/or DISTRICT, as
applicable, Project Manager.

3) Other actual costs and/or payments specifically approved and authorized in writing by
the COUNTY and/or DISTRICT, as applicable, Project Manager and actually incurred
by A/E in performance of this Contract.

4) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY
and/or DISTRICT, as applicable, Project Manager and are subject to the following
restrictions:

a) Reimbursement of mileage for the business use of a personal vehicle during the
conduct of business within the Scope of Services of this CONTRACT shall be
based on the Internal Revenue Service Standard Mileage Rate in effect at the time.
Mileage between the A/E’s “Home Based” office location and OC Public Works
location, as well as mileage within OC Public Works property will not be
reimbursed.

b) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials
associated with them will not be reimbursed.

c) Cost of cellular phones, cell phone usage plans and usage minutes, and other
mobile communication devices will not be reimbursed.

All reimbursable expenses must be itemized on A/E invoice(s) and documented with
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VII.

VIII.

receipts. Receipts for reimbursable expenses must be submitted with all A/E invoices.
Invoices for reimbursable expenses without back-up receipts will not be paid. A/E is
responsible for submitting reimbursable invoices in a format that is acceptable to the
COUNTY and/or DISTRICT, as applicable. Reimbursable items shall be charged at cost.
Any third-party or subcontractor services shall also be charged at cost; no mark-ups will
be allowed.

PAYMENT TERMS: Invoices are to be submitted in arrears, after services have been
completed, to the address specified below. Payment will be net thirty (30) days after receipt
of an invoice in a format acceptable to the COUNTY and/or DISTRICT, as applicable.
Invoices shall be verified and approved by COUNTY and/or DISTRICT, as applicable, and
subject to routine processing requirements. The responsibility for providing an acceptable
invoice to COUNTY and/or DISTRICT, as applicable, for payment rests with A/E.
Incomplete or incorrect invoices are not acceptable and will be returned to the A/E for
correction.

Billing shall cover services and/or goods not previously invoiced. The A/E shall reimburse
the COUNTY and/or DISTRICT, as applicable, for any monies paid to the A/E for goods or
services not provided or when goods or services do not meet the CONTRACT requirements.

Payments made by COUNTY and/or DISTRICT, as applicable, shall not preclude the right
of COUNTY and/or DISTRICT, as applicable, from thereafter disputing any items or
services involved or billed under this CONTRACT and shall not be construed as acceptance
of any part of the goods or services.

INVOICING INSTRUCTIONS: The A/E will provide an invoice on the A/E’s letterhead. Each
invoice will have a unique number and will include the following information:

A/E’s name and address

A/E’s remittance address, if different from (A), above

Name of COUNTY and/or DISTRICT, as applicable, agency/department
Delivery/service address

CONTRACT number

Service Date

Description of Services

Total

Taxpayer ID number

TIOMMmMOOm>

Invoices and support documentation are to be forwarded to:

OC Public Works
Procurement Services

Attn: Accounts Payable
300 N. Flower St., 8th Floor
Santa Ana, CA 92703

AJ/E has the option of receiving payment directly to their bank account via an Electronic
Fund Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also
receive Electronic Remittance Advice with the payment details via email. An email
address will need to be provided to the COUNTY and/or DISTRICT, as applicable, via an
EFT Authorization Form. To request a form, please contact the DPA.
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Attachment B

County of Orange, OC Public Works MA-080-16011291
Pacific Advanced Civil Engineering, Inc.

ATTACHMENT C
STAFFING PLAN

1. A/E KEY PERSONNEL

Licenses/
Name Class_ificat_ion/ Year§ of Qertifica_tions
Designation Experience (include license
number)
Mark Krebs, PE Principal / QA/QC 27 PE #49292
Bruce Phillips, MS, PE | FroJect Director / 34 PE #38635
Principal
Iigrégtxlgnsek, PhD, PE, Sr. Consulting Engineer 25 ZE#GSSGL LEED
Andrew Ronnau, PhD, PE | Project Manager 15 PE #72852
Andrew Komor, MS, PE | Sr. Consulting Engineer 15 PE #64928
Jose Cruz, MS, PE Project Manager 12 PE #72249
Jonathan Howse, PE Project Engineer 4 PE #84981
Jenny Robinet, MS, PE Project Engineer 3 PE #85118
Kenny Hyman, MS, PE Project Engineer 5 PE #84082

AJE understands that the personnel represented as assigned to the CONTRACT must remain
working on the CONTRACT throughout the duration of the CONTRACT unless otherwise
requested or approved by the COUNTY and/or DISTRICT, as applicable. Substitution or
addition of A/E’s key personnel in any given category or classification shall be allowed only
with prior written approval of the COUNTY and/or DISTRICT, as applicable, Project
Manager. Note: The written approval of substituted A/E Key Personnel is for departmental
use only and shall not be used for auditing purposes outside OC Public Works.

A/E may reserve the right to involve other A/E personnel, as their services are required. The
specific individuals will be assigned based on the need and timing of the service/classification
required. Assignment of additional key personnel shall be subject to COUNTY and/or
DISTRICT, as applicable, Project Manager written approval. Note: The written approval of
additional A/E Key Personnel is for departmental use only and shall not be used for auditing
purposes outside OC Public Works. COUNTY and/or DISTRICT, as applicable, reserves the
right to have any AJ/E personnel removed from providing services to COUNTY and/or
DISTRICT, as applicable, under this CONTRACT. COUNTY and/or DISTRICT, as
applicable, is not required to provide any reason for the request for removal of any A/E
personnel.

2. SUBCONTRACTOR(S) (IF APPLICABLE)

Listed below are subcontractor(s) anticipated by A/E to perform services specified in
Attachment A. Substitution or addition of A/E’s subcontractors in any given project function
shall be allowed only with prior written approval of the COUNTY and/or DISTRICT’S Project
Manager, as applicable.
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Attachment B

County of Orange, OC Public Works MA-080-16011291
Pacific Advanced Civil Engineering, Inc.

Contact Name and

Telephone Number Project Function

Company Name & Address

Psomas Biological Assessment,
3 Hutton Centre Drive, Suite 200, | Brad R. Blood, PhD, Environmental Restoration,

Santa Ana, CA 92707, Irvine, CA | Phone: 714-753-7573 | CEQA/NEPA, and Regulatory
92618 US Permitting Services
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