Attachment H
County of Orange, OC Public Works MA-080-17011774

Project Dimensions, Inc.

CONTRACT

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of identification

hereby numbered MA-080-17011774, and dated day of , 20 is

BY AND BETWEEN County of Orange, a political subdivision of the State of
California, hereinafter referred to as “COUNTY”

AND Project Dimensions, Inc., a California Corporation,
hereinafter referred to as “A-E”,

which are sometimes individually referred to as “PARTY” or collectively referred to as “PARTIES”.

RECITALS

WHEREAS, COUNTY requires professional services to accomplish projects and/or services
(“PROJECTS/SERVICES”) as described in MA-080-17011774 Scope Of Work for On-Call Contract
Administration - Project Management Support Services (Maintenance Projects), hereinafter referred to as
“Attachment A,” attached hereto and incorporated herein by reference; and

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of
California for the practice of specialized A-E services per the attached Scope of Work.

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows:
1. GENERAL

1.1. Retainer

1.1.1. COUNTY does hereby retain A-E to perform the PROJECTS/SERVICES as required by
this CONTRACT.

1.1.2. A professional, duly registered in the State of California, who shall be assigned to
PROJECTS/SERVICES and whose services are offered by A-E and accepted by COUNTY
is Jonathan Conk.

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the
PROJECTS/SERVICES specified; and, it is agreed that only the following firms or
independent  consultants/contractors are to be employed to provide these
PROJECTS/SERVICES, and that the aggregate money value of their
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the total
amount of PROJECTS/SERVICES required under this CONTRACT:

a. N/A

1.1.4. Consultants/contractors may be substituted and/or added by mutual CONTRACT of A-E
and the Director, County of Orange, OC Public Works or his designee, hereinafter referred
to as “DIRECTOR”.
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1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the
performance of its own responsibilities pursuant to this CONTRACT. However, all
consultants/contractors independently contracting with COUNTY shall be independently
liable to COUNTY for the performance of the work pursuant to their agreements, and A-
E shall have no liability for work by contractors independently contracting with COUNTY.

1.2.  Projects/Services
1.2.1. Description of PROJECTS/SERVICES

a. PROJECT/SERVICES to be performed by A-E shall consist of the work as
specified herein and as required in Attachment A. If in the event Attachment A
shall be in conflict with any provision of this CONTRACT, the wording as set
forth in Attachment A shall prevail.

b. A-E shall be responsible for submitting all PROJECTS/SERVICES to COUNTY
in a form which has been thoroughly reviewed and checked for completeness,
accuracy and consistency by the registered professional named in Section 1.1.2
herein; and, any PROJECTS/SERVICES not meeting this requirement will be
returned to A-E prior to review by COUNTY.

1.2.2. Design Criteria and Standards

All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria
and standards set forth by the DIRECTOR.

1.2.3. Scheduling

a. Concurrently with the work of the CONTRACT, A-E shall prepare a progress work
schedule and within five (5) working days from the date of receipt of individual
assignments from COUNTY, A-E shall submit to COUNTY two (2) copies of a
progress work schedule which shall delineate dates of commencement and
completion of the various phases of PROJECTS/SERVICES assignments. A-E
schedule shall include required COUNTY review period(s) set forth herein. An
approved copy of the progress schedule will be returned to A-E.

b.  A-Eshall allow at least five (5) working days for COUNTY review of progress work
schedule. In planning work A-E should anticipate and allow ten (10) working days
for COUNTY review of each submittal required in Attachment A.

c.  A-E shall meet (if applicable- insert “on an “as-needed” basis as determined by
DIRECTOR™) or at least once every four (4) weeks with COUNTY to review
progress of work, adherence to progress schedule, coordination of work, scheduling
of seminars, if needed, and to resolve any problems that may develop.

d.  Within five (5) working days of each meeting, A-E shall prepare a brief

memorandum summarizing the results of the meeting and shall submit it to
COUNTY for concurrence.
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Amendment #1
Changed dollar amount
to $1,000,000.

Amendment #1
Replaced
“$100,000” with
$200,000 per 2019
DCPM

C016917

1.3.

1.3.1.

1.3.2.

1.4.

1.4.1.

1.5.

1.5.1.

1.5.2.

1.5.3.

e. A-E shall complete all the work of PROJECTS/SERVICES and obtain all approvals
by the COUNTY within the time frame indicated in Attachment A except A-E shall
not be responsible for any delay beyond the control of A-E.

f. In the event A-E fails to complete the work and obtain the approval of DIRECTOR
in the time allowed, COUNTY shall have the option of completing the work by its
own forces or by contract with another firm. The time allowed for A-E to complete
the PROJECTS/SERVICES pursuant to this CONTRACT shall be extended for
delay caused by COUNTY in completing its work pursuant to this CONTRACT
which delay exceeds the agreed COUNTY review and/or approval time periods.

Assistance by COUNTY STAFF

COUNTY shall assign an appropriate staff member to work with A-E in connection with
the work of this CONTRACT. Said staff member's duties will consist of the giving of
advice and consultations, assisting A-E in negotiations with other public agencies and
private parties, miscellaneous items which in the judgment of A-E or COUNTY's staff
warrant attention, and all other duties as may be described in Attachment A.

All of the above activities, however, shall be the primary responsibility of A-E to schedule,
initiate and carry through to completion.

Amendment #1

Term and Maximum Compensation

Replaced “three” with “two” and (3) with (2)
under Term and Maximum Compensiation

The term of this CONTRACT is for three two (3} (2) years, commencing upon Board of
Supervisor approval, with a maximum allowable compensation of one million five-hundred
thousand dollars ($1,5000,000), with the option to renew for two (2) additional years, with
Board-approval: except as permitted in Paragraph 1.5 below.

A-E Compensation and Extra Work

For the PROJECTS/SERVICES authorized under this CONTRACT, A-E shall be
compensated in accordance with the following:

For completion and approval of all PROJECTS/SERVICES where “Extra Work” (defined
as changes in approved portions of the PROJECT/SERVICES required by and ordered in
writing by DIRECTOR which changes constitute a change in or departure from said
approved portions of PROJECTS/SERVICES) is not authorized, compensation including
reimbursables shall be described and payable as stipulated in Fee Schedule, herein after
referred to as “Attachment B”, attached hereto and incorporated herein by reference.

Where extra work is authorized for PROJECTS/SERVICES:

a. The amount for Extra Work shall be determined using Attachment B. Extra Work
shall be required by and ordered in writing by DIRECTOR. If this CONTRACT is
not approved by the Board of Supervisors, any change that increases the
cumulative CONTRACT price beyond $2200,000 must be approved by the Board.
Increases in the CONTRACT amount for services within the existing scope of
work may be granted by the DIRECTOR where the amount does not exceed 25
percent of the existing CONTRACT price or $£200,000, whichever is less.

b. A-E's billing for the Extra Work shall include but not be limited to names of A- E's
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staff employed in the Extra Work, classification of employees and number of hours
worked.

1.5.4. For partial completion of work of PROJECTS/SERVICES followed by default on part of
A-E:

a. For failure to complete and secure approval of the first required submittal, there
shall be no compensation.

b. For failure to complete and secure approval of other authorized phases, A-E shall,
upon completion of PROJECTS/SERVICES by others, be entitled to receive
compensation based on approved work of PROJECTS/SERVICES not to exceed
the amounts specified in Attachment A for that particular submittal, plus the
reasonable value as determined by COUNTY of the non-approved work; provided,
however, that if the cost to COUNTY to complete the contract exceeds the amount
specified herein, A-E shall be liable to COUNTY for such excess costs attributable
to A-E's breach of the CONTRACT.

2. LABOR
2.1 Non-Employment of COUNTY Personnel

2.1.1  A-E agreesthat it will neither negotiate, offer, or give employment to any full-time, regular
employee of COUNTY in professional classifications of the same skills required for the
performance of this CONTRACT who is involved in this Project in a participatory status
during the life of this CONTRACT regardless of the assignments said employee may be
given or the days or hours employee may work.

2.1.2  Nothing in this CONTRACT shall be deemed to make A-E, or any of A-E’s employees or
agents, agents or employees of the COUNTY. A-E shall be an independent contractor and
shall have responsibility for and control over the details and means for performing the
work, provided that A-E is in compliance with the terms of this CONTRACT. Anything in
the CONTRACT which may appear to give COUNTY the right to direct A-E as to the
details of the performance of the work or to exercise a measure of control over A-E shall
mean that A-E shall follow the desires of COUNTY, only in the results of the work.

2.2 Non-Discrimination

2.2.1 In the performance of this CONTRACT, A-E agrees that it will comply with the
requirements of the California Labor Code and not engage nor permit any subcontractors
to engage in discrimination in employment of persons because of the race, religious creed,
color, national origin, ancestry, physical disability, mental disability, medical condition,
marital status, or sex of such persons.

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties
imposed for a violation of the California Labor Code.
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2.3 Employee Eligibility Verification

2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations
regarding the employment of aliens, and others and that all its employees performing work
under this CONTRACT meet the citizenship or alien status requirement set forth in Federal
statutes and regulations. A-E shall obtain, from all employees performing work hereunder,
all verification and other documentation of employment eligibility status required by
Federal or State statutes and regulations, including but not limited to, the Immigration
Reform and Control Act of 1986, 8 U.S.C. 8 1324 et seq., as they currently exist and as
they may be hereafter amended. A-E shall retain all such documentation for all covered
employees for the period prescribed by the law.

24 Independent Contractor

2.4.1 As referenced in Section 2.1.2 of this CONTRACT, A-E shall be considered an
independent contractor.

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’
compensation or other fringe benefits of any kind through COUNTY.

25 Conflict of Interest Contractor Personnel

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict with the best interests of the COUNTY. This obligation shall
apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier contractors; and third
parties associated with accomplishing work and PROJECTS/SERVICES
hereunder.

25.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its
employees or agents from: making, receiving, providing or offering gifts, entertainment,
payments, loans or other considerations which could be deemed to appear to influence
individuals to act contrary to the best interests of the COUNTY.

2.6. Labor Code Notice

2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code
1770 et seq. if the work performed is considered a “public works” under California Labor
Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial
Relations for clarification if the A-E is unsure if some or any of the work performed
under this CONTRACT qualifies as “public works”.

3. INSURANCE

3.1.1 Prior to the provision of services under this CONTRACT, the A-E agrees to purchase all
required insurance at A-E’s expense, including all endorsements required herein, necessary
to satisfy the COUNTY that the insurance provisions of this CONTRACT have been
complied with. A-E agrees to keep such insurance coverage, Certificates of Insurance, and
endorsements on deposit with the COUNTY during the entire term of this CONTRACT.
In addition, all subcontractors performing work on behalf of A-E pursuant to this
CONTRACT shall obtain insurance subject to the same terms and conditions as set forth
herein for A-E.
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3.1.2  A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this
CONTRACT shall be covered under A-E's insurance as an Additional Insured or maintain
insurance subject to the same terms and conditions as set forth herein for A-E. A-E shall
not allow subcontractors to work if subcontractors have less than the level of coverage
required by COUNTY from A-E under this CONTRACT. It is the obligation of A-E to
provide notice of the insurance requirements to every subcontractor and to receive proof of
insurance prior to allowing any subcontractor to begin work. Such proof of insurance must
be maintained by A-E through the entirety of this CONTRACT for inspection by COUNTY
representative(s) at any reasonable time.

3.1.3  All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars
($50,000) shall specifically be approved by the County's Risk Manager, or designee, upon
review of A-E's current audited financial report. If A-E's SIR is approved, A-E, in
addition to, and without limitation of, any other indemnity provision(s) in this
CONTRACT, agrees to all of the following:

1 In addition to the duty to indemnify and hold the COUNTY harmless against any
and all liability, claim, demand or suit resulting from A-E's, its agents, employee's
or subcontractor's performance of this CONTRACT, A-E shall defend the
COUNTY at its sole cost and expense with counsel approved by Board of
Supervisors against same; and

2 A-E's duty to defend, as stated above, shall be absolute and irrespective ofany duty
to indemnify or hold harmless; and

3 The provisions of California Civil Code Section 2860 shall apply to any and all
actions to which the duty to defend stated above applies, and the A-E's SIR
provision shall be interpreted as though the A-E was an insurer and the COUNTY
was the insured.

3.1.4 If the A-E fails to maintain insurance acceptable to the COUNTY for the full term of this
CONTRACT, the COUNTY may terminate this CONTRACT.

A Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size
Category as determined by the most current edition of the Best's Key Rating
Guide/Property-Casualty/United States or ambest.com). It is preferred, but
not mandatory, that the insurer be licensed to do business in the state of
California (California Admitted Carrier).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the
CEO/Office of Risk Management retains the right to approve or reject a carrier
after a review of the company's performance and financial ratings.

2. The policy or policies of insurance maintained by the A-E shall provide the
minimum limits and coverage as set forth below:
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Coverage Minimum Limits
Commercial General Liability $1,000,000 per occurrence
$2,000,000 aggregate

Automobile Liability including converge for | $1,000,000 per occurrence
owned, non-owned and hired vehicles

Workers” Compensation Statutory

Employers’ Liability Insurance $1,000,000 per occurrence

Professional Liability $1,000,000 per claims made
Or per occurrence
$2,000,000 aggregate

Required Coverage Forms

1. The Commercial General Liability coverage shall be written on Insurance
Services Office (1SO) form CG 00 01, or a substitute form providing liability
coverage as broad.

1. The Business Auto Liability coverage shall be written on ISO form CA 00
01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability
coverage as broad.

Required Endorsements

1. The Commercial General Liability policy shall contain the following
endorsements, which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033
or a form at least as broad naming the County of Orange, its elected and
appointed officials, officers, employees and agents as Additional
Insureds, or provide blanket coverage, which will state As Required By
Written Contract.

a. A primary non-contributing endorsement using ISO Form CG 20 01 0413,
or a form at least as broad evidencing that the A-E’s insurance is primary
and any insurance or self-insurance maintained by the County of Orange
shall be excess and non-contributing.

1. The Pollution Liability policy shall contain the following endorsements, which
shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement naming the County of Orange, its
elected and appointed officials, officers, employees and agents as
Additional Insureds.

a. A primary non-contributing evidencing that the A-E’s insurance is primary
and any insurance or self-insurance maintained by the County of Orange
shall be excess and non-contributing.

2. The Workers’ Compensation policy shall contain a waiver of subrogation
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INDEMNITY

10.

11.

endorsement waiving all rights of subrogation against the County of Orange,
its elected and appointed officials, officers, employees and agents, or provide
blanket coverage, which will state AS REQUIRED BY WRITTEN
CONTRACT.

All insurance policies required by this CONTRACT shall waive all rights of
subrogation against the County of Orange, its elected and appointed officials,
officers, employees and agents when acting within the scope of their
appointment or employment.

A-E shall notify COUNTY in writing within thirty (30) days of any policy
cancellation and ten (10) days for non-payment of premium and provide a copy
of the cancellation notice to COUNTY. Failure to provide written notice of
cancellation may constitute a material breach of the CONTRACT, upon which
the COUNTY may suspend or terminate this CONTRACT.

If A-E’s Professional Liability policy is a "claims made" policy, A-E shall
agree to maintain professional liability coverage for two (2) years following
completion of CONTRACT.

The Commercial General Liability policy shall contain a severability of
interests clause (standard in the 1ISO CG 001 policy).

Insurance certificates should be forwarded to the agency/department address
listed on the solicitation.

If the A-E fails to provide the insurance certificates and endorsements within
seven (7) days of notification by CEO/Purchasing or the agency/department
purchasing division, award may be made to the next qualified vendor.

COUNTY expressly retains the right to require A-E to increase or decrease
insurance of any of the above insurance types throughout the term of this
CONTRACT. Any increase or decrease in insurance will be as deemed by
County of Orange Risk Manager as appropriate to adequately protect
COUNTY.

COUNTY shall notify A-E in writing of changes in the insurance
requirements. If A-E does not deposit copies of acceptable Certificates of
Insurance and endorsements with COUNTY incorporating such changes
within thirty (30) days of receipt of such notice, this CONTRACT may be in
breach without further notice to A-E, and COUNTY shall be entitled to all
legal remedies.

The procuring of such required policy or policies of insurance shall not be
construed to limit A-E's liability hereunder nor to fulfill the indemnification
provisions and requirements of this CONTRACT, nor act in any way to reduce
the policy coverage and limits available from the insurer.

MPLIANCE

4.1 A-E shall indemnify, defend with counsel approved in writing by COUNTY, and hold
harmless, the COUNTY, its agents, officers, and employees from employer
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sanctions and any other liability which may be assessed against A-E or the COUNTY
or both in connection with any alleged violation of any Federal or State statutes or
regulations pertaining to the eligibility for employment of any persons performing
work under this CONTRACT.

4.2 All PROJECTS/SERVICES submitted by A-E shall be complete and shall be carefully
checked prior to submission. A-E understands that COUNTY"s checking is discretionary,
and A-E shall not assume that COUNTY will discover errors and/or omissions. If
COUNTY discovers any errors or omissions prior to approving A-E's
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A-E for
correction. Should COUNTY or others discover errors or omissions in the work submitted
by A-E after COUNTY's approval thereof, COUNTY's approval of A-E's
PROJECTS/SERVICES shall not be used as a defense by A-E.

4.3 Indemnification

4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by COUNTY, and
hold COUNTY, the County of Orange (“COUNTY”), their elected and appointed
officials, officers, employees, agents and those special districts and agencies which
COUNTY’S Board of Supervisors acts as the governing Board
(“COUNTY INDEMNITEES”) harmless from any claims, demands or liability of any
kind or nature, including but not limited to personal injury or property damage,
arising out of, pertaining to, or relating to the negligence, recklessness, or willful
misconduct of the A-E. If judgment is entered against A-E and COUNTY by a court
of competent jurisdiction because of the concurrent active negligence of A-E and
COUNTY or COUNTY INDEMNITEES, A-E and COUNTY agree that liability will
be apportioned as determined by the court. Neither party shall request a jury
apportionment. Notwithstanding anything stated above, nothing contained herein
shall relieve A-E of any insurance requirements or obligations created elsewhere in
this CONTRACT.

4.4 Bills and Liens

4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in
performance of the work. A-E shall not permit any lien or charge to attach to the work or
the premises, but if any does so attach, A-E shall promptly procure its release and, in
accordance with the requirements of the indemnification paragraph above,
indemnify, defend, and hold COUNTY harmless and be responsible for payment of
all costs, damages, penalties and expenses arising from or related thereto.

4.5 Compliance with Laws

45.1 A-E represents and agrees that services to be provided under this CONTRACT shall fully
comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances,
requirements, and regulations (collectively “laws”), including, but not limited to those
issued by COUNTY in its governmental capacity and all other laws applicable to the
PROJECTS/SERVICES at the time PROJECTS/SERVICES are provided to and accepted
by COUNTY.

45.2 A-E acknowledges that COUNTY is relying on A-E for such compliance, and pursuant to
the requirements of the indemnification paragraph above, A-E agrees that it shall defend,
indemnify and hold COUNTY and COUNTY INDEMNITEES harmless
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from all liability, damages, costs and expenses arising from or related to a violation
of such laws.

5. TERMINATION
5.1 Termination of Contract for Cause

5.1.1 If A-E breaches any of the covenants or conditions of this CONTRACT, COUNTY shall
have the right to terminate this CONTRACT upon ten (10) days written notice prior to the
effective day of termination.

5.1.2  A-E shall have the opportunity to cure the alleged breach prior to termination.

5.1.3 Inthe event the alleged breach is not cured by A-E prior to termination, all work performed
by A-E pursuant to this CONTRACT, which work has been reduced to plans or other
documents, shall be made available to COUNTY.

5.2 Termination for Convenience

5.2.1 Notwithstanding any other provision of the CONTRACT, COUNTY may at any time, and
without cause, terminate this CONTRACT in whole or in part, upon not less than seven (7)
calendar days’ written notice to the A-E. Such termination shall be effected by delivery to
the A-E of a notice of termination specifying the effective date of the termination and the
extent of the Work to be terminated.

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other
direction as may be specified in the notice or as provided subsequently by COUNTY.

5.2.3 COUNTY shall pay the A-E for the Work completed prior to the effective date of the
termination, and such payment shall be the A-E’s sole remedy under this CONTRACT.

5.24 Under no circumstances will A-E be entitled to anticipatory or unearned profits,
consequential damages, or other damages of any sort as a result of a termination or partial
termination under this Paragraph.

5.25 A-Eshall insert in all subcontracts that the subcontractor shall stop work on the date of and
to the extent specified in a notice of termination, and shall require subcontractors to insert
the same condition in any lower tier subcontracts.

5.3 Breach of Contract

5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of
this CONTRACT shall be a material breach of this CONTRACT. In such event, in addition
to any other remedies available at law, in equity, or otherwise specified in this
CONTRACT, the COUNTY may:

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter
time that may be specified in this CONTRACT within which to cure the breach;

b. discontinue payment to the A-E for and during the period in which the A-E is in breach;
and

C016917 Page 10 of 30



Attachment H
County of Orange, OC Public Works MA-080-17011774
Project Dimensions, Inc.

c. offset those monies disallowed pursuant to the above, against any monies billed by the
A-E but yet unpaid by the COUNTY.

54 Default

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this
CONTRACT should fail to conform to the specifications therein within one (1) calendar
year from the COUNTY’s acceptance of the equipment or service, or any performance
period specifically specified within the specifications or CONTRACT, whichever is
greater, the COUNTY may reject same, and it shall become the duty of the A-E to reclaim
and remove the items without expense to the COUNTY and to immediately replace all such
rejected equipment or service with others conforming to such specifications, provided that
should the A-E fail, neglect or refuse to do so within one hundred and twenty (120) calendar
days, the COUNTY shall have the right to purchase on the open market a corresponding
guantity of any such equipment or service and to deduct from any monies due or that may
thereafter become due to the A-E the difference between the price specified in this
CONTRACT and the actual cost to the COUNTY.

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or
service, the same conditions as to the rights of the COUNTY to purchase on the open
market and to reimbursement set forth above shall apply, except as otherwise provided in
this CONTRACT.

5.4.3 In the event of the cancellation of this CONTRACT, either in whole or in part, by reason
of the default or breach by the A-E, any loss or damage sustained by the COUNTY in
procuring any equipment or service which the A-E agreed to supply under this
CONTRACT shall be borne and paid for by the A-E.

5.4.4 Default shall include failure to carry out any of the requirements of this CONTRACT,
including, but not limited to not providing enough properly skilled workers or proper
materials, persistently disregarding laws and or ordinances, not proceeding with the
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any
provision of this CONTRACT.

5.4.5 Upon termination of the CONTRACT with A-E, the COUNTY may begin negotiations
with a third-party A-E to provide goods and/or PROJECTS/SERVICES as specified in this
CONTRACT.

5.4.6 The right of either party to terminate this CONTRACT hereunder shall not be affected in
any way by its waiver of or failure to take action with respect to any previous default.

6. MISCELL ANEQOUS
6.1 Laws to be Observed
6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all
federal, state and local laws, ordinances and regulations in any manner affecting the

conduct of the PROJECTS/SERVICES.

6.2 Award of Construction Contract and Other Future Contracts
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6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political Reform
Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as an impermissible
conflict of interest, the award of a contract for the construction of the project(s) on which
A-E performed architectural-engineering services under this A-E CONTRACT. A-E is
hereby informed that these statutes and regulations could also prohibit the award to A-E of
design or other contracts on future phases related to tasks performed by A-E under this
CONTRACT. This prohibition applies also to a subcontractor of or parent company of the
firm that performed architectural-engineering tasks under this CONTRACT.

6.3 Amendments

6.3.1 No alteration or variation of the terms of this CONTRACT shall be valid unless made in
writing and signed by the parties; no oral understanding or agreement not incorporated
herein shall be binding on either of the parties; and no exceptions, alternatives, substitutes
or revisions are valid or binding on COUNTY unless authorized by COUNTY in writing.

6.4 Successors and Assigns

6.4.1 The terms and provisions of this CONTRACT shall be binding upon and inure to the benefit
of the parties hereto and their successors and assigns.

6.5 Entirety

6.5.1 This CONTRACT contains the entire agreement between the parties with respect to the
matters provided for herein.

6.6 Severability

6.6.1 If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or
unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT
shall be given effect to the fullest extent reasonably possible.

6.7 Binding Obligation

6.7.1 The PARTIES to this CONTRACT represent and warrant that this CONTRACT has been
duly authorized and executed and constitutes the legally binding obligation of their
respective organization or entity enforceable in accordance with its terms.

6.8 Governing Law and Venue

6.8.1 This CONTRACT has been negotiated and executed in the State of California and shall be
governed by and construed under the laws of the State of California. In the event of any
legal action to enforce or interpret this CONTRACT, the sole and exclusive venue shall be
a court of competent jurisdiction located in Orange County, California, and the PARTIES
hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding
Code of Civil Procedure, Section 394.

6.8.2 The PARTIES specifically agree that by soliciting and entering into and performing
PROJECTS/SERVICES under this CONTRACT, the A-E shall be deemed to constitute
doing business within Orange County from the time of solicitation of work, through the
period when all PROJECTS/SERVICES under this CONTRACT is completed, and
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continuing until the expiration of any applicable limitations period.

6.9 Chid-SuppertEnforcement Reguirements Intentionally Omitted

Amendment #1
Removed
requirement for
Child Support
Enforcement.No
longer required by
Contract.

6.10  Ownership of Documents

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications,
proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting
under the supervision of A-E pursuant to this CONTRACT, shall become the property of
COUNTY upon preparation by A-E and may be used by the COUNTY as it may require
without additional cost to the COUNTY.

6.10.2 COUNTY shall not be limited in any way to its use thereof at any time, including the
release of this data to third parties. A-E shall be held harmless for release of such data as
may be prepared or created under this CONTRACT to any third party. If A-E and/or anyone
acting under the supervision of A-E should later desire to use any of the data prepared in
connection with this CONTRACT, A-E shall first obtain the written approval of COUNTY.

6.11 Confidentiality

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all
written or other information submitted to A-E in connection with the performance of this
CONTRACT shall be held confidential by A-E and/or anyone acting under the supervision
of A-E and shall not, without the prior written consent of COUNTY, be used for any
purposes other than the performance of the PROJECTS/SERVICES described in
Attachment A, nor be disclosed to any person, partnership, company, corporation or
agency, not connected with the performance of the PROJECTS/SERVICES.

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California
shall be deemed confidential.

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or
insignia, photographs of the work, or any other publicity pertaining to the work in any
magazine, trade paper, newspaper, or other medium without the express written consent of
COUNTY.

6.12  Publication
6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs,

maps or graphs, including graphic art work, resulting from performance or prepared in
connection with this CONTRACT, are to be released by A-E and/or anyone acting under
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the supervision of A-E to any person, partnership, company, corporation, or agency,
without prior written approval by the COUNTY, except as necessary for the performance
of the services of this CONTRACT. All press contacts, including graphic display
information to be published in newspapers, magazines, etc., are to be administered only
after COUNTY approval.

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media
in connection with either the award of this CONTRACT or any subsequent amendment of,
or effort under this CONTRACT. A-E must first obtain review and approval of said media
contact from the COUNTY through the COUNTY’S Project Manager. Any requests for
interviews or information received by the media should be referred directly to the
COUNTY. A-E’s are not authorized to serve as a media spokespersons for COUNTY
projects without first obtaining permission from the COUNTY Project Manager.

6.13  Records and Audit/Inspections

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed
by A-E in the performance of this CONTRACT.

6.13.2 Within ten (10) days of COUNTY's written request, A-E shall allow COUNTY or
authorized State or Federal agencies or any duly authorized representative to have the right
to access, examine, audit, excerpt, copy or transcribe any pertinent transaction, activity,
time cards or other records relating to this CONTRACT.

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and
proprietary data for a period of three (3) years after termination or completion of the
CONTRACT or until resolution of any claim or dispute between the PARTIES, whichever
is later.

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this CONTRACT shall be
forwarded within a reasonable period of time not to exceed sixty (60) days to its successor
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to
COUNTY.

6.14  Notices

6.14.1 Any and all notices, requests, demands and other communications contemplated, called
for, permitted, or required to be given hereunder shall be in writing, except through the
course of the PARTIES’ project managers’ routine exchange of information and
cooperation during the PROJECTS/SERVICES.

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt,
or no greater than four (4) calendar days after being mailed by U. S. certified or registered
mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing
shall count as the first day.

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein

or such other address as the parties hereto may designate by written notice from time to
time in the manner aforesaid.
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For A-E:
Project Dimensions, Inc.
4 Park Plaza, Suite 700
Irvine, CA 92614
Attn:  Jonathan Conk
Phone: 949-476-2246
E-mail: jconk@projectdimensions.com

For COUNTY:
OC Public Works/ A & E Project Management
1143 E-Fruit-St; 601 N. Ross Street

Amendment #1

Edited address due Santa Ana, CA 92762 92701

to move in Attn: Scott Dessort

locations Phone: 714-667-3288
E-mail: scott.dessort@ocpw.ocgov.com
Amendment#1 | ¢ OC Public Works Propurement Services

Replaced buyer no 300-N-Flower St-Suite- 838 601 N. Ross Street, 4™ floor
|0nger with County Santa Ana, CA82703 92701

and updated Attn: Jeanifer-Saldana Dana Varela

~ contact Phone: 714-667-3288 8829

information. E-mail:  jennifersaldanadana.varela@ocpw.ocgov.com

6.15  Attorney's Fees

6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or
where any provision hereof is validly asserted as a defense, each party shall bear its own
attorney’s fees, costs and expenses.

6.16 Interpretation

6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and
knowledgeable in the matters dealt with in this CONTRACT.

6.16.2 In addition, each PARTY has been represented by experienced and knowledgeable
independent legal counsel of their own choosing, or has knowingly declined to seek such
counsel despite having the opportunity to do so.

6.16.3 Each PARTY further acknowledges that they have not been influenced to any extent
whatsoever in executing this CONTRACT by any other PARTY hereto or by any person
representing them, or both.

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal
decision that would require interpretation of any ambiguities in this CONTRACT against
the PARTY that has drafted it is not applicable and is waived.

6.16.5 The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect
the purpose of the PARTIES and this CONTRACT.

6.17 Headings

6.17.1 The various headings and numbers herein, the grouping of provisions of this CONTRACT
into separate clauses and paragraphs, and the organization hereof are for
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the purpose of convenience only and shall not limit or otherwise affect the meaning hereof.
6.18  Acceptance

6.18.1 Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed complete
unless in writing and until all the services have actually been received, inspected, and tested
to the satisfaction of COUNTY.

6.19 Changes

6.19.1 A-E shall make no changes in the work or perform any additional work without the
COUNTY'’S specific written approval.

6.20  Assignment

6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs,
successors, executors, administrators and assigns of the parties. Furthermore, neither the
performance of this CONTRACT nor any portion thereof may be assigned or sub-
contracted by A-E, by any means whatsoever including but not limited to acquisition by
merger, without the express written consent of COUNTY. Any attempt by A-E to assign
or sub-contract the performance or any portion thereof of this CONTRACT without the
express written consent of COUNTY shall be invalid and shall constitute a breach of this
CONTRACT.

6.21  Changes in Ownership

6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to
merger by acquisition, of A-E’s business prior to completion of this CONTRACT, the new
owners shall be required under terms of sale or other transfer to assume A-E’s duties and
obligations contained in this CONTRACT and to obtain the written approval of COUNTY
of such merger or acquisition, and complete the obligations and duties contained in the
CONTRACT to the satisfaction of COUNTY. A-E agrees to pay, or credit toward future
work, COUNTY s costs associated with processing the merger or acquisition.

6.22  Force Majeure

6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during any
delay beyond the time named for the performance of this CONTRACT caused by any act
of God, war, civil disorder, employment strike or other cause beyond its reasonable control,
provided A-E gives written notice of the cause of the delay to COUNTY within thirty-six
(36) hours of the start of the delay and A-E avails himself of any available remedies.

6.23  Calendar Days

6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days,
respectively, unless otherwise expressly provided.

6.24  Title to Data
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Paragraphs 6.30 &
6.30.1 added
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6.24.1 All materials, documents, data or information obtained from the COUNTY data files or
any COUNTY medium furnished to the A-E in the performance of this CONTRACT, will
at all times remain the property of the COUNTY. Such data or information may not be used
or copied for direct or indirect use by the A-E after completion or termination of this
CONTRACT without the express written consent of the COUNTY.

6.24.2 All materials, documents, data or information, including copies furnished by COUNTY
and loaned to A-E for his temporary use, must be returned to the COUNTY at the end of
this CONTRACT unless otherwise specified by the DIRECTOR.

6.25  Availability of Funds

6.25.1 The obligation of COUNTY is subject to the availability of funds appropriated for this
purpose, and nothing herein shall be construed as obligating the COUNTY to expend or as
involving the COUNTY in any contract or other obligation for future payment of money
in excess of appropriations authorized by law.

6.26  Contingency of Funding

6.26.1 A-E acknowledges that funding or portions of funding for this CONTRACT may also be
contingent upon receipt of funds from, and/or appropriation of funds by, the State of
California or other funding sources to COUNTY. If such funding and/or appropriations are
not forthcoming, or otherwise limited, COUNTY may immediately terminate or modify
this CONTRACT without penalty.

6.27 Contract Construction

6.27.1 The parties acknowledge that each party and its counsel have reviewed this CONTRACT
and that the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this CONTRACT
or any amendment or exhibits hereto.

6.28  Conflicts of Interest

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform
Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest
that may be materially affected by services provided under this Contract, (2) prohibits such
persons from making, or participating in making, decisions that could reasonably affect
such interest; and (3) may require the filing a Statement of Economic Interest (Form 700).

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall
constitute a material breach and is grounds for immediate termination of this Agreement
by County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify and hold
harmless County for any and all claims for damages resulting from Contractor’s violation
of this Section.

6.29  Usage

6.29.1 No guarantee is given by the COUNTY to A-E regarding usage of this CONTRACT. The
A-E agrees to supply services requested, as needed by the County of Orange, at prices listed
in the CONTRACT, regardless of quantity requested.

6.30 Woage Rates
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6.30.1 Contractor shall post a copy of the wage rates at the job site and shall pay the adopted
prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the
Labor Code of the State of California, the Board of Supervisors has obtained the general
prevailing rate of per diem wages and the general prevailing rate for holiday and overtime
work in this locality for each craft, classification, or type of workman needed to execute
this Contract from the Director of the Department of Industrial Relations. These rates are
on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the
office of County's OC Public Works/OC Facilities & Asset Management/A&E Project
Management or visit the website of the Department of Industrial Relations, Prevailing
Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the
provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code.

Amendment #1 6.31 Apprenticeship Requirements
Added paragraphs
D 6.31.1 The Contractor shall comply with Section 230.1(A), California Code of Regulations as

required by the Department of Industrial Relations, Division of Apprenticeship Standards
by submitting DAS Form to the Joint Apprenticeship Committee of the craft or trade in the
area of the site.

Amendment #1 6.32  Registration of Contractor
Added paragraphs
6.32 & 6.32.1 6.32.1 All contractors and subcontractors must comply with the requirements of Labor Code

Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids
cannot be accepted from unregistered contractors except as provided in Section 1771.1.
This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations. After award of the contract, Contractor and each Subcontractor shall
furnish electronic payroll records directly to the Labor Commissioner in the manner
specified in Labor Code Section 1771.4.

Amendment #1 6.33  Payroll Records
Added paragraphs
g-gg iﬂgggé 6.33.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code

Section 1776. Such compliance includes the obligation to furnish the records specified in
Section 1776 directly to the Labor Commissioner in an electronic format, or other format as
specified by the Commissioner, in the manner provided by Labor Code Section 1771.4.

6.33.2 The requirements of Labor Code Section 1776 provide, in summary:

Contractor and any Subcontractor(s) performing any portion of the work under this Contract
shall keep an accurate record, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker, or other employee employed
by Contractor or any Subcontractor(s) in connection with the work.

6.33.3 Each payroll record shall contain or be verified by a written declaration that it is made
under penalty of perjury, stating both of the following:

a. The information contained in the payroll record is true and correct.

b. The employer has complied with the requirements of Labor Code Sections 1771, 1811,
and 1815 for any work performed by his or her employees in connection with the Contract.
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Added
paragraphs

Amendment #1

6.33.4, 6.33.5,
6.33.6, 6.33.7

Amendment #1
Added
paragraphs 6.34
& 6.34.1

Amendment #1
Added
paragraphs 6.35,
6.35.1

Amendment #1
Added
paragraphs
6.35.2, 6.35.3,
6.35.4
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6.33.4 The payroll records shall be certified and shall be available for inspection at the principal
office of Contractor on the basis set forth in Labor Code Section 1776.

6.33.5 Contractor shall inform County of the location of the payroll records, including the street
address, city and county, and shall, within five working days, provide a notice of any change
of location and address of the records.

6.33.6  Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10
days in which to provide a certified copy of the payroll records subsequent to receipt of a
written notice requesting the records described herein. In the event that Contractor or any
Subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to
County, forfeit $100, or a higher amount as provided by Section 1776, for each calendar
day, or portion thereof, for each worker to whom the noncompliance pertains, until strict
compliance is effectuated. Contractor acknowledges that, without limitation as to other
remedies of enforcement available to County, upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement of the
California Department of Industrial Relations, such penalties shall be withheld from
progress payments then due Contractor. Contractor is not subject to a penalty assessment
pursuant to this section due to the failure of a subcontractor to comply with this section.

6.33.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code
Sections 1771 et seq., and shall pay workers employed on the Contract not less than the
general prevailing rates of per diem wages and holiday and overtime wages as determined
by the Director of Industrial Relations. Contractor shall post a copy of these wage rates at
the job site for each craft, classification, or type of worker needed in the performance of
this Contract, as well as any additional job site notices required by Labor Code Section
1771.4(b). Copies of these rates are on file at the principal office of County’s
representative, or may be obtained from the State Office, Department of Industrial
Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the Contract is federally
funded, Contractor and any Subcontractor(s) shall not pay less than the higher of these rates
or the rates determined by the United States Department of Labor.

6.34 Work Hour Penalty

6.34.1 Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's
work. Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor
shall forfeit to the County Twenty Five Dollars ($25) for each worker employed in the
execution of this Contract by the Contractor or by any subcontractor for each calendar day
during which such worker is required or permitted to work more than the legal day's or
week's work, except that work performed by employees of said Contractor and
subcontractors in excess of the legal limit shall be permitted without the foregoing penalty
upon the payment of compensation to the workers for all hours worked in excess of eight
hours per day of not less than 1-1/2 times the basic rate of pay.

6.35 Apprentices

6.35.1  The Contractor acknowledges and agrees that, if this Contract involves a dollar amount
greater than or a number of working days greater than that specified in Labor Code Section
1777.5, this Contract is governed by the provisions of Labor Code Section 1777.5. It shall
be the responsibility of the Contractor to ensure compliance with this Article and with
Labor Code Section 1777.5 for all apprenticeable occupations.
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6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as
indicated above, the Contractor and any subcontractors under him employing workers in
any apprenticeable craft or trade in performing any work under this Contract shall apply
to the applicable joint apprenticeship committee for a certificate approving the
Contractor or subcontractor under the applicable apprenticeship standards and fixing the
ratio of apprentices to journeymen employed in performing the work.

6.35.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as
indicated above, the Contractor and any subcontractor under him may be required to
make contributions to the apprenticeship program.

6.35.4 The Contractor and all subcontractors under him shall comply with Labor Code Section

1777.6 which Section forbids certain discriminatory practices in the employment of
apprentices.
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates opposite
their respective signatures:

PROJECT DIMENSIONS, INC.,

a California Corporation,

Date: By:

Signature

Print Name & Title

(If a corporation, the document must be signed by two corporate officers. The 1% must be either Chairman of
the Board, President or any Vice President.)

Date: By:
Signature

Print Name & Title

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial
Officer, or any Assistant Treasurer)

COUNTY OF ORANGE,
a political subdivision of the State of California

Date: By:

Print Name

Title:

APPROVED AS TO FORM
Office of the County Counsel
Orange County, California

By:
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ATTACHMENT A
SCOPE OF WORK

. INTRODUCTION

OC Public Works on behalf of the County of Orange (COUNTY) requires supplemental professional
services to meet workload demands and project scheduling commitments in relation to Architect-
Engineer (A-E) Contract Administration — Project Management (CA-PM) Support Services for
various projects. A-E is defined as an Architect or Engineer for Contract Administration — Project
Management. In order to supplement its existing resources, COUNTY intends to issue “On-Call CA-
PM Support Services” for use by OC Public Works on an "as-needed" basis. No specified amount of
work is guaranteed to A-E.

. GENERAL DESCRIPTION OF SERVICES

The A-E shall provide CA-PM Support Services, including estimating and scheduling support, cost
control, document control, and management of information to ensure timely and cost-effective capital
and/or maintenance-repair projects. The A-E shall also manage projects consisting of the repair and
refurbishment of COUNTY-owned, and/or leased facilities, and provide management of energy
retrofit efficiency projects.

The A-E will be contacted by COUNTY Project Manager or designee on an “as-needed” basis as
projects arise to provide CA-PM Support Services. Requirements will be discussed by both Parties
and then the A-E shall prepare a written Scope Statement that will include the specific work to be
performed, including the costs and time required to complete the project/task. COUNTY Project
Manager or designee will review the A-E’s Scope Statement, proceed with negotiation of task costs
and when satisfied, issue a Contract Task Order against this CONTRACT.

Orange County Public Works/Facilities Maintenance and Project Management (OCPW) are
responsible for most capital and maintenance-repair projects to provide safe County facilities to all
internal and external constituents of the County of Orange.

Capital projects are projects with construction costs typically greater than $175,000 which may
require community and stakeholder coordination, professional design services, environmental
documentation, regulatory permitting, and contract management services. Maintenance-repair
projects are typically under $175,000 and may not require professional design services.

To meet workload demands, project scheduling commitments, and to supplement existing staff
resources, OCPW intends to establish a contract to provide Contract Administration - Project
Management (CA-PM) Support Services under the direction and supervision of OCPW for various
Capital and Maintenance-repair projects.

This scope of work is to describe the services to be provided as part of the Contract; and the
administrative process of the Contract.

Il. CONTRACT TASK ORDER

A-E shall be assigned work via a task order by OC Public Works which shall subsequently be referred
to as the “Contract Task Order” (hereinafter “CTO”). A CTO for each project shall be developed by
A-E in conjunction with COUNTY staff. COUNTY management shall assign a COUNTY Project
Manager or designee for each CTO. The COUNTY Project Manager or designee
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shall manage all A-E’s work including monitoring the CTO work schedule, quality of deliverables,
review of invoiced amounts, adherence to set budget, and internal review of submittal packages. A-
E shall follow all requirements as outlined in the CTO; this general Scope of Work, the project
specific Scope Statement, and the Department Policies & Procedures.

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific
list of deliverables for each task, schedule of work and cost to complete the work. The schedule of
work shall allow sufficient time for meetings with COUNTY staff to review the work progress,
provide technical and policy direction, resolve problems and ensure adherence to the work
completion schedule. The CTO shall include a cover sheet provided by COUNTY with the
appropriate signature blocks and contract information. After COUNTY Project Manager or designee
and A-E are in agreement and all parties have signed the CTO, COUNTY Project Manager or
designee shall provide A-E with a Notice to Proceed (NTP) to begin work. A-E shall submit all plans,
reports and other documents produced under the CTO to the assigned COUNTY Project Manager or
designee within the timeframe indicated in the CTO or as directed otherwise by COUNTY Project
Manager or designee.

SCOPE OF SUPPORT SERVICES:

A. A-E Contract Administration — Project Management may include, but not limited to: support
services building repairs or building physical makeup that meet aesthetic, functional, structural,
and safety factors for the construction or repair of any type of building component, or any aspect
of a building or structure; ensuring that these items meet applicable codes & standards.

A. A-E Responsibilities may include, but not limited to:

1. Project Development:

a. Collaborate with COUNTY and project clients to identify requirements and develop a
project Scope Statement.

a. Develop a Work Breakdown Structure (WBS) for each project.

b. Evaluate Scope Statement to develop a preliminary cost estimate and determinate
whether project be vendor bid or be executed under a Job Order Contract (JOC).

1. Planning Design Phase:

a. Participate in solicitation process for selection of an A-E design firm to provide contract
documents for select projects.

a. Prepare Agenda Staff Report (ASR) / briefing papers for Board of Supervisor approval
of selected A-E design firm and award of A-E design contract.

b. Provide oversight responsibilities of A-E design firms. Monitor progress and
performance, review contract documents, project estimates and negotiate design change
orders.

c. Coordination with overseeing regulatory agencies to facilitate the planning and design
effort as required, including California Environmental Quality Act (CEQA).

d. Provide coordination for soils and material testing and geotechnical engineering during
design phase as required.

e. For environmental remediation projects, provide coordination for peer review of
construction documents and closure plan required by overseeing regulatory agency;
submit closure plan and coordinate payment fees associated with the application for site
cleanup; conduct on-site meetings with overseeing regulatory agency and consulting A-
E design firm to resolve and meet conditions for closure plan approval.

Page 23 of 30



Attachment H
County of Orange, OC Public Works MA-080-17011774
Project Dimensions, Inc.

f.  Prepare bid documents, specifications as required for capital and / or maintenance and
repair contracts. Meet informal bid process requirements as per Design & Construction
Procurement Manual (DCPM) and County Contract Policy Manual (CPM).

2. Bidding Phase:

a. Establish critical project dates, pre-bid meeting and bid opening.

a. Prepare ASR / briefing papers for Board of Supervisor approval of contract documents,
project advertisement authorization and award of contract.

b. Assist OCPW Procurement with conducting Pre-Bid Meetings.

c. Schedule and conduct Joint-Scope Meetings for JOC Contracts.

3. Construction Phase:

a. Coordinate contracts to access and mitigate/remove asbestos containing material (ACM).

a. Provide coordination and confirmation of utility service disconnection or abandonment
as required.

b. Arrange for building plan check/closure plan approval and necessary permits from
overseeing regulatory agencies as required.

c. Direct and manage project execution to achieve the project's requirements.

d. Monitor and control project tasks to meet performance objectives and to ensure
adherence to required permits. Identify divergence and inform COUNTY Project
Manager or designee.

e. Attend meetings with COUNTY Project Manager or designee, project leader and project
contractor, including pre-construction meeting, and construction meetings to resolve
issues.

f.  Review and verify construction Change Order submittal for technical compliance and
cost evaluation and transmit to COUNTY Project Manager or designee for approval.

0. Review Contractor Progress Payment Requests, approve and recommend payment to
COUNTY Project Manager or designee.

h. Monitor and update project budget throughout construction phase and communicate to
COUNTY Project Manager or designee of any major impacts on the project budget.

i. Schedule, conduct and attend project related meetings, including requested meetings
with COUNTY clients to report status of project(s).

j. Maintain files and correspondence, report of meetings, drawings and submittals, change
orders, progress reports and other project related documents.

4. Project Closeout:

a. Participate in final inspection to prepare punch lists for project contractor to correct
and/or to complete listed items. Verify that items on punch lists have been completed
successfully assist COUNTY Project Manager or designee to determine completion date
and coordinate project close out.

a. Coordinate the preparation, acceptance and distribution of project closeout documents in
accordance with COUNTY Project Manager or designee procedures to clients.

C. A-ELIMITS OF AUTHORITY

The following areas are NOT the responsibility of the A-E, unless the COUNTY Project Manager
or designee provides specific instructions:
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Authorize deviations from the approved Project Scope Statement and/or Change Orders.

Conduct any test or inspection required by regulatory agencies.

Assume any responsibilities of the construction contractor.

Practice objective selection of construction contractor's base on quality craftsmanship

and performance for maintenance and repair projects.

4. Expedite job for the contractor with exception to provide all the information needed for
contractor to proceed with the work.

5. Advise on or issue directions relative to any other contractor's techniques, means, or
sequence, unless a specific technique means or sequence is called for in the plans or
specifications.

6. Make decisions or commitments that will involve extra cost or extra time beyond the
contract without approval of the COUNTY Project Manager or designee.

7. Make any settlement agreements with the contractor without involvement and prior

approval of the COUNTY Project Manager or designee for any construction disputes or

claims.

oA el o

C. A-E COMPENSATION

1. Basis of Compensation

Compensation shall be on the basis of not-to-exceed fixed fees computed from the hourly
rates provided in Fee Schedule, all as specifically defined in each CTO. The Fee Schedule
submitted, shall be fixed for the entire term of the Contract. All A-E's administrative
overhead expenses shall be considered to be included in the hourly rate contained in
submitted Fee Schedule. A-E shall submit monthly invoices for services provided; the
cumulative amount shall not exceed the authorized amount on approved CTO. Payment shall
be within thirty (30) days of receipt of invoices by COUNTY Project Manager or designee
pending on invoice approval.

1. ExtraWork

a. Extrawork not described in the Contract may be required. In the event COUNTY Project
Manager or designee requires such work, additional compensation for this work shall be
agreed upon by A-E and COUNTY Project Manager or designee prior to commencing
any work. No extra work may be performed without written authorization. The
appropriate fee and performance of such work shall be authorized in writing by the
COUNTY Project Manager or designee, and shall not exceed amount pursuant to the
DCPM.

a. In the event extra work is required, the schedule of fees previously submitted by the A- E
in the proposal shall determine the basis of payment for extra work.

NOTE: Extra work does not include work directly related to completing project work as
identified in Paragraph IV in this Scope of Work.

D. WORK PRODUCTS
All deliverables/work products prepared by A-E pursuant to the CTOs, including but not limited
to reports, working documents, original drawings, designs, specifications, exhibits, and notes,

shall be the property of the COUNTY and shall be delivered to the COUNTY Project Manager
or designee at its request any time during the term of the Contract.
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E. LOCATION OF SERVICES

All services will be performed at a location to be determined by COUNTY Project Manager or
designee. When available, COUNTY Project Manager or designee will provide office space, a
computer and services to carry out A-E required services. A-E will provide for their own
transportation with associated costs, any field computers, cellular phones, and/or any other
equipment as desired and needed to perform the work; these and all other additional costs shall
be considered included in the overhead component of the A-E's hourly rates, unless specifically
agreed to in writing on the applicable CTO.

F. PROGRESS REPORT AND SCHEDULE
A-E shall submit a progress report and schedule update for each CTO on a weekly basis or
frequency as required by COUNTY Project Manager or designee. A weekly project progress

meeting may be required and will not be a substitute for the progress report and written schedule
update.
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ATTACHMENT B
COST/COMPENSATION

I. COMPENSATION: This is a fixed-fee usage CONTRACT between COUNTY and A-E for On-Call
Architect-Engineer (A-E) Services - Contract Administration - Project Management (Maintenance
Projects) Support Services as set forth in Attachment A, “Scope of Work”.

A-E agrees to accept the specified compensation as set forth in this CONTRACT as full remuneration
for performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials,
overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be
encountered in the execution of the services until acceptance, for risks connected with the services, and
for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated as
set forth herein below for work performed in accordance with the Scope of Work. COUNTY shall
have no obligation to pay any sum in excess of the Total CONTRACT Amount specified herein
below unless authorized by amendment in accordance with Paragraphs 6.3 and

6.19 of the COUNTY CONTRACT Terms and Conditions.

Il1. PRICING: Payment shall be made in accordance with the provisions of this CONTRACT. Partial
progress payments may be allowed at the discretion of the COUNTY Project Manager. Payment shall
be as follows:

A. Classification Rates:

| Project Dimensions, Inc. |

Classification Titles Hourlv Rate
Principal/Project Director/Area Manager/Contract Manager $190
Project Manager $165
Junior/Assistant Project Manager $150
Estimator $140
Scheduler $140
Administration Support/Doc Control $85
B. Total CONTRACT Amount Shall Not Exceed: $1,5000,000 | changed e 6 61,000,000,

I11. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this
CONTRACT. All price decreases will automatically be extended to COUNTY.

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less
than prices quoted to any other local, State or Federal government entity for services of equal or lesser
scope. A-E agrees that no price increases shall be passed along to COUNTY during the term of this
CONTRACT not otherwise specified and provided for within this CONTRACT.
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V. A-E’s EXPENSE: A-E will be responsible for all costs related to photo copying, telephone
communications and fax communications while on COUNTY sites during the performance of work
and services under this CONTRACT.

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope
of Work but necessary for completion of the work and must be authorized in advance by the COUNTY
Project Manager. A-E may be entitled to reimbursement for the following, upon prior approval by
COUNTY:

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively
in the performance of the Scope of Services, to the extent such rental, lease, purchase and costs
have been approved in writing by the COUNTY Project Manager.

1)  Printing expenses paid to outside contractors; to the extent such contractors and reproduction
rates have been approved by the COUNTY Project Manager.

2)  Other actual costs and/or payments specifically approved and authorized in writing by the
COUNTY Project Manager and actually incurred by A-E in performance of this CONTRACT.

3)  Travel costs shall only be reimbursed if approved in advance in writing by COUNTY Project
Manager and are subject to the following restrictions:

a)  Reimbursement of mileage for the business use of a personal vehicle during the conduct of
business within the Scope of Services of this CONTRACT shall be based on the Internal
Revenue Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s
“Home Based” office location and OC Public Works location, as well as mileage within
OC Public Works property will not be reimbursed.

b)  Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated
with them will not be reimbursed.

c)  Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile
communication devices will not be reimbursed.

All reimbursable expenses must be itemized on A-E invoice(s) and documented with
receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.
Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is
responsible for submitting reimbursable invoices in a format that is acceptable to the
COUNTY. Reimbursable items shall be charged at cost. Any third-party or subcontractor
services shall also be charged at cost; no mark-ups will be allowed.

VIl. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed,
to the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a
format acceptable to the COUNTY, as applicable. Invoices shall be verified and approved by COUNTY
and subject to routine processing requirements. The responsibility for providing an acceptable invoice
to COUNTY for payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will
be returned to the A-E for correction.

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the

COUNTY for any monies paid to the A-E for goods or services not provided or when goods or services
do not meet the CONTRACT requirements.
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Payments made by COUNTY shall not preclude the right of COUNTY from thereafter disputing any
items or services involved or billed under this CONTRACT and shall not be construed as acceptance
of any part of the goods or services.

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice
will have a unique number and will include the following information:

A-E’s name and address

A-E’s remittance address, if different from (A), above

Name of COUNTY agency/department

Delivery/service address

CONTRACT number

Service Date

Description of Services

Total

Taxpayer 1D number

TIOMMOOW>

Invoices and support documentation are to be forwarded to:
Per Contract Task Order (CTO)

A-E has the option of receiving payment directly to their bank account via an Electronic Fund
Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive
Electronic Remittance Advice with the payment details via email. An email address will need to be
provided to the COUNTY via an EFT Authorization Form. To request a form, please contact the
DPA.
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ATTACHMENTC
STAFFING PLAN

1. A-E KEYPERSONNEL

Name Classification/Designation Year_s of ITicenses/ _Certifications
Experience | (include license number)

Jonathan Conk Principal 30 CA Landscape Architect
#4032

Rob Jones Project Manager 35 CA Landscape Architect
#3535

Blair Fickett Assistant Project Manager 25

TBD Scheduler

TBD Estimator

Catherine Shue Administrative Assistant 3

A-E understands that the personnel represented as assigned to the CONTRACT must remain working
on the CONTRACT throughout the duration of the CONTRACT unless otherwise requested or
approved by the COUNTY. Substitution or addition of A-E’s key personnel in any given category or
classification shall be allowed only with prior written approval of the COUNTY’s Project Manager.
Note: The written approval of substituted A-E Key Personnel is for departmental use only and shall
not be used for auditing purposes outside OC Public Works.

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific
individuals will be assigned based on the need and timing of the service/classification required.
Assignment of additional key personnel shall be subject to COUNTY Project Manager written
approval. Note: The written approval of additional A-E Key Personnel is for departmental use only
and shall not be used for auditing purposes outside OC Public Works. COUNTY reserves the right
to have any A-E personnel removed from providing services to COUNTY under this CONTRACT.
COUNTY is not required to provide any reason for the request for removal of any A-E personnel.

2. SUBCONTRACTOR(S) (IF APPLICABLE)

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only with
prior written approval of the COUNTY Project Manager.

Company Name & Contact Name and Telephone Project Function
Address Number
N/A N/A N/A
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