Attachment H

County of Orange, OC Public Works MA-080-16012254
TAIT & Associates, Inc.

CONTRACT

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of identification hereby

numbered MA-080-16012254, and dated day of , 20 i

BY AND BETWEEN

AND

County of Orange, a political subdivision of the State of
California, hereinafter referred to as “COUNTY”

TAIT & Associates, Inc., a California Corporation,
“hereinafter referred to as “A/E”,

which are sometimes individually referred to as “PARTY” or collectively referred to as “PARTIES.”

RECITALS

WHEREAS, COUNTY requires professional services to accomplish projects and/or services
(“PROJECTS/SERVICES”) as described in MA-080-16012254 Scope of Work for On-Call Architect-
Engineer Services for Land Development Expedited Processing Services, hereinafter referred to as
“Attachment A,” attached hereto and incorporated herein by reference; and

WHEREAS, A/E is a firm whose principals are, as required by law, registered by the State of
California for the practice of specialized A/E services per the attached Scope of Work.

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows:

1. GENERAL
1.1. Retainer
1.1.1. COUNTY does hereby retain A/E to perform the PROJECTS/SERVICES as required by this

1.1.2.

1.1.3.

C010635

CONTRACT.

A professional, duly registered in the State of California, who shall be assigned to
PROJECTS/SERVICES and whose services are offered by A/E and accepted by COUNTY
is Jacob Vandervis, PE.

A/E may employ special consultants/contractors for the accomplishment of the
PROJECTS/SERVICES specified; and, it is agreed that only the following firms or
independent consultants/contractors are to be employed to provide these
PROJECTS/SERVICES, and that the aggregate money value of their
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the total
amount of PROJECTS/SERVICES required under this CONTRACT:

a. MIG- Planning and Land Use Lead
Conceptual Design and Planning Company- Landscape Architect

VCA Code- Building Review

b
c. TJW Engineering- Traffic Engineering
d
e. dBF Associates- Noise Engineer
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1.14.

1.1.5.

1.2.

1.2.1.

1.2.2.

1.2.3.

f.  Ninyo & Moore- Geotechnical Engineer

Consultants/contractors may be substituted and/or added by mutual CONTRACT of A/E and
the Director, County of Orange, OC Public Works or his designee, hereinafter referred to as
“DIRECTOR”.

A/E's employment of independent consultants/contractors shall not relieve A/E from the
performance of its own responsibilities pursuant to this CONTRACT. However, all
consultants/contractors independently contracting with COUNTY shall be independently
liable to COUNTY for the performance of the work pursuant to their agreements, and A/E
shall have no liability for work by contractors independently contracting with COUNTY.

Projects/Services
Description of PROJECTS/SERVICES

a. PROJECT/SERVICES to be performed by A/E shall consist of the work as specified
herein and as required in Attachment A. If in the event Attachment A shall be in
conflict with any provision of this CONTRACT, the wording as set forth in
Attachment A shall prevail.

b. A/E shall be responsible for submitting all PROJECTS/SERVICES to COUNTY in
a form which has been thoroughly reviewed and checked for completeness, accuracy
and consistency by the registered professional named in Section 1.1.2 herein; and,
any PROJECTS/SERVICES not meeting this requirement will be returned to A/E
prior to review by COUNTY.

Design Criteria and Standards

All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria and
standards set forth by the DIRECTOR.

Scheduling

a) Concurrently with the work of the CONTRACT, A/E shall prepare a progress work
schedule and within five (5) working days from the date of receipt of individual
assignments from COUNTY, A/E shall submit to COUNTY two (2) copies of a
progress work schedule which shall delineate dates of commencement and
completion of the various phases of PROJECTS/SERVICES assignments. A/E
schedule shall include required COUNTY review period(s) set forth herein. An
approved copy of the progress schedule will be returned to A/E.

b) A/E shall allow at least five (5) working days for COUNTY review of progress work
schedule. In planning work A/E should anticipate and allow ten (10) working days
for COUNTY review of each submittal required in Attachment A.

c) A/E shall meet at least once every two (2) weeks with COUNTY to review progress
of work, adherence to progress schedule, coordination of work, scheduling of
seminars, if needed, and to resolve any problems that may develop.

d) Within five (5) working days of each meeting, A/E shall prepare a brief
memorandum summarizing the results of the meeting and shall submit it to

COUNTY for concurrence.
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1.3.

1.3.1.

1.3.2.

1.4.

1.4.1.

1.5.

1.5.1.

1.5.2.

1.5.3.

e) A/E shall complete all the work of PROJECTS/SERVICES and obtain all approvals
by the COUNTY within the time frame indicated in Attachment A except A/E shall
not be responsible for any delay beyond the control of A/E.

f) In the event A/E fails to complete the work and obtain the approval of DIRECTOR
in the time allowed, COUNTY shall have the option of completing the work
by its own forces or by contract with another firm. The time allowed for A/E  to
complete the PROJECTS/SERVICES pursuant to this CONTRACT shall be
extended for delay caused by COUNTY in completing its work pursuant to this
CONTRACT which delay exceeds the agreed COUNTY review and/or approval
time periods.

Assistance by COUNTY STAFF

COUNTY shall assign an appropriate staff member to work with A/E in connection with the
work of this CONTRACT. Said staff member's duties will consist of the giving of advice
and consultations, assisting A/E in negotiations with other public agencies and private
parties, miscellaneous items which in the judgment of A/E or COUNTY's staff warrant
attention, and all other duties as may be described in Attachment A.

All of the above activities, however, shall be the primary responsibility of A/E to schedule,
initiate and carry through to completion.

Term and Maximum Compensation

Amendment No. 1

The term of this CONTRACT is for a maximum of two (2) years, commencing July
26, 2019, with a maximum allowable compensation of thirteen million dollars
($13,000,000), except as permitted in Paragraph 1.5 below.

A/E Compensation and Extra Work

For the PROJECTS/SERVICES authorized under this CONTRACT, A/E shall be
compensated in accordance with the following:

For completion and approval of all PROJECTS/SERVICES where “Extra Work” (defined as
changes in approved portions of the PROJECT/SERVICES required by and ordered in
writing by DIRECTOR which changes constitute a change in or departure from said
approved portions of PROJECTS/SERVICES) is not authorized, compensation including
reimbursables shall be described and payable as stipulated in Fee Schedule, herein after
referred to as “Attachment B”, attached hereto and incorporated herein by reference.

Where extra work is authorized for PROJECTS/SERVICES:

a) The amount for Extra Work shall be determined using Attachment B. Extra Work
shall be required by and ordered in writing by DIRECTOR. If this CONTRACT is
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1.5.4.

not approved by the Board of Supervisors, any change that increases the cumulative
CONTRACT price beyond $100,000 must be approved by the Board. Increases in
the CONTRACT amount for services within the existing scope of work may be
granted by the DIRECTOR where the amount does not exceed 25 percent of the
existing CONTRACT price or $100,000, whichever is less.

b) A/E's billing for the Extra Work shall include but not be limited to names of A/E's
staff employed in the Extra Work, classification of employees and number of hours
worked.

For partial completion of work of PROJECTS/SERVICES followed by default on part of
AJE:

a) For failure to complete and secure approval of the first required submittal, there shall
be no compensation.

b) For failure to complete and secure approval of other authorized phases, A/E shall,
upon completion of PROJECTS/SERVICES by others, be entitled to receive
compensation based on approved work of PROJECTS/SERVICES not to exceed the
amounts specified in Attachment A for that particular submittal, plus the reasonable
value as determined by COUNTY of the non-approved work; provided, however,
that if the cost to COUNTY to complete the contract exceeds the amount specified
herein, A/E shall be liable to COUNTY for such excess costs attributable to A/E's
breach of the CONTRACT.

2. LABOR

2.1

2.1.1

2.1.2

2.2

2.2.1

2.2.2

C010635

Non-Employment of COUNTY Personnel

A/E agrees that it will neither negotiate, offer, or give employment to any full-time, regular
employee of COUNTY in professional classifications of the same skills required for the
performance of this CONTRACT who is involved in this Project in a participatory status
during the life of this CONTRACT regardless of the assignments said employee may be
given or the days or hours employee may work.

Nothing in this CONTRACT shall be deemed to make A/E, or any of A/E’s employees or
agents, agents or employees of the COUNTY. A/E shall be an independent contractor and
shall have responsibility for and control over the details and means for performing the work,
provided that A/E is in compliance with the terms of this CONTRACT. Anything in the
CONTRACT which may appear to give COUNTY the right to direct A/E as to the details of
the performance of the work or to exercise a measure of control over A/E shall mean that
A/E shall follow the desires of COUNTY, only in the results of the work.

Non-Discrimination

In the performance of this CONTRACT, A/E agrees that it will comply with the requirements
of the California Labor Code and not engage nor permit any subcontractors to engage in
discrimination in employment of persons because of the race, religious creed, color, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, or
sex of such persons.

A/E acknowledges that a violation of this provision shall subject A/E to all the penalties
imposed for a violation of the California Labor Code.
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23

2.3.1

2.4

24.1

2.4.2

2.5

2.5.1

2.5.2

2.6.

2.6.1

Employee Eligibility Verification

A/E warrants that it fully complies with all Federal and State statutes and regulations
regarding the employment of aliens, and others and that all its employees performing work
under this CONTRACT meet the citizenship or alien status requirement set forth in Federal
statutes and regulations. A/E shall obtain, from all employees performing work hereunder,
all verification and other documentation of employment eligibility status required by Federal
or State statutes and regulations, including but not limited to, the Immigration Reform and
Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as they may be
hereafter amended. A/E shall retain all such documentation for all covered employees for
the period prescribed by the law.

Independent Contractor

As referenced in Section 2.1.2 of this CONTRACT, A/E shall be considered an independent
contractor.

Neither A/E, its employees nor anyone working under A/E shall qualify for workers’
compensation or other fringe benefits of any kind through COUNTY.

Conflict of Interest Contractor Personnel

The A/E shall exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict with the best interests of the COUNTY. This  obligation
shall apply to the A/E; the A/E’s employees, agents, and relatives; sub-tier contractors; and
third parties associated with accomplishing work and ~ PROJECTS/SERVICES
hereunder.

A/E’s efforts shall include, but not be limited to establishing precautions to prevent its
employees or agents from: making, receiving, providing or offering gifts, entertainment,
payments, loans or other considerations which could be deemed to appear to influence
individuals to act contrary to the best interests of the COUNTY.

Labor Code Notice

All A/E and subcontractors must comply with the requirements of California Labor Code
1770 et seq. if the work performed is considered a “public works” under California Labor
Code 1720 et seq. A/E is encouraged to contact the California Department of Industrial
Relations for clarification if the A/E is unsure if some or any of the work performed under
this CONTRACT qualifies as “public works”.

3. INSURANCE

3.1.1

C010635

Prior to the provision of services under this CONTRACT, the A/E agrees to purchase all
required insurance at A/E’s expense, including all endorsements required herein, necessary
to satisfy the COUNTY that the insurance provisions of this CONTRACT have been
complied with. A/E agrees to keep such insurance coverage, Certificates of Insurance, and
endorsements on deposit with the COUNTY during the entire term of this Contract. The
COUNTY reserves the right to request the declarations page showing all endorsements and
a certified copy of the policy. In addition, all subcontractors performing work on behalf of
A/E pursuant to this CONTRACT shall obtain insurance subject to the same terms and
conditions as set forth herein for A/E.
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3.1.2

A/E shall ensure that all subcontractors performing work on behalf of A/E pursuant to this
CONTRACT shall be covered under A/E's insurance as an Additional Insured or maintain
insurance subject to the same terms and conditions as set forth herein for A/E. A/E shall not
allow subcontractors to work if subcontractors have less than the level of coverage required
by COUNTY from A/E under this CONTRACT. It is the obligation of A/E to provide notice
of the insurance requirements to every subcontractor and to receive proof of insurance prior
to allowing any subcontractor to begin work. Such proof of insurance must be maintained by
A/E through the entirety of this CONTRACT for inspection by COUNTY representative(s)
at any reasonable time.

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of
Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with
a zero (0) by the appropriate line of coverage. Any deductible or self-insured retention (SIR)
in an amount in excess of $25,000 ($5,000 for automobile liability), shall specifically be
approved by the County Executive Office (CEO)/Office of Risk Management upon review
of A/E’s current audited financial report. A/E shall be responsible for reimbursement of any
deductible to the insurer.

If the A/E fails to maintain insurance acceptable to the COUNTY for the full term of this
CONTRACT, the COUNTY may terminate this CONTRACT.

A. Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a minimum
rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as
determined by the most current edition of the Best's Key Rating
Guide/Property-Casualty/United States or ambest.com). It is preferred, but
not mandatory, that the insurer be licensed to do business in the state of
California (California Admitted Carrier). If the insurance carrier does not have
an A.M. Best Rating of A-/VIIL, the CEO/Office of Risk Management retains
the right to approve or reject a carrier after a review  of  the  company's
performance and financial ratings.

2. The policy or policies of insurance maintained by the A/E shall provide the
minimum limits and coverage as set forth below:

Coverage Minimum Limits
Commercial General Liability $1,000,000 per occurrence

$2,000,000 aggregate

Automobile Liability including converge | $1,000,000 per occurrence
for owned, non-owned and hired vehicles

Workers’ Compensation Statutory
Employers’ Liability Insurance $1,000,000 per occurrence
Professional Liability $1,000,000 per claims made

Or per occurrence
$2,000,000 aggregate

B. Required Coverage Forms

1. The Commercial General Liability coverage shall be written on Insurance
Services Office (ISO) form CG 00 01, or a substitute form providing liability
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2.

coverage as broad.

The Business Auto Liability coverage shall be written on ISO form CA 00 01,
CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability
coverage as broad.

C. Required Endorsements

1.

The Commercial General Liability policy shall contain the following
endorsements, which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033
or a form at least as broad naming the County of Orange, its elected and
appointed officials, officers, employees and agents as Additional Insureds.

b. A primary non-contributing endorsement evidencing that A/E’s insurance is
primary and any insurance or self-insurance maintained by the County of
Orange shall be excess and non-contributing.

The Workers’ Compensation policy shall contain a waiver of subrogation
endorsement waiving all rights of subrogation against the County of Orange,
its elected and appointed officials, officers, employees and agents.

All insurance policies required by this CONTRACT shall waive all rights of
subrogation against the County of Orange, its elected and appointed officials,
officers, employees and agents when acting within the scope of their
appointment or employment.

A/E shall notify COUNTY in writing within thirty (30) days of any policy
cancellation and ten (10) days for non-payment of premium and provide a copy
of the cancellation notice to COUNTY. Failure to provide written notice of
cancellation may constitute a material breach of the CONTRACT, upon which
the COUNTY may suspend or terminate this CONTRACT.

If A/E’s Professional Liability policy is a "claims made" policy, A/E shall
agree to maintain professional liability coverage for two (2) years following
completion of CONTRACT.

The Commercial General Liability policy shall contain a severability of
interests’ clause (standard in the ISO CG 001 policy).

Insurance certificates should be forwarded to the agency/department address
listed on the solicitation.

If the A/E fails to provide the insurance certificates and endorsements within
seven (7) days of notification by CEO/Purchasing or the agency/department
purchasing division, award may be made to the next qualified vendor.

COUNTY expressly retains the right to require A/E to increase or decrease
insurance of any of the above insurance types throughout the term of this
CONTRACT. Any increase or decrease in insurance will be as deemed by
County of Orange Risk Manager as appropriate to adequately protect
COUNTY.
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3.2.1

10. COUNTY shall notify A/E in writing of changes in the insurance requirements.
If A/E does not deposit copies of acceptable Certificates of Insurance and
endorsements with COUNTY incorporating such changes within thirty (30)
days of receipt of such notice, this CONTRACT may be in breach without
further notice to A/E, and COUNTY shall be entitled to all legal remedies.

11. The procuring of such required policy or policies of insurance shall not be
construed to limit A/E's liability hereunder nor to fulfill the indemnification
provisions and requirements of this CONTRACT, nor act in any way to reduce
the policy coverage and limits available from the insurer.

D. Certificate Holder Information

The County of Orange has contracted with Ebix RCS to monitor insurance
certificated and endorsements for compliance with the above requirements. Upon
initial award of a Contract, the certificate(s) and endorsement(s) should be forwarded
to the agency/department address listed on the solicitation. The County will forward
these documents to Ebix RCS on your behalf. Ebix RCS may contact you to advise
you of deficiencies and request corrected documents. Please cooperate with their
request for information or corrections in order for the County to continue your
Contract through the expiration date.

If AJ/E subcontracts portions of the architectural or engineering design
PROJECTS/SERVICES to be performed under the terms of this CONTRACT, A/E shall
obtain evidence that such subcontractors have purchased Professional Liability Insurance to
the same limits as described in Paragraph 4 (unless modified by Attachment A) and
containing the same clauses as the insurance required of A/E under the terms of this
CONTRACT. Evidence of subcontractor's insurance shall be submitted to COUNTY upon
request.

4. INDEMNITY/COMPLIANCE

4.1

4.2

4.3

4.3.1

C010635

A/E shall indemnify, defend with counsel approved in writing by COUNTY, and hold
harmless, the COUNTY, its agents, officers, and employees from employer sanctions
and any other liability which may be assessed against A/E or the COUNTY or both in
connection with any alleged violation of any Federal or State statutes or regulations
pertaining to the eligibility for employment of any persons performing work under this
CONTRACT.

All PROJECTS/SERVICES submitted by A/E shall be complete and shall be carefully
checked prior to submission. A/E understands that COUNTY's checking is discretionary,
and A/E shall not assume that COUNTY will discover errors and/or omissions. [f COUNTY
discovers any errors or omissions prior to approving A/E's PROJECTS/SERVICES, the
PROJECTS/SERVICES will be returned to A/E for correction. Should COUNTY or others
discover errors or omissions in the work submitted by A/E after COUNTY's approval thereof,
COUNTY's approval of A/E's PROJECTS/SERVICES shall not be used as a defense by A/E.

Indemnification
A/E agrees to, indemnify, defend with counsel approved in writing by COUNTY, and

hold COUNTY, the County of Orange (“COUNTY”), their elected and appointed
officials, officers, employees, agents and those special districts and agencies which
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44

4.4.1

4.5

4.5.1

4.5.2

COUNTY’S Board of Supervisors acts as the governing Board (“COUNTY
INDEMNITEES”) harmless from any claims, demands or liability of any kind or
nature, including but not limited to personal injury or property damage, arising out of,
pertaining to, or relating to the negligence, recklessness, or willful misconduct of the
A/E. If judgment is entered against A/E and COUNTY by a court of competent
jurisdiction because of the concurrent active negligence of A/E and COUNTY or
COUNTY INDEMNITEES, A/E and COUNTY agree that liability will be apportioned
as determined by the court. Neither party shall request a jury apportionment.
Notwithstanding anything stated above, nothing contained herein shall relieve A/E of
any insurance requirements or obligations created elsewhere in this CONTRACT.

Bills and Liens

A/E shall pay promptly all indebtedness for labor, materials and equipment used in
performance of the work. A/E shall not permit any lien or charge to attach to the work or the
premises, but if any does so attach, A/E shall promptly procure its release and, in
accordance with the requirements of the indemnification paragraph above, indemnify,
defend, and hold COUNTY harmless and be responsible for payment of all costs,
damages, penalties and expenses arising from or related thereto.

Compliance with Laws

A/E represents and agrees that services to be provided under this CONTRACT shall fully
comply, at A/E’s expense, with all standards, laws, statutes, restrictions, ordinances,
requirements, and regulations (collectively “laws”), including, but not limited to those issued
by COUNTY in its governmental capacity and all other laws applicable to the
PROJECTS/SERVICES at the time PROJECTS/SERVICES are provided to and accepted
by COUNTY.

A/E acknowledges that COUNTY is relying on A/E for such compliance, and pursuant to the
requirements of the indemnification paragraph above, A/E agrees that it shall defend,
indemnify and hold COUNTY and COUNTY INDEMNITEES harmless from all
liability, damages, costs and expenses arising from or related to a violation of such laws.

5. TERMINATION

5.1

5.1.1

5.1.2

5.1.3

5.2

5.2.1

C010635

Termination of Contract for Cause

If A/E breaches any of the covenants or conditions of this CONTRACT, COUNTY shall
have the right to terminate this CONTRACT upon ten (10) days written notice prior to the
effective day of termination.

A/E shall have the opportunity to cure the alleged breach prior to termination.

In the event the alleged breach is not cured by A/E prior to termination, all work performed
by A/E pursuant to this CONTRACT, which work has been reduced to plans or other
documents, shall be made available to COUNTY.

Termination for Convenience

Notwithstanding any other provision of the CONTRACT, COUNTY may at any time, and

without cause, terminate this CONTRACT in whole or in part, upon not less than seven (7)
calendar days’ written notice to the A/E. Such termination shall be effected by delivery to
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5.2.2

5.2.3

5.24

5.2.5

5.3

5.3.1

5.4

5.4.1

5.4.2

C010635

the A/E of a notice of termination specifying the effective date of the termination and the
extent of the Work to be terminated.

A/E shall immediately stop work in accordance with the notice and comply with any other
direction as may be specified in the notice or as provided subsequently by COUNTY.

COUNTY shall pay the A/E for the Work completed prior to the effective date of the
termination, and such payment shall be the A/E’s sole remedy under this CONTRACT.

Under no circumstances will A/E be entitled to anticipatory or unearned profits,
consequential damages, or other damages of any sort as a result of a termination or partial
termination under this Paragraph.

A/E shall insert in all subcontracts that the subcontractor shall stop work on the date of and
to the extent specified in a notice of termination, and shall require subcontractors to insert
the same condition in any lower tier subcontracts.

Breach of Contract

The failure of the A/E to comply with any of the provisions, covenants or conditions of this
CONTRACT shall be a material breach of this CONTRACT. In such event, in addition to
any other remedies available at law, in equity, or otherwise specified in this CONTRACT,
the COUNTY may:

a) afford the A/E written notice of the breach and ten (10) calendar days or such shorter
time that may be specified in this CONTRACT within which to cure the breach;

b) discontinue payment to the A/E for and during the period in which the A/E is in breach;
and

c) offset those monies disallowed pursuant to the above, against any monies billed by the
A/E but yet unpaid by the COUNTY.

Default

In the event any equipment or service furnished by the A/E in the performance of this
CONTRACT should fail to conform to the specifications therein within one (1) calendar year
from the COUNTY’s acceptance of the equipment or service, or any performance period
specifically specified within the specifications or CONTRACT, whichever is greater, the
COUNTY may reject same, and it shall become the duty of the A/E to reclaim and remove
the items without expense to the COUNTY and to immediately replace all such rejected
equipment or service with others conforming to such specifications, provided that should the
A/E fail, neglect or refuse to do so within one hundred and twenty (120) calendar days, the
COUNTY shall have the right to purchase on the open market a corresponding quantity of
any such equipment or service and to deduct from any monies due or that may thereafter
become due to the A/E the difference between the price specified in this CONTRACT and
the actual cost to the COUNTY.

In the event the A/E shall fail to make prompt delivery as specified of any equipment or
service, the same conditions as to the rights of the COUNTY to purchase on the open market
and to reimbursement set forth above shall apply, except as otherwise provided in this
CONTRACT.
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5.4.3

5.44

5.4.5

5.4.6

In the event of the cancellation of this CONTRACT, either in whole or in part, by reason of
the default or breach by the A/E, any loss or damage sustained by the COUNTY in procuring
any equipment or service which the A/E agreed to supply under this CONTRACT shall be
borne and paid for by the A/E.

Default shall include failure to carry out any of the requirements of this CONTRACT,
including, but not limited to not providing enough properly skilled workers or proper
materials, persistently disregarding laws and or ordinances, not proceeding with the
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any
provision of this CONTRACT.

Upon termination of the CONTRACT with A/E, the COUNTY may begin negotiations with
a third-party A/E to provide goods and/or PROJECTS/SERVICES as specified in this
CONTRACT.

The right of either party to terminate this CONTRACT hereunder shall not be affected in any
way by its waiver of or failure to take action with respect to any previous default.

6. MISCELLANEOUS

6.1

6.1.1

6.2

6.2.1

6.3

6.3.1

6.4

6.4.1

6.5

6.5.1

C010635

Laws to be Observed

AJ/E is assumed to be familiar with and, at all times, shall observe and comply with all federal,
state and local laws, ordinances and regulations in any manner affecting the conduct of the
PROJECTS/SERVICES.

Award of Construction Contract and Other Future Contracts

A/E is hereby informed that provisions of the Public Contract Code, the Political Reform Act
of 1974, other statutes, regulations, and COUNTY policy prohibit, as an impermissible
conflict of interest, the award of a contract for the construction of the project(s) on which
A/E performed architectural-engineering services under this A/E CONTRACT. A/E is
hereby informed that these statutes and regulations could also prohibit the award to A/E of
design or other contracts on future phases related to tasks performed by A/E under this
CONTRACT. This prohibition applies also to a subcontractor of or parent company of the
firm that performed architectural-engineering tasks under this CONTRACT.

Amendments

No alteration or variation of the terms of this CONTRACT shall be valid unless made in
writing and signed by the parties; no oral understanding or agreement not incorporated herein
shall be binding on either of the parties; and no exceptions, alternatives, substitutes or
revisions are valid or binding on COUNTY unless authorized by COUNTY in writing.

Successors and Assigns

The terms and provisions of this CONTRACT shall be binding upon and inure to the benefit
of the parties hereto and their successors and assigns.

Entirety

This CONTRACT contains the entire agreement between the parties with respect to the
matters provided for herein.
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6.6

6.6.1

6.7

6.7.1

6.8

6.8.1

6.8.2

6.9

6.9.1

6.9.2

6.10

6.10.1

6.10.2

Severability

If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or
unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT shall
be given effect to the fullest extent reasonably possible.

Binding Obligation

The PARTIES to this CONTRACT represent and warrant that this CONTRACT has been
duly authorized and executed and constitutes the legally binding obligation of their respective
organization or entity enforceable in accordance with its terms.

Governing Law and Venue

This CONTRACT has been negotiated and executed in the State of California and shall be
governed by and construed under the laws of the State of California. In the event of any legal
action to enforce or interpret this CONTRACT, the sole and exclusive venue shall be a court
of competent jurisdiction located in Orange County, California, and the PARTIES hereto
agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil
Procedure, Section 394.

The PARTIES specifically agree that by soliciting and entering into and performing
PROJECTS/SERVICES under this CONTRACT, the A/E shall be deemed to constitute
doing business within Orange County from the time of solicitation of work, through the
period when all PROJECTS/SERVICES under this CONTRACT is completed, and
continuing until the expiration of any applicable limitations period.

Child Support Enforcement Requirements

To comply with child support enforcement requirements of the COUNTY, within thirty (30)
days of notification of selection for award of PROJECTS/SERVICES, A/E agrees to
complete and furnish to DIRECTOR the information required in County of Orange Child
Support Enforcement Contract Certification, hereinafter referred to as “Exhibit 1,” attached
hereto and incorporated herein by reference.

It is expressly understood that this data will be transmitted by COUNTY to governmental
agencies charged with the establishment and enforcement of child support orders and for no
other purposes.

Ownership of Documents

All data, including but not limited to letters, reports, files, plans, drawings, specifications,
proposals, sketches, diagrams and calculations, prepared by A/E and/or anyone acting under
the supervision of A/E pursuant to this CONTRACT, shall become the property of COUNTY
upon preparation by A/E and may be used by the COUNTY as it may require without
additional cost to the COUNTY.

COUNTY shall not be limited in any way to its use thereof at any time, including the release
of this data to third parties. A/E shall be held harmless for release of such data as may be
prepared or created under this CONTRACT to any third party. If A/E and/or anyone acting
under the supervision of A/E should later desire to use any of the data prepared in connection
with this CONTRACT, A/E shall first obtain the written approval of COUNTY.
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6.11

6.11.1

6.11.2

6.11.3

6.12

6.12.1

6.12.2

6.13

6.13.1

6.13.2

6.13.3

Confidentiality

All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all
written or other information submitted to A/E in connection with the performance of this
CONTRACT shall be held confidential by A/E and/or anyone acting under the supervision
of A/E and shall not, without the prior written consent of COUNTY, be used for any purposes
other than the performance of the PROJECTS/SERVICES described in Attachment A, nor
be disclosed to any person, partnership, company, corporation or agency, not connected with
the performance of the PROJECTS/SERVICES.

Nothing furnished to A/E which is generally known among counties in Southern California
shall be deemed confidential.

A/E and/or anyone acting under the supervision of A/E shall not use COUNTY name or
insignia, photographs of the work, or any other publicity pertaining to the work in any
magazine, trade paper, newspaper, or other medium without the express written consent of
COUNTY.

Publication

No copies of sketches, schedules, written documents, computer based data, photographs,
maps or graphs, including graphic art work, resulting from performance or prepared in
connection with this CONTRACT, are to be released by A/E and/or anyone acting under the
supervision of A/E to any person, partnership, company, corporation, or agency, without
prior written approval by the COUNTY, except as necessary for the performance of the
services of this CONTRACT. All press contacts, including graphic display information to
be published in newspapers, magazines, etc., are to be administered only after COUNTY
approval.

The A/E agrees that it will not issue any news releases or make any contact with the media
in connection with either the award of this CONTRACT or any subsequent amendment of,
or effort under this CONTRACT. A/E must first obtain review and approval of said media
contact from the COUNTY through the COUNTY’S Project Manager. Any requests for
interviews or information received by the media should be referred directly to the COUNTY.
A/E’s are not authorized to serve as media spokespersons for COUNTY projects without first
obtaining permission from the COUNTY Project Manager.

Records and Audit/Inspections

A/E shall keep an accurate record of time expended by A/E and/or consultants employed by
AJ/E in the performance of this CONTRACT.

Within ten (10) days of COUNTY's written request, A/E shall allow COUNTY or authorized
State or Federal agencies or any duly authorized representative to have the right to access,
examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, time cards or
other records relating to this CONTRACT.

A/E shall keep such material, including all pertinent cost accounting, financial records and
proprietary data for a period of three (3) years after termination or completion of the
CONTRACT or until resolution of any claim or dispute between the PARTIES, whichever
is later.
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6.14

6.14.1

6.14.2

6.14.3
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Should A/E cease to exist as a legal entity, records pertaining to this CONTRACT shall be
forwarded within a reasonable period of time not to exceed sixty (60) days to its successor
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to
COUNTY.

Notices

Any and all notices, requests, demands and other communications contemplated, called for,
permitted, or required to be given hereunder shall be in writing, except through the course of
the PARTIES’ project managers’ routine exchange of information and cooperation during
the PROJECTS/SERVICES.

Any written communications shall be deemed to have been duly given upon actual in-person
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no
greater than four (4) calendar days after being mailed by U. S. certified or registered mail,
return receipt requested, postage prepaid, whichever occurs first. The date of mailing shall
count as the first day.

All communications shall be addressed to the appropriate party at the address stated herein
or such other address as the parties hereto may designate by written notice from time to time
in the manner aforesaid.

For A/E:
TAIT & Associates, Inc.
701 N Park Center Dr.
Santa Ana, CA 92705
Attn: Jacob Vandervis
Phone: 714-560-8677
E-mail: jacobv(@tait.com

For COUNTY:

Amendment No. 1

County of Orange

300 N. Flower St.

Santa Ana, CA 92703

Attn: Olgalidia Luaces

Phone: 714-667-3278

E-mail: olgalidia.luaces@ocpw.ocgov.com

cc: OC Public Works Procurement Services
300 N. Flower St., Suite 838
Santa Ana, CA 92703
Attn:  Angela Shim, DPA
Phone: 714-667-9643
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6.15

6.15.1

6.16

6.16.1

6.16.2

6.16.3

6.16.4

6.16.5

6.17

6.17.1

6.18

6.18.1

6.19

6.19.1

6.20

6.20.1

E-mail: angela.shim@ocpw.ocgov.com

Attorney's Fees

In any action or proceeding to enforce or interpret any provision of this CONTRACT, or
where any provision hereof is validly asserted as a defense, each party shall bear its own
attorney’s fees, costs and expenses.

Interpretation

CONTRACT has been negotiated at arm's length and between persons sophisticated and
knowledgeable in the matters dealt with in this CONTRACT.

In addition, each PARTY has been represented by experienced and knowledgeable
independent legal counsel of their own choosing, or has knowingly declined to seek such
counsel despite having the opportunity to do so.

Each PARTY further acknowledges that they have not been influenced to any extent
whatsoever in executing this CONTRACT by any other PARTY hereto or by any person
representing them, or both.

Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision
that would require interpretation of any ambiguities in this CONTRACT against the PARTY
that has drafted it is not applicable and is waived.

The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect the
purpose of the PARTIES and this CONTRACT.

Headings

The various headings and numbers herein, the grouping of provisions of this CONTRACT
into separate clauses and paragraphs, and the organization hereof are for the purpose of
convenience only and shall not limit or otherwise affect the meaning hereof.

Acceptance

Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed complete
unless in writing and until all the services have actually been received, inspected, and tested
to the satisfaction of COUNTY.

Changes

A/E shall make no changes in the work or perform any additional work without the
COUNTY’S specific written approval.

Assignment

The terms, covenants, and conditions contained herein shall apply to and bind the heirs,
successors, executors, administrators and assigns of the parties. Furthermore, neither the
performance of this CONTRACT nor any portion thereof may be assigned or sub-contracted
by A/E, by any means whatsoever including but not limited to acquisition by merger, without
the express written consent of COUNTY. Any attempt by A/E to assign or sub-contract the
performance or any portion thereof of this CONTRACT without the express written consent
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6.21

6.21.1

6.22

6.22.1

6.23

6.23.1

6.24

6.24.1

6.24.2

6.25

6.25.1

6.26

6.26.1

of COUNTY shall be invalid and shall constitute a breach of this CONTRACT.
Changes in Ownership

A/E agrees that if there is a change or transfer in ownership, including but not limited to
merger by acquisition, of A/E’s business prior to completion of this CONTRACT, the new
owners shall be required under terms of sale or other transfer to assume A/E’s duties and
obligations contained in this CONTRACT and to obtain the written approval of COUNTY
of such merger or acquisition, and complete the obligations and duties contained in the
CONTRACT to the satisfaction of COUNTY.

Force Majeure

A/E shall not be assessed with damages or unsatisfactory performance penalties during any
delay beyond the time named for the performance of this CONTRACT caused by any act of
God, war, civil disorder, employment strike or other cause beyond its reasonable control,
provided A/E gives written notice of the cause of the delay to COUNTY within thirty-six
(36) hours of the start of the delay and A/E avails himself of any available remedies.

Calendar Days

Any reference to the word “day” or “days” herein means calendar day or calendar days,
respectively, unless otherwise expressly provided.

Title to Data

All materials, documents, data or information obtained from the COUNTY data files or any
COUNTY medium furnished to the A/E in the performance of this CONTRACT, will at all
times remain the property of the COUNTY. Such data or information may not be used or
copied for direct or indirect use by the A/E after completion or termination of this
CONTRACT without the express written consent of the COUNTY.

All materials, documents, data or information, including copies furnished by COUNTY and
loaned to A/E for his temporary use, must be returned to the COUNTY at the end of this
CONTRACT unless otherwise specified by the DIRECTOR.

Availability of Funds

The obligation of COUNTY is subject to the availability of funds appropriated for this
purpose, and nothing herein shall be construed as obligating the COUNTY to expend or as
involving the COUNTY in any contract or other obligation for future payment of money in
excess of appropriations authorized by law.

Contingency of Funding

A/E acknowledges that funding or portions of funding for this CONTRACT may also be
contingent upon receipt of funds from, and/or appropriation of funds by, the State of
California or other funding sources to COUNTY. If such funding and/or appropriations are
not forthcoming, or otherwise limited, COUNTY may immediately terminate or modify this
CONTRACT without penalty.
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6.27.1

6.28

6.28.1

6.28.2

6.29

6.29.1
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Contract Construction

The parties acknowledge that each party and its counsel have reviewed this CONTRACT
and that the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this CONTRACT or
any amendment or exhibits hereto.

Conflicts of Interest

A/E or its employees may be subject to the provisions of the California Political Reform Act
of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest that
may be materially affected by services provided under this Contract, (2) prohibits such
persons from making, or participating in making, decisions that could reasonably affect such
interest; and (3) may require the filing a Statement of Economic Interest (Form 700).

If subject to the Act, A/E shall conform to all requirements of the Act. Failure to do so shall
constitute a material breach and is grounds for immediate termination of this Agreement by
County. Pursuant to Section 4.3 “Indemnification”, A/E shall indemnify and hold harmless
County for any and all claims for damages resulting from Contractor’s violation of this
Section.

Usage
No guarantee is given by the COUNTY to A/E regarding usage of this CONTRACT. The

A/E agrees to supply services requested, as needed by the County of Orange, at prices listed
in the CONTRACT, regardless of quantity requested.
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates opposite
their respective signatures:

TAIT & ASSOCIATES, INC.,

a California Corporation

Date: By
Signature

Print Name & Title

(If a corporation, the document must be signed by two corporate officers. The 1% must be either Chairman
of the Board, President or any Vice President.)

Date: By

Signature

Print Name & Title

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief
Financial Officer, or any Assistant Treasurer.)

COUNTY OF ORANGE,

a political subdivision of the State of California

Date: By
Signature

Print Name & Title

APPROVED AS TO FORM
Office of the County Counsel
Orange County, California

By:
Deputy
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II.

ATTACHMENT A
SCOPE OF WORK

PURPOSE—LAND DEVELOPMENT EXPEDITED PROCESSING SERVICES

The selected Architect-Engineer (A/E) firms shall provide County with Professional Land
Development Expedited Processing Services on an as needed basis, as specified for a particular work
assignment.

A/E shall provide Planning Building and Engineering Plan Review Services (“PBES”) for review of
discretionary and ministerial permit applications including and not limited to planning applications,
tract maps, subdivision improvements, grading and building plans and associated development plans
for implementation submitted to the County of Orange for approval on an as needed basis. A/E shall
provide support quality, expedited and comprehensive planning building and engineering services for
COUNTY.

By virtue of the size, complexity and fluctuating nature of the workload associated with the
implementation of the Ranch Plan and other project, the demands of COUNTY staff in performing the
Planning, Subdivision, Engineering/Architecture, and CEQA Plan Review and professional
development processing of Plan Design Review will be extraordinary. Accordingly, additional
assistance will be required on a regular basis to assist COUNTY in performing the Plan Review
Services for work associated with the Ranch Plan and other planned communities’ projects at an
expedited pace that will not delay the implementation of either the Ranch Plan-or any other Planned
Community projects being processed with COUNTY.

The use of contracted PBES shall be on projects selected by COUNTY wherein COUNTY shall
determine that this service is needed due to workload peaks or staffing shortages. This service shall
include reviewing, value engineering analysis, providing corrective comments, and recommending for
approval of the selected plans/reports.

Land Development Expedited Processing Services shall consist of several key business services such
as Planning Services, Environmental Services, Building & Safety and Engineering Services, and
Inspection Services (hereinafter referred to “Service Category”) and various Land Development
Expedited Processing Services special projects. Such services shall be in compliance with all applicable
laws, including federal, state, county and County of Orange policy

This CONTRACT for PBES for workload associated with the Ranch Plan, or other planned
communities as work requirements make it necessary. There is no guarantee of work under this

CONTRACT as noted under Article 6.29 Usage.

DESCRIPTION OF SERVICES

A/E shall provide Land Development Expedited Processing Services professional services for the
following Specialty Areas and various Land Development Expedited Processing Services special
projects, services and/or additional work as determined by the COUNTY.

Services shall include reviewing, providing comments and recommending for approval of the selected
projects; shall be checked for compliance with County adopted Standard Plans and the applicable
regulations outlined below and using the checklist available on-line or as provided by staff. Services
shall include initial and subsequent reviews, full or partial plan review services, interaction with the
client and recommendations to COUNTY staff for final approval. To ensure adequate document
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preparation, A/E shall attend project status meetings with COUNTY staff and with others as required
to discuss status and/or details of the project.

All services shall be conducted in accordance with all accepted A/E and industry professional practices
and shall comply with the applicable regulations including but not limited to: the latest approved edition
of the California Building Code, California Energy Code, California Green Code, California Code of
Regulations Title 24, the Health and Safety Code, Government Code, Education Code, Americans with
Disability Act, California Plumbing Code, California Mechanical Code, California Electrical Code,
Orange County Codified Ordinances, the Orange County Noise Element, the Orange County Noise
Control Ordinance, the Orange County Land Use/Noise Compatibility Manual, OCPW Standard Plans,
the Standard Specifications for Public Works Construction (Green Book), the Grading and Excavation
Code, the Grading Manual, the OC Subdivision Code/Manual, the State Planning and Land Use Laws,
Coastal Act and Local Coastal Programs, OC General Plan, the OC Zoning Code, Specific Plans,
Planned Community Programs and attendant Area Plans and County approved Alternative
Development Standards, previous entitlements, OC Development Agreements and Guidelines, all
applicable County approvals (i.e. development plans) Conditions of Approval, Mitigation Monitoring
and Reporting Program, the Sand, Gravel, and Mineral Extraction Code, the Surface Mining And
Reclamation Act of 1975 (SMARA), the OC Hydrology Manual, the County Landscape Irrigation Code
and Implementation Guidelines, the OC Local Drainage Manual, the OC Highway Design Manual,
Caltrans Highway Design Manual, American Public Works Association (APWA) Standard Plans, the
Subdivision Map Act, Clean Water Act, California Environmental Quality Act (CEQA), National
Pollutant Discharge Elimination System (NPDES) permits issued by Santa Ana and San Diego
Regional Water Quality Control Boards, Drainage Area Management Plan (DAMP), County of Orange
and Orange County Flood Control District Local Implementation Plan (LIP) as well as any other
applicable laws and regulations.

A. Building & Safety and Engineering Services

1. Roadway Design Review per all applicable COUNTY Standards
2. Street Improvements associated with any given subdivision

3. Drainage and Storm Drain and Flood Control Improvement and Utilities (Wet and Dry) with
any given subdivision or grading permit

4. Landscape Improvement Plan Check Service associated with any given planning application,
subdivision or grading permit

a. Review shall include verification of compliance with COUNTY adopted Ordinance for
Water Conservation Landscape Irrigation.

5. Grading Plan Check Service, including onsite drainage and all offsite improvements
Geotechnical Report review associated with grading permits and special projects;

a. Grading and Geotechnical Engineering.

6. Building Plan Check Review including all related services or any combination thereof

a. Architectural and Life Safety
b. Structural

c. Plumbing

d. Mechanical

e. Electrical

f.  Energy Code
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10.

11.

12.

13.

14.

15.

16.

17.

g. Green Code

h. Disabled Access
i.  Septic Design

j. Acoustical

NPDES Compliance Review relative to the Santa Ana and San Diego Regional Water
Quality Control Board requirements.

Water Quality Management (WQMP) Review

Subdivision Improvements

Hydrology, Hydraulics and Sedimentation Studies

Flood Plain Studies

Review of Reclamation Plan, Financial Assurance Cost Estimate (FACE) and other related
documents to ensure compliance with Surface Mining and Reclamation Act of 1975
(SMARA).

Survey and Mapping

Traffic Plans and Reports; Traffic Signals, Signing, Striping, Street Lighting and Traffic
Engineering

Right of Way Permitting Services

Permit processing: intake of permit applications and plans, review of submittal package for
completeness, and issuance of permits at the public counter.

Administrative Support Services

Minimum Requirements and Qualifications: All Building & Safety Services, engineering

related Plan Check and Related Services work shall be performed by civil engineers registered
with the State of California to practice civil engineering or properly licensed personnel qualified
to perform the specific type of plan check as required by the State of California, with a minimum
of 5 (five) years of experience in plan checking.

All permit processing work at the public counter shall be performed by individuals with
experience and having ICC certification for Permit Tech engineering background who meet the
County’s minimum requirements for Engineering Technicians.

B. Planning Services

C010635

1.

Discretionary Permit reviews/processing and project manager services, including but not
limited to:

a. Feature plans

b. Area Plans

c. Use Permits

d. Site Development Permits
e

Variance Permits
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10.

11.

12.

13.

14.

15.

f. Coastal Development Permits
g. Sand and Gravel Site Permit / Reclamation Plan
h. Changed Plans and Amendments

Environmental Services review including but not limited CEQA review, acoustic reports
review, biological reports review, cultural resources reports review, traffic analysis studies
and report reviews, parking studies report review, mitigation monitoring reports, and of any
other technical reports deemed necessary by County

Planning and Zoning Plan Check Review for Building & Safety plan reviews (as identified
in Building and Safety Services), including consistency with General Plan, Zoning,

discretionary approvals and environmental mitigation, if appropriate

Subdivision Planning reviews including but not limited to:
a. Tentative Tract Maps
b. Parcel Maps
c. Lot Line Adjustments
d. Certificates of Compliance

Attendance at community meetings, public hearings, as required, and present reports to
various approving bodies.

Public Information (including but not limited to public counter support)
Planning/Zoning Support Services for Code Enforcement
General Plan Maintenance

Zoning Code Maintenance (including but not limited to Zoning Code Amendments, Specific
Plan Amendments, and various Planned Community Plan/Program Text amendments)

Conditions of Approval Library Maintenance and Conditions of Approval Tracking Matrix
(project level)

Development Agreements, Cooperative Agreements, Specific Plans, Planned Community
Programs, Alternative Development Standards

Current and Advance Planning services
Review of Reclamation Plan, Financial Assurance Cost Estimate (FACE) and other related
documents to ensure compliance with Surface Mining and Reclamation Act of 1975

(SMARA).

Permit processing: intake of permit applications and plans, review of submittal package for
completeness, and close out of permits.

Administrative Support Services

Minimum Requirements and Qualifications:

A/E must have the ability to do business in Orange County, California.
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A/E must have provided recent planning services in Southern California within the past five
(5) years.

A/E must have a full-time service office in Southern California, preferably in Orange
County, for the entire duration of the contract.

A/E Project Manager / Planners and professionals must have a minimum of five (5) or more
years of experience

A/E must have three (3) or more excellent references for work performed in the past five
(5) years.

A/E must have the ability to interpret and provide information regarding Land Use
Ordinances, Zoning Code regulations, Subdivision Code regulations, Local Park Code
regulations and other County laws applicable to the use of land and establishment of use of
buildings and other structures.

A/E must have the ability to provide recommendations clearly, concisely, logically, and
persuasively both in writing and orally

A/E must have the ability to proficiently communicate with contractors, architects,
engineers and building owners providing clear and concise direction.

C. Environmental Services

Preparation of Environmental Documentation (CEQA/NEPA) including but not limited to
the following:

a. Initial Study

Categorical Exemption (CE)

Notice of Exemption (NOE)

Negative Declaration (ND)

Mitigated Negative Declaration (MND)
Notice of Preparation (NOP)
Environmental Impact Report (EIR)

@™o a0 o

1. Initial Document (Screen Check/Administrative Draft)
ii. Addendum
iii. Supplemental
iv. Subsequent
v. Programmatic
h. Notice of Completion (NOC)
Notice of Availability (NOA)
Notice of Determination (NOD)
Notice of Intent (NOI)
Notices for public meetings and hearings
. Finding of No Significant Impact (FONSI)
Environmental Assessment (EA)

—

Environmental Impact Statement (EIS)
Preliminary Environmental Study Form (PES)
Preliminary Environmental Analysis Report (PEAR)

mov o B g ET

Response to Comments

“\

Mitigation Monitoring Program
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2.

5.
6.
7
8

t. Facts and Findings and Statement of Overriding Consideration

Technical Support services
a. Biological Assessment/ Biological Reports
Physical Resource/Geotechnical Studies and Evaluations
Traffic/Transportation Analysis (traffic studies)
Noise Assessment / Acoustical Reports
Air/Water Quality
Cultural Resources

Other technical reports and assessments deemed necessary

SR oo oo o

Permit Procurement with necessary state and /or federal resource protection permits,
air, water quality permits, or other environmental regulatory permits

Review and evaluate all relevant environmental and historical documentation to assure
completeness of preparation of environmental documentation

Attendance at community meetings, public hearings, as required, and present reports to
various approving bodies.

Mitigation Monitoring and Reporting Program report and associated updates
Peer review Services for Environmental Services
Provide Training to COUNTY Services staff on environmental topics

Administrative support services

Minimum Requirements and Qualifications:

A/E must have the ability to do business in Orange County, California.

A/E must have provided recent planning services in Southern California within the past five
(5) years.

A/E must have a full-time service office in Southern California, preferably in Orange
County, for the entire duration of the contract.

A/E Project Manager / environmental planners and professionals must have a minimum of
five (5) or more years of experience

A/E must have three (3) or more excellent references for work performed in the past five
(5) years.

A/E must have the ability to interpret and provide information regarding CEQA and/or
NEPA documents, such as EIRs, EISs, Initial Studies, and MNDs, or supporting technical
studies/analyses of biology, economic/fiscal, noise, air quality, agriculture, water quality,
geology, visual or community impacts

A/E must have the ability to provide recommendations clearly, concisely, logically, and
persuasively both in writing and orally

A/E must have the ability to proficiently communicate with contractors, architects,
engineers and building owners providing clear and concise direction.

D. Inspection Services

I.

C010635

Inspection support services for both public and private construction projects, including but
not limited to building, grading and infrastructure.
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2.

5.

Inspection Services related to Building & Safety plan reviews, approved plans and issued
permits (as identified in Building and Safety Services)

Inspection Services for all phases of vertical and horizontal construction including but not
limited to residential, commercial, and industrial.

Inspection Services related Reclamation Plan, Financial Assurance Cost Estimate (FACE)
and other related documents to ensure compliance with Surface Mining and Reclamation
Act of 1975 (SMARA).

Administrative Support Services

Minimum Requirements and Qualifications:

Residential and Commercial Building Inspectors

Possess a valid CBC or International Code Council (ICC) equivalent certificate as
combination residential building inspector and/or combination commercial building
inspector.

Must be familiar with the latest California Building Codes and California Title 24
requirements

Must have completed building inspection services on at least three (3) projects within the
past five years located in Southern California

Have a minimum of five (5) years practical experience in residential building inspection.

Be capable of field typical residential electrical, plumbing and mechanical installations for
compliance with applicable California building codes without benefit of approved plans.

Be capable of comparing and recognizing deviations between approved plans and actual
field installations.

The ability to write precise descriptive correction and/ or stop work notices.

The ability to proficiently communicate with contractors, architects, engineers and building
owners providing clear and concise direction.

The ability to follow instruction as given.

II1. A/E RESPONSIBILITY AND PERFORMANCE REQUIREMENTS

Services shall be provided on a task basis. When services are requested by the COUNTY or his
designee, a specific task order and budget will be developed by the COUNTY and A/E per the rate
schedule in Attachment B, for each task. Such specific scope of work, including the task specific
budget will be agreed upon prior to the initiation of the work by both the COUNTY or his designee and

A/E.

A. AJE shall provide all of the management, personnel, and materials requisite to the provision of
service.

B. Prior to start of work A/E shall submit resume of each consultant for approval by the COUNTY
of the related service and/or Division or department.

C010635

1. All Building & Safety Services, engineering related Plan Check and Related Services
work shall be performed by civil engineers registered with the State of California to
practice civil engineering or properly licensed personnel qualified to perform the
specific type of plan check as required by the State of California, with a minimum of
5 (five) years of experience in plan checking.
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2. All permit processing work at the public counter shall be performed by individuals
with experience and having ICC certification for Permit Tech engineering background
who meet the County’s minimum requirements for Engineering Technicians.

C. AJE shall bear all costs associated with technical training needed to perform the services included

but not limited to the following:
1. Ongoing professional knowledge requisite to the provision of service

2. Review of, and familiarization with, all key approvals for any Land Development
Expedited Processing Services needs

3. County permitting and land management system (i.e. the APPS Program or equivalent
software) and County file management systems organization (SharePoint, shared
drives, share portals)

. A/E shall provide project Administrative Services as required by COUNTY to facilitate effective

project coordination, project comments, coordination with COUNTY Departments, and reports
as required by COUNTY
A/E personnel shall perform Services at the County Offices during office hours or as needed

1. AJ/E Inspector shall report at 6:30 AM to Inspection Services offices location

2. AJ/E Planning and/or Environmental services may have ability to work offsite remotely

at the sole discretion of the COUNTY Services Manager.

AJ/E personnel shall be available to assist customers and staff at the public counter as needed and
demonstrate quality customer service

. A/E shall interface directly with the plan check or permit applicant, or with the applicant’s

agent(s), on each project for which service shall be performed, when contact with the applicant,
or with the agent(s) is requisite to the performance of service. Any such contact and the results
thereof shall be documented and reported to COUNTY.

A/E personnel shall perform technical report reviews and provide comments in written form to
the County.

A/E shall be responsible for providing transportation required to perform the services. The cost
of transportation shall be included in the hourly fee rate.

A/E shall adhere to established Expedited Plan Review and Services performed as per timeframes
associated with developer reimbursement agreements with full cost recovery and expedited
consultant services rate schedule as identified and meeting approval of COUNTY including but
not limited to the following:

1. Expedited plan check review timeframes from the date of acceptance of the submittal:
Seven (7) business days for first plan check review; five (5) business days second plan
check review; three (3) business days for subsequent rechecks reviews

2. AJ/E shall complete plan correction as required. A written plan correction list shall be
provided to the applicant, or the applicant’s agent(s), and COUNTY within the 24-hour
period immediately subsequent to completion of the initial plan check work.

3. An exception shall be that, for projects of major size and/or complexity, the period of
performance shall be determined by negotiation between COUNTY Services Manager
and A/E and must be approved by COUNTY Manager
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4. Over the counter reviews - same day plan reviews

5. Standard Inspection Services — performed within one (1) business day of requested
inspection

K. AJE shall create and maintain project log and/or plan review status log and submit to County on

a weekly basis and this shall be documented in the County permitting and land management
system (i.e. Automated Permitting and Planning System (APPS)) or equivalent software). A/E
shall delineate dates of commencement and completion of the various phases of project and or
service assignments.

A/E shall utilize the County permitting and land management system (LMS) (i.e. Automated
Permitting and Planning System (APPS)) or equivalent software LMS) and log in all
communications with the applicant and the applicant’s agent(s). Subject to review and approval
of COUNTY Manager, compensation for work performed shall be based on the work reported
by A/E to County via the County LMS system(s). All work performed shall be entered no later
than the week following the service performed.

. A/E shall have the ability to electronically accept, distribute, plan check review and approve (e-

stamp) all documents provided or delivered to COUNTY. Electronic plan check review and
approval is the preferred and recommended process.

1. AJ/E shall furnish the transport, requisite to the performance of service, of all hard copy
documents to be picked up or delivered to COUNTY, and all documents for which
transport originates in the office of A/E, and/or, in offices of A/E’s
associations. Transport shall be expedited by one of the following methods:

1. Prompt hand-carry of hard copy documents by staff of A/E or A/E’s
associates.

2. Express Service of a common carrier.

N. AJE shall furnish a certification of approval of the drawings and of related documents, for each

C010635

project and approval stamp, signature and date on each sheet of the drawing for each project for
which service shall be performed.

1. The A/E company and signature block stamp (electronic e-stamp and hard copy) with
specific text language (indicated below) shall appear on each plan page, each report
cover and all exhibits:

2. Signature block and approval stamp text language:

REVIEWED FOR CODE COMPLIANCE

These plans and documents have been reviewed and found to be in compliance with
the applicable jurisdiction code requirements. Issuance of a permit is recommended
subject to approval by other departments and any noted conditions. This approval does
not relieve the engineer of record of their responsibility to prepare the plans,
specification, maps and other record documents per current codes and applicable
standards of practice.

A/E COMPANY

Signature Date

3. List of the appropriate regulations as delineated in the “SCOPE” to be identified on
plan title sheet.
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4. Appropriate COUNTY approvals stamps shall appear on each plan page, report cover
and all exhibits.

O. AJE shall bear cost associated with remote access to COUNTY systems and other electronic
management systems necessary to perform services listed in scope

P. AJE shall warrant to perform the service in accordance with the standards of care and diligence
normally practiced by recognized planning firms, established engineering firms, inspection firms
or professional firms in the performance of service of a similar nature.

1. AJ/E shall correct error(s) in service, with no expense to County, when County or the
applicant shall show that the error(s) is due to failure of A/E to meet the standards
warranted in Paragraph 1, preceding.

2. AJE shall not be responsible for error(s) in service, when A/E shall show to County’s
satisfaction that the error(s) is due to the incompleteness, or the inaccuracy, of the
information furnished to A/E by County or applicant.

Q. AJE shall have all necessary professional liability insurance as required by COUNTY.

R. AJ/E shall meet with COUNTY Managers semi-annually for evaluation and review of
performance on services to COUNTY and its clients.

IV. COUNTY RESPONSIBILITY

A. COUNTY shall provide A/E personnel workstation at the County Office and/or the ability to work
offsite remotely at the sole discretion of the County.

B. COUNTY shall provide initial training for County permitting and land management system (i.e. the
APPS Program or equivalent software) and County file management systems organization
(SharePoint, shared drives, share portals) access to applicable regulations, and appropriate forms,
checklists, fees/deposits information associated with services. The cost of such training shall be
covered by A/E.

C. COUNTY shall meet with A/E representative semi-annually for evaluation and review of
performance on services to the COUNTY and its clients.

C010635 Page 28 of 34



Attachment H
County of Orange, OC Public Works MA-080-16012254

TAIT & Associates, Inc.

ATTACHMENT B
A/E’S PRICING (FEE SCHEDULE)

COMPENSATION: This is a fixed-fee, usage CONTRACT between COUNTY and A/E for On-Call
Architect-Engineer Services for Land Development Expedited Processing Services as set forth in
Attachment A, “Scope of Work™.

A/E agrees to accept the specified compensation as set forth in this CONTRACT as full remuneration
for performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials,
overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be
encountered in the execution of the services until acceptance, for risks connected with the services, and
for performance by A/E of all its duties and obligations hereunder. A/E shall only be compensated as set
forth herein below for work performed in accordance with the Scope of Work. COUNTY shall have no
obligation to pay any sum in excess of the Total CONTRACT Amount specified herein below
unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the COUNTY
CONTRACT Terms and Conditions.

PRICING: Payment shall be made in accordance with the provisions of this CONTRACT. Partial
progress payments may be allowed at the discretion of the COUNTY Project Manager. Payment shall
be as follows:

A. Fee Schedule:

DESCRIPTION OF SERVICES HOURLY RATE

Team Lead $165.00

Engineering Services/Plan Review

a. Building and Safety Review — ICC related review, structures
requiring occupancy $145.00

b. Street Improvements/Infrastructure, Tentative Tracts/Final
Maps, Hydrology/WQMP

c. Grading Review

d. Others/Engineering Design — drainage improvements,
retaining walls, etc.

Geotechnical Review $155.00
Engineering Services Specialty $160.00
(i.e. Bridge and Riverine Studies Review)
Landscape Architect Services $135.00
Inspection Services $130.00
Planning
a. Advance Planning (Environmental, Area Plan) $140.00
b. Site Planning $130.00
c. Planning Assistant (County/Plan Intake) $110.00
Administrative/Clerical $75.00

C010635 Page 29 of 34



Attachment H
County of Orange, OC Public Works MA-080-16012254

TAIT & Associates, Inc.

B.

Amendment No. 1

Total AGGREGATE CONTRACT Amount Shall Not Exceed: $13,000,000

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this
CONTRACT. All price decreases will automatically be extended to COUNTY.

IV.  FIRM DISCOUNT AND PRICING STRUCTURE: A/E guarantees that prices quoted are equal to or less
than prices quoted to any other local, State or Federal government entity for services of equal or lesser
scope. A/E agrees that no price increases shall be passed along to COUNTY during the term of this
CONTRACT not otherwise specified and provided for within this CONTRACT.

V. A/E’S EXPENSE: A/E will be responsible for all costs related to photo copying, telephone
communications and fax communications while on COUNTY sites during the performance of work and
services under this CONTRACT.

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of
Work but necessary for completion of the work and must be authorized in advance by the COUNTY
Project Manager. A/E may be entitled to reimbursement for the following, upon prior approval by
COUNTY:

1)  The actual costs of special equipment to be rented, leased or purchased by A/E for use exclusively
in the performance of the Scope of Services, to the extent such rental, lease, purchase and costs
have been approved in writing by the COUNTY Project Manager.

2)  Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates
have been approved by the COUNTY Project Manager.

3)  Other actual costs and/or payments specifically approved and authorized in writing by the
COUNTY Project Manager and actually incurred by A/E in performance of this Contract.

4)  Travel costs shall only be reimbursed if approved in advance in writing by COUNTY Project
Manager and are subject to the following restrictions:

a)  Reimbursement of mileage for the business use of a personal vehicle during the conduct of
business within the Scope of Services of this CONTRACT shall be based on the Internal
Revenue Service Standard Mileage Rate in effect at the time. Mileage between the A/E’s
“Home Based” office location and OC Public Works location, as well as mileage within OC
Public Works property will not be reimbursed.

b)  Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated
with them will not be reimbursed.

c)  Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile
communication devices will not be reimbursed.

All reimbursable expenses must be itemized on A/E invoice(s) and documented with
receipts. Receipts for reimbursable expenses must be submitted with all A/E invoices.
Invoices for reimbursable expenses without back-up receipts will not be paid. A/E is
responsible for submitting reimbursable invoices in a format that is acceptable to the
COUNTY. Reimbursable items shall be charged at cost. Any third-party or subcontractor
services shall also be charged at cost; no mark-ups will be allowed.

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed,
to the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a
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VIIIL.

format acceptable to the COUNTY, as applicable. Invoices shall be verified and approved by COUNTY
and subject to routine processing requirements. The responsibility for providing an acceptable invoice
to COUNTY for payment rests with A/E. Incomplete or incorrect invoices are not acceptable and will
be returned to the A/E for correction.

Billing shall cover services and/or goods not previously invoiced. The A/E shall reimburse the
COUNTY for any monies paid to the A/E for goods or services not provided or when goods or services
do not meet the CONTRACT requirements.

Payments made by COUNTY shall not preclude the right of COUNTY from thereafter disputing any
items or services involved or billed under this CONTRACT and shall not be construed as acceptance of
any part of the goods or services.

INVOICING INSTRUCTIONS: The A/E will provide an invoice on the A/E’s letterhead. Each invoice will
have a unique number and will include the following information:
A/E’s name and address

A/E’s remittance address, if different from (A), above
Name of COUNTY agency/department
Delivery/service address

CONTRACT number

Service Date

Description of Services

Total

Taxpayer ID number

FZomMmUN®

Invoices and support documentation are to be forwarded to:

OC Public Works

Attn: Accounts Payable
300 N Flower St

Santa Ana, CA 92703

A/E has the option of receiving payment directly to their bank account via an Electronic Fund
Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive
Electronic Remittance Advice with the payment details via email. An email address will need to be
provided to the COUNTY via an EFT Authorization Form. To request a form, please contact the
DPA.
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1. A/E KEY PERSONNEL

ATTACHMENT C
STAFFING PLAN

Licenses/
Years of . .
. . . . . Certifications
Name Classification/ Designation Experie . .
(include license
nce
number)
Jacob Vandervis, P.E. Principal-In-Charge 30 CA No. C46301
Todd Schmieder, P.E. Project Manager/Team Lead 36 CA No. C37167
Greg Fick Site Planner/Advanced Planning 11 -
Dustin Wilton, PLS Surveyor of Record 15 CA No. PLS 8080
Greg Stewart Survey Manager -
Timothy Virus, AIA Senior Architect 34 CA No. C-17342
David Sloan Project Engineer 9 CA No. C-82595
Michael Delagarza Project Engineer 14 QSD, CPESC, CPSWQ
Andrew Christiansen Project Engineer 8 CA No. C81446
CA No. C74902, QSD
#22865, LEED* AP
Sandra Ruiz Project Engineer 10 BD+C
Kimberly Johnson Project Engineer 6 CA No. 81979
Masako Hennequin Project Engineer 10 CA 80034
Jill Tarleton Project Engineer 2 E.LT.
Jason Morris Project Engineer 10 E.LT.
Katie Grimard Project Engineer 2 EILT
Ryan Haskin Project Engineer 3 EILT
Nico Marcus Project Architect 17 -
Ellie Vandervis Administrative/Planning Assistant 6 -
Joey Ly Administrative/Planning Assistant 1 -
Tammy Peatry Administrative 17 -
Richard Zimmer (MIG) Director of Planning 45 -
Anne Fox (MIG) Senior Planner — On-Call 26 -
Debbie Drasler (MIG) Senior Planner — On-Call 24 -
Robert Zegarra Associate Planner 15 -
Judy Eguez (MIG) Associate Planner 14 -
Chi Dang (MIG) Assistant Planner 7 -
Mina Morgan (MIG) Assistant Planner 2.5 -
Thuan Vo (MIG) Assistant Planner 1 -
Paul Gutierrez (MIG) Assistant Planner 1.5 -
Melissa Butler (MIG) Landscape Project Associate 10 -
Jim Baldovin (CDPC) Landscape Architect 32 CA RLA #4176
Matt Kohlenberger
(CDPC) Landscape Architect 43 CA RLA #2207
Erik Peterson (CDPC) Landscape Architect 14 Pending CLARB Cert.
Masumi Ozawa (CDPC) Landscape Architect 26 CA RLA #3667
John McGee (CDPC) Landscape Architect 21 CA RLA #4454
John Palisin (CDPC) Landscape Architect 16 Pending CA RLA
Thomas Wheat, P.E., T.E. CA No. 69467
(TJW Engineering) Traffic Engineering 20 CA TE No. 2565
ICC Cert Bldg. Examiner
Charles Russell (VCA) Building Plan Check 30 No. 5036960-CB
CA PE No. C66454
ICC Cert Bldg. Examiner
Hue Luu (VCA) Building Plan Check 25 No. 08631353-B3
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CA PE No. C84706
Phil Nguyen (VCA) Building Plan Check 11 ICC Cert Bldg. Examiner
CA PE No. 69393
Jim Wong (VCA) Building Plan Check 13 ICC Cert Bldg. Examiner
SE 6005
Ray Mehranpour (VCA) Building Plan Check 14 ICC Cert Bldg. Examiner
Building Plan Check LEED AP, CEA, HERS
Moe Fakih (VCA) Sustainable Design 11 Rater
Timothy P. McCormick CA. No. 49408, CBO,
(VCA) CASp, Building Plan Check 34 CASp 240
CASp 270, ICC Plan
Examiner and Building
Chris Hansen (VCA) CASp 26 Inspector
SE 4611, PE, ICC
Certified UBC Building
Tom Van Dorpe (VCA) Principal Building Plan Check 25 Plans Examiner
Janet Boydell (VCA) VP of Staffing 21 Author, Recruiter
Jeff Fuller (DBF) Acoustician 34 INCE, CA REHS #4628
Steve Fiedler (dBF) Acoustician 15 INCE
Amanda Quintenz/Fiedler
(dBF) Graphic Artist 6 MSA
Michael Putt, PG, CEG CA PG 7581
(Ninyo & Moore) Principal Engineering Geologist 19 CA CEG 2341
Soumitra Guha, Ph.D. PE, CA PE 58967
GE (Ninyo & Moore) Principal Geotechnical Engineer 24 CA GE 2632
James Barton, PG CEG CA PG 3952
(Ninyo & Moore) Senior Engineering Geologist 37 CA CEG 1301
Daniel Chu, Ph.D PE, GE CA PE 37991
(Ninyo & Moore) Principal Geotechnical Engineer 34 CA GE 2096
Ronald Hallum, PG, CEG CA PG 4766
(Ninyo & Moore) Principal Engineering Geologist 30 CA CEG 1484
Jennifer Schmidt, PG Senior Project Engineering CA PG 9016
(Ninyo & Moore) Geologist 8 CA CEG 2649
Christopher Gallardo
(Ninyo & Moore) Project Geologist 15 CA PG 9236
Michael Rogers (Ninyo & CA PG 7335, CA CEG
Moore) Senior Engineering Geologist 25 2364
Gregory Corson (Ninyo & CA PG 7318, CA CEG
Moore) Senior Engineering Geologist 20 2310
Spencer Marcinek (Ninyo
& Moore) Project Geotechnical Engineer 4 CA PE 82775
Alan Witthoeft (Ninyo &
Moore) Project Geotechnical Engineer 6 CA PE 80244
Stephan Regenfuss (Ninyo
& Moore) Senior Staff Engineering Geologist 14 -
Zachary Hasten (Ninyo &
Moore) Senior Staff Engineering Geologist 6 -
Franklin Ruiz (Ninyo &
Moore) Senior Staff Geotechnical Engineer 4 -
Linda Carson (Ninyo &
Moore) Data Processor 33 -
Sharon Chang (Ninyo &
Moore) Data Processor 22 -
Mathew Furrh (Ninyo&
Moore) Data Processor 9 -
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A/E understands that the personnel represented as assigned to the CONTRACT must remain
working on the CONTRACT throughout the duration of the CONTRACT unless otherwise
requested or approved by the COUNTY. Substitution or addition of A/E’s key personnel in any
given category or classification shall be allowed only with prior written approval of the
COUNTY Project Manager. Note: The written approval of substituted A/E Key Personnel is
for departmental use only and shall not be used for auditing purposes outside OC Public
Works.

A/E may reserve the right to involve other A/E personnel, as their services are required. The
specific individuals will be assigned based on the need and timing of the service/classification
required. Assignment of additional key personnel shall be subject to COUNTY Project Manager
written approval. Note: The written approval of additional A/E Key Personnel is for
departmental use only and shall not be used for auditing purposes outside OC Public Works.
COUNTY reserves the right to have any A/E personnel removed from providing services to
COUNTY under this CONTRACT. COUNTY is not required to provide any reason for the
request for removal of any A/E personnel.

2. SUBCONTRACTOR(S) (IF APPLICABLE)

Listed below are subcontractor(s) anticipated by A/E to perform services specified in Attachment
A. Substitution or addition of A/E’s subcontractors in any given project function shall be
allowed only with prior written approval of the COUNTY’s Project Manager.

Company Name & Contact Name and Project Function
Address Telephone Number
MIG Rick Zimmer
109 West Union Ave.
Fullerton, CA 92832 (714) 871-3638 Planning and Land Use Lead
CDPC
3195-C Airport Loop Drive Jim Baldovin
Costa Mesa, CA 92626 (949) 399-0870 Landscape Architect
TJW Engineering
3943 Irvine Blvd. #245 Thomas Wheat
Irvine, CA 92602 (949) 878-3509 Traffic Engineering
VCA Code

1845 West Orangewood
Avenue, Ste. 210, Orange, CA Charles Russell

92868 (714) 978-9780 Building Review

dBF Associates

3129 Tiger Run Court, Suite

202 Jeff Fuller

Carlsbad, CA 92010 (619) 847-78717 Noise Engineer

Ninyo & Moore

475 Goddard, Suite 200 Michael Putt, PG, CEG

Irvine, CA 92618 (949) 753-7070 Geotechnical Engineer
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