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CONTRACT MA-080-18011702 
WITH 

GOLDEN STATE CONSTRUCTORS 
FOR 

PORTLAND CEMENT CONCRETE MAINTENANCE AND REPAIR SERVICES 

THIS CONTRACT MA-080-18011702 for Portland Cement Concrete Maintenance and Repair 
Services (hereinafter referred to as “Contract”) is made and entered into as of the date fully executed by 
and between the County of Orange, a political subdivision of the State of California, (hereinafter referred 
to as “County”) and Golden State Constructors, with a place of business at 208 E. Orangethorpe Ave., 
Placentia, CA 92870 (hereinafter referred to as “Contractor”), with a County and Contractor sometimes 
referred to as “Party” or collectively as “Parties”. 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 
hereto and incorporated by reference into this Contract: 

Attachment A – Scope of Services 

Attachment B – Payment/Compensation 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Portland Cement Concrete 
Maintenance and Repair Services under a firm fixed fee Contract; and, 

WHEREAS, County solicited Contract for Portland Cement Concrete Maintenance and Repair 
Services as set forth herein, and Contractor represented that it is qualified to provide Portland Cement 
Concrete Maintenance and Repair Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Portland Cement Concrete Maintenance and Repair 
Services to the County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 
Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the County Procurement Officer or 
designee to enter into a Contract for Portland Cement Concrete Maintenance and Repair Services with the 
Contractor; and, 

NOW, THEREFORE, the Parties mutually agree as follows: 

DEFINITIONS 

DPA shall mean the Deputy Purchasing Agent assigned to this Contract. 
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ARTICLES 

General Terms and Conditions: 

A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 
California and shall be governed by and construed under the laws of the state of California. In the 
event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall 
be a court of competent jurisdiction located in Orange County, California, and the parties hereto 
agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil 
Procedure Section 394.  Furthermore, the parties specifically agree to waive any and all rights to 
request that an action be transferred for adjudication to another county. 

 
B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 
those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions 
are valid or binding on County unless authorized by County in writing.  Electronic acceptance of 
any additional terms, conditions or supplemental Contracts by any County employee or agent, 
including but not limited to installers of software, shall not be valid or binding on County unless 
accepted in writing by County’s Procurement Officer or designee. 

 
C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 
shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions 
are valid or binding on County unless authorized by County in writing.  

 
D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California 

state sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization 
permit number and sales permit number on invoices, if California sales tax is added and 
collectable.  If no permit numbers are shown, sales tax will be deducted from payment.  The 
Auditor-Controller will then pay use tax directly to the State of California in lieu of payment of 
sales tax to the Contractor.  

 
E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County 

reserves the right to refuse any goods or services and to cancel all or any part of the goods not 
conforming to applicable specifications, drawings, samples or descriptions or services that do not 
conform to the prescribed statement of work.  Acceptance of any part of the order for goods shall 
not bind County to accept future shipments nor deprive it of the right to return goods already 
accepted at Contractor’s expense.  Over shipments and under shipments of goods shall be only as 
agreed to in writing by County.  Delivery shall not be deemed to be complete until all goods or 
services have actually been received and accepted in writing by County. 

 
F. Acceptance Payment:  Unless otherwise agreed to in writing by County; 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been 
received, inspected, and tested to the satisfaction of County, and 2) payment shall be made in 
arrears after satisfactory acceptance. 

 
G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are 
used, and 3) fit for the particular purpose for which they are intended.  Acceptance of this order 
shall constitute an agreement upon Contractor’s part to indemnify, defend and hold County and 
its indemnities as identified in Article “Z” below, and as more fully described in Article “Z,” 
harmless from liability, loss, damage and expense, including reasonable counsel fees, incurred or 
sustained by County by reason of the failure of the goods/services to conform to such warranties, 
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faulty work performance, negligent or unlawful acts, and non-compliance with any applicable 
state or federal codes, ordinances, orders, or statutes, including the Occupational Safety and 
Health Act (OSHA) and the California Industrial Safety Act.  Such remedies shall be in addition 
to any other remedies provided by law. 

 
H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided 

in this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 
copyrighted materials in the performance of this Contract.  Contractor warrants that any software 
as modified through services provided hereunder will not infringe upon or violate any patent, 
proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance 
with the more specific requirement contained in Article “Z” below, it shall indemnify, defend 
and hold County and County Indemnitees harmless from any and all such claims and be 
responsible for payment of all costs, damages, penalties and expenses related to or arising from 
such claim(s), including, costs and expenses but not including attorney’s fees. 

 
I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
performance of this Contract nor any portion thereof may be assigned by Contractor without the 
express written consent of County.  Any attempt by Contractor to assign the performance or any 
portion thereof of this Contract without the express written consent of County shall be invalid and 
shall constitute a breach of this Contract. 

 
J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit 
any subcontractors to engage in discrimination in employment of persons because of the race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, or sex of such persons.  Contractor acknowledges that a violation of this 
provision shall subject Contractor to penalties pursuant to Section 1741 of the California Labor 
Code. 

 
K. Termination:  In addition to any other remedies or rights it may have by law, County has the 

right to immediately terminate this Contract without penalty for cause or after 30 days’ written 
notice without cause, unless otherwise specified.  Cause shall be defined as any material breach 
of contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of 
its right to terminate the Contract shall relieve County of all further obligation. 

 
L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 
claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 
other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any 
other different or subsequent breach. 

 
M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or 
an employee of County.  Neither Contractor, its employees nor anyone working under Contractor 
shall qualify for workers’ compensation or other fringe benefits of any kind through County. 

 
N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be 
responsible for the professional quality, technical assurance, timely completion and coordination 
of all documentation and other goods/services furnished by the Contractor under this Contract.  
Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 
shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 
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at its sole expense obtain and maintain all permits and licenses required by public authorities, 
including those of County required in its governmental capacity, in connection with performance 
of the work. If permitted to subcontract, Contractor shall be fully responsible for all work 
performed by subcontractors. 

 
O. Insurance Requirements:  
 

Prior to the provision of services under this Contract, the Contractor agrees to purchase all 
required insurance at Contractor’s expense, including all endorsements required herein, necessary 
to satisfy the County that the insurance provisions of this Contract have been complied with.  
Contractor agrees to keep such insurance coverage, Certificates of Insurance, and endorsements 
on deposit with the County during the entire term of this Contract.  In addition, all subcontractors 
performing work on behalf of Contractor pursuant to this Contract shall obtain insurance subject 
to the same terms and conditions as set forth herein for Contractor. 
 
Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 
to this Contract shall be covered under Contractor’s insurance as an Additional Insured or 
maintain insurance subject to the same terms and conditions as set forth herein for Contractor.  
Contractor shall not allow subcontractors to work if subcontractors have less than the level of 
coverage required by County from Contractor under this Contract.  It is the obligation of 
Contractor to provide notice of the insurance requirements to every subcontractor and to receive 
proof of insurance prior to allowing any subcontractor to begin work.  Such proof of insurance 
must be maintained by Contractor through the entirety of this Contract for inspection by County 
representative(s) at any reasonable time.  
 
All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-
insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 
specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 
current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 
without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 
following: 

 
1) In addition to the duty to indemnify and hold the County harmless against any and all 

liability, claim, demand or suit resulting from Contractor’s, its agents, employee’s or 
subcontractor’s performance of this Contract, Contractor shall defend the County at its 
sole cost and expense with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any 
duty to indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to 
which the duty to defend stated above applies, and the Contractor’s SIR provision shall 
be interpreted as though the Contractor was an insurer and the County was the insured. 

 
If the Contractor fails to maintain insurance acceptable to the County for the full term of this 
Contract, the County may terminate this Contract. 

 
Qualified Insurer 
 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 
(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 
edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It 
is preferred, but not mandatory, that the insurer be licensed to do business in the state of 
California (California Admitted Carrier). 
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If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 
Management retains the right to approve or reject a carrier after a review of the company's 
performance and financial ratings. 
 
The policy or policies of insurance maintained by the Contractor shall provide the minimum 
limits and coverage as set forth below: 

 
Coverage     Minimum Limits 
 
Commercial General Liability    $1,000,000 per occurrence 
      $2,000,000 aggregate 
 
Automobile Liability including coverage  
for owned, non-owned and hired vehicles $1,000,000 per occurrence 
 
Workers Compensation    Statutory 
 
Employers Liability Insurance   $1,000,000 per occurrence 
 
Required Coverage Forms 
 
The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 
form CG 00 01, or a substitute form providing liability coverage at least as broad. 
 
The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 
0012, CA 00 20, or a substitute form providing coverage at least as broad. 
 
Required Endorsements 
 
The Commercial General Liability policy shall contain the following endorsements, which shall 
accompany the Certificate of Insurance: 

 
1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange its elected and appointed officials, officers, agents 
and employees as Additional Insureds, or provide blanket coverage, which will state AS 
REQUIRED BY WRITTEN CONTRACT..   

 
2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that the Contractor’s insurance is primary and any insurance or 
self-insurance maintained by the County of Orange shall be excess and non-contributing. 

 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving 
all rights of subrogation against the County of Orange, its elected and appointed officials, 
officers, agents and employees or provide blanket coverage, which will state AS REQUIRED 
BY WRITTEN CONTRACT.   
 
All insurance policies required by this Contract shall waive all rights of subrogation against the 
County of Orange, its elected and appointed officials, officers, agents and employees when acting 
within the scope of their appointment or employment. 
 
Contractor shall notify County in writing within thirty (30) days of any policy cancellation and 
ten (10) days for non-payment of premium and provide a copy of the cancellation notice to 
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County.  Failure to provide written notice of cancellation may constitute a material breach of the 
Contract, upon which the County may suspend or terminate this Contract. 
 
The Commercial General Liability policy shall contain a severability of interests clause also 
known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 
 
Insurance certificates should be forwarded to the agency/department address listed on the 
solicitation. 
 
If the Contractor fails to provide the insurance certificates and endorsements within seven (7) 
days of notification by CEO/Procurement or the agency/department procurement division, award 
may be made to the next qualified vendor. 
 
County expressly retains the right to require Contractor to increase or decrease insurance of any 
of the above insurance types throughout the term of this Contract.  Any increase or decrease in 
insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 
protect County.  
 
County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 
does not deposit copies of acceptable Certificates of Insurance and endorsements with County 
incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 
in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 
The procuring of such required policy or policies of insurance shall not be construed to limit 
Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 
this Contract, nor act in any way to reduce the policy coverage and limits available from the 
insurer. 

 
P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 
 
Q. Change of Ownership:  Contractor agrees that if there is a change or transfer in ownership of 

Contractor’s business prior to completion of this Contract, and the County agrees to an 
assignment of the Contract, the new owners shall be required under terms of sale or other transfer 
to assume Contractor’s duties and obligations contained in this Contract and complete them to the 
satisfaction of the County. 

 
County reserves the right to immediately terminate the Contract in the event the County 
determines that the assignee is not qualified or is otherwise unacceptable to the County for the 
provision of services under the Contract.  

 
R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this 
Contract caused by any act of God, war, civil disorder, employment strike or other cause beyond 
its reasonable control, provided Contractor gives written notice of the cause of the delay to 
County within 36 hours of the start of the delay and Contractor avails himself of any available 
remedies. 

 
S. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and 
confidentiality that currently exist or exist at any time during the term of this Contract.  All such 
records and information shall be considered confidential and kept confidential by Contractor and 
Contractor’s staff, agents and employees. 
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T. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 
restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 
limited to those issued by County in its governmental capacity and all other laws applicable to the 
services at the time services are provided to and accepted by County.  Contractor acknowledges 
that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 
of article “Z” below, Contractor agrees that it shall defend, indemnify and hold County and 
County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 
related to a violation of such laws. 

 
U. Intentionally Left Blank  
 
V. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions 
hereof shall remain in full force and effect and shall in no way be affected, impaired or 
invalidated thereby.  

 
W. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  
 
X. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each 
party had been represented by experienced and knowledgeable independent legal counsel of their 
own choosing or has knowingly declined to seek such counsel despite being encouraged and 
given the opportunity to do so.  Each party further acknowledges that they have not been 
influenced to any extent whatsoever in executing this Contract by any other party hereto or by 
any person representing them, or both.  Accordingly, any rule or law (including California Civil 
Code Section 1654) or legal decision that would require interpretation of any ambiguities in this 
Contract against the party that has drafted it is not applicable and is waived.  The provisions of 
this Contract shall be interpreted in a reasonable manner to effect the purpose of the parties and 
this Contract. 

 
Y. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all 

Federal and State statutes and regulations regarding the employment of aliens and others and that 
all its employees performing work under this Contract meet the citizenship or alien status 
requirement set forth in Federal statutes and regulations.  The Contractor shall obtain, from all 
employees performing work hereunder, all verification and other documentation of employment 
eligibility status required by Federal or State statutes and regulations including, but not limited to, 
the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist 
and as they may be hereafter amended.  The Contractor shall retain all such documentation for all 
covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 
with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 
and employees from employer sanctions and any other liability which may be assessed against the 
Contractor or the County or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons performing 
work under this Contract. 

 
Z. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County, its elected and appointed officials, officers, employees, agents and 
those special districts and agencies which County’s Board of Supervisors acts as the governing 
Board (“County Indemnitees”) harmless from any claims, demands or liability of any kind or 
nature, including but not limited to personal injury or property damage, arising from or related to 
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the services, products or other performance provided by Contractor pursuant to this Contract.  If 
judgment is entered against Contractor and County by a court of competent jurisdiction because 
of the concurrent active negligence of County or County Indemnitees, Contractor and County 
agree that liability will be apportioned as determined by the court.   Neither party shall request a 
jury apportionment. 

 
AA. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by 
the County) access during normal working hours to all books, accounts, records, reports, files, 
financial records, supporting documentation, including payroll and accounts payable/receivable 
records, and other papers or property of Contractor for the purpose of auditing or inspecting any 
aspect of performance under this Contract.  The inspection and/or audit will be confined to those 
matters connected with the performance of the Contract including, but not limited to, the costs of 
administering the Contract.  The County will provide reasonable notice of such an audit or 
inspection. 

 
The County reserves the right to audit and verify the Contractor’s records before final payment is 
made. 
 
Contractor agrees to maintain such records for possible audit for a minimum of three years after 
final payment, unless a longer period of records retention is stipulated under this Contract or by 
law.  Contractor agrees to allow interviews of any employees or others who might reasonably 
have information related to such records.  Further, Contractor agrees to include a similar right to 
the County to audit records and interview staff of any subcontractor related to performance of this 
Contract. 
 
Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 
Contract shall be forwarded to the County’s project manager. 

 
BB. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation 
of funds by, the state of California to County; and inclusion of sufficient funding for the services 
hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 
by this Contract.  If such approval, funding or appropriations are not forthcoming, or are 
otherwise limited, County may immediately terminate or modify this Contract without penalty. 

 
CC. Expenditure Limit:  The Contractor shall notify the County of Orange assigned Deputy 

Purchasing Agent in writing when the expenditures against the Contract reach 75 percent of the 
dollar limit on the Contract.  The County will not be responsible for any expenditure overruns and 
will not pay for work exceeding the dollar limit on the Contract unless a change order to cover 
those costs has been issued. 

 
 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the 
County will procure Portland Cement Concrete Maintenance and Repair Services from 
Contractor as further detailed in the Scope of Work, identified and incorporated herein by this 
reference as “Attachment A”. 

 
2. Term of Contract:  This Contract shall commence upon approval by the Orange County Board 

of Supervisors or on June 17, 2018, whichever occurs later and continue for three (3) calendar 
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years from that date, unless otherwise terminated by County.  This Contract may be renewed as 
set forth in article 3 below.   

 
3. Renewal:  This Contract may be renewed by mutual written agreement of both Parties for two (2) 

additional one (1) year terms.  The County does not have to give reason if it elects not to renew.  
Renewal periods may be subject to approval by the County of Orange Board of Supervisors. 

 
4. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned Deputy Purchasing Agent.  
 
5. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, 

covenants or conditions of this Contract shall be a material breach of this Contract.  In such event 
the County may, and in addition to any other remedies available at law, in equity, or otherwise 
specified in this Contract: 

 
a) Terminate the Contract immediately, pursuant to Section K herein; 
 
b) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 
 
c) Discontinue payment to the Contactor for and during the period in which the Contractor 

is in breach; and 
 
d) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 
   
6. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 
Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 
of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 
regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 
identification, age, religion, marital status, sex or disability. 

 
7. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care 

and diligence to prevent any actions or conditions that could result in a conflict with the best 
interests of the County.  This obligation shall apply to the Contractor; the Contractor’s 
employees, agents, and subcontractors associated with accomplishing work and services 
hereunder.  The Contractor’s efforts shall include, but not be limited to establishing precautions to 
prevent its employees, agents, and subcontractors from  providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to influence or appear to 
influence County staff or elected officers from acting in the best interests of the County.  
 

8. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 
prohibits its employees from engaging in activities involving a conflict of interest.  The 
Contractor shall not, during the period of this Contract, employ any County employee for any 
purpose. 

 
9. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project 

Manager to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this 
Contract.  This Project Manager shall be subject to approval by the County and shall not be 
changed without the written consent of the County’s Project Manager, which consent shall not be 
unreasonably withheld. 
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The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 
and shall diligently pursue all work and services to meet the project time lines.  The County’s 
Project Manager shall have the right to require the removal and replacement of the Contractor’s 
Project Manager from providing services to the County under this Contract.  The County’s 
Project manager shall notify the Contractor in writing of such action.  The Contractor shall 
accomplish the removal within five (5) business days after written notice by the County’s Project 
Manager.  The County’s Project Manager shall review and approve the appointment of the 
replacement for the Contractor’s Project Manager.  The County is not required to provide any 
additional information, reason or rationale in the event it The County is not required to provide 
any additional information, reason or rationale in the event it requires the removal of Contractor’s 
Project Manager from providing further services under the Contract. 

 
10. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability 
to adequately perform the work under this Contract.  Contractor’s employees assigned to this 
project must meet character standards as demonstrated by background investigation and reference 
checks, coordinated by the agency/department issuing this Contract.   
 

11. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 
telephone communications, fax communications, and parking while on County sites during the 
performance of work and services under this Contract.  The County will not provide free parking 
for any service in the County Civic Center. 

 
12. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books 

and data which shall correctly reflect the business transacted by the Contractor in accordance with 
generally accepted accounting principles.  These records shall be stored in Orange County for a 
period of three (3) years after final payment is received from the County.  Storage of records in 
another county will require written approval from the County of Orange assigned Deputy 
Purchasing Agent.   

 
13. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 
to know the general conditions which can affect the work or the cost thereof.  Any failure by the 
Contractor to do so will not relieve Contractor from responsibility for successfully performing the 
work without additional cost to the County.  The County assumes no responsibility for any 
understanding or representations concerning the nature, location(s) or general conditions made by 
any of its officers or agents prior to the execution of this Contract, unless such understanding or 
representations by the County are expressly stated in the Contract. 

 
14. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-
negotiated prices and terms in this Contract will be responsible for issuing their own purchase 
documents/contracts, providing for their own acceptance, and making any subsequent payments.  
Contractor shall be required to include in any contract entered into with another department or 
entity that is entered into and incorporates by reference the pre-negotiated prices and terms of this 
Contract a contractual clause that will hold harmless the County of Orange from all claims, 
demands, actions or causes of actions of every kind resulting directly or indirectly, arising out of, 
or in any way connected with the use of this Contract.   Failure to do so will be considered a 
material breach of this Contract by Contractor and grounds for immediate Contract 
termination. Departments or entities making use of the pre-negotiated prices and terms of this 
Contract are responsible for obtaining all certificates of insurance and bonds required when 
entering into their own contract.  The Contractor is responsible for providing each cooperative 
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entity a copy of the Contract upon request by the cooperative entity.  The County of Orange 
makes no guarantee of usage by other users of this Contract.  

 
15. County of Orange Child Support Enforcement:  All Contractors are required to comply with 

the child support enforcement requirements of the County of Orange.  Failure of the Contractor to 
comply with all federal, state, and local reporting requirements for child support enforcement or 
to comply with all lawfully served Wage and Earnings Assignment Orders and Notices of 
Assignment shall constitute a material breach of the Contract.  In order to comply with the child 
support enforcement requirements of the County of Orange, all bidders/proposers must furnish to 
the Contract administrator, the Procurement Officer, or the agency/department Deputy Purchasing 
Agent: 

 
A. In the case of an individual Contractor, his/her name, date of birth, Social Security 

number, and residence address; 
 
B. In the case of a Contractor doing business in a form other than as an individual, the name, 

date of birth, Social Security number, and residence address of each individual who owns 
an interest of 10 percent or more in the Contracting entity; 

 
C. A certification that the Contractor has fully complied with all applicable federal and state 

reporting requirements regarding its employees; and 
 
D. A certification that the Contractor has fully complied with all lawfully served Wage and 

Earnings Assignment Orders and Notices of Assignment and will continue to so comply. 
 

Failure to cure such breach within 60 calendar days of notice from the County shall constitute 
grounds for termination of the Contract. 

 
16. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will 
at all times remain the property of the County.  Such data or information may not be used or 
copied for direct or indirect use by the Contractor after completion or termination of this Contract 
without the express written consent of the County.  All materials, documents, data or information, 
including copies, must be returned to the County at the end of this Contract.  

 
17. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  
If the cost for those goods and/or services is higher than under the terms of the existing Contract, 
Contractor will be responsible for paying the County the difference between the Contract cost and 
the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  
The price paid by the County shall be the prevailing market price at the time such purchase is 
made.  This is in addition to any other remedies available under this Contract and under law. 

 
18. Disputes – Contract:   

A. The parties shall deal in good faith and attempt to resolve potential disputes informally.  
If the dispute concerning a question of fact arising under the terms of this Contract is not 
disposed of in a reasonable period of time by the Contractor’s Project Manager and the 
County‘s Project Manager, as specified in Article 24. “Notices,” such matter shall be 
brought to the attention of the County Deputy Purchasing Agent by way of the following 
process: 
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1. The Contractor shall submit to the agency/department assigned Deputy 
Purchasing Agent a written demand for a final decision regarding the disposition 
of any dispute between the parties arising under, related to, or involving this 
Contract, unless the County, on its own initiative, has already rendered such a 
final decision. 

 
2. The Contractor’s written demand shall be fully supported by factual information, 

and, if such demand involves a cost adjustment to the Contract, the Contractor 
shall include with the demand a written statement signed by a senior official 
indicating that the demand is made in good faith, that the supporting data are 
accurate and complete, and that the amount requested accurately reflects the 
Contract adjustment for which the Contractor believes the County is liable. 

 
B. Pending the final resolution of any dispute arising under, related to, or involving this 

Contract, the Contractor agrees to diligently proceed with the performance of this 
Contract, including the delivery of goods and/or provision of services.  The Contractor’s 
failure to diligently proceed shall be considered a material breach of this Contract. 

 
Any final decision of the County shall be expressly identified as such, shall be in writing, and 
shall be signed by the County Deputy Purchasing Agent or his designee.  If the County fails to 
render a decision within 90 days after receipt of the Contractor’s demand, it shall be deemed a 
final decision adverse to the Contractor’s contentions.  Nothing in this section shall be construed 
as affecting the County’s right to terminate the Contract for cause or termination for convenience 
as stated in section K herein.   

 
19. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace.  The Contractor will: 
 

1. Publish a statement notifying employees that unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance is prohibited and 
specifying actions to be taken against employees for violations, as required by 
Government Code Section 8355(a)(1). 

 
2. Establish a drug-free awareness program as required by Government Code 

Section 8355(a)(2) to inform employees about all of the following: 
 
a. The dangers of drug abuse in the workplace; 
 
b. The organization’s policy of maintaining a drug-free workplace; 
 
c. Any available counseling, rehabilitation and employee assistance 

programs; and 
 
d. Penalties that may be imposed upon employees for drug abuse  
 violations. 

 
3. Provide as required by Government Code Section 8355(a)(3) that every 

employee who works under this Contract: 
 
a. Will receive a copy of the company’s drug-free policy statement; and 
 
b. Will agree to abide by the terms of the company’s statement as a 

condition of employment under this Contract. 
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Failure to comply with these requirements may result in suspension of payments under the 
Contract or termination of the Contract or both, and the Contractor may be ineligible for award of 
any future County contracts if the County determines that any of the following has occurred: 

 
1. The Contractor has made false certification, or 
 
2. The Contractor violates the certification by failing to carry out the requirements 

as noted above. 
 
20. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the 

County of Orange is required to file in accordance with subdivision (a) of Section 6041A of the 
Internal Revenue Code for services received from a “service provider” to whom the County pays 
$600 or more or with whom the County enters into a contract for $600 or more within a single 
calendar year.  The purpose of this reporting requirement is to increase child support collection by 
helping to locate parents who are delinquent in their child support obligations. 
 
The term “service provider” is defined in California Unemployment Insurance Code Section 
1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 
California purposes and who received compensation or executes a contract for services performed 
for that service recipient within or without the state.”  The term is further defined by the 
California Employment Development Department to refer specifically to independent 
Contractors.  An independent Contractor is defined as “an individual who is not an employee of 
the ... government entity for California purposes and who receives compensation or executes a 
contract for services performed for that ... government entity either in or outside of California.” 
  
The reporting requirement does not apply to corporations, general partnerships, limited liability 
partnerships, and limited liability companies. 
 
Additional information on this reporting requirement can be found at the California Employment 
Development Department web site located at 
 http://www.edd.ca.gov/Employer_Services.htm  

 
21. Errors and Omissions:  All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 
Contractor as project manager and key personnel attached hereto, prior to submission to the 
County.  Contractor agrees that County review is discretionary and Contractor shall not assume 
that the County will discover errors and/or omissions. If the County discovers any errors or 
omissions prior to approving Contractor’s reports, files and other written documents, the reports, 
files or documents will be returned to Contractor for correction. Should the County or others 
discover errors or omissions in the reports, files or other written documents submitted by the 
Contractor after County approval thereof, County approval of Contractor’s reports, files or 
documents shall not be used as a defense by Contractor in any action between the County and 
Contractor, and the reports, files or documents will be returned to Contractor for correction. 

 
22. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 

11246 entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 
supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 
California regulations as may now exist or be amended in the future.  The Contractor shall not 
discriminate against any employee or applicant for employment on the basis of race, color, 
national origin, ancestry, religion, sex, marital status, political affiliation or physical or mental 
condition. 
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Regarding handicapped persons, the Contractor will not discriminate against any employee or 
applicant for employment because of physical or mental handicap in regard to any position for 
which the employee or applicant for employment is qualified.  The Contractor agrees to provide 
equal opportunity to handicapped persons in employment or in advancement in employment or 
otherwise treat qualified handicapped individuals without discrimination based upon their 
physical or mental handicaps in all employment practices such as the following:  employment, 
upgrading, promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or 
other forms of compensation, and selection for training, including apprenticeship.  The Contractor 
agrees to comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, 
as amended, pertaining to prohibition of discrimination against qualified handicapped persons in 
all programs and/or activities as detailed in regulations signed by the Secretary of the Department 
of Health and Human Services effective June 3, 1977, and found in the Federal Register, Volume 
42, No. 68 dated May 4, 1977, as may now exist or be amended in the future. 
 
Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 
Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 
the future. 

 
23. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 
this Contract without first obtaining review and written approval of said news releases from the 
County through the County’s Project Manager. 

 
24. Notices:  Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 
assigned Deputy Purchasing Agent (DPA), except through the course of the parties’ project 
managers’ routine exchange of information and cooperation during the terms of the work and 
services.  Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt or no 
greater than four (4) calendar days after being mailed by US certified or registered mail, return 
receipt requested, postage prepaid, whichever occurs first.  The date of mailing shall count as the 
first day.  All communications shall be addressed to the appropriate party at the address stated 
herein or such other address as the parties hereto may designate by written notice from time to 
time in the manner aforesaid. 

 Contractor: Golden State Constructors 
   Attn: Ron Cochran  
 208 E. Orangethorpe Ave 
 Placentia, CA 92870 
 Phone: 714.625.8758 
 Email:  ron@goldensci.com 

County’s Project Manager:  OC Public Works/Operations & Maintenance  
  Attn: Kris Ruiz 
  2301 N. Glassell St. 
  Orange, CA 92865  
  Phone:  714.955.0346 
  Email:  kris.ruiz@ocpw.ocgov.com 

 cc: OC Public Works/Procurement Section 
  Attn:  Eddie Perkins, County DPA 
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  2301 N. Glassell St. 
  Orange, CA 92865 
  Phone:  714.667.9635 
  Email:  eddie.perkins@ocpw.ocgov.com 

 
25. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  

In the event of a conflict between or among the Contract documents, the order of precedence shall 
be the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals 
and articles of this Contract, and then the exhibits and attachments.  

 
26. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 
submitted promptly, but in no event later than 60 days from the effective date of the termination, 
unless one or more extensions in writing are granted by the County upon written request of the 
Contractor.  Upon termination County agrees to pay the Contractor for all services performed 
prior to termination which meet the requirements of the Contract, provided, however, that such 
compensation combined with previously paid compensation shall not exceed the total 
compensation set forth in the Contract.  Upon termination or other expiration of this Contract, 
each party shall promptly return to the other party all papers, materials, and other properties of the 
other held by each for purposes of performance of the Contract.    

 
27. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  

Usage figures, if provided, are approximations.  The Contractor agrees to supply services and/or 
commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 
regardless of quantity requested. 

 
28. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned 

Deputy Purchasing Agent of the County of Orange user agency/department.  The usage report 
shall be in a format specified by the user agency/department and shall be submitted 90 days prior 
to the expiration date of the contract term, or any subsequent renewal term, if applicable. 

 
 

Signature Page follows 
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Signature Page 

 
 
IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the day and year first above 
written. 
 
GOLDEN STATE CONSTRUCTORS* 

  
Signature   Name   Title    Date 

 

  
Signature   Name   Title    Date 
 
 
COUNTY OF ORANGE, A political subdivision of the State of California 

COUNTY AUTHORIZED SIGNATURE: 

 

       Deputy Purchasing Agent  
Signature                            (Print) Name   Title    Date 
 
 
 
 
APPROVED AS TO FORM:  
County Counsel 

By ________________________________ 
  Deputy 
 
Date_______________________________ 
 
 
 
 
*  If the contracting party is a corporation, (2) two signatures are required: one (1) signature by the 
Chairman of the Board, the President or any Vice President; and one (1) signature by the Secretary, any 
Assistant Secretary, the Chief Financial Officer or any Assistant Treasurer.  The signature of one person 
alone is sufficient to bind a corporation, as long as he or she holds corporate offices in each of the two 
categories described above.  For County purposes, proof of such dual office holding will be satisfied by 
having the individual sign the instrument twice, each time indicating his or her office that qualifies under 
the above described provision.  In the alternative, a single corporate signature is acceptable when 
accompanied by a corporate resolution demonstrating the legal authority of the signee to bind the 
corporation. 
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ATTACHMENT A 

SCOPE OF WORK 
 

I. SCOPE OF WORK:  Contractor shall furnish all staffing, labor, equipment, materials and incidentals 
required for Portland Cement Concrete Maintenance and Repair Service.  Services shall be 
provided on an as-needed basis as required by County. 

II. DESCRIPTION OF WORK:  This Contract is for Portland Cement Concrete Maintenance and Repair 
Service as required by County. 

A. Work to be done consists of minor concrete repairs to damaged sidewalk, spandrels, cross 
gutters and access ramps throughout Orange County on various land parcels owned or 
maintained by County of Orange, as well as all the cities for which County is under contract 
to perform services. 

B. Work locations for this Contract shall include, but not be limited to public roads within the 
unincorporated portions of Orange County, and public roads in incorporated cities  for which 
County is under Contract to perform road maintenance.  This Contract does not include work 
on any interstate freeway or highway, State highway, State maintained highway or private 
street, in County or contracted cities.  County shall be contacted when jurisdiction of a street 
or highway is in question. 

C. Orders for work will be placed throughout the year as requirements are identified.  While the 
general intent is to order a sufficient quantity of work at a time to require the services of a 
construction crew for at least one full day such orders may include several locations and 
exceptions may occur.   

D. Portland Cement Concrete Maintenance and Repair Service shall conform to the 
“Greenbook” Standard Specification for Public Works Construction including Section B 
Supplement to the Standard Specifications for Public Works Construction, most current 
edition (hereinafter referred to as “Standard Specifications”); and, OC Public Works 
(formerly RDMD) Standard Plans, most current edition (hereinafter referred to as “Standard 
Plans”).  The “Greenbook” can be purchased at www.bnibooks.com or by calling 1-888-BNI-
BOOK.  OC Public Works (formerly RDMD) Standard Plans are available at: 
http://www.ocpublicworks.com/about/oc_public_works_standard_plans 

E. Other items of work or details not mentioned above that are required by the Plans, Standard 
Specifications for Public Works Construction, this Scope of Work, and Standard Plans will be 
performed, placed, constructed or installed and no additional compensation will be allowed 
therefore. 

III. CONTRACTOR REQUIREMENTS: 

A. Contractor shall hold an active C-8 – Concrete Contractor license issued by the California 
State Contractors License Board. 

B. Conduct:  Contractor personnel providing services under this Contract shall not be 
incompetent, disorderly, under the influence of alcohol or drugs, or is otherwise 
objectionable, including those who fail to perform or refuse to perform the work properly and 
acceptably.  County expressly retains the right to request any specific Contract personnel be 
precluded from providing services to County under this Contract.  County is not required to 
provide any reason for requested removal of specified Contract personnel.  Contractor shall 
effectuate removal of the requested Contractor personnel within three (3) business days. 
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C. Supervision:  Contractor shall provide a supervisor or foreman who shall be present at all 
times during Contract operations, and who shall be responsible for both conduct and 
workmanship.  Said supervisor or foreman shall be able to communicate effectively in both 
written and oral English. 

IV. CONTRACTOR PERFORMANCE REQUIREMENTS: 

A. Working Hours:  Contractor shall conduct all operations between 7 a.m. and 4 p.m. during the 
normal work week, Monday through Friday on all local streets, and parks. All operations on 
arterial or collector streets will be performed between 9 a.m. and 3 p.m.  If Contractor desires 
to work hours or days other than as provided, it may file a written request to the County’s 
Project Manager that states the intended operations, hours and dates, with a reason for the 
proposed schedule change.   

B. Sound Control:  Contractor shall comply with all County and local sound control and noise 
level rules, regulations, and ordinance, which apply to any work performed pursuant to the 
Contract, and will make every effort to control any undue noise resulting from its operation. 

C. Dust Control:  Contractor shall perform his operations in such a manner as to limit dust.  
Contractor will not create dust in such a quantity as to violate the South Coast Air Quality 
Management District (AQMD) regulations. 

D. Debris Removal:  All trash and debris will be removed from work area by the end of each 
working day.   

1. At other times during the progress of work, when required, Contractor shall remove all 
surplus materials, rubbish, and debris resulting from the work.   

2. Work area will be left in a neat, clean and acceptable condition as approved by 
County’s Project Manager.   

3. No stockpile of debris will be allowed at the site. 

4. Contractor shall pick up and dispose of materials at a site outside of County right-of-
way approved for disposal of such materials.   

5. Any debris dropped or placed by Contractor on the public roadway will be removed 
immediately by Contractor. 

E. Water:  Contractor shall furnish all water required for performance of this work, will make all 
arrangements for obtaining all water with the governing water district, and will comply with 
all requirements set forth by the governing water district. 

F. Utilities:  Underground main distribution conduits such as water, gas, sewer, electrical power, 
telephone, or cable television may not be affected by the work indicated in the work packages 
since only surface excavation is required.  Contractor shall assume that every property parcel 
will be served by a service connection for each type of utility and will protect all such service 
connection.  Contractor shall contact UNDERGROUND SERVICE ALERT (USA) at 
(800)422-4133 for all subsurface excavation and will contact utility companies to mark 
locations if necessary. 

G. Parking Control:  Parked cars may interfere with the work to be performed.  Therefore 
Contractor shall post, maintain, and subsequently remove, temporary "Tow Away No 
Parking" signs along the streets work is to be performed no less than 48 hours prior to the 
start of said work. Contractor shall furnish signs per sample provided by County.  On the 
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signs, Contractor shall fill in day and date for scheduled work.  To ensure notice to the public, 
Contractor shall be responsible for replacing any signs which are damaged or removed.  
Contractor shall be responsible for the removal of all temporary "Tow Away No Parking" 
signs upon completion of the work in posted area. 

H. Traffic Control:  Contractor shall conduct its operations in a manner which will minimize 
traffic congestion during A. M. and P. M. peak-hour traffic.  This may require beginning 
work after the A. M. peak-hour traffic and ending work before the P. M. peak-hour traffic. 

1. Contractor shall maintain access to schools and commercial areas at all times during 
project operation. 

2. Traffic and Access: The Contractors operations shall cause no unnecessary 
inconvenience   

a) Spillage resulting from hauling operations along or across any public traveled 
way will be removed immediately by Contractor, at his expense. 

b) When entering or leaving roadways carrying public traffic, Contractor’s 
equipment, whether empty or loaded, will in all cases yield to public traffic. 

3. Street Closures, Detours, Barricades: Contractor shall comply with all applicable State, 
County and City requirements for closure of streets. 

a) Special emphasis will be placed on the use of construction zone ahead (C18R) 
signs at the beginning, end and all access and/or intersecting streets with roads 
under construction.  In addition to construction zone signs, rough road signs 
(W33) will be used on all roads with a posted or marked bicycle trail. 

b) Contractor shall provide and maintain all signs, barricades, pedestals, flashers, 
delineators and other necessary facilities for the protection of the motoring public 
within the limits of the construction area and all its approaches, including 
advanced signing and barricades.  Contractor shall also post proper signs to 
notify public regarding condition of roadway, all in accordance with provisions 
of the Vehicle Code and "Manual of Traffic Controls", as published by the State 
of California, Department of Transportation, most current edition. 

4. Flashing arrow signs, of the appropriate type per the "Manual of Traffic of Traffic 
Controls", latest edition, will be provided for all lane closures on all arterial highways 
and collector streets. 

5. Portable delineators, either conical (traffic cone) or tubular shaped plastic devices, with 
a minimum height of 28 inches will be used for delineation of the travel way.   

6. If the traffic cones or portable delineators are damaged, displaced or unacceptable for 
any reason by County’s Project Manager or are not in an upright position from any 
cause, said cones or portable delineators will immediately be replaced or restored to 
their original location, in an upright position, by Contractor. 

7. Contractor will maintain 11’ lanes of traffic in each direction at all times. 

8. Contractor shall furnish such flagmen as are necessary to give adequate warning to 
traffic or to the public of any dangerous conditions to be encountered.  Flagmen, while 
on duty and assigned to give warning to the public that the street is under construction 
and of any dangerous conditions to be encountered as a result thereof, will perform 
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their duties and will be provided with the necessary equipment in accordance with the 
current "Instructions to Flaggers", by the State of California, Department of 
Transportation.  The equipment will be furnished and kept clean and in good repair by 
Contractor, at its expense. 

9. Should Contractor appear to be neglectful or negligent in furnishing warning and 
protective measures as provided, County’s Project Manager may direct attention to the 
existence of a hazard and necessary warning and protective measures will be furnished 
and installed by Contractor, at its expense. Should County’s Project Manager point out 
the inadequacy of warning and protective measures, such action on the part of County’s 
Project Manager will not relieve Contractor from responsibility for public safety or 
abrogate its obligation to furnish and pay for these devices. 

10. Contractor shall maintain safe working conditions at each work location. 

11. At the end of each day, all equipment and other obstructions shall be removed from the 
roadway. 

I. Protection and Restoration of Existing Areas:  Contractor shall protect all furnishings and 
improvements from damage by its operations.  All damage will be repaired or replaced, at the 
option of County, at Contractor’s expense within three (3) days after notification of such 
damage by County’s Project Manager.  Repairs and/or replacements will be equal to original 
in all aspects. 

J. Safety:  Contractor agrees to perform all work outlined in this Contract in such a manner as to 
meet all accepted standards for safe practices during operations and to maintain safe 
conditions or premises and ways at all times, including safely stored equipment, machines 
and materials.  This includes compliance with local County, State or other legal intents and 
terms of the applicable Occupational Safety and Health Administration (OSHA) and 
CAL/OSHA Safety orders at all times so as to protect all persons, including Contractor’s 
employees and Agency against injury or damage to their property. 

K. Best Management Practices: 

1. Contractor shall conduct operations under this Contract so as to assure that pollutants 
do not enter municipal storm drain systems which systems are comprised of, but are not 
limited to curbs and gutters that are part of the street systems ("Stormwater Drainage 
System"), and to ensure that pollutants do not directly impact "Receiving Waters" (as 
used herein, Receiving Waters include, but are not limited to, rivers, creeks, streams, 
estuaries, lakes, harbors, bays and oceans). 

2. The Santa Ana and San Diego Regional Water Quality Control Boards have issued 
National Pollutant Discharge Elimination System (NPDES) permits ("Stormwater 
Permits") to the County of Orange, and to the Orange County Flood Control District 
(District) and cities within Orange County, as co-permittees (hereinafter collectively 
referred to as "County Parties") which regulate the discharge of urban runoff from areas 
within the County of Orange, including the Premises under this Contract.  The County 
Parties have enacted water quality ordinances that prohibit conditions and activities that 
may result in polluted runoff being discharged into the Stormwater Drainage System. 

3. To assure compliance with the Stormwater Permits and water quality ordinances, the 
County Parties have developed a Drainage Area Management Plan (DAMP) which 
includes a Local Implementation Plan (LIP) for each jurisdiction that contains Best 
Management Practices (BMPs) that parties using properties within Orange County 
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must adhere to. As used herein, a BMP is defined as a technique, measure, or structural 
control that is used for a given set of conditions to manage the quantity and improve the 
quality of stormwater runoff in a cost effective manner. These BMPs are found within 
the County’s LIP in the form of Model Maintenance Procedures and BMP Fact Sheets 
(the Model Maintenance Procedures and BMP Fact Sheets contained in the DAMP/LIP 
shall be referred to hereinafter collectively as "BMP Fact Sheets") and contain 
pollution prevention and source control techniques to eliminate non-stormwater 
discharges and minimize the impact of pollutants on stormwater runoff. 

4. BMP Fact Sheets shall include but shall not be limited to the following which may be 
viewed and downloaded at:  
http://ocwatersheds.com/documents/bmp/industrialcommercialbusinessesactivities  

a) IC-5 b)  IC-17 c)  IC-21 

5. These BMP Fact Sheets may be modified during the term of the Contract; and County’s 
Project Manager shall provide Contractor with any such modified BMP Fact Sheets.   

6. Contractor shall, throughout the term of this Contract, comply with the BMP Fact 
Sheets as they exist now or are modified, and shall comply with all other requirements 
of the Stormwater Permits, as they exist at the time this Contract commences or as the 
Stormwater Permits may be modified.  Contractor agrees to maintain current copies of 
the BMP Fact Sheets on the job sites throughout the term of this Contract.  The BMPs 
applicable to uses authorized under this Contract must be performed as described 
within all applicable BMP Fact Sheets.   

7. Contractor may propose alternative BMPs that meet or exceed the pollution prevention 
performance of the BMP Fact Sheets.  Any such alternative BMPs shall be submitted to 
the County’s Project Manager for review and approval prior to implementation. 

a) County’s Project Manager may visit the job sites and/or review Contractor’s 
records at any time to assure that activities conducted on the job sites comply 
with the requirements of this section.  Contractor may be required to implement a 
self-evaluation program to demonstrate compliance with the requirements of this 
section. 

L. Identification and Scheduling of Work:  County conducts recurring inspections of all County 
maintained sidewalks, spandrels, cross gutters and access ramps and investigate citizen 
complaints.  County staff documents the damage with Digital photos, a short summary of 
damage and required repair using a Maintenance Inspection Report (MIR) form.  This report 
includes the specific location and Thomas Guide reference.  County staff reviews, prioritizes 
and "packages" these reports to include several locations in the same general geographic area. 
Work packages, including photos, will be prepared for Contractor.  Contractor shall furnish a 
work plan indicating the day/date for work on each location in the work package.  Contractor 
shall start work within seven working days upon written or verbal notification from County’s 
Project Manager.   

M. Notification of Work:  Except for next day emergency work Contractor shall notify County’s 
Project Manager at least twenty-four (24) hours in advance of commencement of work.  All 
work shall be diligently prosecuted to completion to satisfaction of County’s Project 
Manager.  Contractor must be capable of providing one or more craftsmen as needed to 
complete project in a diligent and timely manner. 
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N. Inspection:  Contractor shall restore work area to original condition prior to notifying 
County’s Project Manager for final inspection.  Contractor shall notify County’s Project 
Manager before noon of the working day before inspection is required.  All work must be 
satisfactorily completed and approved prior to final approval for payment. 

O. Acceptance of Work:  Each work location reported as complete will be accepted by County’s 
Project Manager for payment unless Contractor is notified otherwise by close of business, the 
following work day. 

P. Warranty of Work:  Contractor warrants all work to be free from defects of design material 
and workmanship, for a period of six (6) months from date of acceptance of work.  Expressly 
included is the warranty of compaction of existing base material or sub-grade placed under 
this Contract. 

 

V. SPECIFICATIONS: 

A. Clearing and Grubbing:  shall conform to provisions of Subsection 300-1, “Clearing and 
Grubbing,” of the Standard Specifications and these Specifications. 
 
1. Add to Subsection 300-1.1, “General,” the following: areas to be cleared shall be 

grubbed to a depth necessary to remove all stumps, roots, buried logs, and all other 
objectionable material. 

 
2. Interfering portions of trees, shrubs and other vegetation over or within the right-of-

way shall be trimmed or removed by Contractor when required to maintain access to 
construction area or as directed by County’s Project Manager. 

 
3. Areas to be cleared shall be limited to immediate construction area only, and will not 

include entire right-of-way. 
 
4. Contractor’s attention is directed to existing landscaped areas within the right-of-way 

and the need to conform to requirements of Article IV Section I, “Protection and 
Restoration of Existing Improvements” listed above. 

 
5. Contractor shall notify property owners seven days prior to starting construction that 

they may salvage their landscaping and improvements within construction area.  Any 
landscaping or improvements remaining within the immediate construction area at the 
time of construction shall be removed by Contractor. 

 
6. All combustible materials, trash, debris and other waste materials from Clearing and 

Grubbing or from any construction operations of this Contract shall be disposed of 
outside the road right-of-way in accordance with Section 300-1.3, “Removal and 
Disposal of Materials”.   

 
7. Contractor shall protect all existing structures or facilities which are adjacent to or fall 

within, the limits of work to be done under this Contract, in accordance with Article IV 
Section I, “Protection and Restoration of Existing Improvements” listed above.  Any 
structure or facility to be protected, which is damaged as a result of the Contractor’s 
construction operation shall be replaced by Contractor, at his cost, to the satisfaction of 
County’s Project Manager. 
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8. Full compensation for conforming to the requirements of Clearing and Grubbing shall 
be considered as included in the various items of work and no additional compensation 
will be allowed. 

 
B. Earthwork:  shall conform to provisions of Standard Plan 1806, and Section 300, 

“Earthwork,” of the Standard Specifications, and these Specifications. 
 

1. Add to Section 300, “Earthwork,” the following: 
 

a) Whenever reference to finished grade is made, it will be considered to be the 
finished surface of the completed work. 

 
b) Relative compaction of not less than 90 percent (90%) shall be obtained for a 

minimum depth of 0.5 foot below the grading plane, including shoulders, 
whether in excavation or embankment. 

 
2. In connection with earthwork, tests shall be made to conform with Section 211, “Soils 

and Aggregate Tests,” and the following: 
 

TEST TEST METHOD 
RELATIVE COMPACTION NO. CALIF. 216/231 
SAND EQUIVALENT NO. CALIF. 217 
RESISTANCE (R-VALUE) NO. CALIF. 301 
SIEVE ANALYSIS NO. CALIF. 202 
NUCLEAR DENSITY GAUGE  NO. CALIF. 231 (PART I) 
      

a) Laboratory Maximum Density shall be determined by California Test Method 
No. 216, Part II.  Correction for oversized material shall be done in accordance 
with ASTM D-1557, Section 5.3, Method C and Section 5.4, Method D.  When 
the amount of material retained on the ¾” screen exceeds 30%, correction shall 
be performed in accordance with California Test Method No. 216, Part II, 
Section I. 

 
3. Trenches, holes, depressions and pits caused by the removal of facilities shall be 

backfilled with embankment material as provided in Section 300, “Earthwork,” of the 
Standard Specifications.  Such trenches, holes, depressions and pits that are in surfaced 
areas, otherwise to remain undisturbed, will be backfilled with material equal to or 
better in quality and to the same thickness as the surrounding materials. 

 
4. When hauling is done over public highways, and when directed by County’s Project 

Manager, loads will be trimmed and all material removed from shelf areas of vehicles 
in order to eliminate spilling of material.  If directed by County’s Project Manager, 
loads shall be watered after trimming to eliminate dust. 

 
5. Operations shall be conducted in such a manner that existing road facilities and utilities 

which are to remain in place will not be damaged. 
 
6. Surplus excavated material shall become the property of Contractor.  Contractor will be 

responsible to dispose surplus material outside of County right-of-way in accordance 
with all applicable ordinances. 
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7. Full compensation for conforming to the requirements of Earthwork shall be 
considered as included in the various items of work and no additional compensation 
will be allowed. 

 
C. Unclassified Excavation:  shall conform to the provisions of Section 300-2, “Unclassified 

Excavation,” of the Standard Specifications and these Specifications. 
 

1. Unclassified excavation material shall become the property of Contractor.  Contractor 
shall dispose of surplus material outside of County right-of-way.  Contractor will make 
all arrangements for disposal of material at off-site locations. 

 
2. Delete the second paragraph of Subsection 300.2.8 and substitute the following: 

 
a) Measurement of Unclassified Excavation will be based on the volume it occupied 

prior to excavation.  Disagreement regarding volume measurements shall be 
resolved prior to excavation.  Any remeasuring or resurveying required as a 
result of disagreement will be at Contractor’s expense. 

 
3. No excavation within five (5) feet of traveled way will remain open longer than is 

necessary to perform work. 
 
4. At the end of each working day, if a difference in excess of 0.33 foot exists between 

elevation of existing pavement and elevation of any excavation within five feet of the 
traveled way, material will be placed up and compacted against vertical cuts adjacent to 
the traveled way. 

 
5. Material will be placed to the level of the elevation of the top of existing pavement and 

tapered at a slope 4:1 or flatter to the bottom of the excavation. 
 
6. During excavation operations, native material may be used for this purpose; however, 

once the placing of the structural section commences, structural material will be used. 
 
7. Contour grading and rounding of the tops and ends of excavation and toes of fill slopes 

will be required. 
 

D. Unclassified Fill:  shall conform to subsection 300-4 of the Standard Specifications. 
 
1. Unclassified Fill will include all fill required to construct finished lines and grades 

within the payline limits as directed by County’s Project Manager.  No payment will be 
made for placing material excavated as part of, or in place of, a shoring operation 
including material excavated for sloping or placement of shoring. 

 
2. Full compensation for transporting excavated material and placing it as compacted fill 

shall be considered as being included in Contract bid price per cubic yard for 
Unclassified Fill compacted in place; and no adjustment for shrinkage, subsidence or 
any other allowances will be made therefore. 

 
3. Structural and unclassified excavated material may be used as unclassified fill as 

approved by County’s Project Manager. 
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4. Whenever selection is possible, excavation material having sand equivalent value less 
than 20 will not be placed within 2.5 feet of finished grade, and will be placed in lower 
portions of embankments. 

 
5. Measurement of all Unclassified Fill will be based only on the volume it occupies in its 

final position after compaction.  Any disagreement over volume measurements 
requiring verification by survey will be. 

 
6. Excavated material may be used as approved by County’s Project Manager, for 

Unclassified Fill. 
 
7. Before placing material for compacted fill, surfaces will be cleared of all existing 

obstructions, vegetation, and debris. 
 
8. Unsuitable material will be removed as directed by County’s Project Manager and 

existing surfaces scarified to a depth of 6 inches before placing fill.  Fill material will 
be compacted in horizontal layers such that compaction equipment will be brought to 
bear on the full width and depth of the fill layer.  Fill will be compacted to a relative 
compaction of not less than 90% percent. 

 
E. Remove and Replace 4” Sidewalk:  shall conform to provisions of Standard Plans 112-2, 112-

2-OC, 1111, and 1205, and Subsection 300-1.3, “Removal and Disposal of Materials,” of the 
Standard Specifications, and these Specifications. 
 
1. Subgrade surface beneath existing sidewalk will be cleared and grubbed of all 

vegetation growth such as roots from adjoining trees, and all other objectionable 
material prior to reconstruction of sidewalk to the satisfaction of County’s Project 
Manager.  Areas to be cleared shall be grubbed to a depth necessary to remove all 
stumps, roots, buried logs, and all other objectionable material. 

 
2. Contractor is advised of the probability that grubbing of roots will be required at all 

locations and should plan work accordingly. 
 
3. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a 
minimum depth of 3 ½”.  Concrete sidewalk or driveways to be removed will be 
neatly sawed in straight lines either parallel to the curb or at right angles to the 
alignment of the sidewalk. 

 
4. Quantities and/or approximate sizes of the Remove and Replace of 4” Sidewalk as 

shown on the MIR’s and/or plans are provided for Contractor’s aid in preparing their 
bids and planning their work.  The County’s Project Manager will designate and mark 
the final limits immediately prior to construction.  Field marked areas shall take 
precedence over the information shown on the plans.  NO GUARANTEE IS MADE 
THAT FINAL QUANTITIES WILL EQUAL QUANTITIES SHOWN ON THE 
PLANS. 

 
F. Remove and Replace 6” Sidewalk/Drive Approach:  shall conform to provisions of Standard 

Plans 112-2, 112-2-OC, 1205, 1209, and 1210, and Subsection 300-1.3 “Removal and 
Disposal of Materials”, of the Standard Specifications, and these Specifications. 

DocuSign Envelope ID: 3C941F82-5099-4D12-9F56-AC05BEDED3CA

Attachment A



 
County of Orange  MA 080 18011702 Page 27 of 32 
OC Public Works Portland Cement Concrete Maintenance & Repair File No.:  C018427 

 
1. Subgrade surface beneath the existing sidewalk will be cleared and grubbed of all 

vegetation growth such as roots from adjoining trees, and all other objectionable 
material prior to reconstruction of sidewalk to satisfaction of County’s Project 
Manager.  Areas to be cleared will be grubbed to a depth necessary to remove all 
stumps, roots, buried logs, and all other objectionable material. 

 
2. Contractor is advised of the probability that grubbing of roots will be required at all 

locations and should plan work accordingly. 
 
3. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a 
minimum depth of 5 ½”.  Concrete sidewalk or driveways to be removed shall be 
neatly sawed in straight lines either parallel to the curb or at right angles to the 
alignment of the sidewalk. 

 
4. Quantities and/or approximate sizes of Remove and Replace 6” Sidewalk/Drive 

Approach as shown on MIR’s are provided for Contractor’s aid in planning their work.  
County’s Project Manager will designate and mark the final limits immediately prior to 
construction.  Field marked areas shall take precedence over the information shown on 
the plans.  NO GUARANTEE IS MADE THAT FINAL QUANTITIES WILL EQUAL 
QUANTITIES SHOWN ON THE PLANS. 

 
G. Remove and Replace Curb and Gutter:  shall conform to provisions of Standard Plan 120-2, 

120-2-OC, and 1111, and Subsection 300-1.3, “Removal and Disposal of Materials”, of the 
Standard Specifications, and these Specifications. 

 
1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 
a) Concrete will be removed to neatly sawed edges with saw cuts made to a 

minimum depth of its thickness.  Concrete curb and gutter to be removed will be 
neatly sawed in straight lines either parallel to the curb or at right angles to the 
alignment of the sidewalk. 

 
2. Quantities and/or approximate sizes of Remove and Replace Curb and Gutter areas 

shown on MIR’s are provided for Contractor’s aid in planning their work.  County’s 
Project Manager will designate and mark final limits immediately prior to construction. 

 
H. Remove and Replace Spandrel/Cross Gutter:  shall conform to provisions of Standard Plans 

122-2, 122-2-OC and 1208, and Subsection 300-1.3, “Removal and Disposal of Materials”, of 
the Standard Specifications, and these Specifications. 
 
1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a 
minimum depth of 8”.  Concrete spandrel or cross gutter to be removed shall be 
neatly sawed in straight lines either parallel to the curb or at right angles to the 
alignment of the sidewalk. 
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2. Quantities and/or approximate sizes of Remove and Replace Spandrel/Cross Gutter as 

shown on MIR’s are provided for Contractor’s aid in planning their work.  County’s 
Project Manager will designate and mark final limits immediately prior to construction. 

 
I. Access Ramp:  shall conform to provisions of Standard Plan 1115, these Specifications and as 

directed by County’s Project Manager. 
 

1. Contractor shall be responsible for layout of each curb ramp and for compliance to 
requirements of Standard Plan 1115.  County’s Project Manager will only be 
responsible for marking centerline locations of each curb ramp.  Curb and gutter will be 
removed and replaced as determined by County’s Project Manager in accordance with 
Standard Plan 1115. 

2. Curb ramp depressions (Types 2S, 6S, and 7S) may be constructed by horizontal saw 
cutting of the curb face. 

 
3. Subgrade preparation will conform to requirements of Subsection 301-1. “Subgrade 

Preparation”, of the Standard Specifications and as directed by County’s Project 
Manager.  Sand will be placed as directed by County’s Project Manager to correct 
saturated subgrade, unsuitable material problems or over-excavation encountered 
during construction.  Contractor’s attention is directed to Section J, “Sand Backfill” 
below, of these Specifications for additional details. 

 
4. All removed materials will become property of Contractor and will be disposed of by 

Contractor, outside the public right-of-way, on the day of their removals. 
 

J. Sand Backfill:  shall conform to the requirements of Subsection 200-1.5, “Sand,” and Section 
301-2, “Untreated Base” of the Standard Specifications, Standard Plan 1804, and these 
Specifications.   
 
1. Sand Backfill shall be placed as directed by County’s Project Manager to correct 

saturated subgrade, unsuitable material problems or over-excavation encountered 
during construction. 

 
2. Full compensation for conforming to the requirements of Sand Backfill shall be 

considered as included in the various items of work and no additional compensation 
will be allowed. 

 
K. Crew Rental: 

 
1. Contractor shall furnish “Crew Rental” which shall consist of a four (4) person crew 

with equipment necessary to perform requested additional work.  The crew and 
equipment shall include but not limited to: 

 
a) Supplying a four (4) person crew (1 lead man, 2 cement masons, and 1 laborer) 
b) Stakebed Truck 
c) Portable concrete mixer 
d) Pickup truck 
e) Any hand tools required 
 

2. Contractor shall provide the hourly rate for “Crew Rental” in accordance with pricing 
as specified in Attachment B. 
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L. Emergency/On Call Work:  Contractor shall be required to provide emergency/on call 

response, 24 hours per day, seven days a week, for emergency repairs as required.  Contractor 
will be given specific locations to repair via telephone call from a County authorized 
representative.  Contractor will be required to start work indicated within 12 hours of the 
initial telephone call and report back to County Representative upon completion of work 
specified. 
 
1. Contractor is required to provide a 24-hour emergency phone numbers and names of a 

minimum of two contact individuals within one week of award of Contract.  Should the 
phone number or contact person change during the course of the Contract those 
changes must be provided to County. 

 
2. Failure by Contractor to respond to an emergency within the allotted 12 hours will 

result in damage for additional inspection, administration and public safety sustained.  
Three Hundred Dollars ($300.00) per hour will be deducted and forfeited from 
payment due Contractor for each and every hour over the 12 hours specified with each 
emergency requested. 

 
3. Contractor shall be required to provide all traffic control required during emergency 

operations. 
 

M. Miscellaneous Materials:   
 
1. There may be occasions when County may request Contractor to supply materials to 

complete a project such as drain or pipe.  
 
2. If this option is used, Contractor will be required to provide with invoice to County, a 

copy of supplier’s invoice for any materials or supplies costing $50.00 each or more.  
In no case will County accept mark-up on such parts that exceed 15% of actual cost.  
Materials and supplies will be itemized separately on invoice. 

 
3. Cost of materials reported will be at invoice or lowest current price at which such 

materials are locally available and delivered to the job site in the quantities involved, 
plus sales tax. 

 
4. County reserves the right to approve materials and sources of supply, or to supply 

materials to Contractor if necessary for the progress of the work.  No markup will be 
applied to any materials provided by County. 
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ATTACHMENT B 
PAYMENT/COMPENSATION 

 
1. Compensation:  This is a usage Contract between the County and Contractor for Portland 

Cement Concrete Maintenance and Repair Services on an as needed basis, as set forth in 
Attachment A, “Scope of Work.” 

 
The Contractor agrees to accept the specified compensation as set forth in this Contract as full 
payment for performing all services and furnishing all staffing and materials required, for any 
reasonably unforeseen difficulties which may arise or be encountered in the execution of the 
services until acceptance, for risks connected with the services, and for performance by the 
Contractor of all its duties and obligations hereunder.  The Contractor shall only be compensated 
as set forth herein for work performed in accordance with the Scope of Work.  The County shall 
have no obligation to pay any sum in excess of the Fixed Prices and Total Contract Amount 
specified herein unless authorized by amendment in accordance with Articles C and P of 
the County Contract Terms and Conditions, which may require approval by the County 
Board of Supervisors. 

 
2. Fees and Charges:  County will pay the following fees in accordance with the provisions of this 

Contract.   

A. Pricing:  Pricing shall be Cubic Yard (C.Y., Square Foot (S.F.), Linear Foot (L.F.), Each 
(EA), or Hourly (HR), as determined in each line item. 

Line Item Description Unit Unit Cost 

1. Unclassified Excavation C.Y. $5.00 
2. Unclassified Fill C.Y. $15.00 

3. Remove & Replace 4” Sidewalk S.F. $10.50 
4. Remove & Replace 6” Sidewalk/Drive Approach S.F. $11.50 
5. Remove & Replace Curb and Gutter L.F. $58.00 
6. Remove & Replace Spandrel/Cross Gutter S.F. $16.00 
7. Remove & Replace Type 1 Curb Ramp EA $3000.00 
8. Remove & Replace Type 2 Curb Ramp EA $3000.00 

9. Remove & Replace Type 3 Curb Ramp EA $2000.00 
10. Remove & Replace Type 4 Curb Ramp EA $1800.00 
11. Remove & Replace Type 5 Curb Ramp EA $1800.00 

12. Remove & Replace Type 6 Curb Ramp EA $1800.00 
13. Remove & Replace Type 7 Curb Ramp EA $1800.00 
14. Crew Rental HR $375.00 
15. Emergency/On Call Work HR $375.00 

B. MISCELLANEOUS: County may request similar like items not listed above to be 
purchased from this Contract at a price agreed upon in writing between County and 
Contractor at time of ordering. 

C. TOTAL CONTRACT AMOUNT NOT TO EXCEED: ...................................... $ 1,200,000.00 
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3. Price Increase/Decreases:  No price increases will be permitted during the first period of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any 
price adjustment.  A minimum of 120 days advance notice in writing is required to secure such 
adjustment.  No retroactive price adjustments will be considered.  All price decreases will 
automatically be extended to the County of Orange.  The County may enforce, negotiate, or 
cancel escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The 
net dollar amount of profit will remain firm during the period of the Contract.  Adjustments 
increasing the Contractor’s profit will not be allowed. 

 
4. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 
or lesser scope.  Contractor agrees that no price increases shall be passed along to the County du 
ring the term of this Contract not otherwise specified and provided for within this Contract. 

 
5. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications and fax communications while on County sites during the 
performance of work and services under this Contract. 

 
6. Payment Terms – Payment in Arrears:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 
shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an 
invoice in a format acceptable to the County of Orange and verified and approved by the 
agency/department and subject to routine processing requirements.  The responsibility for 
providing an acceptable invoice rests with the Contractor. 

 
Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 
the County of Orange for any monies paid to the Contractor for goods or services not provided or 
when goods or services do not meet the Contract requirements. 

 
Payments made by the County shall not preclude the right of the County from thereafter disputing 
any items or services involved or billed under this Contract and shall not be construed as 
acceptance of any part of the goods or services. 

 
7. Taxpayer ID Number:  The Contractor shall include its taxpayer ID number on all invoices 

submitted to the County for payment to ensure compliance with IRS requirements and to expedite 
payment processing. 

 
8. Payment – Invoicing Instructions:  The Contractor will provide an invoice on the Contractor’s 

letterhead for goods delivered and/or services rendered.  In the case of goods, the Contractor will 
leave an invoice with each delivery.  Each invoice will have a number and will include the 
following information: 

A. Contractor’s name and address 
B. Contractor’s remittance address, if different from 1 above 
C. Contractor’s Taxpayer ID Number 
D. Name of County Agency/Department 
E. Delivery/service address 
F. Master Agreement (MA) or Purchase Order (PO) number 
G. Agency/Department’s Account Number 
H. Date of invoice 
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I. Product/service description, quantity, and prices 
J. Sales tax, if applicable 
K. Freight/delivery charges, if applicable 
L. Total 

Invoices and support documentation are to be forwarded to: 

OC Public Works/Procurement Services 
Attn:  Accounts Payable 

PO Box 4048 
Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com  

Contractor has the option of receiving payment directly to their bank account via an Electronic 
Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also 
receive Electronic Remittance Advice with the payment details via email.  An email address will 
need to be provided to the County via an EFT Authorization Form.  To request a form, please 
contact the DPA. 
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