
 

JOHN WAYNE AIRPORT 

AGREEMENT FOR 

ARCHITECT-ENGINEER SERVICES 

PROJECT: GENERAL AVIATION IMPROVEMENT PROGRAM 

PRELIMINARY ENGINEERING 

 

PROJECT NO: PROJECT NO. 280-280-1900-P320 

 

THIS AGREEMENT (“Agreement”), is made and entered into on the                       day  

                            , 2016, between the County of Orange, a political subdivision of the State of 

California, hereinafter referred to as “COUNTY” or “JWA,” and AECOM TECHNICAL 

SERVICES, INC., hereinafter referred to as “A-E”.  This Agreement will be administered by 

the Director of John Wayne Airport or his designee, herein after referred to as “JWA”. 

WITNESSETH: 

IT IS MUTUALLY AGREED between the parties hereto that: 

1. TERM OF AGREEMENT 

The "Term" of this Agreement shall commence upon the date of award as evidenced by 

the Orange County Board of Supervisors Minute Order awarding this Agreement 

(Contract Award Date). The A-E shall not commence services under this Agreement until 

it has obtained all insurance required and such insurance has been approved by 

COUNTY. The A-E shall have 7 days from the Contract Award Date to submit complete 

insurance documents, and COUNTY may take up to 14 days to approve said insurance. 

Also, A-E may not work on the site until its Safety Plan is approved by the COUNTY. 

Services shall be completed within three years from date of award.  

2. A-E SCOPE OF SERVICES  

A-E shall diligently perform in a competent and professional manner those tasks and 

duties set forth in Appendix 1 - Scope of Services, attached hereto, in the time set forth in 

the Article titled Time for Performance below.  The attached Appendix 1 – Scope of 

Services is hereby incorporated into this Agreement by reference.  COUNTY, at its 

discretion, may reduce, limit or amend the Scope of Services and the corresponding costs 

upon written notification to A-E as described in the Article titled Changes in Scope of 

Services of this Agreement. 
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3. LIMITATIONS OF AUTHORITY 

 A-E shall not become involved in areas of responsibility outside of the Scope of Services 

unless specific exceptions are established by JWA in writing. A-E shall not: 

1) Exceed, or authorize deviation from JWA’s Construction Budget 

2) Exceed, or authorize deviation from JWA’s Construction Schedule 

3) Authorize deviations from the Construction Documents 

4) Authorize any work that may involve cost or schedule impacts to the COUNTY 

5) Authorize change orders 

6) Provide superintendence of the construction work 

7) Provide expediting services for the Contractor 

8) Provide advice to the Contractor regarding construction techniques or sequences 

of construction unless specifically outlined in the Construction Documents 

Additionally, A-E has no authority to amend any contract between COUNTY and any 

other party. 

4. TIME FOR PERFORMANCE 

The A-E shall submit for the COUNTY's approval a cost-loaded Project Design Schedule 

for the performance of the A-E's Design Phase Basic Services per the Scope of Services 

attached.  The Project Design Schedule shall be submitted within 14 days of the Contract 

Award Date.  The Project Design Schedule shall be prepared using Primavera 6 or 

Microsoft Project.  The Project Design Schedule shall include allowances for periods of 

time required for the COUNTY's review and for approval by authorities having 

jurisdiction over the Project.  A-E shall comply with the time limits and milestones 

established in this schedule and approved by the COUNTY.  

Should it become necessary to revise the Project Design Schedule, A-E shall request 

approval of such revision in writing. If such design schedule revision is approved by 

JWA, then the revised schedule will be referred to as the Revised Project Design 

Schedule. 

5. COORDINATION OF DRAWINGS 

A-E shall be responsible for the coordination of all design documents relating to A-E's 

Scope of Services, regardless of whether such drawings or documents are prepared or 

performed by A-E, by A-E's sub-consultants, or by others. If others have performed 

preliminary, schematic, or design development work, A-E nevertheless accepts full 

responsibility for that work as fully as if such work had been performed by the A-E itself.  

A-E shall be responsible for the coordination and internal checking of all drawings within 
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its Scope of Services and for the accuracy of all dimensional and layout information 

contained in them. The A-E shall be responsible for the completeness and accuracy of all 

drawings and all specifications within its Scope of Services and for their compliance with 

all applicable codes, ordinances, regulations, laws, and statutes. 

A-E shall advise COUNTY of any need for securing tests, analyses, studies, reports, or 

sub-consultant services in connection with the development of the design and 

construction documents for the Project. 

6. RECORD DRAWINGS 

A-E shall provide Record Drawings, to the satisfaction of JWA, showing the as-

constructed condition of the Project on archive quality sheets (30” x 42”), and in digital 

format, including PDF and Microstation.   Record Drawings shall incorporate all changes 

in the work made during construction, based on marked-up prints, as-built drawings 

provided by the Contractor, shop drawings and other data known by the A-E, and shall 

accurately reflect the final construction of the work.  Record Drawings shall include 

without limitation the following systems: architectural, structural, civil, mechanical 

electrical, plumbing, fire protection, fire alarm, security and landscape.  A-E shall 

provide the Record Drawings to COUNTY promptly after the completion of construction.  

A-E shall upload Record Drawings in PDF format into the “Oracle Primavera Unifier 

Project Document Management System” (Unifier). 

7. COMPENSATION FOR SERVICES 

 

A. Not-To-Exceed Compensation and Reimbursable Expenses 

COUNTY shall pay to A-E for performance of this Agreement the not-to-exceed 

amount of $2,639,758 for A-E’s approved work in accordance with the Scope of 

Services.  A-E shall only be entitled to payment for work as directed by COUNTY 

and completed by A-E within its Scope of Services as set forth in Appendix 1.  In no 

event shall A-E be entitled to compensation and reimbursement that would result in 

the total payment by the COUNTY under this Agreement exceeding $2,639,758 

unless change order(s) or amendment(s) to this Agreement have been approved by 

COUNTY, pursuant to the Article titled Changes in Scope of Services. 
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Compensation for services by phase is summarized in the following schedule of fees: 

ITEM 

NO. 
DESCRIPTION FEE 

1. 
DRAFT Preliminary Engineering Basic Services  

Lump Sum 
$1,627,372 

2. 
FINAL Preliminary Engineering Basic Services 

Lump Sum 
$485,085 

3. 
Preliminary Engineering Services    

Time and Material- Not-to-Exceed 
$182,670 

4. 
Final Airport Layout Plan Update  

Lump Sum 
$295,481 

5. 
Reimbursable Expenses  

Actual Costs - Not-to-Exceed 
$49,150 

 
TOTAL NOT-TO-EXCEED ALL PHASES $2,639,758 

B. Rates for A-E’s Personnel 

COUNTY agrees to compensate A-E for services performed by its personnel during 

the Bid & Award, Construction, and Close-out phases based on the hourly rates set 

forth in Appendix 2 for each Job Classification. The hourly rate for each job 

classification represents the maximum rate for that job classification. However, the 

COUNTY reserves the right to negotiate with A-E a lower rate for any given job 

classification based on the qualifications of the candidate being considered for that 

job classification. 

C. Labor Cost Projections and Cost Control 

A-E shall exercise diligent effort to maintain best management practices in control of 

the productivity of its personnel in performance of their tasks within the Scope of 

Services, and report to JWA in a timely fashion any conditions, unusual 

circumstances, or elements that may impact or be cause for change to A-E’s Scope of 

Services or cost. 

On a regular basis, and as frequently as COUNTY may consider appropriate, A-E 

shall submit to JWA its personnel’s labor hours and cost expenditures for hourly-

based time and material phases of the scope of services for prior service periods and 

projections for upcoming service periods, and shall report potential variances, if any, 
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in expenditures and productivity which may result in the exhaustion of funds in the 

Agreement prior to its full term. A-E shall promptly submit a request for change order 

or amendment for JWA’s review if A-E becomes aware of conditions or 

circumstances that may warrant a change in any of the Scope of Services, or which 

may cause labor productivity and/or expenditures to vary measurably. 

D. Reimbursable Expenses 

Other than as provided below, reproduction expenses incurred by A-E for A-E’s own 

in-house reproduction will not be reimbursed by COUNTY.  The A-E’s invoice shall 

not include, any items deemed by the COUNTY as overhead expenses. A-E expenses 

beyond the schedule of fees or outside the Reimbursable Expenses enumerated below 

will not be considered.  This includes, but is not limited to, travel, mileage or other 

expenses deemed by the COUNTY as overhead. A-E shall invoice hourly-based 

service fees in accordance with Appendix 2, in proportion to the work completed and 

to the extent that outside consultants, subcontractors, and approved direct project 

expenses  have been approved  by JWA.  Other reimbursable expenses that may be 

required are subject to prior written approval by JWA.  

A-E shall be entitled to reimbursement for the following Reimbursable Expenses.  No 

other expenses shall be reimbursed without prior written authorization of the 

COUNTY: 

1) The actual costs of special equipment to be rented, leased or purchased by A-E 

for use exclusively in the performance of the Scope of Services, to the extent 

such rental, lease, purchase and costs have been approved in writing by JWA.  

All special equipment purchased by A-E under this subsection shall become the 

property of JWA at the termination of this Agreement. 

2) The actual cost of third-party tools and software recommended by A-E and 

approved in writing by JWA.  Third-party tools and software costs to include, 

but not limited to, purchase, lease, maintenance, external web hosting when 

appropriate, and server applications for multiple users to be specified by JWA. 

3) Reproduction expenses paid to outside vendors, to the extent such vendors and 

reproduction rates have been approved by JWA. 

4) Other actual costs and/or payments specifically approved and authorized in 

writing by JWA and incurred by A-E in performance of this Agreement. 

5) Air travel and lodging costs shall be reimbursed only if approved in advance 

and in writing by JWA and are subject to the following restrictions:  

a) Alcohol of any type will not be reimbursed 

b) Dry cleaning will not be reimbursed 

c) Hotel movies will not be reimbursed 
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d) Valet parking is reimbursable only if no other parking option is available. 

e) Meals will be reimbursed for personnel on authorized business travel only 

at a flat per diem rate of $60 per day.  

f) Air travel is reimbursed at the fare for “Coach Class” seating.  “Business 

Class” or “First Class” fares will not be reimbursed. 

g) Lodging reimbursement shall be based on actual, reasonable, and necessary 

costs.  Hotel rates associated with authorized business travel exceeding 

$200.00 per day must be approved in writing by JWA.  This written 

approval must be submitted with the billing for reimbursable expenses. 

h) Phone charges during hotel stays associated with business support of the 

Scope of Services must be identified.  Personal phone charges will not be 

reimbursed. 

i) Car rental is reimbursable at the cost for mid-size or lower size vehicle.  

Larger size vehicle rentals must be approved in advance in writing by 

JWA.  This written approval must be submitted with the billing for 

reimbursable expenses.  Luxury or Sports car rentals of any type will not 

be reimbursed. 

j) Reimbursement of mileage for the business use of a personal vehicle 

during the conduct of business within the Scope of Services of this 

Agreement shall be based on the Internal Revenue Service Standard 

Mileage Rate in effect at the time.  Mileage between the A-E’s “Home 

Based” office location and JWA, as well as mileage within JWA’s 

property, will not be reimbursed. 

k) Cost of “Home Based” Xerox copies, faxes, and other supplies and 

materials associated with them will not be reimbursed.  

l) Cost of cellular phones, cell phone usage plans and usage minutes, and 

other mobile communication devices will not be reimbursed.  

Reimbursable expenses shall be submitted no more frequently than once every 

month. All reimbursable expenses must be documented with receipts and 

documentation must be submitted with billing.  Reimbursables without back-up 

documentation will not be paid.  A-E is responsible for submitting reimbursable 

billings in a format that is acceptable to JWA Accounting. 

E. Request for Payment 

Services under this Agreement shall be billed monthly using JWA’s “Progress 

Payment Request” form provided by JWA and/or other electronic format of “Progress 

Payment Request” approved and made available by JWA, via Unifier.  Approved and 

authorized reimbursable expenses shall be included in the payment request.  A-E will 
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not be entitled to any mark-up on reimbursable expenses.  A-E will not be entitled to 

reimbursement for any expense incurred in performance of this Agreement or in 

connection with the Scope of Services that is not specified in Appendix 1. 

A-E shall submit the invoice as a record into Unifier with the following documents 

attached as electronic backup. Payment documentation shall include customary 

information including, but not limited to: 

 

1) Signed payment request cover sheet. 

2) Timesheets including; employee name, hours worked, service dates for hourly 

fee services certified by A-E’s authorized designee. 

3) Up-to-date running account of hours and cost for the project. 

4) Authorization letters and receipts for approved Reimbursable Expenses. 

5) Progress Report: Each activity of A-E and staff must be defined by their job 

title and description of work completed. 

6) List of employees who worked on the Scope of Services during the month 

covered by the Request for Payment, including their names, job titles, hourly 

rates, and assignments. 

COUNTY will pay A-E a fee on an hourly basis subject to the respective not-to-

exceed limits for services performed based on the hourly rates set forth. Fees for 

Architect-Engineer Services shall be in accord with the hourly rates set forth in 

Appendix 2 except as provided in the Article titled Changes in Scope of Services. 

COUNTY will not pay hourly labor charges, fees, or test charges without back-up 

documentation. A-E is responsible for submitting invoicing in a format that is 

acceptable to JWA. 

In the event that A-E anticipates the cost for Architect-Engineer Services in excess 

of the authorized amounts, the COUNTY shall be notified immediately in writing. 

COUNTY shall not be required to pay for Architect-Engineer Services in excess of 

these amounts unless the COUNTY otherwise agrees by Change Order.  

Requests for payment should be submitted to JWA no later than 15 days following 

the period in which the services were performed.  Requests for Payment must be 

approved by the COUNTY’s Auditor/Controller before payment may be made. 

8. CHANGES IN SCOPE OF  SERVICES 

The COUNTY may at any time direct any amendments or changes in work in the Scope 

of Services under this Agreement, including any reductions in the Scope of Services. The 

cost for work and reimbursable expenses that are part of changes in scope of services 

shall be billed in accordance with the Article titled Compensation for Services above. If 

COUNTY desires a change in the services, a written change order shall be issued by 
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COUNTY.  The written change order shall set forth the nature of the change.  If changes 

in Scope of Services cause an increase in costs and/or time, compensation shall, at 

COUNTY’s discretion, be based either on a negotiated fixed fee or an hourly rate basis 

with a not-to-exceed amount using the hourly rates set forth in Appendix 2. 

If A-E believes that a change in the Scope of Services is appropriate, it may submit a 

written request to the COUNTY to issue a change order or amendment.  A-E shall present 

to COUNTY a detailed request for change in Scope of Services or compensation or other 

conditions from what is set forth in this Agreement.  COUNTY shall be provided 

sufficient time for the review, analysis, processing, and issuance of written change 

order(s) or amendments(s).  COUNTY may reject A-E’s request for change, propose a 

revision to the requested change, or approve such change as requested by the A-E.  If 

changes in Scope of Services cause an increase in costs and/or time, compensation shall, 

at COUNTY’s discretion, be based either on a negotiated fixed fee or an hourly rate basis 

with a not-to-exceed amount using the hourly rates set forth in Appendix 2. 

All changes to the Scope of Services shall be approved in accordance with the current 

version of the COUNTY’s Contract Policy Manual.  If changes to the Scope of Services 

cause an increase in compensation, such increase in compensation shall be based on the 

terms of this Agreement.   

9. A-E’S PERSONNEL 

A. Assigning Personnel 

Throughout the term of this Agreement, the A-E shall provide those personnel 

qualified to perform the required Scope of Services upon the Project. Upon request by 

COUNTY, A-E shall submit a staff authorization request for proposed personnel and 

for a given job classification, upon which COUNTY will render a decision on 

whether the proposed personnel meets the qualifications sought under the Agreement. 

A-E shall also provide such fully-qualified administrative, managerial, clerical, 

secretarial and other support personnel as are necessary, and approved by JWA.  A-E 

shall furnish the necessary personnel to complete the services in a timely fashion and 

in accordance with the requirements for the Project. A-E shall have the authority to 

commit A-E’s resources as needed and as requested by JWA. 

A-E shall not bill the COUNTY for the services of any personnel not assigned to the 

Project without the COUNTY’s prior written approval of the person by name and the 

person’s specific hourly billing rate. 

B. Assigned Personnel 

Reassignment of A-E’s personnel requires prior written consent by JWA.  A-E shall 

not be entitled to compensation for personnel who are removed from the project or 

the individuals who replace them without the written consent of JWA. 
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C. Removal of personnel at COUNTY’s Discretion 

COUNTY may, at its sole discretion, require A-E to remove from the Project any of 

its personnel assigned to the performance of the Scope of Services.  A-E shall remove 

such person(s) from the Project promptly after request from JWA.  The A-E shall 

make its best efforts to replace any person so removed within seven (7) days with a 

person of like qualifications acceptable to COUNTY.  Alterations to A-E’s staff at 

COUNTY’s request do not constitute changes to the Scope of Services. 

D. Qualifications/Licensing 

A-E represents that all personnel provided under this Agreement are fully qualified 

for the offices or positions to which they are assigned, and that they meet or exceed 

the qualifications for their positions. 

A-E and each of its subcontractors at any tier, if any, shall maintain in full force and 

effect at all times during the term of this Agreement such licenses, registrations or 

permits as may be required by the State of California or any other local, regional, 

County, State or Federal governmental entities.  A-E shall promptly inform 

COUNTY of any lapse of license, investigation, or disciplinary action against A-E, its 

employees, or its subcontractors on this project. 

E. Organization/Assignments 

Within thirty days of the execution of this Agreement, A-E shall prepare and submit 

to JWA an organizational chart detailing A-E’s Project activities by employee name, 

job title, and organizational unit, and showing lines of command and responsibility.  

A-E shall update the organizational chart to show any proposed changes at least 30 

days, or sooner if JWA deems necessary, prior to the change taking effect, and shall 

submit the updated chart to JWA. 

F. List of Employees 

A-E shall provide JWA with a list of employees on the Project prior to A-E’s first 

billing, including employee names, job titles, assignments, and rates of pay.  A-E 

shall submit this list with each monthly pay request.  COUNTY reserves the right to 

withhold payment from A-E’s pay requests until such information is submitted. If any 

of A-E’s staff change, A-E shall submit a revised list of employees. 

G. Compliance with Employment Laws 

A-E shall be solely responsible for complying with all laws pertaining to the 

employment of all of A-E’s personnel, including but not limited to, compliance with 

all applicable laws and regulations concerning workers’ compensation, social 

security, minimum wage, unemployment insurance, hours of labor, services, working 
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conditions, equality in employment, and like subjects affecting employers engaged in 

public projects. 

10. SUBCONSULTANTS 

The retention by the A-E of any sub-consultant that is different from those noted in 

Appendix 2 shall be approved in writing by the COUNTY.  A-E shall ensure that the 

contract for each of its sub-consultants providing services on this Project contain the 

requirements set forth in the following articles of this Agreement: Accounting 

Records/Audit; Nondiscrimination; and County of Orange Child Support Enforcement.  

COUNTY may, at its sole discretion, require A-E to remove from the Project any of its 

sub-consultants assigned to the performance of the Scope of Services. The A-E shall 

remain responsible to the COUNTY for any and all services and obligations required 

under this Agreement, whether performed by A-E or its subcontractors.   

A-E shall pay each subcontractor in the time periods required by law.  Any sub-

consultants employed by A-E shall be independent contractors and not agents of the 

COUNTY.  A-E shall ensure that its sub-consultants satisfy all substantive requirements 

for the work set forth by this agreement, including insurance and indemnification. 

11. NON-EMPLOYMENT OF COUNTY EMPLOYEES BY A-E 

A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of COUNTY in professional classifications of the same skills required 

for the performance of this Agreement who is involved in this Project in a participatory 

status during the life of this Agreement regardless of the assignments said employee may 

be given or the days or hours employee may work. 

12. EMPLOYMENT ELIGIBILITY VERIFICATION 

The A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens and others and that all its employees performing 

work under this Contract meet the citizenship or alien status requirement set forth in 

Federal statutes and regulations.  The A-E shall obtain, from all employees performing 

work hereunder, all verification and other documentation of employment eligibility status 

required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently 

exist and as they may be hereafter amended.  The A-E shall retain all such documentation 

for all covered employees for the period prescribed by the law. The A-E shall indemnify, 

defend with counsel approved in writing by COUNTY, and hold harmless, the 

COUNTY, its agents, officers, and employees from employer sanctions and any other 

liability which may be assessed against the A-E or the COUNTY or both in connection 

with any alleged violation of any Federal or State statutes or regulations pertaining to the 
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eligibility for employment of any persons performing work under this Contract. 

13. OWNERSHIP OF DOCUMENTS 

All documents, drawings, designs, plans, specifications, models, schedules, estimates, 

and other A-E work or materials in all forms and media pertaining to A-E’s Scope of 

Services furnished hereunder shall be and remain the property of COUNTY, and may be 

used by COUNTY as it may require without limitation, without any additional cost to 

COUNTY. However, A-E does not accept responsibility for COUNTY’s use of A-E’s 

work under this Agreement for other projects. 

A-E will provide all such work and materials to COUNTY upon request, including copies 

of all work or materials prepared in electronic or digital format on computer disk or other 

applicable media.  The rights and obligations of this Article shall survive the termination 

or completion of this Agreement.   

14. CONFIDENTIALITY 

All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 

Agreement shall be held confidential by A-E and/or anyone acting under the supervision 

of A-E and shall not, without the prior written consent of COUNTY, be used for any 

purposes other than the performance of the Project described in Appendix 1, nor be 

disclosed to any person, partnership, company, corporation or agency, not connected with 

the performance of the Project. 

Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential.   

A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or 

insignia, photographs of the work, or any other publicity pertaining to the work in any 

magazine, trade paper, newspaper, or other medium without the express written consent 

of COUNTY. 

15. PUBLICATION 

No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 

connection with this Agreement, are to be released by A-E and/or anyone acting under 

the supervision of A-E to any person, partnership, company, corporation, or agency, 

without prior written approval by the COUNTY, except as necessary for the performance 

of the services of this Agreement.  All press contacts, including graphic display 

information to be published in newspapers, magazines, etc., are to be administered only 

after COUNTY approval. 
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A-E agrees that it will not issue any news releases or make any contact with the media in 

connection with either the award of this Agreement or any subsequent amendment of, or 

effort under this Agreement. A-E must first obtain review and approval of said media 

contact from the COUNTY through the COUNTY’S Project Manager. Any requests for 

interviews or information received by the media should be referred directly to the 

COUNTY. A-E is not authorized to serve as a media spokesperson for COUNTY projects 

without the prior specific written consent of JWA.        

A-E shall not release information in any manner or form on behalf of the COUNTY or 

JWA pertaining to the nature, scope, or details of the Project in any organized public or 

private event, setting, or ceremony, without the prior specific written consent of JWA.        

16. RIGHT TO OFFSET 

COUNTY, without waiver or limitation of any of its rights or remedies, shall be entitled 

from time to time to deduct from any amounts due or owing by COUNTY to A-E in 

connection with this Agreement, any and all amounts owed by A-E to COUNTY in 

connection with this Agreement.  COUNTY will provide A-E with written notice 

including justifications of amounts withheld. 

17. AVAILABILITY OF FUNDS 

Each payment or obligation of COUNTY is contingent upon the availability of local, 

State, or Federal government funds which are appropriated or allocated for the payment 

of such an obligation.  If the funds are not allocated and available for the continuance of 

the services performed, then this Agreement may be terminated or suspended by 

COUNTY at its convenience.  COUNTY shall notify A-E promptly of any product or 

service that will be affected by a shortage of funds and shall make its best efforts to 

notify A-E prior to the A-E’s commitment or expenditure of funds.  No penalty shall 

accrue to COUNTY in the event this provision is exercised, and COUNTY shall not be 

obligated or liable for any future payments due or for any damages as a result of 

suspension or termination under this Article. 

18. TERMINATION FOR CONVENIENCE 

Notwithstanding any other provision of this Agreement, COUNTY may, at any time, and 

without cause, terminate this Agreement in whole or in part, upon written notice to A-E.  

Such termination shall be effected by delivery to A-E of a notice of termination 

specifying the effective date of the termination and the extent of the services to be 

terminated. 

In the event of such termination, COUNTY shall pay A-E amounts owing to it for the 

services completed and reimbursable expenses incurred prior to the effective date of the 

termination, and such payment shall be A-E’s sole remedy against COUNTY.  Under no 
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circumstances will A-E be entitled to anticipatory or unearned profits, consequential or 

special damages, or any other damages as a result of a termination or partial termination 

of this Agreement. 

19. TERMINATION FOR DEFAULT 

Notwithstanding any other provision of this Agreement, if A-E fails to perform any of its 

obligations under this Agreement, COUNTY may, without prejudice to any other rights 

or remedies it may have, cause further payment to be held in abeyance, and/or may 

terminate this Agreement by giving written notice to A-E specifying the cause and the 

date of termination. 

In the event of such termination, COUNTY shall pay A-E for the portion of services 

performed up to the date of termination, including reimbursable expenses incurred up to 

that time, less any sums as may be withheld by COUNTY in its sole discretion to cover 

all costs, claims, damages or losses incurred by COUNTY or likely to be incurred as a 

result of or in connection with A-E’s failure to perform.  Such payment shall be A-E’s 

sole remedy against the COUNTY.  The COUNTY may set off against and deduct from 

any amounts payable to A-E all damages suffered by COUNTY due to any such default 

and failure to perform by A-E.  If COUNTY has, as of the date of the termination of this 

Agreement, already paid A-E an amount which exceeds the amount which may be due to 

A-E, A-E shall refund to COUNTY the excess amount promptly after notice from 

COUNTY.   

If the sum of the total cost to COUNTY of completing the services plus amounts 

previously paid to A-E exceeds the total amount the COUNTY would have paid to A-E 

under this Agreement for the completed services, the A-E shall promptly pay the 

difference to COUNTY.   

Under no circumstances will A-E be entitled to anticipatory or unearned profits or special 

damages as a result of a termination of this Agreement. 

In the event COUNTY does not insist upon strict performance by A-E, or waives one or 

more of A-E’s defaults, such event(s) shall not be deemed or construed as a waiver or a 

relinquishment to any extent of any right of COUNTY to insist on strict performance or 

to assert a default on any future occasion, nor will such be deemed to amend or modify 

the terms of this Agreement.  Nothing in this Article shall be construed or deemed to be a 

waiver of any remedy in law or in equity that COUNTY may have. 

20. OBLIGATIONS UPON TERMINATION 

In the event of termination for convenience or for default, the A-E shall immediately stop 

services in accordance with the notice and comply with any other direction as may be 

specified in the notice or as subsequently provided by COUNTY.  A-E shall insert in any 

contract with a subcontractor that the subcontractor shall stop services on the date of and 
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to the extent specified in a notice of termination, and shall require all subcontractors at 

any tier to insert the same in any lower tier contracts. 

Upon termination, A-E shall turn over to COUNTY all finished and unfinished reports 

and other written services of any kind or quality prepared or generated in connection with 

the services under this Agreement, including providing copies on computer disks or other 

applicable media of all such services or materials that were prepared in electronic or 

digital form. 

Upon termination, A-E shall immediately advise COUNTY of all outstanding 

agreements, subcontracts, rental agreements, and purchase orders which A-E has with 

others pertaining to performance of the services, and shall furnish COUNTY with 

complete copies thereof.  Upon request by COUNTY, A-E shall assign to COUNTY, in 

form and content satisfactory to COUNTY, A-E’s title to materials and equipment for the 

services and all its interest in any agreements, subcontracts, rental agreements, and 

purchase orders designated by COUNTY.  A-E shall include provisions in all of its 

subcontracts, rental agreements, purchase orders, and other agreements related to its 

services under this Agreement providing that its rights thereunder may be assigned to 

COUNTY and that in the event of such assignment, the other contracting party agrees to 

be bound to the COUNTY, and shall require all subcontractors at any tier to insert the 

same in any lower tier contracts. 

21. RESPONSIBILITY FOR DAMAGES OR INJURY 

COUNTY and its officers and employees shall not be answerable or accountable in any 

manner for any loss or damages that may happen to the work or any part thereof; for any 

loss or damage to any of the materials or other things used or employed in performing the 

work; for injury to or death of any person, either workers or the public; or for damage to 

property from any cause which might have been prevented by A-E, its subcontractors at 

any tier, or any of their workers, agents or anyone employed or otherwise retained by 

them or for which they may be deemed responsible. 

22. DAMAGES 

COUNTY’s rights under this Agreement shall be cumulative and in addition to, and not 

in limitation of, all other legal or equitable rights or remedies available to COUNTY. 

23. SUSPENSION OF SERVICES 

A. COUNTY’s Options 

The COUNTY, at its sole discretion, may at any time by written notice to A-E 

suspend further performance of all or any portion of the services by A-E.  Said notice 

of suspension shall specify the date of suspension and the estimated duration of the 

suspension.  Upon receiving any such notice of suspension, A-E shall promptly 
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suspend further performance of the services to the extent specified, and during the 

period of such suspension shall properly care for and protect all services in progress 

and information, materials, supplies, and equipment A-E has on hand for performance 

of the services. 

Upon the request of COUNTY, A-E shall promptly deliver to COUNTY copies of 

outstanding purchase orders, agreements, and subcontracts of A-E for materials, 

equipment, and services for the services, and shall take such action relative to such 

purchase orders, agreements, and subcontracts as may be directed by COUNTY.   

COUNTY may at any time withdraw the suspension of performance of the services 

as to all or part of the suspended services by written, verbal, or facsimile notice to A-

E specifying the effective date and scope of withdrawal, and A-E shall resume 

diligent performance of the services for which the suspension is withdrawn on the 

specified effective date of withdrawal. 

B. No Agreement Modification 

No suspension or withdrawal of suspension shall entitle A-E to any prospective 

profits or other losses or damages of any kind resulting from such suspension or 

withdrawal of suspension.   

Furthermore, no damages, compensation, or claims shall be payable or owing by 

COUNTY to A-E for any interruption or cessation of A-E’s business, or loss of 

income arising from any suspension or withdrawal of suspension. 

24. A-E’S REVIEW OF PROJECT DOCUMENTS AND FIELD CONDITIONS 

A-E represents and agrees that it will review and become fully informed as to the state of 

any existing drawings, specifications and studies for work on the Project, that A-E will 

visit the job site and examine the actual job conditions and limitations of the Project, and 

that A-E will obtain information sufficient to allow it to proceed with the Scope of 

Services described herein.  A-E is and will be relying strictly and solely upon its own 

such review and examinations and the advice and counsel of its agents and officers.  A-E 

shall advise COUNTY of any need for securing any tests, analyses, studies, reports, or 

services in connection with assigned work and the management thereof.  Except as 

expressly set forth in this Agreement, COUNTY is not making and has not made any 

warranty or representation with respect to site conditions or limitations. 

25. ACCOUNTING RECORDS/AUDIT 

Pursuant to and in accordance with Section 8546.7 of the California Government Code, 

in the event that this Agreement involves expenditures of public funds aggregating in 

excess of Ten Thousand Dollars ($10,000), the parties shall be subject to examination 
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and audit by the California State Auditor for a period of three (3) years after final 

payment under this Agreement. 

A-E's records shall upon reasonable notice be open to inspection and subject to audit 

and/or reproduction during normal business working hours. COUNTY's representatives 

or agents shall have reasonable access to A-E's facilities, shall be allowed to interview all 

current or former employees to discuss matters pertinent to the performance of this 

Agreement and shall be provided adequate and appropriate workspace, including use of a 

copier, in order to conduct audits in compliance with this Article. The COUNTY or its 

designee may conduct such audits or inspections throughout the term of this Agreement 

and for a period of three (3) years after final payment or longer if required by law. 

COUNTY representatives or agents may (without limitation) conduct verifications such 

as verifying information and amounts through interviews and written confirmations with 

A-E employees, field and agency labor, subcontractors, and vendors. 

A-E's records shall include any and all information, materials, data of every kind and 

character, including without limitation, records, books, papers, documents, notes, 

receipts, vouchers, drawings, and any and all other agreements, sources of information 

and matters that may in COUNTY'S judgment have any bearing on or pertain to any 

matters, rights, duties, or obligations under or covered by any contract document. 

Such records shall include hard copy, as well as computer readable data, written policies 

and procedures, accounting records of time and expenditures, time sheets, payroll 

registers, payroll records, cancelled payroll checks, subcontract files, change order files, 

back charge logs, invoices, and any other A-E records which may have a bearing on 

matters of interest to the COUNTY in connection with the A-E's dealings with the 

COUNTY to the extent necessary to adequately permit an evaluation and verification of 

any or all of the following: (1) compliance with Agreement requirements; (2) compliance 

with COUNTY business ethics/conflict of interest expectations; (3) compliance with 

Agreement provisions regarding the pricing of change orders; (4) accuracy of A-E 

representations regarding pricing of invoices; (6) accuracy of A-E representations related 

to claims submitted by A-E or any A-E payees. 

A-E represents and agrees that failure by A-E to maintain such records in compliance 

with this Article precludes A-E from maintaining any request or claim for compensation 

from or against COUNTY for any time periods for which such records were not kept, and 

constitutes a waiver by A-E of any such claim(s) against County for such time period(s). 

A-E shall also include a clause in its agreements with subcontractors, and shall require 

subcontractors to include a clause in its agreements with sub-subcontractors which 

reserves the right for a COUNTY representative to audit any cost, payment or settlement 

resulting from any items set forth in this agreement, during the performance of this 

agreement and for a period of not less than three years after final payment is made or 

until all disputes, appeals, litigation or claims arising from this agreement have been 

resolved, whichever is later. This clause shall also require subcontractors to retain all 
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necessary records for a period of not less than three years after final payment is made or 

until all disputes, appeals, litigation or claims arising from this agreement have been 

resolved, whichever is later. 

If an audit or examination in accordance with this Article discloses overpricing or 

overcharges (of any nature) by the A-E to the COUNTY in excess of one percent (1%) of 

the total contract billings, in addition to making adjustments for the overcharges, the A-E 

shall reimburse the reasonable actual cost of the COUNTY's audit to the COUNTY. Any 

adjustments and/or payments which must be made as a result of such audit or 

examination shall be made within a reasonable amount of time (not to exceed 90 days) 

from presentation of COUNTY's findings to A-E. Notwithstanding this requirement, the 

COUNTY may exercise its right to offset, as described in the Article titled Right to 

Offset of this Agreement, for collection of any reimbursements due to the COUNTY as 

provided for in this Article. 

 

26. ASSIGNMENT 

A-E shall not assign any right, nor delegate any duty, under this Agreement, or any 

portion thereof, without the written consent of COUNTY.  Any attempted assignment or 

delegation without COUNTY’s prior written consent shall be void. 

27. SOLE AND ONLY AGREEMENT 

This Agreement constitutes the sole and only agreement between the parties hereto with 

respect to the services herein described, and correctly sets forth the obligations of each 

party.  Any representations or agreements not specifically contained herein are null and 

void.  Any amendments hereto shall be made in writing, effective only when signed by 

both parties. 

28. NO ALTERATION OF AGREEMENT TERMS 

A-E has no authority to alter, modify, amend, or change the terms of this Agreement or 

any agreement entered into with COUNTY or any agreement for any work to be 

performed on or relating to this Project, except as provided in the Article titled Changes 

in Scope of Services. 

29. NO WAIVER BY COUNTY 

In the event the COUNTY does not insist upon strict performance by A-E or does not 

exercise any right or option herein conferred, such event shall not be deemed or 

construed as a waiver or a relinquishment to any extent of any right of COUNTY to insist 

on strict performance or to assert or rely upon any such terms or options on any future 

occasion. 
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30. INDEMNITY 

To the fullest extent permitted by law, the A-E shall defend, indemnify, and hold 

harmless the COUNTY, its officers and employees (collectively referred to as 

“indemnitees” or individually as “indemnitee”) from and against any and all claims, 

lawsuits, orders, judgments, damages, penalties, fines, costs, liabilities, losses or actions 

of every kind and description arising out of, pertaining to, or relating to the negligence, 

recklessness, or willful misconduct of the A-E. In the event an indemnitee(s) is/are 

named as a defendant(s) in any such lawsuit, the A-E shall, at the request of the 

COUNTY, represent the indemnitee(s) with qualified counsel approved in writing by the 

COUNTY. 

A-E’s indemnity obligation shall not apply in the event of any loss, damage, or expense 

arising from the sole and /or active negligence or willful misconduct of the COUNTY or 

its agents, servants or independent contractors. If judgment is entered against A-E and the 

COUNTY by a court of competent jurisdiction because of the concurrent negligence of 

the COUNTY, its officers and employees, and the A-E, then the A-E and the COUNTY 

agree that such liability will be apportioned as determined by the trier of fact. 

The rights and obligations set forth in this Article shall survive the termination or 

completion of this Agreement. 

31. PATENT INDEMNITY 

The A-E shall indemnify and hold harmless the COUNTY, its agents, officers, and 

employees from and against any and all liability, including costs for infringement or 

dilution of any United States letters, patent, trademark, or any other intellectual property 

contained in the A-E’s drawings and specifications or other documents that are created or 

provided under this Agreement. 

32. ERRORS AND OMISSIONS AND NEGLIGENT PERFORMANCE 

In the event of errors or omissions, or negligent performance by the A-E in the 

performance of this Agreement which result in damages and costs to COUNTY greater 

than what would have resulted if there were no such errors or omissions or negligence, 

any additional damages and costs incurred by the COUNTY, including without limitation 

direct and consequential damages as a result thereof, shall be borne by the A-E.  Any 

COUNTY payment to the A-E shall not be deemed or construed as acceptance or waiver 

by COUNTY of errors or omissions or negligence by the A-E. 

33. DELAY 

A. Excuse 
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If A-E is delayed in performing any obligation under this Agreement by acts of civil 

or military authority, fires, floods, or earthquakes beyond the reasonable control of A-

E, such delay shall be excused and the period of such delay shall be added to the time 

for performance of the obligation delayed. 

B. Obligations 

In the event any delay due to the foregoing causes or events set forth in this Article 

occurs or is anticipated, A-E shall promptly notify the COUNTY in writing of such 

delay or anticipated delay and the cause and estimated duration of such delay. In the 

event of any delay, whether such delay is excused or not, A-E shall exercise due 

diligence to shorten and avoid the delay and shall keep the COUNTY advised as to 

the continuance of the delay and steps taken to shorten or terminate the delay, and any 

costs associated therewith. 

C. Partial Failure of Performance 

Partial failure of performance due to any delay shall not terminate the Agreement or 

excuse a failure by A-E to resume performance of its obligations hereunder as 

promptly as possible upon termination of delay. 

D. Recovery Plan 

Immediately upon learning of any event that may lead to a delay in the progress of the 

Scope of Services, A-E shall prepare a plan for recovery to the original Project 

Design Schedule, including any associated costs, impacts or related effects thereof.  

Upon receipt of such plan, COUNTY may direct A-E to execute the plan described, 

or a modification thereof. 

34. INSURANCE 

Prior to the provision of services under this contract, the A-E agrees to purchase all 

required insurance at A-E’s expense and to deposit with the County Certificates of 

Insurance, including all endorsements required herein, necessary to satisfy the County that 

the insurance provisions of this contract have been complied with and to keep such 

insurance coverage and the certificates therefore on deposit with the County during the 

entire term of this contract.  The County reserves the right to request the declarations 

page showing all endorsements and a certified copy of the policy. In addition, all 

subcontractors performing work on behalf of A-E pursuant to this contract shall obtain 

insurance subject to the same terms and conditions as set forth herein for A-E. 

A-E shall ensure that all subcontractors performing work on behalf of pursuant to this 

agreement shall be covered under A-E's insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for A-E.  A-E shall 

not allow subcontractors to work if subcontractors have less than the level of coverage 
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required by County from A-E under this agreement.  It is the obligation of A-E to provide 

notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance 

must be maintained by A-E through the entirety of this agreement for inspection by 

County representative(s) at any reasonable time. 

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate 

of Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance 

with a zero (0) by the appropriate line of coverage. Any deductible or SIR in an amount 

in excess of $25,000 ($5,000 for Automobile Liability) shall specifically be approved by 

the County Executive Office (CEO)/Office of Risk Management upon review of A-E’s 

current audited financial report. A-E shall be responsible for reimbursement of any 

deductible to the insurer. 

If the A-E fails to maintain insurance acceptable to the County for the full term of this 

contract, the County may terminate this contract. 

Qualified Insurer 

The policy or policies of insurance must be issued by an insurer with a minimum rating 

of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by 

the most current edition of the Best's Key Rating Guide/Property-Casualty/United States 

or ambest.com). It is preferred, but not mandatory, that the insurer be licensed to do 

business in the state of California (California Admitted Carrier). If the insurance carrier 

does not have an A.M. Best rating of A-/VIII, the CEO/Office of Risk Management 

retains the right to approve or reject a carrier after a review of the company's performance 

and financial ratings. If the insurance carrier is not an admitted carrier in the state of 

California and does not have an A.M. Best rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject carrier after a review of the company's 

performance and financial ratings. 

The policy or policies of insurance maintained by the A-E shall provide the minimum 

limits and coverage as set forth below: 

Coverage 

 

Commercial General Liability 

 

 

Automobile Liability including 

coverage for owned, non-owned 

and hired vehicles. 

 

 

Minimum Limits 

 

$1,000,000 per occurrence 

$2,000,000 aggregate 

 

$10,000,000 per occurrence for vehicles with 

access to the airfield; 

$1,000,000 per occurrence for all other 

vehicles. 
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Workers' Compensation 
 

Employers' Liability Insurance 
 

Professional Liability Insurance 

 

 

Statutory 
 

$1,000,000 per occurrence 
 

$1,000,000 per claims made or per occurrence 

$2,000,000 aggregate 

 

Required Coverage Forms 

The Commercial General Liability coverage shall be written on Insurance Services Office 

(ISO) form CG 00 01, or a substitute form providing liability coverage as broad. 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, 

CA 00 12, CA 00 20, or a substitute form providing liability coverage as broad. 

 

Required Endorsements 

The Commercial General Liability policy shall contain the following endorsements, 

which shall accompany the Certificate of Insurance: 

1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a 

form at least as broad naming the County of Orange, its elected and appointed 

officials, officers, employees, agents as Additional Insureds.  

2) A Primary Non-Contributing endorsement evidencing that the A-E’s insurance is 

primary and any insurance maintained by the County of Orange shall be excess 

and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement 

waiving all rights of subrogation against the County of Orange, its elected and appointed 

officials, officers, employees and agents. 

All insurance policies required by this contract shall waive all rights of subrogation 

against the County of Orange and members of the Board of Supervisors, its elected and 

appointed officials, officers, agents and employees when acting within the scope of their 

appointment or employment. 

A-E shall notify County in writing within thirty (30) days of any policy cancellation and 

ten (10) days for non-payment of premium and provide a copy of the cancellation notice 

to County.  

Failure to provide written notice of cancellation may constitute a material breach of the 

contract, upon which the County may suspend or terminate this Contract. 

If A-E’s Professional Liability policy is a "claims made" policy, A-E shall agree to 

maintain Professional Liability coverage for Two (2) years following completion of 

contract. 
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The Commercial General Liability policy shall contain a severability of interests clause 

(standard in the ISO CG 001 policy). 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. If the A-E fails to provide the insurance certificates and endorsements within 

seven (7) days of notification by Project Manager or the agency/department Facilities 

Division, award may be made to the next qualified vendor. 

County expressly retains the right to require A-E to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract. Any increase or 

decrease in insurance will be as deemed by County of Orange Risk Manager as 

appropriate to adequately protect County. 

County shall notify A-E in writing of changes in the insurance requirements. If A-E does 

not deposit copies of acceptable certificates of insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract 

may be in breach without further notice to Contractor, and County shall be entitled to all 

legal remedies. 

The procuring of such required policy or policies of insurance shall not be construed to 

limit A-E’s liability hereunder or to fulfill the indemnification provisions and 

requirements of this Contract, nor act in any way to reduce the policy coverage and limits 

available from the insurer. 

35. ACCIDENTS 

All known job site and other project-related accidents, injuries, and illnesses sustained by 

A-E’s or subcontractors’ employees who require medical attention (other than first aid), 

shall be orally reported to COUNTY at the time of the incident. Written reports, 

satisfactory in form and content to COUNTY shall be submitted by A-E promptly after 

each such incident. 

36. INDEPENDENT CONTRACTOR 

A-E is an independent contractor. Nothing in this Agreement shall be deemed to make A-

E, its subcontractors, or any of their respective officers, employees, representatives, or 

agents, the agents or employees of COUNTY. A-E shall have responsibility for and 

control over the details and means for performing the work provided that A-E is in 

compliance with the terms of the Agreement. Anything in this Agreement which may 

appear to give COUNTY the right to direct A-E as to the details of the performance of 

the work or to exercise a measure of control over A-E shall mean that A-E shall follow 

the desires of COUNTY only with respect to the results of the work. 
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37. SAFETY PLAN 

The A-E must prepare and submit to COUNTY a safety plan for review and comment 

prior to beginning services.  This safety plan shall comply with all OSHA, COUNTY, 

and Federal Aviation Administration (FAA) services, safety, and health rules governing 

the conduct of its employees, agents, and subcontractors at and about the Project job site.  

A-E agrees that it shall ensure that its supervisory personnel, employees, agents, and 

subcontractors at the job site comply strictly with such rules. 

COUNTY reserves the right, from time to time, to make recommendations to revise the 

safety plan and revise any safety rules therein.  A-E shall comply fully with such rules as 

revised in accordance with the foregoing provisions. 

38. COMPLIANCE WITH LAWS 

A-E shall comply with and give all notices required by all laws, ordinances, rules, 

regulations, and lawful orders of government authorities applicable to the A-E's 

performance of the Scope of Services and all other provisions of this Agreement. A-E 

shall promptly notify COUNTY in writing if A-E has reason to believe that any part of 

A-E's work is at variance with any law, ordinance, code, rule, or regulation of public 

authority. If the A-E or its subcontractors perform any work that is contrary to laws, 

statutes, ordinances, building codes, and rules and regulations applicable to the Project, 

the A-E shall assume full responsibility for such work and shall indemnify and hold 

COUNTY harmless for all costs, losses or damages attributable thereto. 

If applicable, A-E is responsible for ensuring that all California Department of Industrial 

Relations (DIR) requirements are complied with for A-E and its subcontractors, including 

but not limited to ensuring state prevailing wage, licensing and registration requirements 

under the California Labor Code are complied with. 

39. BUSINESS ETHICS 

A-E employees, agents, subcontractors, vendors (or their representatives) shall not make 

or cause to be made any cash payments, commissions, employment, gifts, entertainment, 

free travel, loans, free work, substantially discounted work, or any other considerations to 

(1) COUNTY representatives, employees, or their relatives, or (2) representatives of 

subcontractors, or material suppliers or any other individuals, organizations, or 

businesses receiving funds in connection with this project. 

A-E employees (or their relatives), agents, or subcontractors shall not receive any cash 

payments, commissions, employment, gifts, entertainment, free travel, loans, free work, 

or substantially discounted work or any other considerations from representatives of 

subcontractors, or material suppliers or any other individuals, organizations, or 

businesses receiving funds in connection with this project. 
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A-E agrees to notify a designated COUNTY representative within 48 hours of any 

instance where the A-E becomes aware of a failure to comply with the provisions of this 

Article. 

40. NONDISCRIMINATION 

A. Compliance with Regulations 

The A-E shall comply with the regulations relative to nondiscrimination in Federally 

assisted programs of the Department of Transportation (hereinafter, “DOT”) Title 49, 

Code of Federal Regulations, Part 21, as they may be amended from time to time 

(hereinafter referred to as the Regulations), which are  incorporated herein by 

reference and made a part of this Agreement. 

B. Nondiscrimination 

The A-E, with regard to the services performed by it during the Agreement, shall not 

discriminate on the grounds of race, color, disability, or national origin in the 

selection and retention of subcontractors, including procurement of materials and 

leases of equipment.  A-E shall not participate either directly or indirectly in the 

discrimination prohibited by Section 21.5 of the Regulations, including employment 

practices when the contract covers a program set forth in Appendix B of the 

Regulations. 

C. Solicitations for Subcontracts, Including Procurement of Materials and 

Equipment 

In all solicitations, either by competitive bidding or negotiation, made by A-E for 

services to be performed under a subcontract, including procurement of materials or 

lease of equipment, each potential subcontractor or supplier shall be notified by A-E 

of A-E’s obligations under this Agreement and the regulations relative to 

nondiscrimination on the grounds of race, color, disability, or national origin. 

D. Information and Reports 

A-E shall provide all information and reports required by the regulations or directives 

issued pursuant thereto and shall permit access to its books, records, accounts, other 

sources of information, and its facilities as may be determined by the sponsor or the 

FAA to be pertinent to ascertain compliance with such regulations, orders and 

instructions. 

Where any information required of A-E is in the exclusive possession of another who 

fails or refuses to furnish this information, A-E shall so certify to the sponsor or the 

FAA, as appropriate, and shall set forth what efforts it has made to obtain the 

information. 
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E. Sanctions for Noncompliance 

In the event of A-E’s noncompliance with the nondiscrimination provisions of this 

contract, the COUNTY shall impose such contract sanctions as it or the FAA may 

determine to be appropriate, including but not limited to: 

1) Withholding of payments to A-E under the Agreement until A-E complies, 

and/or 

2) Termination or suspension of the Agreement, in whole or in part. 

F. Incorporation of Provisions 

The A-E shall include the provisions of sub-articles A through E of this Article  in all 

of its subcontracts and other agreements pertaining to the services under this 

Agreement, including procurement of materials and leases of equipment, unless 

exempt by the regulations or directives issued thereto.  The A-E shall take such action 

with respect to any subcontract or procurement as the COUNTY or the FAA may 

direct as a means of enforcing such provisions, including sanctions for 

noncompliance.  Provided, however, in the event A-E becomes involved in, or is 

threatened with, litigation with a subcontractor or supplier as a result of such 

direction, A-E may request the sponsor to enter into such litigation to protect the 

interests of the sponsor and, in addition, A-E may request the United States to enter 

into such litigation to protect the interests of the United States. 

41. DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

A. Policy – It is the policy of John Wayne Airport, under the direction of its governing 

body, the Orange County Board of Supervisors, to promote the objectives of the 

Department of Transportation with respect to the participation of Disadvantaged 

Business Enterprises (DBEs) in DOT – assisted contracts.  This policy has been 

formulated to comply with 49 CFR Part 26.  The objectives of the program are as 

follows:   

(1) To ensure nondiscrimination in the award and administration of DOT-assisted 

contracts in the Department’s highway, transit, and airport financial assistance 

programs;  

(2) To create a level playing field on which DBEs can compete fairly for DOT-

assisted contracts;  

(3) To ensure that the Department’s DBE program is narrowly tailored in 

accordance with applicable law;  

(4) To ensure that only firms that fully meet this part’s eligibility standards are 

permitted to participate as DBEs;  
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(5) To help remove barriers to the participation of DBEs in DOT-assisted contracts;  

(6) To assist the development of firms that can compete successfully in the 

marketplace outside the DBE programs; and  

(7) To provide appropriate flexibility to recipients of Federal financial assistance in 

establishing and providing opportunities for DBEs.   

John Wayne Airport has in the past, as a matter of both principle and law, established 

an Affirmative Action Program to ensure that no person is discriminated against on 

the grounds of race, color, national origin or sex in any program associated with the 

airport.  John Wayne Airport administers a DBE program in compliance with 49 CFR 

Part 26 as an extension of its Affirmative Action Program.   

The DBE program was developed to ensure that disadvantaged business enterprises 

receive a fair percentage and fair dollar volume of the DOT-assisted contractual 

business administered by the airport.  All provisions of this regulation will be strictly 

adhered to as well as wholeheartedly endorsed and practiced by John Wayne Airport 

and its agents and employees.  This policy statement has been circulated throughout 

the John Wayne Airport organization, in the local DBE community, and through 

dissemination to DBE publications and organizations. 

B. DBE Goal – John Wayne Airport has not established a contract goal for the 

utilization of firms owned and controlled by socially and economically disadvantaged 

persons, but encourages participation by firms owned and controlled by socially and 

economically disadvantaged persons. John Wayne Airport has an overall goal of 

9.6%. 

C. Eligibility of DBEs – Any firm wishing to qualify as a DBE is invited to apply for 

certification from the California Unified Certification Program (CUCP).  Information 

and instruction for applying for DBE certification may be found at 

www.californiaucp.org   

D. Requested Information – Firms who wish to include DBE participants are asked to 

submit the following information regarding intended participation by DBEs:   

(1) The names and addresses of DBE firms that will participate in the contract;  

(2) A description of the work that each DBE will perform.   

This information should be submitted on the DBE Participation forms provided and 

attached as an Appendix to the SOQ, thereby not affecting the SOQ page count. 

(DBE Participation Form found at the end of this Agreement) 
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42. COUNTY OF ORANGE CHILD SUPPORT ENFORCEMENT 

In order to enhance the child support collection efforts of the County of Orange Family 

Support Enforcement, A-E is required to provide the following information as listed on 

the attached form: 

 If the A-E is an individual contractor:  Name, date of birth, social security 

number, and residence address. 

 If A-E is doing business in a form other than as an individual:  Name, date of 

birth, social security number, and residence address of each individual who owns 

an interest of 10 percent or more in the contracting entity. 

In addition, the A-E must provide: 

 A certification that the A-E has fully complied with all applicable Federal and 

State reporting requirements regarding its employees, and 

 A certification that the A-E has fully complied with all lawfully served Wage and 

Earnings Assignment Orders and Notices of Assignment and will continue to so 

comply. 

Information provided shall be transmitted to the COUNTY’s Child Support Office, 

which has been charged with the establishment and enforcement of child support orders. 

Copies shall not be retained by the requesting agency. 

Failure of the A-E to submit the data and/or certifications required above or to comply 

with all Federal and State reporting requirements for child support enforcement or to 

comply with all lawfully served Wage and Earnings Assignment Orders and Notices of 

Assignment shall constitute a material breach of the contract.  Failure to cure such breach 

within 60 calendar days of notice from the COUNTY shall constitute grounds for 

termination of this Agreement. 

(JWA Child Support Enforcement documents found at the end of this Agreement) 

43. JWA INFORMATION TECHNOLOGY REQUIREMENTS 

A. The COUNTY shall provide connection to its Information Technology network in 

support of A-E’s required access to JWA's Electronic Project Management 

System, Oracle Primavera Unifier (Unifier). 

B. The A-E shall submit to the COUNTY a JWA User Access Request Form within 

seven (7) days of the Contract Award Date. The JWA User Access Request Form 

is required for each employee requiring access to Project documentation, 

including, but not limited to correspondence, monthly reports, schedules, RFIs, 

daily reports, payment requests, deliverables/submittals, change documentation, 

plans and drawings, and all other communication. 
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C. For each user, JWA will create a user ID with approved access rights and provide 

an initial password to the user in a secure manner. As remote users, the A-E’s 

employees shall acknowledge and comply with JWA's Portal Usage Policy as 

herein provided. 

D. Such internet connection will allow the A-E secured access to JWA’s Electronic 

Project Document Management System. 

E. The A-E shall utilize Unifier as the predominant means of communication with 

JWA and its representatives for all Project documentation. 

F. JWA Process for Gaining Access and Using Unifier and Other Allowable 

Information Technology Domains. 

 1) Process for Gaining Access to JWA Systems. 

A-E shall complete and submit the following forms to obtain equipment, 

software, and/or access to JWA systems: 

 IT Usage Policy Acknowledgement 

 User Access Request Form – Non-County Employees 

User shall fill out the User Information section, Sections 2, 3, 4 if applicable 

and then sign within Section 5. The User Access Request Form will not be 

processed without user’s company manager’s signature in Section 6. User then 

submits the form to the JWA Project Manager. The JWA Project Manager will 

then obtain the JWA Manager’s signature in Section 6 to begin processing the 

request through JWA IT Section.  

For Unifier access, new companies may take as long as a week to process; 

existing companies with new access requests should only require one to three 

business days to process. Once processed, the requestor will receive two 

separate e-mails from the JWA IT Section. The first will have the user’s user 

name and the other will have the password, respectively. The first time the user 

logs on the web-based application user will be required to reset the password 

and configure settings.  

 2) Help Desk. 

If user experience any errors or have difficulties with any of the 

equipment/software, a request must be submitted to the Help Desk at (949) 

852-4004. User will need to provide name, e-mail, phone number, location, 

and a brief description of the problem. Once the information is entered into the 

system, a call ticket will be created and sent to a JWA IT representative, who 

will contact user within one to three business days. 
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G. JWA will provide Unifier training upon receipt of the JWA User Access Request 

Form(s). 

1) Unifier Training. 

For Unifier training, A-E shall coordinate with the Project Manager to 

schedule a time and date. 

User’s account will be deactivated if user does not log on within a 30 day 

period. To reactive the account, user shall submit a help desk request for 

Unifier reactivation. Also, after 4 failed attempts to log on user will be locked 

out of Unifier. To unlock the account and re-set password the user must call in 

a help desk request. 

 2) Access to Unifier Document Manager. 

If access is needed to a folder in Unifier Document Manager, A-E shall contact 

the Project Manager. 

(JWA Information Technology Usage Policy is found at the end of this Agreement) 

44. AIRPORT SECURITY (When Required by JWA) 

The A-E’s personnel must complete a background clearance Security Identification 

Display Area (SIDA) class in order to obtain an I.D. badge and a driving permit for 

access to drive on the Airport Operations Area.  

A. Badge Acquisition:   

Prior to issuance of a security badge(s), designated A-E personnel who will be 

working onsite at the JWA terminal or other secure areas and engaged in the 

performance of work under this Agreement must pass JWA’s screening requirements, 

which include an F.B.I. background investigation and finger printing (the estimated 

fee is $29.00 per person. A-E shall verify actual fees with JWA’s badging office). All 

actual fees shall be borne by A-E. A-E’s designated personnel are required to attend a 

4-hour SIDA training class at JWA, and pass the written test (the estimated fee is 

$8.00 per person.)  The A-E shall be responsible for all costs associated with the 

background checks, and abide by all of the security requirements set forth by the 

FAA and JWA. 

B. Badge Holder Requirements and Responsibilities:  

The FAA-approved security program for JWA requires that each person issued a 

JWA security badge be made aware of his/her responsibilities regarding the privilege 

of access to restricted areas of JWA. 
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All persons within the restricted air operation areas of JWA are required to display, 

on their person, a JWA security badge, unless they are specifically exempted for 

safety reasons or they are under escort by a properly badged individual. Each JWA 

employee, or JWA tenant employee who has been issued a JWA security badge is 

responsible for challenging any individual who is not properly displaying a JWA 

issued or approved and valid identification badge. Any person who is not properly 

displaying or who cannot produce a valid JWA security badge must immediately be 

referred to the Sheriff's Department - Airport Police Services Office for proper 

handling. 

The JWA security badge is the property of the County of Orange and must be 

returned upon termination of A-E’s personnel employment and/or termination or 

expiration of this Agreement at JWA. The loss of a badge shall be reported within 24 

hours to the Sheriff's Department - Airport Police Services by calling (949) 252-5000. 

Individuals that lose their badge shall be required to pay a fee before receiving a 

replacement badge. The charge for lost badge replacement will be at the current 

posted rate located in the JWA Administration Office. A report shall be made before 

a replacement badge will be issued. 

The JWA security badge is nontransferable. 

In the event that an A-E’s badge is not returned to JWA upon termination of A-E’s 

personnel employment and/or termination or expiration of this Agreement, a fine of 

$250.00 per badge will be charged to the A-E.  A-E’s final payment may be held by 

JWA or a deduction from the A-E’s payment(s) may be made to ensure that funding 

is available to cover the fine in the event that badges are not returned. 

45. GOVERNING LAW AND VENUE 

This Agreement has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California.  In the event of any 

legal action to enforce or interpret this Agreement, the sole and exclusive venue shall be a 

court of competent jurisdiction located in Orange County, California, and the Parties 

hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 

Code of Civil Procedure, Section 394. 

The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Agreement, the A-E shall be deemed to constitute doing 

business within Orange County from the time of solicitation of work, through the period 

when all Projects/Services under this Agreement is completed, and continuing until the 

expiration of any applicable limitations period. 
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46. ATTORNEY’S FEES 

In any action or proceeding to enforce or interpret any provision of this Agreement, or 

where any provision hereof is validly asserted as a defense, each party shall bear its own 

attorney’s fees, costs and expenses. 

47. (Language intentionally omitted) 

48. INTERPRETATION 

Agreement has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Agreement. 

In addition, each Party has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing, or has knowingly declined to seek such 

counsel despite having the opportunity to do so. 

Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Agreement by any other Party hereto or by any person 

representing them, or both. 

Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this Agreement against 

the Party that has drafted it is not applicable and is waived. 

The provisions of this Agreement shall be interpreted in a reasonable manner to affect the 

purpose of the Parties and this Agreement. 

49. SEVERABILITY 

If any part of this Agreement is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Agreement shall 

be given effect to the fullest extent reasonably possible. 

50. HEADINGS 

The various headings and numbers herein, the grouping of provisions of this Agreement 

into separate clauses and articles, and the organization hereof are for the purpose of 

convenience only and shall not limit or otherwise affect the meaning hereof. 
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51. NOTICES 

All notices required or provided for under this Agreement shall be sent to the following 

addresses: 

For County of Orange 

JOHN WAYNE AIRPORT 

Attn:  Mr. Lawrence G. Serafini 

Deputy Airport Director 

3160 Airway Avenue 

Costa Mesa, CA 92626 

For Architect-Engineer 

AECOM TECHNICAL SERVICES, INC. 

Attn:  Matt Ulukaya 

Project Manager/Vice President 

999 W Town and Country Road 

Orange, CA 92868  

  

 

 

 

 

 

 

 

SIGNATURE PAGE TO FOLLOW 
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JOHN WAYNE AIRPORT 
GENERAL AVIATION IMPROVEMENT PROGRAM 

PRELIMINARY ENGINEERING  
PROJECT NO. 280-280-1900-P320 

AECOM 

33

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed on 
the date first written above. 

DATED:  ______________________ COUNTY OF ORANGE

By_____________________________________
Chairman of the Board of Supervisors
County of Orange, California

SIGNED AND CERTIFIED THAT A COPY OF THIS
AGREEMENT HAS BEEN DELIVERED TO THE CHAIR 
OF THE BOARD PER G.C. Sec 25103, Resolution 79-1535
Attest:

_____________________________________
Robin Stieler
Clerk of the Board
County of Orange, California

A-E

By:

Title: 

By:

Title: 

*If A-E is a corporation, signatures of two specific corporate officers are required as further set forth:
The first signature must be one of the following: a) the Chairman of the Board; b) President; or c) any Vice 
President.
The second signature must be one of the following: a) Secretary; b) the Chief Financial Officer; c) any Assistant 
Secretary; or d) any Assistant Treasurer.
In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 
demonstrating the legal authority of the signature to bind the company.

APPROVED AS TO FORM:
COUNTY COUNSEL

By  
Deputy

Date  
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PAGE INTENTIONALLY LEFT BLANK 

(JWA Information Technology Usage Policy, DBE Participation Form, and  

Child Support Enforcement Documents to Follow)
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User Access 

Request Form:  

 

Contractors 

and  

Non-County 

Employees 

 

CONTRACTOR USER INFORMATION 

User Name (First):       (Last):       

Title:       Phone:       

Company Name:       

e-mail:       

Supervisor’s Name:       

Project(s):       

Start Date:       
 

 

2. HARDWARE REQUESTED 

 Desktop Computer ($1600)*  Telephone ($50/month) 

 Portable Computer ($2300)*  Other :        

    

* Standard PC setup: MS Windows Vista and Office 2007 (Outlook, Word, Excel, PowerPoint, Anti-virus and Adobe Reader). 

3. ACCESS REQUESTED 

 JWAIR User ID E-mail  Document Locator Webtools only ($650)      

          

 Skire/Unifier ($2,000)  

 

Off-site remote access (JWA laptop only)  Other:       

 
 

4. ADDITIONAL REQUIREMENTS, NOTES  

      

      

      

5. User SIGNATURE 

 

       

Note for all initial User Access Requests: A signed IT 

Usage Policy Acknowledgement form must be submitted with 

this request.  See your Project Manager for details. 

Signature                                           Date   

6. APPROVAL 

Company Manager                                          JWA Manager   

7.Please Return Completed form and 

signed Policy to: 

 

              Tim Harris 

Print Name  Print Name  Chief Technology Officer 

    John Wayne Airport 

Signature                                 date  Signature                                               date  3160 Airway Ave, Costa Mesa 

 

Please note: Depending on items requested, completion of Access Requests may take between 24 -72 hours, 

with equipment/software purchases taking longer.  If you have questions regarding the status of your request, 

please contact the Service Desk, 949-852-4004. 
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DBE Participation Form 

 

* 100% for DBE subcontractors and manufacturers, 60% for DBE suppliers (regular dealers)  

Project Name:       

Project Number:       

       

Submitted By:       

       

Name and Address of DBE Firm Contact Person Phone Number Proposed 

Subcontract Item 

Estimated $ 

Value of Contract 

Percent DBE Credit * 
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COUNTY OF ORANGE CHILD SUPPORT ENFORCEMENT 

CERTIFICATION REQUIREMENTS 

A. In the case of an individual contractor, his/her name, date of birth, Social Security 

number, and residence address: 

Name:    

D.O.B.:    

Social Security No:    

Residence Address:    

 

B. For contractor doing business in a form other than as an individual:  The name, date of 

birth, social security number, and residence address of each individual who owns an 

interest of 10 percent or more in the contracting entity (if no individual owns 10 

percent or more, write “N/A”):

 

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

 

(Additional sheets may be used if necessary) 
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CHILD SUPPORT ENFORCEMENT CERTIFICATE 

“I certify that _______________________________________ is in full compliance with all 

applicable federal and state reporting requirements regarding its employees and with all 

lawfully served Wage and Earnings Assignment Orders and Notices of Assignments and will 

continue to be in compliance throughout the term of Contract _________________________ 

with the County of Orange.  I understand that failure to comply shall constitute a material 

breach of the contract and that failure to cure such breach within 60 calendar days of notice 

from the County shall constitute grounds for termination of the contract. 

 

Signature * Please Print Name 

 

Title Date 

 

Signature * Please Print Name 

 

Title Date 

 

Company Name 

 

Project Number 

 

*If A-E is a corporation, signatures of two specific corporate officers are required as further set forth: 

 The first signature must be one of the following:  a) the Chairman of the Board; b) President; or c) any Vice 

President. 

 The second signature must be one of the following:  a) Secretary; b) the Chief Financial Officer; c) any Assistant 

Secretary; or d) any Assistant Treasurer. 

 In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 

demonstrating the legal authority of the signature to bind the company. 
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APPENDIX 1 

SCOPE OF SERVICES 
 

PROJECT DESCRIPTION 

 

A-E has been retained by John Wayne Airport (County) to provide Architect-Engineer 

Preliminary Engineering for the General Aviation (GA) Improvement Program at John 

Wayne Airport (JWA). JWA has begun the process of evaluating and planning for the future 

needs of the GA community through a comprehensive GA Improvement Program and has 

identified three preliminary planning options as follows: 

 

 Preliminary Option 1: Two full service FBOs split (1 Eastside and 1 Westside) 

and optimize other GA uses 

 Preliminary Option 2:  Both full service FBOs on Eastside and optimize other GA 

uses 

 Preliminary Option 3:  Retain Existing FBO configuration, but with required FAA 

modifications 

 

The following program requirements shall be incorporated in the project: 

 

 Comply with all applicable FAA Advisory Circulars, Part 77 Surfaces, and TERPS 

Surfaces 

 Accommodate small piston engine GA aircraft at 3 year projected levels 

 Accommodate current number of small piston engine GA aircraft hangars 

 Two full-service FBO’s 

 Two limited service FBO’s including, at a minimum, maintenance for small piston 

engine GA aircraft 

 Accommodate flight schools 

 

The A-E will review and analyze the three preliminary planning options as identified by the 

County and provide comments, recommended changes, or alternative improvements. 

 

The A-E will assess all GA facilities; identify and inventory the GA building systems, 

determine the conditions of the facilities and their remaining useful life, and prepare 

comprehensive facility condition assessment report. 

 

The A-E will perform GA forecasting and analysis; develop existing GA baseline, analyze 

historical GA trends, develop model and forecast including design GA aircraft and detailed 

report. 
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A-E and its sub-consultants will perform preliminary engineering design services related to 

GA Improvements, lay out geometry for the new GA buildings, hangars, tiedowns, shade 

structures, aprons, taxilanes, fuel farms, self-service fueling, ground transportation, aircraft 

washing facilities, transient aprons, and helicopter pads and facilities, etc.; develop 

preliminary schedule and design report including 35% conceptual plans, construction safety 

and phasing plan (CSPP), and construction estimate. Construction phasing options shall be 

developed, presented and discussed with County staff and stakeholders. 

 

DETAILED BREAKDOWN FOR THE A-E SERVICES 

 

The A-E services to be delivered to the County are described in following Tasks: 

 

Task 1  Project Management and Coordination (Lump Sum) 

 

Task 1.1 Prepare and Maintain Project Work Plan (Lump Sum): 

  

 A-E will prepare and maintain a project work plan (PWP) and project design schedule. 

A-E will prepare the PWP within 10 working days of the NTP. The PWP will outline the 

various assignments and responsibilities of A-E, and describe the activities to be 

performed by the County. The PWP will include: 

 

i. Project Description 

ii. Client Information 

iii. Contract Information 

iv. Project Scope of Services 

v. Project Budget and Cost Schedule 

vi. Controlling Criteria and Special Project Conditions, 

vii. Technical Project Approach, 

viii. Project Quality Control and Quality Assurance Plan, 

ix. Delineation of Work Performance, A-E’s (Prime) and Sub-Consultants’ Roles, 

County’s Roles, and Organization Chart, 

x. Project Schedule (MS Project) 

xi. Project Deliverable List 

xii. Methods of Communication and Documentation, and 

xiii. Project CADD Standards. 

xiv. Project Safety, Health & Environment 

 

A-E will prepare and maintain a project design schedule which will be tracked, updated, 

and presented at each Project Manager’s meeting and at other submittal milestones. 
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Task 1.2 Airport Coordination / Programming / Meetings (Lump Sum) 

 

This task shall include project coordination meetings, site visits and preparation of 

progress reports. The anticipated meetings are described in Table 1 below: 

 

i. Kick off Meeting and coordination with design team –A-E will participate in a 

“pre-design” meeting with the County. A-E will record meeting notes, prepare 

exhibits, and prepare and issue a summary of the session.  

ii. Coordination meetings with Stakeholders, ATCT and FAA LA ADO – A-E 

will participate in meetings with the airport stakeholders, ATCT and FAA LA 

ADO. The main purpose is to reach a consensus regarding the, GA 

Improvement Program planning alternatives, facility condition assessments, 

GA forecasting/analysis and construction phasing. A-E will facilitate the 

meetings, record meeting notes, and prepare exhibits. 

iii. Design Team site visits –A-E will visit the site as needed for data collection. 

The team will include engineering staff, lead engineer /planner and project 

manager. 

iv. Preliminary Engineering coordination and weekly progress meetings –A-E 

will participate in the weekly progress meetings and review meeting of the 

15% “over-the-shoulder” and 35% design submittal. A-E will facilitate the 

meetings, record meeting notes, and prepare exhibits. 

v. CSPP Development meetings – A-E will participate in the construction safety 

and phasing plan engaging the ATCT representatives, ARFF, Police, and the 

FAA ADO representatives to participate in the development of the 

construction phasing alternatives.  County will facilitate this meeting with A-

E presenting construction options and phasing alternatives. 

vi. Construction Cost Estimate and Schedule development coordination meetings 

– A-E will participate in meetings with the County to develop the construction 

cost estimate and construction schedule. 

vii. Monthly progress reports and invoice preparation – A-E will prepare monthly 

progress reports and invoices. Progress reports and invoicing formats will 

reasonably conform to the County requirements.   

viii. Constructability review meetings - Prior to completion of the County review 

of the 35% Plans and Estimate the A-E and County staff will participate in a 

joint review of constructability issues related to the Project. This task will be 

performed in a single-day meeting. Location to be determined. The A-E will 

provide a facilitator. 

ix. Sub-consultants Coordination - The A-E’s design team includes sub-

consultants. The A-E will coordinate sub-consultant activities including 

management, invoicing, scheduling, etc. 
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x. Coordination meetings with EIR team – A-E will participate in meetings with 

the EIR team for preparation of EIR by the County’s environmental 

consultant. 

xi. Coordination meetings with the County - A-E will participate in meetings 

with the County project manager and other staff as needed. A-E will facilitate 

the meetings and record meeting notes. 

 

 

Table 1 

Meeting Description No. of 

Meetings 

Kick off Meeting and coordination with design team 1 

Coordination meetings with Stakeholders, ATCT and FAA LA ADO 6 

Design Team site visits 2 

Preliminary Engineering coordination meetings 4 

Weekly progress meetings 28 

CSPP Development meetings 3 

Construction Cost Estimate and Schedule development coordination 

meetings 

2 

Constructability review meetings 2 

Sub-consultant Coordination 2 

Coordination meetings with EIR team and the County 7 

 

Task 1.3 Quality Control (Lump Sum)  

 

A-E will perform on-going quality control (QC) review prior to the submittal of each 

deliverable. The project design schedule shall include QC review and correction periods. 

A-E will maintain a separate QC plan and file for this project. The County may audit A-

E’s quality control procedures. 

 

Task 2   Planning Review and Analysis (Lump Sum) 

 

The goal of this task is to conduct a fatal flaw analysis of the County developed GAIP 

options to identify any missed opportunities and potential conflicts with FAA standards 

and/or operations. This is intended to be a high level review. 

  

i. A-E will participate in a conference call with the former Airport Architect and 

the County to understand the rationale and methodology used to develop the 

options.  

ii. A-E will review and analyze the GAIP the three options created by the 

County. Particular attention will be paid to the detailed versions of the options 

that have been provided by the County. A-E will review the operational 

functionality and physical layout of the options. 
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iii. The deliverable of this task will be a technical memorandum that provides 

observations, potential changes and/or improvements to the options prepared 

by the County. 

 

Task 3  Facility Condition Assessments (Lump Sum) 

 

Task 3.1 General Aviation Building System/Facility Condition Assessments 

(Lump Sum) 

  

The Facility Condition Assessments task will include reviewing existing conditions, 

standardizing the assessment data to be included in the decision making process, 

coordination amongst all stakeholders, existing facility interviews and site visits that will 

ultimately be included in a Facility Condition Assessments Report (deliverable).  

  

The General Aviation building system/facility condition assessments will be as follows: 

 

i. Obtain existing condition drawings – existing condition drawings include but 

are not limited to CAD As-Built files (as available) for buildings, structures, 

hangars and other in the areas to be assessed.  The available drawings will be 

categorized, scanned the hard copies filed and saved electronically. 

ii. Review existing condition drawings – The A-E site assessment team will 

review the drawings prior to scheduling site visits and field assessments. 

iii. Coordinate input format for assessments – The input data obtained in the 

Facility Condition Assessments will be consistent and includes the key 

information needed for JWA staff and the A-E to make recommendations for 

impacts to existing structures, leaseholds, etc. Set up standardized form for 

assessments – A-E will develop a standard form to ultimately be included in 

the Facility Condition Assessments Report (deliverable).  

iv. Westside and eastside facility staff interviews – The interviews will be 

conducted with existing Westside and Eastside facility stakeholders as well as 

JWA staff.  

v. Westside and eastside field assessments – The A-E will conduct site visits and 

field assessments of the existing Westside and Eastside facilities. The 

assessment will include visual observations of the exterior and interior of 

approximately 50 facilities. Roofing inspection will not be included in the 

buildings/facilities assessment. 

vi. Review and QC interview and assessment data – The raw interview and 

assessment data will be compiled, reviewed and checked for quality.  

vii. Compile draft report – The A-E will compile interview and assessment data 

and prepare a draft report (deliverable).  The assessment report will include 

evaluation of the facility criteria that may include size, age, general condition, 

location and usage. 
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viii. QA/QC draft report – The draft report will go through a quality assurance and 

quality control process. The draft report will then be send to JWA staff for 

review and comment.   

ix. Respond to JWA comments & submit final report – The JWA staff comments 

will be reviewed and incorporated as needed.  A final report will be issued.  

 

Task 3.2  Focused Obstruction Data Collection of GA Areas (Lump Sum) 
 

As part of the Facility Condition Assessments work, a focused obstruction survey will be 

conducted to determine true top elevations of all facilities in the GAIP development 

areas. This can be used in conjunction with the Facility Condition Assessment to 

determine what facilities must be removed in order to comply with FAA airspace 

standards. A-E will work with a vendor to collect building outlines at the ground 

elevation and roof information, along with the top elevation locations of structures with 

elevation data to be collected from the aerial topographic survey. Deliverables will 

include a CADD file that contains all buildings within the GAIP development area. 

 

Task 3.3  Aerial Topographic Survey (Lump Sum) 
 

As part of the Facility Condition Assessments work, an aerial topographic survey of JWA 

will be performed using remote sensing technologies (aerial imagery).  For JWA area, we 

will acquire new vertical stereo digital imagery at a physical image scale of 

approximately 1”=700’ of defined area. Then, from the imager, we will produce the 

following: 

 1”=40’ scale mapping with 1’ contours of the existing airport property 

(approximately 547 acres). 

 Color digital orthophotos with a 0.25’ pixel resolution. 

 

The A-E will set the necessary ground control points to collect the aerial and topographic 

mapping data. Deliverables will include an electronic digital file on CD/DVD that 

contains all buildings and features within the JWA area. 

 

Task 4  General Aviation Forecasting and Analysis (Lump Sum) 

 

The task will develop a defensible, market based, forecast of general aviation activity at 

John Wayne Airport. The forecast base year is 2015 with a horizon of 2040. Interim year 

forecasts will also be prepared for 6 and 11 years out (e.g. 2021 and 2026). 

 

The forecast will be conducted in a regional context. That is, the assessment will evaluate 

potential demand for aviation services at the airport in the context of potential demand 

within the regional market, existing and future competition from other airports, and the 

airport’s location and role within the regional system. A-E will participate in the 
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coordination meetings with stakeholders throughout the development of the GA 

forecasting and analysis. 

 

Task 4.1 Define Historical Aviation Activity (Lump Sum) 

 

i. Define Competitive Market Area (CMA) – the CMA for general aviation will 

be defined and will potentially include Orange County and portions of 

southern Los Angeles County, Western Riverside and San Bernardino 

Counties, and Northern San Diego County.  

ii. Understand Historic CMA Market, including: 

1. Demand –General Aviation based aircraft by type, general aviation 

operations, including HeliStream operations at facilities adjacent to 

JWA. 

2. Supply – Competing airports, roles and market share 

3. Market drivers – demographic and socioeconomic factors, 

employment base, special generators, etc.   

iii. Review and evaluate existing CMA market drivers, aviation demand and 

airport forecasts. 

iv. Conduct inventories of CMA airports to determine opportunities and 

constraints to serving general aviation activity (runway capabilities, 

NAVAIDs, ATCT, FBOs, fueling, availability of maintenance, other) as well 

as anticipated plans to enhance or augment general aviation services and 

capabilities. These inventories will be completed through secondary source 

research and telephone calls as needed.  

v. A-E will conduct telephone surveys of JWA FBO’s and selected FBOs at 

other airports to determine the services and facilities needed to support and 

encourage general aviation at the airport. Surveys will be conducted by 

telephone with follow-up meetings in person, if needed.  

vi. Conduct surveys of based aircraft owners at JWA. Owners of general aviation 

aircraft based at JWA will be surveyed using Survey Monkey (or similar web 

based survey site) to determine the services and facilities needed to support 

and encourage general aviation at the airport. A-E will develop the survey 

questionnaire for County review and input.  

vii. The County will be responsible for mailings to tenants and/or posting on the 

JWA website. A-E will develop content for the mailings and posters that can 

be disseminated to FBOs for posting in their terminal areas.  

 

Task 4.2 Forecasts of Aviation Activity (Lump Sum) 

 

i. Forecast CMA aviation activity. General Aviation activity in the CMA will be 

forecast based on historic and forecast market drivers, with consideration of 

significant changes in the CMA that may alter historic relationships. The 

baseline forecast for the CMA will be developed using information from the 
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FAA’s current Terminal Area Forecast (TAF) for based aircraft. Operations 

data source include the TAF along with other potential data sources such as 

FAA Traffic Flow Management System (TFMS), Air Traffic Activity System 

(ATADS), and/or a flight tracking service provider (e.g. FlightAware). 

ii. FlightAware data source. - In order to track General Aviation traffic that 

clears customs at a different point of entry than SNA an alternative source 

such as flight tracking service provider “FlightAware” will be utilized. Using 

criteria defined by A-E and the County, FlightAware will assemble data from 

various FAA flight data sources and provide origination, stop over location, 

duration of stopover, and aircraft. This data will then be used to help 

determine FIS sizing for General Aviation users. 

iii. Evaluate the competitive strengths and weaknesses offered by the airport 

under alternative roles and competitive scenarios, including the type and level 

of services, type and level of facilities, type, level and distribution of growth 

in the CMA, etc.  

iv. Forecast JWA potential capture of CMA activity under alternative roles and 

competitive scenarios. This will include three forecast scenarios: a baseline, 

high and low forecast.  

v. Translate forecast JWA GA demand levels into airport activity (based aircraft, 

operations, etc.), including: 

1. Based aircraft 

a. By aircraft type 

2. Operations 

a. Local  

b. Transient 

c. International  

d. By aircraft type 

3. Peak hour operations and time of day 

4. Determine design aircrafts 

5. Business jet/corporate users 

6. Recreational users 

7. Helicopter 

8. GA Fuel Flow Forecasts 

 

Task 4.3  General Aviation Forecasting and Analysis Technical Report (Lump 

Sum) 
 

Prepare Technical Report documenting the information, methodology, and processes 

used to develop the GA forecasts. 

 

Task 5  Preliminary Engineering Design Services (Lump Sum) 
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Task 5.1 Planning (Lump Sum) 

 

Planning tasks include the following: 

 

Task 5.1.1 Opportunities and Constraints Analysis (Lump Sum) 

 

Define opportunities and constraints of the GAIP. The goal is to define the physical 

limits of the GAIP developable areas on both the east and west side of the airport 

that comply with all applicable FAA criteria. Specific tasks include: 

i. Review of airport design standards using FAA Advisory Circular 150/5300-

13A, Airport Design, Change 1 (AC-13A). This includes identification of 

appropriate Runway Design Codes (RDCs) for the runways and Taxiway 

Design Groups (TDGs) for Taxiways A and B. Specific airport design 

elements, by category, are identified below. 

a. Runway 

 Runway Safety Area (RSA) 

 Runway Obstacle Free Zone (ROFZ) 

 Runway Object Free Area (ROFA) 

 Inner Transitional Obstacle Free Zone (ITOFZ) 

 Runway Protection Zone (RPZ) 

 Navigational aid (NAVAID) critical areas 

b. Taxiway 

 Taxiway Safety Area (TSA) 

 Taxiway Object Free Area (TOFA) 

 Taxiway wingtip clearance 

c. Apron 

 Taxilane width 

 Taxilane Object Free Area (TOFA) 

 Taxilane wingtip clearance 

 Taxiway centerline to parallel taxilane centerline separation 

 Taxilane centerline to parallel taxilane centerline separation 

d. Airport Traffic Control Tower (ATCT) line of sight. A theoretical line 

of sight will be constructed to analyze potential ATCT constraints. 

This does not include three dimensional modeling of existing 

conditions of the ATCT line of sight. Should this be required, 

additional three dimensional data, collected through Optional Task 10 

would be required 

ii. Review of airspace limitations in the form of imaginary surfaces for the 

runways. This includes review of the following standards and surfaces. These 

surfaces will be constructed in three dimensions to facilitate review of future 

facility layouts. 

a. Title 14 Code of Federal Regulations Part 77 (Part 77) 
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 Primary surface 

 Approach surface 

 Transitional surface 

b. One Engine Inoperative (OEI) obstruction identification surface as 

defined in FAA Advisory Circular 150/5300-13 Airport Design, 

Change 15. This surface only applies to Part 121 operations and 

therefore will only be analyzed for the departure end of Runway 20R. 

c. United States Standard for Terminal Instrument Procedures (TERPS) 

as defined in FAA Order 8260.3C. Approaches to Runway 2L and 

missed approaches to Runway 20R will be analyzed. Departure 

procedures for Runway 20L and 20R will be reviewed; however, it is 

assumed that the OEI will be the most critical departure surface. 

iii. An inventory of adjacent land uses will be made based on Google Earth 

imagery, County Land Use maps, and site investigations. Land uses, by 

parcels adjacent to the airport, will be identified along with current aviation 

uses within JWA property. 

iv. Airfield access points will be identified along with limitations of the access 

points based on design standards review described above. 

v. Vehicle access points will be documented. 

 

The results of this task will be documented in a series of graphics and tables to as 

needed to define the various elements described above and will be used to develop 

an overall constraints map for the GAIP development area. 

 

Task 5.1.2 Facility Requirements (Lump Sum) 

 

Define facility requirements for the GAIP development area. The facility 

requirements will be developed from the forecasted aviation demand in the 

preceding task. The following elements will be defined in tabular form: 

i. Based aircraft hangar facilities by type (tie-downs, box, conventional, T-

hangars, and shade hangars). 

ii. Office/commercial/passenger processing/flight planning/support area (e.g. 

restrooms and mechanical room)/tenant space requirements  

iii. FIS space requirements and ramp area requirements 

iv. Fuel storage requirements for 100LL and Jet A. 

v. Hazmat material/chemical material storage spaces as required. 

 

Task 5.1.3 Helicopter Operating Area Requirements (Lump Sum) 

 

Define helicopter operating requirements and based helicopter area for a potential 

consolidated helicopter operating area. This includes a review of baseline conditions 

including the number of current helicopter operators, operations and based 

helicopters. Current helicopter traffic patterns will be defined, inclusive of 
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HeliStream’s traffic and interaction with JWA based helicopters. A-E will interview 

ATC to determine current challenges and confirm traffic patterns. Opportunities for 

new traffic patterns and integration of traffic patterns that would facilitate easier 

operations based on potential helicopter operating areas will be defined. 

 

Task 5.1.4 Facility Layouts (Lump Sum) 

 

Development of detailed facility layouts within the GAIP development areas will be 

prepared. These will expand upon County developed options and provide additional 

detail that will be used by the design team to develop the 35% design documents. 

The detailed facility layouts will define helicopter operating area(s) along with fuel 

facility location(s).  

i. Location of FIS; centralized or at the FBOs. 

ii. The detailed facility layouts including floor plan layouts will be presented to 

the County for review and comment. A-E will incorporate County feedback. 

iii. Working with the County, A-E will present the detailed facility layouts to 

stakeholders for their review and comment. Stakeholder feedback will be 

vetted with the County and incorporated as appropriate. 

 

Task 5.1.5 LEED/Environmental Considerations (Lump Sum) 

 

A-E will work with the County to define appropriate LEED certification goals (if 

any) for the GAIP along with general aesthetics guidelines. This will include 

development of sustainability goals for the GAIP and identification of potential areas 

where sustainable design can be implemented.  

 

Task 5.2 Pre-Design Studies and Data Collection (Lump Sum) 

 

The goal of this task is to perform the following: 

i. Data collection including review of existing as-built (record) drawings, latest 

ALP, topographic  survey, geotechnical and hazmat reports. 

ii. Perform site investigations of existing features and take photos of structures 

and facilities. 

iii. Identify utilities including power and communications point of connections 

serving the facilities, water and wastewater service and landscaping 

opportunities. The utilities will include power, water, fire water, gas, sewer, 

storm drain, fuel and communications. All utilities necessary for future 

improvements will also be identified. 

iv. Identify location of existing access gates and the proposed gates. 

v. Identify existing structures, hangars and facilities to be demolished. 

vi. Assess the condition of existing storm drain facilities and security fences. 

vii. Determine project type for WQMP and will identify permanent BMP 

opportunities. 
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viii. Prepare a base plan and composite utilities plan of the project 

 

Task 5.3 Preliminary Engineering Design (35%) for Option 1 (Lump Sum) 

 

The goal of this task is to provide preliminary engineering design services at 35% design 

level for GA improvements including new FBOs on the East and West sides of the 

Airport.  A-E will submit an interim submittal at 15% design level for the County’s 

review.  The Preliminary Engineering design tasks will include the following: 

i. Develop 35% conceptual plans to include: 

1. General plans 

2. Contractor’s staging, Laydown and access Plan  

3. Construction  phasing plans 

4. Demolition plans 

5. Survey and Horizontal control plans 

6. Site plans 

7. Typical pavement sections 

8. Paving plans 

9. Grading and drainage plans 

10. Pavement marking & striping plans 

11. Utilities plans (including future assumptions for water and 

wastewater service) 

12. Electrical plans (including communication and power source point 

of connections) 

13. Design documents  for the demolition, displacement and new 

improvements of the following facilities (conceptual design): 

a. Existing County Shade Structures 

b. Existing Signature Flight Facilities/Structures 

c. Existing Jay’s Aircraft Maintenance Structures 

d. Existing Eastside Hangars 

e. Existing Eastside T-Hangars 

f. Existing Flight Schools Structures 

g. Existing Atlantic Aviation Hangar/Facilities 

h. Proposed FBO Hangars 

i. Proposed Sheriff’s Facilities 

j. Proposed T-Hangars 

k. Propose GA Customs Facility (s) 

l. Proposed Self-Fueling Station(s) 

m. Proposed Fuel Truck Parking Covered Structure 

ii. Prepare outline specifications - A-E will prepare an outline listing of FAA 

technical specifications. 

iii. Develop quantity take-offs. 

iv. Perform engineering calculations. 
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v. Develop CSPP -  A-E will provide construction phasing and safety plan as 

follows:   

1. Develop a CSPP in accordance with FAA AC 150/5370-2F 

Operations Safety on Airports during Construction, and submit to 

the County for review at 15% design submittal and update at 35 % 

submittal. 

2. Coordinate the development of the CSPP with ATCT 

representatives, ARFF, Police, and the FAA ADO representatives. 

3. Participate in the coordination meetings throughout the 

development of the CSPP. 

vi. Develop a Preliminary Design Report (PDR). 

 

Task 5.4 Preliminary Engineering Design (35%) for Option 2 (Lump Sum) 

 

The goal of this task is to provide preliminary engineering design services at 35% level 

for GA improvements on both sides of the Airport.  We plan to submit an interim 

submittal at 15% design level for the County’s review.  The Preliminary Engineering 

design tasks will include the following: 

i. Develop 35% conceptual plans to include: 

1. General plans 

2. Contractor’s staging, Laydown and access Plan  

3. Construction  phasing plans 

4. Demolition plans 

5. Survey and Horizontal control plans 

6. Site plans 

7. Typical pavement sections 

8. Paving plans 

9. Grading and drainage plans 

10. Pavement marking & striping plans 

11. Utilities plans (including future assumptions for water and 

wastewater service) 

12. Electrical plans(including communication and power source point 

of connections) 

13. Design documents  for the demolition, displacement and new 

improvements of the following facilities (conceptual design): 

a. Existing County Shade Structures 

b. Existing Signature Flight Facilities/Structures 

c. Existing Jay’s Aircraft Maintenance Structures 

d. Existing Eastside Hangars 

e. Existing Eastside T-Hangars 

f. Existing Eastside Signature Building 

g. Existing Flight Schools Structures 

h. Existing Atlantic Aviation Hangar/Facilities 
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i. Proposed FBO Hangars 

j. Proposed Sheriff’s Facilities 

k. Proposed Signature Building 

l. Proposed T-Hangars 

m. Proposed Customs Facility (s) 

n. Proposed Self-Fueling Station(s) 

o. Proposed Fuel Truck Parking Covered Structure 

ii. Prepare outline specifications - A-E will prepare an outline listing of FAA 

technical specifications. 

iii. Develop quantity take-offs. 

iv. Perform engineering calculations. 

v. Develop CSPP -  A-E will provide construction phasing and safety plan as 

follows:   

1. Develop a CSPP in accordance with FAA AC 150/5370-2F 

Operations Safety on Airports during Construction, and submit to 

the County for review at 15% design submittal and update at 35 % 

submittal. 

2. Coordinate the development of the CSPP with ATCT 

representatives, ARFF, Police, and the FAA ADO representatives. 

3. Participate in the coordination meetings throughout the 

development of the CSPP. 

 

vi. Develop a Preliminary Design Report (PDR). 

 

Task 5.5 Preliminary Engineering Design (35%) for Option 3 (Lump Sum) 

 

The goal of this task is to provide preliminary engineering design services at 35% level 

for GA improvements including on both sides of the Airport.  We plan to submit an 

interim submittal at 15% design level for the County’s review.  The Preliminary 

Engineering design tasks will include the following: 

i. Develop 35% conceptual plans to include: 

1. General plans 

2. Contractor’s staging, Laydown and access Plan  

3. Construction  phasing plans 

4. Survey control plan 

5. Perimeter road relocation plans 

6. Design documents  for the demolition, displacement and new 

improvements of the following facilities (conceptual design): 

a. Existing Atlantic Aviation Hangar/Facilities 

b. Proposed Atlantic Building/facilities 

c. Proposed Fuel Truck Parking Covered Structure 

ii. Prepare outline specifications - A-E will prepare an outline listing of FAA 

technical specifications. 
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iii. Develop quantity take-offs. 

iv. Perform engineering calculations. 

v. Develop CSPP -  A-E will provide construction phasing and safety plan as 

follows:   

1. Develop a CSPP in accordance with FAA AC 150/5370-2F 

Operations Safety on Airports during Construction, and submit to 

the County for review at 15% design submittal and update at 35 % 

submittal. 

2. Coordinate the development of the CSPP with ATCT 

representatives, ARFF, Police, and the FAA ADO representatives. 

3. Participate in the coordination meetings throughout the 

development of the CSPP. 

vi. Develop a Preliminary Design Report (PDR). 

 

Task 5.6 Construction Cost Estimates (Lump Sum) 

 

i. Option 1- The A-E will prepare a preliminary estimate of the probable 

construction cost for site improvements, infrastructures and buildings. 

Sufficient cost contingency will be applied and delivered at 15% and 35% 

design level.  

ii. Option 2 - The A-E will prepare a preliminary estimate of the probable 

construction cost for site improvements, infrastructures and buildings. 

Sufficient cost contingency will be applied and delivered at 15% and 35% 

design level. 

iii. Option 3 - The A-E will prepare a preliminary estimate of the probable 

construction cost for site improvements, infrastructures and buildings. 

Sufficient cost contingency will be applied and delivered at 15% and 35% 

design level.  

 

Task 5.7 Construction Schedules (Lump Sum) 

 

i. Option 1 - The A-E will prepare a construction schedule for GA 

improvements shown in Option 1. The construction schedule will be prepared 

based on the project narratives information and using construction cost 

estimate and delivered at 15% and 35% submittal. 

ii. Option 2 - The A-E will prepare a construction schedule for GA 

improvements shown in Option 2. The construction schedule will be prepared 

based on the project narratives information and using construction cost 

estimate and delivered at 15% and 35% submittal. 

iii. Option 3 - The A-E will prepare a construction schedule for GA 

improvements shown in Option 3. The construction schedule will be prepared 

based on the project narratives information and using construction cost 

estimate and delivered at 15% and 35% submittal. 
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Task 6  Request for Proposals Support (Time and Materials) 

 

The goal of this task is to assist the County in providing the following engineering design 

support services: 

 Prepare exhibits and documents supporting the requests for proposals 

 Provide support services in evaluations of the proposals 

 Review and provide comments on design submittals 

 

Construction support services during construction of the facilities are not included in this 

task and will be provided by A-E, if requested by the County, as a part of the Optional 

Services Task 11. 

 

Task 7  Airfield Improvements Analysis and Design (Time and Materials) 

 

The goal of this task is to provide the following planning and engineering design 

services: 

 

i. Detailed Airfield Standards Review 

This includes a focused review of the existing airfield to ensure conformance 

with current and potential future design standards including review of proper 

placement of landing thresholds, proper placement of hold lines, runway to 

parallel taxiway separation, and impacts of the current release of JO 

7110.65W Air Traffic Control, Change 1 (effective date of May 26, 2016). 

 

ii. Conceptual plans and profiles 

Development of plans and profiles of potential airfield geometry that 

accommodates aircraft that may be using JWA in the future. This may 

include, but is not limited to alignment of the parallel Taxiways A and B. 

 

 

Task 8  Airport Layout Plan Update (Lump Sum) 

 

A-E shall develop an updated Airport Layout Plan (ALP) drawing set (traditional paper 

drawings) in compliance with the FAA SOP 2.00 (see Appendix A) to reflect the GAIP. 

Input will be provided by FAA Los Angeles Airports District Office (LAX ADO) and 

County Staff. 

 

The ALP drawing set shall include the following sheets as applicable to JWA. ALP 

drawings will be developed from new topographic mapping data collected in association 
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with Task 3.2 of this scope of work. All drawings will be American National Standards 

Institute (ANSI) E size sheets (34 inch x 44 inch) to increase legibility. Below is a 

summary of the drawing sheets and anticipated number of sheets required for each 

drawing (a total of 31 drawing sheets are anticipated). A-E will provide the County with 

applicable AutoCAD and Microstation files for the final version of the ALP at the 

completion of the project. 

 

 Cover Sheet (1 sheet); 

 Airport Data Sheet (1 sheet); 

 Existing Airport Layout Plan Drawing (1 sheet); 

 Future Airport Layout Plan Drawing (1 sheet); 

 Airport Airspace Drawing (Part 77) (plan view - 3 sheets, data tables - 3 sheets); 

 Inner Portion of the Approach Surface Drawing (plan and profile views - 5 sheets, 

data tables - 4 sheets); 

 Runway Departure Surface Drawing (plan and profile views - 2 sheets, data tables - 2 

sheets); 

 Terminal Area Drawing (1 sheet); 

 General Aviation Area Drawing (plan view - 2 sheets, data table - 1 sheet); 

 Land Use Drawing (2 sheets); and 

 Airport Property Map (2 sheets). 

 

This task provides the detail for the applicable sheets that will be developed to produce 

the JWA ALP drawing set. 

 

Task 8.1 Cover Sheet (Lump Sum) 

 

This plan will be developed to serve as the cover sheet and provide a drawing sheet 

index, a location map and vicinity map, and listing of all applicable abbreviations used 

throughout the ALP drawing set. 

 

Task 8.2 Airport Data Sheet (Lump Sum) 

 

This plan will be developed to include all required tables, including but not limited to: 

Airport Data Table, Runway Data Table, Taxiway Data Table, Wind Data Table, 

NAVAID Data Table, Modification to Standard Data Table (if applicable), Deviation 

from Standard Data Table (if applicable), and Declared Distance Table (if applicable). 

Additionally, wind rose information will be provided for All Weather and Instrument 

Flight Rule (IFR) scenarios. 
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Task 8.3 Airport Layout Plan –Existing (Lump Sum) 

 

This plan will be a large-scale drawing (anticipated scale of drawing will be one (1)-inch 

equals 300 feet horizontal), which will graphically present the existing layout of JWA. 

 

Task 8.4 Airport Layout Plan –Future (Lump Sum) 

 

This plan will be a large-scale drawing (anticipated scale of drawing will be one (1)-inch 

equals 300 feet horizontal), which will indicate the staging of various future 

improvements to be constructed at JWA and will graphically present the recommended 

GAIP. 

 

Task 8.5 Airport Airspace Drawing (Lump Sum) 

 

This plan will present the Part 77 airspace surfaces in a large-scale graphic presenting all 

Part 77 imaginary surfaces based on planned development. If required, the Part 77 

airspace surfaces will be superimposed over a base map of current USGS quad sheets at 

an appropriate scale for the planned sheet size. If current USGS quad sheets are 

unavailable, A-E will seek for a suitable substitute. Anticipated scale of drawing will be 

one (1)-inch equals 2,000 feet horizontal and one (1)-inch equals 100 feet vertical. 

 

Data table of obstruction information will be provided using existing obstruction data and 

supplemented by information collected in Task 3.2. Tabular information will include 

obstruction type, elevation, penetration of Part 77 surfaces, and proposed action will be 

included and prepared by the A-E. Current disposition information will be presented to 

the County to solicit input on status. Once the County input has been provided, 

disposition information will be refined on the data tables. 

 

Task 8.6 Inner Portion of the Approach Surface Drawing (Lump Sum) 

 

This plan will present for each runway end a plan and profile view of the inner portion of 

the Part 77 approach surface out to a point where the approach surface reaches a height 

that is approximately 100 feet above the runway end elevation. Anticipated scale of 

drawing will be one (1)-inch equals 200 feet horizontal and one (1)-inch equals 20 feet 

vertical. 

 

Plan views will consist of in-part the various airport safety areas listed herein: runway 

protection zones (RPZs); runway safety areas (RSAs); runway object free areas 

(ROFAs); and runway obstacle free zones (ROFZs). Traverse ways crossing the approach 

surface will be identified based on available information as well as other objects within 

the approach area. 
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Profile views of the corresponding plan views will be prepared. Obstruction tables 

identifying obstructions, elevation, penetration of Part 77 surfaces and threshold siting 

surfaces (TSS), and proposed action will be included and prepared by the A-E. Surfaces 

that will not be included are the glideslope qualification surface (GQS) and United States 

Standards for Instrument Procedures (TERPS). 

 

Additional sheets will depict the full length of the runway and include the RSA, runway 

elevations, and a line representing the five (5)-foot line of site. 

 

Data table of obstruction information will be provided using existing obstruction data and 

supplemented by information collected in Task 3.2. Tabular information will include 

obstruction type, elevation, penetration of Part 77 surfaces, and proposed action will be 

included and prepared by the A-E. Current disposition information will be presented to 

the County to solicit input on status. Once the County input has been provided, 

disposition information will be refined on the data tables. 

 

Task 8.7 Runway Departure Surface Drawing (Lump Sum) 

 

This plan will present the departure surfaces for each of the applicable hard surface 

runways that support commercial service operations and/or designated for instrument 

departures. The drawing will depict a 40:1 TERPS departure surface and the OEI 62.5:1 

departure surface in plan and profile view and obstructions will be identified. Anticipated 

scale of drawing will be one (1)-inch equals 2,000 feet horizontal and one (1)-inch equals 

100 feet vertical. 

 

Data table of obstruction information will be provided using existing obstruction data and 

supplemented by information collected in Task 3.2. Tabular information will include 

obstruction type, elevation, penetration of Part 77 surfaces, and proposed action will be 

included and prepared by the A-E. Current disposition information will be presented to 

the County to solicit input on status. Once the County input has been provided, 

disposition information will be refined on the data tables. 

 

Task 8.8 Terminal Area Drawing (Lump Sum) 

 

This plan will depict the airline terminal area and associated aprons in a small scale 

format to provide applicable detail as required by the FAA SOP 2.00 checklist.  

 

Data table source information for each building will be provided by the County. The 

County will provide additional information as required to complete data table 

requirements. 
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Task 8.9 General Aviation Area Drawing (Lump Sum) 

 

This plan will depict the general aviation areas and associated aprons in a small scale 

format (anticipated scale of drawing will be one (1)-inch equals 100 feet horizontal) to 

provide applicable detail as required by the FAA SOP 2.00 checklist. It is anticipated that 

the general aviation areas will be split out on multiple pages in order to provide the detail 

required of this drawing. 

 

Data table source information for each building will be provided by the County. The 

County will provide additional information as required to complete data table 

requirements. 

 

Task 8.10 Land Use Drawing (Lump Sum) 

 

This plan will depict existing and proposed land uses within the Airport property 

boundary. Approximate scale of this drawing will be similar to the ALP (e.g. anticipated 

scale of drawing of one (1)-inch equals 300 feet horizontal). The County will provide an 

electronic version (preferably in ESRI (.shp) or AutoCAD (.dwg) file format) of the most 

current version of the noise contour line representing the 65 CNEL. Additional sheets 

may be developed to depict future land uses. Future land uses depicted will be those that 

have been provided by the County. No noise modeling will be conducted as part of this 

scope of services. 

 

Task 8.11 Airport Property Map (Lump Sum) 

 

This plan will depict an updated Airport property map that will be prepared in accordance 

with FAA guidelines.  The property map will be updated based input provided by the. 

Anticipated scale of this drawing will be similar to the ALP. 

 

Deliverables for this task are as follows: 

 

 Draft ALP Drawing Set and Draft FAA SOP 2.00 checklist for County review. 

 Resolve County comments and submit to FAA. 

 Draft Final ALP Drawing Set and Draft Final FAA SOP 2.00 checklist for FAA 

review. 

 Resolve FAA comments and re-submit to FAA. 

 Final ALP Drawing Set and Final FAA SOP 2.00 checklist for FAA approval. 

 

DELIVERABLES 

 

1. Design plans will be delivered in Microstation V8. CADD standards shall conform to 

the John Wayne Airport CADD Standards Manual that is current at the Notice to 
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Proceed. The County will provide a copy of the manual to A-E. Plans will be 

prepared in accordance with current FAA guidelines and Advisory Circulars.  

 

Plans for the GA Facilities will be prepared in accordance with the current applicable 

building code requirements. 

 

Plans will be prepared on 24”x36” sheets. The County will provide CADD files for 

the format of the title sheet and sheet title blocks to A-E. 

 

  Deliverable(s): 15% Plans (5 copies), 

35% Plans (5 copies), Electronic files in PDF and CADD Files on 

CD (1 copy) 

 

Anticipated plan sheets required to accomplish the design for each alternative/option are 

identified in Tables 2, 3 and 4 below. The number of packages anticipated for delivery 

will be two packages (East side and West Side) for each Options 1 and 2 and one package 

for Option 3.  

 

The actual number of sheets and their content will be defined during the design 

development.  

 

Table 2 – Option 1 

Sheet Description – Option 1 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

General Drawings    

Cover Sheet/Index Of Drawings & Location Map 2 2 2 

General Notes,  Abbreviations and  Legend 2 2 2 

Overall Site, Contractor Staging, Laydown Area & 

Access Plan 
2 2 2 

Survey Control Plan 2 0 2 

Construction Phasing Plans and Details 20 18 20 

Civil Drawings    

Existing Overall Utilities Plan (1”=200’) 2 2 2 

Temporary AOA Fence Plans (1”=40’) 4 4 4 

Site/Utilities Demolition Plans (1”=40’) 12 12 12 

Site Plans (1”=40’) 11 11 11 

Horizontal Control Plans (1”=40’) 6 6 6 

Grading and Drainage Plans (1”=40’) 9 9 9 

Paving Plans (1”=40’) 6 6 6 

PCC Pavement Joint  Plans (1”=40’) 3 3 3 

Typical Pavement Sections 2 1 2 
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Sheet Description – Option 1 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

PCC Pavement Joint Details 3 0 3 

Pavement Marking Plans – Airside  (1”=40’) 9 9 9 

Striping and Signing  Plans – Landside  (1”=40’) 5 5 5 

New Utilities Plans  (1”=40’)  4 4 4 

New Fire Water Plans  (1”=40’) 6 6 6 

Roadway Modification Plans (1”=20’) 1 1 1 

Storm and Containment Drainage Plan and Details  2 1 2 

Security Access gate layout Plans (1”=20’) 3 3 3 

Security Access Gate and Fence Details 2 0 2 

Site Electrical Drawings    

Electrical Notes,  Abbreviations and  Legend 2 2 2 

Electrical Demolition Plans (1”=40’) 6 6 6 

Electrical Plans (1”=40’) 7 7 7 

Apron Lighting  Plans (1”=40’) 2 2 2 

Auto Parking Lighting Plans (1”=40’) 2 2 2 

Service Feeder Duct Bank Plans 4 4 4 

Lighting  Control and Single Line Diagrams 12 12 12 

Electrical- Photometric Plans 5 5 5 

Electrical- Equipment layouts 5 5 5 

Electrical Sections/Details 2 0 2 

Communication & Security Camera Plan 2 2 2 

Communication & Security Camera Details 2 0 2 

Hangar/Building – ( Conceptual Design) 

Architectural/Structural/Mechanical/Electrical 
   

Demolition Plan (1”=40’) 8 8 8 

Demolition Record Photos 7 7 7 

Typical Structure/Building Footing  Demolition Section 2 2 2 

FBO Hangar - Floor Plan and Elevations  9 9 9 

FBO Hangar - Foundation and Framing layout 3 3 3 

FBO Hangar - Mechanical/Plumbing 3 3 3 

FBO Hangar - Electrical/Lighting  3 3 3 

Sheriff's Facilities - Floor Plan and Elevations  3 3 3 

Sheriff's Facilities  - Foundation and Framing Layout 1 1 1 

Sheriff's Facilities  - Mechanical/Plumbing 1 1 1 

Sheriff's Facilities - Electrical/Lighting  1 1 1 

T-Hangars - Floor Plan and Elevations  3 3 3 

T-Hangars - Foundation and Framing layout 1 1 1 

T-Hangars - Mechanical/Plumbing 1 1 1 

Attachment A

Page 64 of 74



Sheet Description – Option 1 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

T-Hangars - Electrical/Lighting  1 1 1 

Flight Schools Building - Floor Plan and Elevations  3 3 3 

Flight Schools Building - Foundation and Framing 

layout 

1 1 1 

Flight Schools Building - Fire Protection Layout 1 1 1 

Flight Schools Building - Mechanical/Plumbing 1 1 1 

Flight Schools Building - Electrical/Lighting  1 1 1 

GA Customs Facility - Floor Plan and Elevations  1 1 1 

GA Customs Facility - Foundation and Framing layout 1 1 1 

GA Customs Facility - Mechanical/Plumbing 1 1 1 

GA Customs Facility - Electrical/Lighting 1 1 1 

FBO Fuel Farms - Plan 1 1 1 

FBO Fuel Farms - Sections 1 1 1 

FBO Fuel Farms - Elevations and Details 1 1 1 

FBO Fuel Farms - Mechanical Piping and Equipment 1 1 1 

FBO Fuel Farms - Equipment Supports 1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure Plan 

1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure Sections 

1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure  Details 

1 1 1 

  Total Sheets – Option 1 248 232 248 

 

 

 

Table 3 – Option 2 

Sheet Description - Option 2 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

General Drawings    

Cover Sheet/Index Of Drawings & Location Map 2 2 2 

General Notes,  Abbreviations and  Legend 2 2 2 

Overall Site, Contractor Staging, Laydown Area & 

Access Plan 
2 2 2 

Survey Control Plan 2 0 2 

Construction Phasing Plans and Details 19 17 19 

Civil Drawings    
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Sheet Description - Option 2 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

Existing Overall Utilities Plan (1”=200’) 2 2 2 

Temporary AOA Fence Plans (1”=40’) 4 4 4 

Site/Utilities Demolition Plans (1”=40’) 12 12 12 

Site Plans (1”=40’) 11 11 11 

Horizontal Control Plans (1”=40’) 6 6 6 

Grading and Drainage Plans (1”=40’) 9 9 9 

Paving Plans (1”=40’) 6 6 6 

PCC Pavement Joint  Plans (1”=40’) 3 3 3 

Typical Pavement Sections 2 1 2 

PCC Pavement Joint Details 3 0 3 

Pavement Marking Plans – Airside  (1”=40’) 9 9 9 

Striping and Signing  Plans – Landside  (1”=40’) 5 5 5 

New Utilities Plans  (1”=40’)  4 4 4 

New Fire Water Plans  (1”=40’) 6 6 6 

Roadway Modification Plans (1”=20’) 1 1 1 

Storm and Containment Drainage Plan and Details 2 1 2 

Security Access gate layout Plans (1”=20’) 3 3 3 

Security Access Gate and Fence Details 2 0 2 

Site Electrical Drawings    

Electrical Notes,  Abbreviations and  Legend 2 2 2 

Electrical Demolition Plans (1”=40’) 6 6 6 

Electrical Plans (1”=40’) 7 7 7 

Apron Lighting  Plans (1”=40’) 2 2 2 

Auto Parking Lighting Plans (1”=40’) 1 1 1 

Service Feeder Duct Bank Plans 4 4 4 

Lighting  Control and Single Line Diagrams 12 12 12 

Electrical- Photometric Plans 5 5 5 

Electrical- Equipment layouts 5 5 5 

Electrical Sections/Details 2 0 2 

Communication & Security Camera Plan 2 2 2 

Communication & Security Camera Details 2 0 2 

Hangar/Building – (Conceptual Design) 

Architectural/Structural/Mechanical/Electrical 
   

Demolition Plan (1”=40’) 8 8 8 

Demolition Record Photos 7 7 7 

Typical Structure/Building Footing  Demolition Section 2 2 2 

FBO Hangar - Floor Plan and Elevations  9 9 9 

FBO Hangar - Foundation and Framing layout 3 3 3 

Attachment A

Page 66 of 74



Sheet Description - Option 2 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

FBO Hangar - Mechanical/Plumbing 3 3 3 

FBO Hangar - Electrical/Lighting  3 3 3 

Sheriff's Facilities - Floor Plan and Elevations  3 3 3 

Sheriff's Facilities  - Foundation and Framing Layout 1 1 1 

Sheriff's Facilities  - Mechanical/Plumbing 1 1 1 

Sheriff's Facilities - Electrical/Lighting  1 1 1 

T-Hangars - Floor Plan and Elevations  9 9 9 

T-Hangars - Foundation and Framing layout 3 3 3 

T-Hangars - Mechanical/Plumbing 3 3 3 

T-Hangars - Electrical/Lighting  3 3 3 

Signature Building - Floor Plan and Elevations  3 3 3 

Signature Building - Foundation and Framing layout 1 1 1 

Signature Building- Mechanical/Plumbing 1 1 1 

Signature Building - Electrical/Lighting  1 1 1 

Flight Schools Building - Floor Plan and Elevations  1 1 1 

Flight Schools Building - Foundation and Framing 

layout 

3 3 3 

Flight Schools Building - Mechanical/Plumbing 1 1 1 

Flight Schools Building - Electrical/Lighting  1 1 1 

GA Customs Facility - Floor Plan and Elevations  1 1 1 

GA Customs Facility - Foundation and Framing layout 1 1 1 

GA Customs Facility - Mechanical/Plumbing 1 1 1 

GA Customs Facility - Electrical/Lighting 1 1 1 

FBO Fuel Farms - Plan 1 1 1 

FBO Fuel Farms - Sections 1 1 1 

FBO Fuel Farms - Elevations and Details 1 1 1 

FBO Fuel Farms - Mechanical Piping and Equipment 1 1 1 

FBO Fuel Farms - Equipment Supports 1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure Plan 

1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure Sections 

1 1 1 

FBO Fuel Farms - Fuel Truck Parking Covered 

Structure  Details 

1 1 1 

  Total Sheets – Option 2 261 253 261 
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Table 4– Option 3 

Sheet Description – Option 3 
No. of 

Sheets 

Sheets per 

Submittal 

15% 35% 

General Drawings    

Cover Sheet/Index Of Drawings & Location Map 1 1 1 

General Notes,  Abbreviations and  Legend, 

Construction Notes 
2 2 2 

Overall Site, Contractor Staging, Laydown Area & 

Access Plan 
1 1 1 

Survey Control Plan 1 0 1 

Construction Phasing Plans and Details 6 5 6 

Civil Drawings    

Existing Overall Utilities Plan (1”=200’) 1 1 1 

Site Improvement Plans 2 2 2 

Pavement Marking Plans – Airside  (1”=40’) 4 4 4 

Hangar/Building – (Conceptual Design) 

Architectural/Structural/Mechanical/Electrical 
   

Demolition Plan (1”=40’) 1 1 1 

Demolition Record Photos 1 1 1 

Typical Structure/Building Footing  Demolition Section 1 1 1 

New Atlantic Aviation Structure - Floor Plan and 

Elevations  

1 1 1 

New Atlantic Aviation Structure - Foundation and 

Framing layout 

1 1 1 

New Atlantic Aviation Structure - Cross Sections 1 1 1 

New Atlantic Aviation Structure - Fire Protection 

Layout 

1 1 1 

New Atlantic Aviation Structure- Mechanical/Plumbing 1 1 1 

New Atlantic Aviation Structure - Electrical/Lighting  1 1 1 

GA Fuel Farm - Fuel Truck Parking Covered Structure 

Plan 

1 1 1 

GA Fuel Farm - Fuel Truck Parking Covered Structure 

Sections 

1 1 1 

GA Fuel Farm - Fuel Truck Parking Covered Structure  

Details 

1 1 1 

GA Fuel Farm - Fuel Truck Parking Covered Structure  

- Lighting 

1 1 1 

  Total Sheets Option 3 30 29 31 
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2. Specifications outline will be prepared and delivered using the current FAA Advisory 

Circular for specifying construction at airports. 

 

 Deliverable(s): 35% Outline Specifications (5 copies), Electronic files in PDF and 

MSW Files on CD (1 copy) 

 

3. Other Deliverable (s):  

 Quantity take-offs and Cost Estimating 

 Engineering calculations 

 Construction Safety and Phasing Plan (CSPP) 

 Construction Schedule 

 Preliminary Design Report (PDR) 

 Facility Condition Assessments Report 

 GA Forecasting and Analysis Technical Report 

 Updated Airport Layout Plan (ALP) per Task 8 

 

  Deliverable(s): Draft submittal (15%) (5 copies), 35% Submittal/Final (5 copies), 

Electronic files in PDF and MSW/MSE Files on CD (1 copy) 

 

COUNTY RESPONSIBILITIES 
 

The County is responsible for the following: 

 

 The EIR and EA for NEPA to be prepared by environmental consultant. 

 Provide the Project budget if available. 

 Provide copies of existing documentation such as electronic files, historical 

geotechnical data, storm drainage systems videotape(s), aerial photographs, 

hydrology study reports, as-built drawings, Master Plan data, and construction 

records. 

 Provide topographical survey. 

 Provide geotechnical investigations.  

 Provide the A-E access and escort services during the field investigations.  

 Participate in planning activities. 

 Facilitate all meetings, unless indicated otherwise in this Scope of Services.  

 Participate in the development of the contract specifications if the project scope is 

expanded to include final design documents. Provide wage rates, DBE 

requirements, legal, bonding, and any other provisions necessary to complete the 

contract specifications. 
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EXCLUSIONS/ASSUMPTIONS 

 

The following items and tasks are excluded from the A-E Scope of Services: 

 Storm drainage study and design 

 Landscaping design 

 Topographic Survey (if required, the County will provide surveying services) 

 Survey of all tie-down spaces and hangar spaces.   

 Geotechnical Investigations (if required, the County will utilize an on-call 

geotechnical firm to provide geotechnical engineering services) 

 Utilities verification and potholing  

 NAVAIDS design and coordination 

 Airfield Signage improvements 

 Improvements to any pavement areas, striping, or other features outside of the 

PROJECT area  

 The Storm-water Pollution Prevention Plan (SWPPP), and sediment and erosion 

control drawings will be prepared by the Contractor or others.  

 Biological/Environmental documents will be prepared by others. 

 Hazardous material abatement will be addressed by others (if any). 

 Soil contamination investigation for hazardous material is not included.  

 Methane Investigation and methane mitigation design will be prepared by others 

(if required). 

 No hydrant fueling and fuel line relocation will be required. 

 FAA 7460 Permit  

 Permit coordination and plan check revisions 

 Security Badges 

 Construction support services during construction of the facilities are not included 

and will be provided by A-E, if requested by the County, as a part of the Optional 

Services Task 11. 

 

Optional Services 
 

Task 9  Construction Document Preparation /Design-Bid-Build or Design-

Build -To be determined (TBD) at a later date 

 

Task 9.1  Construction Documents (TBD) 

  

This task will involve developing construction documents if the County decides to 

construct the County facilities using the conceptual design-bid-build process.  The A-E 

will prepare the plans, specifications and construction estimates for the facilities to be 

constructed by the County. A more detailed scope will be defined in association with the 

County if requested.  The facilities that may be constructed by a design-bid-build process 

will include the following: 
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a. OCSD Hangar 

b. Flight School 

c. Self Service Fueling 

d. Tie-Down and Hangar 

e. Other Facilities 

 

Task 9.2  Bridging Documents (TBD) 

 

This task will involve developing bridging documents if the County decides to solicit 

design-build teams to construct some of the GA facilities.  The A-E will develop 

performance specifications along with the preliminary design drawings and assist the 

County in preparation of bidding documents in order to procure a design-build team.  A 

more detailed scope will be defined in association with the County if requested.  The 

facilities that may be constructed by a design-build team include the following: 

 

a. OCSD Hangar 

b. Flight School 

c. Self Service Fueling 

d. Tie-Down and Hangar 

e. Other Facilities 

 

Task 10  Airport GIS data collection (TBD) 

 

A-E will set control, collect imagery, and develop features for the airport in accordance 

with the Airports-GIS Advisory Circulars (150/5300-16A General Guidance and 

Specifications for Aeronautical Surveys: Establishment of Geodetic Control and 

Submission to the National Geodetic Survey, 150/5300-17C Standards for Using Remote 

Sensing Technologies in Airport Surveys, and 150/5300-18B General Guidance and 

Specifications for Submission of Aeronautical Surveys to NGS: Field Collection and 

Geographic Information System (GIS) Standards). Data to be collected will include 

safety critical and non-safety critical data. Should the County wish to exercise this option; 

a more detailed scope will be defined in association with the County including a detailed 

listing of features and attributes to be collected. 

 

Task 11  Construction support services during construction of facilities (TBD) 

 

A-E will provide construction support services during construction of the facilities. A 

more detailed scope will be developed in association with the County when the County 

decides the construction process of the facilities (using the design-bid-build or design-

build process).  The construction support services during Construction will be performed 

on a time and material basis and may include but not limited to the following:    
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 Site Visits to observe and monitor for contractor’s work for its’ general and quality 

conformity with the contract design requirements on an as-needed basis.  Periodic 

Records of Site Visit reports will be issued where appropriate. 

 Attend the scheduled weekly progress meetings with the County, its’ agents and the 

contractor on an as-needed basis and as requested.  It is assumed that the construction 

and progress meetings will be arranged, coordinated, recorded and distributed by 

others.  

 Perform shop drawing and other submittal reviews transmitted from the County or its’ 

agents (as designated), and transmitted directly back to the County or its’ agents (as 

designated) within a maximum of 14 calendar days of receipt. Efforts to reduce the 

turnaround review time for each submittal will be made. 

 Prepare and issue design Change Orders in the agreed format as required during the 

construction.   

 Respond to requests for information (RFI) transmitted from the County or its’ agents 

(as designated), and transmit directly back to the County or its’ agents (as designated) 

within a maximum of 7 calendar days of receipt. Efforts to reduce the turnaround 

review time for each submittal will be made. 

 Assist the County if requested, in the negotiations and settlement of claims or 

disputes related to design issues arising out of the Work.  

 Prepare CADD project record drawings based upon contractor red line drawings.   
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APPENDIX 2 

PROFESSIONAL HOURLY RATE SCHEDULE 
 

PRIME A-E: AECOM 

 YEAR 1 YEAR 2 YEAR 3 

Project Director $250 $256 $262 

Project Manager $250 $256 $262 

Lead Project Engineer $215 $220 $225 

Lead Project Planner $215 $220 $225 

Aviation Forecaster $215 $220 $225 

Planner $160 $164 $168 

Civil Engineer $160 $164 $168 

Architect $160 $164 $168 

Electrical Engineer $170 $174 $178 

Mechanical Engineer $160 $164 $168 

Structural Engineer $170 $174 $178 

CADD Designer $110 $113 $116 

Project Administrator/Clerical $90 $92 $94 

 

SUBCONSULTANT: LENAX  

 YEAR 1 YEAR 2 YEAR 3 

Lead Estimator $215 $220 $225 

Sr. General Estimator $165 $169 $173 

Sr. Mechanical Estimator $190 $195 $200 

Sr. Electrical Estimator $165 $169 $173 

Sr. Scheduler $190 $195 $200 

Estimator $140 $144 $147 

Scheduler $165 $169 $173 

Jr. Estimator $65 $67 $69 

This hourly rate schedule remains in effect until the expiration of this Agreement. 
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SUMMARY OF COMPENSATION FOR SCOPE OF SERVICES 

 

ITEM 

NO. 
DESCRIPTION SCOPE COMPENSATION 

1. 
DRAFT Preliminary Engineering 

Basic Services 

TASK 1 

TASK 2 

TASK 3 

TASK 4 

TASK 5 (DRAFT) 

LUMP SUM 

2. 
FINAL Preliminary Engineering 

Basic Services 
TASK 5 (FINAL) LUMP SUM 

3. Preliminary Engineering Services    
TASK 6 

TASK 7 

TIME AND 

MATERIALS 

4. Final Airport Layout Plan Update TASK 8 LUMP SUM 

5. Reimbursable Expenses VARIOUS ACTUAL COSTS 
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