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C O N T R A C T 

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of identification 

hereby numbered MA-080-18010603, and dated _________ day of _______________, 20_________ is 

BY AND BETWEEN 
County of Orange, a political subdivision of the State of 
California, hereinafter referred to as “COUNTY” 

 AND
Tetra Tech, Inc., a Delaware Corporation, hereinafter 
referred to as “A-E”, 

which are sometimes individually referred to as “PARTY” or collectively referred to as “PARTIES”. 

RECITALS 

WHEREAS, COUNTY requires professional services to accomplish projects and/or services 
(“PROJECTS/SERVICES”) as described in MA-080-18010603 Scope Of Work for On-Call Flood 
Control Services, hereinafter referred to as “Attachment A,” attached hereto and incorporated herein by 
reference; and  

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of 
California for the practice of specialized A-E services per the attached Scope of Work.   

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1. Retainer 

1.1.1. COUNTY does hereby retain A-E to perform the PROJECTS/SERVICES as required by 
this CONTRACT. 

1.1.2. A professional, duly registered in the State of California, who shall be assigned to 
PROJECTS/SERVICES and whose services are offered by A-E and accepted by 
COUNTY is Patti Sexton, PE. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the
PROJECTS/SERVICES specified; and, it is agreed that only the following firms or 
independent consultants/contractors are to be employed to provide these 
PROJECTS/SERVICES, and that the aggregate money value of their 
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the 
total amount of PROJECTS/SERVICES required under this CONTRACT: 

a. Corrpro – Corrosion Protection
b. Lambert Engineering Company – Value Engineering

1.1.4. Consultants/contractors may be substituted and/or added by mutual CONTRACT of A-E 
and the Director, County of Orange, OC Public Works or his designee, hereinafter 
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referred to as “DIRECTOR”. 
 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 
performance of its own responsibilities pursuant to this CONTRACT. However, all 
consultants/contractors independently contracting with COUNTY shall be independently 
liable to COUNTY for the performance of the work pursuant to their agreements, and A-
E shall have no liability for work by contractors independently contracting with 
COUNTY. 

 
1.2. Projects/Services 
 

1.2.1. Description of PROJECTS/SERVICES 
 

a. PROJECT/SERVICES to be performed by A-E shall consist of the work as 
specified herein and as required in Attachment A.  If in the event Attachment A 
shall be in conflict with any provision of this CONTRACT, the wording as set 
forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all PROJECTS/SERVICES to 
COUNTY in a form which has been thoroughly reviewed and checked for 
completeness, accuracy and consistency by the registered professional named in 
Section 1.1.2 herein; and, any PROJECTS/SERVICES not meeting this 
requirement will be returned to A-E prior to review by COUNTY. 

 
1.2.2. Design Criteria and Standards 

 
All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria 
and standards set forth by the DIRECTOR. 
 

1.2.3. Scheduling (subject to change per scope of work specifications of contract task)  
 

a. Concurrently with the work of the CONTRACT, A-E shall prepare a progress 
work schedule and within five (5) working days from the date of receipt of 
individual assignments from COUNTY, A-E shall submit to COUNTY two (2) 
copies of a progress work schedule which shall delineate dates of commencement 
and completion of the various phases of PROJECTS/SERVICES assignments.  
 A-E schedule shall include required COUNTY review period(s) set forth herein.  
An approved copy of the progress schedule will be returned to A-E. 

 
b. A-E shall allow at least five (5) working days for COUNTY review of progress 

work schedule.  In planning work A-E should anticipate and allow ten (10) 
working days for COUNTY review of each submittal required in Attachment A. 
 

c. A-E shall meet on an as-needed basis as determined by COUNTY or at least once 
every four (4) weeks with COUNTY to review progress of work, adherence to 
progress schedule, coordination of work, scheduling of seminars, if needed, and to 
resolve any problems that may develop. 

 
d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 
COUNTY for concurrence. 
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e. A-E shall complete all the work of PROJECTS/SERVICES and obtain all 
approvals by the COUNTY within the time frame indicated in Attachment A 
except A-E shall not be responsible for any delay beyond the control of A-E. 

 
f. In the event A-E fails to complete the work and obtain the approval of 

DIRECTOR in the time allowed, COUNTY shall have the option of completing 
 the work by its own forces or by contract with another firm.  The time allowed 
for A-E to complete the PROJECTS/SERVICES pursuant to this CONTRACT 
shall be extended for delay caused by COUNTY in completing its work pursuant 
to this CONTRACT which delay exceeds the agreed COUNTY review and/or 
approval time periods. 

 
1.3. Assistance by COUNTY STAFF 
 

1.3.1. COUNTY shall assign an appropriate staff member to work with A-E in connection with 
the work of this CONTRACT.  Said staff member's duties will consist of the giving of 
advice and consultations, assisting A-E in negotiations with other public agencies and 
private parties, miscellaneous items which in the judgment of A-E or COUNTY's staff 
warrant attention, and all other duties as may be described in Attachment A. 
 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to 
schedule, initiate and carry through to completion. 

  
1.4. Term and Maximum Compensation 

 
1.4.1. The term of this CONTRACT is for three (3) years, commencing upon Board of 

Supervisor approval, with a maximum allowable compensation of two million, five 
hundred thousand dollars ($2,500,000), with the option to renew for two (2) additional 
years, with Board approval; except as permitted in Paragraph 1.5 below.  

 
1.5. A-E Compensation and Extra Work 

 
1.5.1. For the PROJECTS/SERVICES authorized under this CONTRACT, A-E shall be 

compensated in accordance with the following: 
 

1.5.2. For completion and approval of all PROJECTS/SERVICES where “Extra Work” 
(defined as changes in approved portions of the PROJECT/SERVICES required by and 
ordered in writing by DIRECTOR which changes constitute a change in or departure 
from said approved portions of PROJECTS/SERVICES) is not authorized, 
compensation including reimbursables shall be described and payable as stipulated in 
Fee Schedule, herein after referred to as “Attachment B”, attached hereto and 
incorporated herein by reference. 

 
1.5.3. Where extra work is authorized for PROJECTS/SERVICES: 
 

a. The amount for Extra Work shall be determined using Attachment B.  Extra 
Work shall be required by and ordered in writing by DIRECTOR. If this 
CONTRACT is not approved by the Board of Supervisors, any change that 
increases the cumulative CONTRACT price beyond $100,000 must be approved 
by the Board.  Increases in the CONTRACT amount for services within the 
existing scope of work may be granted by the DIRECTOR where the amount 
does not exceed 25 percent of the existing CONTRACT price or $100,000, 
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whichever is less. 
 

b. A-E's billing for the Extra Work shall include but not be limited to names of A-
E's staff employed in the Extra Work, classification of employees and number of 
hours worked. 

 
1.5.4. For partial completion of work of PROJECTS/SERVICES followed by default on part 

of A-E: 
 
a. For failure to complete and secure approval of the first required submittal, there 

shall be no compensation. 
 
b. For failure to complete and secure approval of other authorized phases, A-E 

shall, upon completion of PROJECTS/SERVICES by others, be entitled to 
receive compensation based on approved work of PROJECTS/SERVICES not 
to exceed the amounts specified in Attachment A for that particular submittal, 
plus the reasonable value as determined by COUNTY of the non-approved 
work; provided, however, that if the cost to COUNTY to complete the contract 
exceeds the amount specified herein, A-E shall be liable to COUNTY for such 
excess costs attributable to A-E's breach of the CONTRACT. 

 
2. LABOR 

 
2.1 Non-Employment of COUNTY Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of COUNTY in professional classifications of the same skills required 
for the performance of this CONTRACT who is involved in this Project in a 
participatory status during the life of this CONTRACT regardless of the assignments 
said employee may be given or the days or hours employee may work. 

 
2.1.2 Nothing in this CONTRACT shall be deemed to make A-E, or any of A-E’s employees 

or agents, agents or employees of the COUNTY.  A-E shall be an independent 
contractor and shall have responsibility for and control over the details and means for 
performing the work, provided that A-E is in compliance with the terms of this 
CONTRACT.  Anything in the CONTRACT which may appear to give COUNTY the 
right to direct A-E as to the details of the performance of the work or to exercise a 
measure of control over A-E shall mean that A-E shall follow the desires of COUNTY, 
only in the results of the work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this CONTRACT, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any 
subcontractors to engage in discrimination in employment of persons because of the 
race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 
imposed for a violation of the California Labor Code. 

 
2.3 Employee Eligibility Verification 
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2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens, and others and that all its employees performing 
work under this CONTRACT meet the citizenship or alien status requirement set forth 
in Federal statutes and regulations.  A-E shall obtain, from all employees performing 
work hereunder, all verification and other documentation of employment eligibility 
status required by Federal or State statutes and regulations, including but not limited to, 
the Immigration Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they 
currently exist and as they may be hereafter amended.  A-E shall retain all such 
documentation for all covered employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

 
2.4.1 As referenced in Section 2.1.2 of this CONTRACT, A-E shall be considered an 

independent contractor. 
 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 
compensation or other fringe benefits of any kind through COUNTY. 

 
2.5 Conflict of Interest Contractor Personnel 

 
2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or 

conditions that could result in a conflict with the best interests of the COUNTY.   This 
obligation shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier 
contractors; and third parties associated with accomplishing work and 
 PROJECTS/SERVICES hereunder. 

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to appear to influence 
individuals to act contrary to the best interests of the COUNTY. 

 
2.6. Labor Code Notice 
 
2.6.1 All A-E and subcontractors must comply with the requirements of California Labor 

Code 1770 et seq. if the work performed is considered a “public works” under 
California Labor Code 1720 et seq.  A-E is encouraged to contact the California 
Department of Industrial Relations for clarification if the A-E is unsure if some or any 
of the work performed under this CONTRACT qualifies as “public works”. 

 
3. INSURANCE 

3.1.1 Prior to the provision of services under this CONTRACT, the A-E agrees to purchase all 
required insurance at A-E’s expense, including all endorsements required herein, 
necessary to satisfy the COUNTY that the insurance provisions of this CONTRACT 
have been complied with.  A-E agrees to keep such insurance coverage, Certificates of 
Insurance, and endorsements on deposit with the COUNTY during the entire term of 
this CONTRACT.  The COUNTY reserves the right to request the declarations page 
showing all endorsements and a certified copy of the policy.  In addition, all 
subcontractors performing work on behalf of A-E pursuant to this CONTRACT shall 
obtain insurance subject to the same terms and conditions as set forth herein for A-E. 
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3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to 
this CONTRACT shall be covered under A-E's insurance as an Additional Insured or 
maintain insurance subject to the same terms and conditions as set forth herein for A-E. 
A-E shall not allow subcontractors to work if subcontractors have less than the level of 
coverage required by COUNTY from A-E under this CONTRACT. It is the obligation 
of A-E to provide notice of the insurance requirements to every subcontractor and to 
receive proof of insurance prior to allowing any subcontractor to begin work. Such proof 
of insurance must be maintained by A-E through the entirety of this CONTRACT for 
inspection by COUNTY representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. 
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars 
($50,000) shall specifically be approved by the COUNTY's Risk Manager, or 
designee, upon review of A-E's current audited financial report.  If A-E's SIR is 
approved, A-E, in addition to, and without limitation of, any other indemnity 
provision(s) in this CONTRACT, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the COUNTY harmless against 
any and all liability, claim, demand or suit resulting from A-E's,  its agents, 
employee's or subcontractor's performance of this CONTRACT, A-E shall 
defend the COUNTY at its sole cost and expense with counsel approved by 
Board of Supervisors against same; and 

 
2. A-E's  duty to defend, as stated above, shall be absolute and irrespective of any 

duty to indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all 
actions to which the duty to defend stated above applies, and the A-E's SIR 
provision shall be interpreted as though the A-E was an insurer and the 
COUNTY was the insured. 

3.1.4 If the A-E fails to maintain insurance acceptable to the COUNTY for the full term of 
this CONTRACT, the COUNTY may terminate this CONTRACT. 

A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a 
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 
Category as determined by the most current edition of the Best's Key 
Rating Guide/Property-Casualty/United States or ambest.com).  It is 
preferred, but not mandatory, that the insurer be licensed to do business in 
the state of California (California Admitted Carrier).   
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a 
carrier after a review of the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 
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Coverage          Minimum Limits 
Commercial General Liability $1,000,000 per occurrence 

$2,000,000 aggregate 
Automobile Liability including converge for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 
Employers’ Liability Insurance $1,000,000 per occurrence 

 
Professional Liability $1,000,000 per claims made  

or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 
*(Optional coverage to be required only 
when hazardous materials are involved.  If 
required, A-E will be notified by COUNTY). 

$1,000,000 per claims made or 
occurrence 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing 
liability coverage as broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 

01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability 
coverage as broad. 

 
C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following 
endorsements, which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or CG 

2033 or a form at least as broad naming the County of Orange, Orange 
County Flood Control District, and their respective elected and 
appointed officials, officers, employees and agents as Additional 
Insureds, or provide blanket coverage, which will state AS REQUIRED 
BY WRITTEN AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 01 
0413, or a form at least as broad evidencing that A-E’s  insurance is 
primary and any insurance or self-insurance maintained by the County 
of Orange shall be excess and non-contributing. 

 
2. (Optional coverage to be required only when hazardous materials are 

involved.  If required A-E will be notified by COUNTY). The Pollution 
Liability policy shall contain the following endorsements, which shall 
accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement naming the County of Orange, 

Orange County Flood Control District, and their respective elected 
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and appointed officials, officers, employees and agents as Additional 
Insureds.  
 

b. A primary non-contributing endorsement evidencing that A-E’s 
insurance is primary and any insurance or self-insurance maintained by 
the County of Orange shall be excess and non-contributing. 

 
3. The Workers’ Compensation policy shall contain a waiver of subrogation 

endorsement waiving all rights of subrogation against the County of 
Orange, Orange County Flood Control District, and their respective 
elected and appointed officials, officers, employees and agents, or provide 
blanket coverage, which will state AS REQUIRED BY WRITTEN 
AGREEMENT. 

 
4. All insurance policies required by this CONTRACT shall waive all rights of 

subrogation against the County of Orange, its elected and appointed 
officials, officers, employees and agents when acting within the scope of 
their appointment or employment. 

 
5. A-E shall notify COUNTY in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and provide a 
copy of the cancellation notice to COUNTY.  Failure to provide written 
notice of cancellation may constitute a material breach of the CONTRACT, 
upon which the COUNTY may suspend or terminate this CONTRACT. 
 

6. If A-E’s Professional Liability policy is a claims-made policy, A-E shall 
agree to maintain professional liability coverage for two (2) years following 
completion of CONTRACT. 

 
7. The Commercial General Liability policy shall contain a severability of 

interests clause (standard in the ISO CG 001 policy). 
 
8. Insurance certificates should be forwarded to the agency/department address 

listed on the solicitation. 
 
9. If the A-E fails to provide the insurance certificates and endorsements 

within seven (7) days of notification by CEO/Purchasing or the 
agency/department purchasing division, award may be made to the next 
qualified vendor. 

 
10. COUNTY expressly retains the right to require A-E to increase or decrease 

insurance of any of the above insurance types throughout the term of this 
CONTRACT.  Any increase or decrease in insurance will be as deemed by 
County of Orange Risk Manager as appropriate to adequately protect 
COUNTY. 

 
11. COUNTY shall notify A-E in writing of changes in the insurance 

requirements.  If A-E does not deposit copies of acceptable Certificates of 
Insurance and endorsements with COUNTY incorporating such changes 
within thirty (30) days of receipt of such notice, this CONTRACT may be in 
breach without further notice to A-E, and COUNTY shall be entitled to all 
legal remedies. 
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12. The procuring of such required policy or policies of insurance shall not be 

construed to limit A-E's liability hereunder nor to fulfill the indemnification 
provisions and requirements of this CONTRACT, nor act in any way to 
reduce the policy coverage and limits available from the insurer. 

 
4. INDEMNITY/COMPLIANCE 

 
4.1 A-E shall indemnify, defend with counsel approved in writing by COUNTY, and 

hold harmless, the COUNTY, its agents, officers, and employees from employer 
sanctions and any other liability which may be assessed against A-E or the 
COUNTY or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons 
performing work under this CONTRACT. 

 
4.2 All PROJECTS/SERVICES submitted by A-E shall be complete and shall be carefully 

checked prior to submission.  A-E understands that COUNTY's checking is 
discretionary, and A-E shall not assume that COUNTY will discover errors and/or 
omissions.  If COUNTY discovers any errors or omissions prior to approving A-E's 
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A-E for 
correction.  Should COUNTY or others discover errors or omissions in the work 
submitted by A-E after COUNTY's approval thereof, COUNTY's approval of A-E's 
PROJECTS/SERVICES shall not be used as a defense by A-E. 

 
4.3 Indemnification 
 
4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by COUNTY, 

and hold COUNTY, their elected and appointed officials, officers, employees, 
agents and those special districts and agencies which COUNTY’S Board of 
Supervisors acts as the governing Board (“COUNTY INDEMNITEES”) harmless 
from any claims, demands or liability of any kind or nature, including but not 
limited to personal injury or property damage, arising out of, pertaining to, or 
relating to the negligence, recklessness, or willful misconduct of the A-E.  If 
judgment is entered against A-E and COUNTY by a court of competent 
jurisdiction because of the concurrent active negligence of A-E and COUNTY or 
COUNTY INDEMNITEES, A-E and COUNTY agree that liability will be 
apportioned as determined by the court.  Neither party shall request a jury 
apportionment.  Notwithstanding anything stated above, nothing contained herein 
shall relieve A-E of any insurance requirements or obligations created elsewhere in 
this CONTRACT. 

 
4.4 Bills and Liens 

 
4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the work 
or the premises, but if any does so attach, A-E shall promptly procure its release 
and, in accordance with the requirements of the indemnification paragraph above, 
indemnify, defend, and hold COUNTY harmless and be responsible for payment of 
all costs, damages, penalties and expenses arising from or related thereto. 

 
4.5 Compliance with Laws 
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4.5.1 A-E represents and agrees that services to be provided under this CONTRACT shall 
fully comply, at A-E’s expense, with all standards, laws, statutes, restrictions, 
ordinances, requirements, and regulations (collectively “laws”), including, but not 
limited to those issued by COUNTY in its governmental capacity and all other laws 
applicable to the PROJECTS/SERVICES at the time PROJECTS/SERVICES are 
provided to and accepted by COUNTY. 

 
4.5.2 A-E acknowledges that COUNTY is relying on A-E for such compliance, and pursuant 

to the requirements of the indemnification paragraph above, A-E agrees that it shall 
defend, indemnify and hold COUNTY and COUNTY INDEMNITEES harmless 
from all liability, damages, costs and expenses arising from or related to a violation 
of such laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this CONTRACT, COUNTY shall 

have the right to terminate this CONTRACT upon ten (10) days written notice prior to 
the effective day of termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this CONTRACT, which work has been reduced to plans 
or other documents, shall be made available to COUNTY. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the CONTRACT, COUNTY may at any time, 

and without cause, terminate this CONTRACT in whole or in part, upon not less than 
seven (7) calendar days’ written notice to the A-E.  Such termination shall be effected 
by delivery to the A-E of a notice of termination specifying the effective date of the 
termination and the extent of the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any 
other direction as may be specified in the notice or as provided subsequently by 
COUNTY. 
 

5.2.3 COUNTY shall pay the A-E for the Work completed prior to the effective date of the 
termination, and such payment shall be the A-E’s sole remedy under this CONTRACT.   
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 
consequential damages, or other damages of any sort as a result of a termination or 
partial termination under this Paragraph. 
 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of 
and to the extent specified in a notice of termination, and shall require subcontractors to 
insert the same condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 
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5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of 
this CONTRACT shall be a material breach of this CONTRACT. In such event, in 
addition to any other remedies available at law, in equity, or otherwise specified in this 
CONTRACT, the COUNTY may: 
 
a. afford the A-E written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this CONTRACT within which to cure the 
breach;  

 
b. discontinue payment to the A-E for and during the period in which the A-E is in 

breach; and 
 
c. offset those monies disallowed pursuant to the above, against any monies billed by 

the A-E but yet unpaid by the COUNTY. 
 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 
CONTRACT should fail to conform to the specifications therein within one (1) calendar 
year from the COUNTY’s acceptance of the equipment or service, or any performance 
period specifically specified within the specifications or CONTRACT, whichever is 
greater, the COUNTY may reject same, and it shall become the duty of the A-E to 
reclaim and remove the items without expense to the COUNTY and to immediately 
replace all such rejected equipment or service with others conforming to such 
specifications, provided that should the A-E fail, neglect or refuse to do so within one 
hundred and twenty (120) calendar days, the COUNTY shall have the right to purchase 
on the open market a corresponding quantity of any such equipment or service and to 
deduct from any monies due or that may thereafter become due to the A-E the difference 
between the price specified in this CONTRACT and the actual cost to the COUNTY. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 

service, the same conditions as to the rights of the COUNTY to purchase on the open 
market and to reimbursement set forth above shall apply, except as otherwise provided 
in this CONTRACT.  

 
5.4.3 In the event of the cancellation of this CONTRACT, either in whole or in part, by reason 

of the default or breach by the A-E, any loss or damage sustained by the COUNTY in 
procuring any equipment or service which the A-E agreed to supply under this 
CONTRACT shall be borne and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this CONTRACT, 

including, but not limited to not providing enough properly skilled workers or proper 
materials, persistently disregarding laws and or ordinances, not proceeding with the 
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any 
provision of this CONTRACT. 

 
5.4.5 Upon termination of the CONTRACT with A-E, the COUNTY may begin negotiations 

with a third-party A-E to provide goods and/or PROJECTS/SERVICES as specified in 
this CONTRACT. 

 
5.4.6 The right of either party to terminate this CONTRACT hereunder shall not be affected 

in any way by its waiver of or failure to take action with respect to any previous default. 
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6. MISCELLANEOUS 

 
6.1 Laws to be Observed 

 
6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all 

federal, state and local laws, ordinances and regulations in any manner affecting the 
conduct of the PROJECTS/SERVICES. 

 
6.2 Award of Construction Contract and Other Future Contracts 

 
6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political 

Reform Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as an 
impermissible conflict of interest, the award of a contract for the construction of the 
project(s) on which A-E performed architectural-engineering services under this A-E 
CONTRACT.  A-E is hereby informed that these statutes and regulations could also 
prohibit the award to A-E of design or other contracts on future phases related to tasks 
performed by A-E under this CONTRACT.  This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-engineering 
tasks under this CONTRACT. 

 
6.3 Amendments 

 
6.3.1 No alteration or variation of the terms of this CONTRACT shall be valid unless made in 

writing and signed by the parties; no oral understanding or agreement not incorporated 
herein shall be binding on either of the parties; and no exceptions, alternatives, 
substitutes or revisions are valid or binding on COUNTY unless authorized by 
COUNTY in writing. 

 
6.4 Successors and Assigns 

 
6.4.1 The terms and provisions of this CONTRACT shall be binding upon and inure to the 

benefit of the parties hereto and their successors and assigns. 
 

6.5 Entirety 
 

6.5.1 This CONTRACT contains the entire agreement between the parties with respect to the 
matters provided for herein. 

 
6.6 Severability 

 
6.6.1 If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT 
shall be given effect to the fullest extent reasonably possible. 

 
6.7 Binding Obligation 

 
6.7.1 The PARTIES to this CONTRACT represent and warrant that this CONTRACT has 

been duly authorized and executed and constitutes the legally binding obligation of their 
respective organization or entity enforceable in accordance with its terms. 

 
6.8 Governing Law and Venue 
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6.8.1 This CONTRACT has been negotiated and executed in the State of California and shall 

be governed by and construed under the laws of the State of California.  In the event of 
any legal action to enforce or interpret this CONTRACT, the sole and exclusive venue 
shall be a court of competent jurisdiction located in Orange County, California,  and 
the PARTIES hereto agree to and do hereby submit to the jurisdiction of such court, 
notwithstanding Code of Civil Procedure, Section 394. 

 
6.8.2 The PARTIES specifically agree that by soliciting and entering into and performing 

PROJECTS/SERVICES under this CONTRACT, the A-E shall be deemed to constitute 
doing business within Orange County from the time of solicitation of work, through the 
period when all PROJECTS/SERVICES under this CONTRACT is completed, and 
continuing until the expiration of any applicable limitations period. 
 

6.9 Child Support Enforcement Requirements 
 

6.9.1 All Contractors are required to comply with the child support enforcement requirements 
of the County of Orange.  Failure of the Contractor to comply with all federal, state, and 
local reporting requirements for child support enforcement or to comply with all 
lawfully served Wage and Earnings Assignment Orders and Notices of Assignment shall 
constitute a material breach of the Contract.  In order to comply with the child support 
enforcement requirements of the County of Orange, all bidders/proposers must furnish 
to the Contract administrator, the Purchasing Agent, or the agency/department Deputy 
Purchasing Agent: 

 
              A.        In the case of an individual Contractor, his/her name, date of birth, Social 

Security number, and residence address; 
 

             B.       In the case of a Contractor doing business in a form other than as an 
individual, the name, date of birth, Social Security number, and residence 
address of each individual who owns an interest of 10 percent or more in the 
Contracting entity; 

 
              C.         A certification that the Contractor has fully complied with all applicable 

federal and state reporting requirements regarding its employees; and 
 

              D.         A certification that the Contractor has fully complied with all lawfully served 
Wage and Earnings Assignment Orders and Notices of Assignment and will 
continue to so comply. 

 
Failure to cure such breach within 60 calendar days of notice from the COUNTY shall 
constitute grounds for termination of the Contract. 

 
6.9.2 It is expressly understood that this data will be transmitted by COUNTY to 

governmental agencies charged with the establishment and enforcement of child support 
orders and for no other purposes. 

 
6.10 Ownership of Documents 

 
6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, 

specifications, proposals, sketches, diagrams and calculations, prepared by A-E and/or 
anyone acting under the supervision of A-E pursuant to this CONTRACT, shall become 
the property of COUNTY upon preparation by A-E and may be used by the COUNTY 
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as it may require without additional cost to the COUNTY. 
 

6.10.2 COUNTY shall not be limited in any way to its use thereof at any time, including the 
release of this data to third parties.  A-E shall be held harmless for release of such data 
as may be prepared or created under this CONTRACT to any third party.  If A-E and/or 
anyone acting under the supervision of A-E should later desire to use any of the data 
prepared in connection with this CONTRACT, A-E shall first obtain the written 
approval of COUNTY. 

 
6.11 Confidentiality 

 
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
CONTRACT shall be held confidential by A-E and/or anyone acting under the 
supervision of A-E and shall not, without the prior written consent of COUNTY, be 
used for any purposes other than the performance of the PROJECTS/SERVICES 
described in Attachment A, nor be disclosed to any person, partnership, company, 
corporation or agency, not connected with the performance of the 
PROJECTS/SERVICES. 

 
6.11.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 
 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or 
insignia, photographs of the work, or any other publicity pertaining to the work in any 
magazine, trade paper, newspaper, or other medium without the express written consent 
of COUNTY. 

 
6.12 Publication 

 
6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 
connection with this CONTRACT, are to be released by A-E and/or anyone acting under 
the supervision of A-E to any person, partnership, company, corporation, or agency, 
without prior written approval by the COUNTY, except as necessary for the 
performance of the services of this CONTRACT.  All press contacts, including graphic 
display information to be published in newspapers, magazines, etc., are to be 
administered only after COUNTY approval. 

 
6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the 

media in connection with either the award of this CONTRACT or any subsequent 
amendment of, or effort under this CONTRACT. A-E must first obtain review and 
approval of said media contact from the COUNTY through the COUNTY’S Project 
Manager.  Any requests for interviews or information received by the media should be 
referred directly to the COUNTY.  A-E’s are not authorized to serve as a media 
spokespersons for COUNTY projects without first obtaining permission from the 
COUNTY Project Manager. 

 
6.13 Records and Audit/Inspections 

 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants 

employed by A-E in the performance of this CONTRACT.  

DocuSign Envelope ID: 0BA5D287-F96A-418E-9854-2DD4A684EC94DocuSign Envelope ID: F51FCF3E-ACAB-4C89-95B1-680FF9DD612E

Attachment A



County of Orange                                                                                                                                                                         MA-080-18010603 
Tetra Tech, Inc. 

C018463   Page 15 of 32 
 
 

 
6.13.2 Within ten (10) days of COUNTY's written request, A-E shall allow COUNTY or 

authorized State or Federal agencies or any duly authorized representative to have the 
right to access, examine, audit, excerpt, copy or transcribe any pertinent transaction, 
activity, time cards or other records relating to this CONTRACT. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records 

and proprietary data for a period of three (3) years after termination or completion of the 
CONTRACT or until resolution of any claim or dispute between the PARTIES, 
whichever is later. 

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this CONTRACT shall 

be forwarded within a reasonable period of time not to exceed sixty (60) days to its 
successor in interest or surviving entity in a merger or acquisition, or, in the event of 
liquidation, to COUNTY. 

 
6.14 Notices 

 
6.14.1 Any and all notices, requests, demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the PARTIES’ project managers’ routine exchange of information and 
cooperation during the PROJECTS/SERVICES. 
 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of 
receipt, or no greater than four (4) calendar days after being mailed by U. S. certified or 
registered mail, return receipt requested, postage prepaid, whichever occurs first.  The 
date of mailing shall count as the first day. 

 
6.14.3 All communications shall be addressed to the appropriate party at the address stated 

herein or such other address as the parties hereto may designate by written notice from 
time to time in the manner aforesaid. 

 
For A-E: 

Tetra Tech, Inc. 
17885 Von Karman, Suite 500 
Irvine, CA 92614 
Attn: Patti Sexton 
Phone: 949-809-5000 
E-mail: patti.sexton@tetratech.com 

 
  For COUNTY: 
   OC Public Works / Infrastructure Programs 
   300 N. Flower St. 
   Santa Ana, CA 92703 
   Attn: JoDee Goetz 
   Phone: 714-647-3917 
   E-mail: jodee.goetz@ocpw.ocgov.com 
 
  cc: OC Public Works Procurement Services 
   300 N. Flower St., Suite 838 
   Santa Ana, CA 92703 
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   Attn:   Jennifer Saldana 
   Phone: 714-667-3296 
   E-mail: jennifer.saldana@ocpw.ocgov.com 

 
6.15 Attorney's Fees 

 
6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or 

where any provision hereof is validly asserted as a defense, each party shall bear its own 
attorney’s fees, costs and expenses. 

 
6.16 Interpretation 

 
6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this CONTRACT. 
 

6.16.2 In addition, each PARTY has been represented by experienced and knowledgeable 
independent legal counsel of their own choosing, or has knowingly declined to seek 
such counsel despite having the opportunity to do so. 

 
6.16.3 Each PARTY further acknowledges that they have not been influenced to any extent 

whatsoever in executing this CONTRACT by any other PARTY hereto or by any person 
representing them, or both. 

 
6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this CONTRACT 
against the PARTY that has drafted it is not applicable and is waived. 

6.16.5 The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect 
the purpose of the PARTIES and this CONTRACT. 
 

6.17 Headings 
 

6.17.1 The various headings and numbers herein, the grouping of provisions of this 
CONTRACT into separate clauses and paragraphs, and the organization hereof are for 
the purpose of convenience only and shall not limit or otherwise affect the meaning 
hereof. 

 
6.18 Acceptance 

 
6.18.1 Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed 

complete unless in writing and until all the services have actually been received, 
inspected, and tested to the satisfaction of COUNTY. 
 

6.19 Changes 
 

6.19.1 A-E shall make no changes in the work or perform any additional work without the 
COUNTY’S specific written approval. 
 

6.20 Assignment 
 

6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
performance of this CONTRACT nor any portion thereof may be assigned or sub-
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contracted by A-E, by any means whatsoever including but not limited to acquisition by 
merger, without the express written consent of COUNTY.  Any attempt by A-E to 
assign or sub-contract the performance or any portion thereof of this CONTRACT 
without the express written consent of COUNTY shall be invalid and shall constitute a 
breach of this CONTRACT. 

 
6.21 Changes in Ownership 

 
6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to 

merger by acquisition, of A-E’s business prior to completion of this CONTRACT, the 
new owners shall be required under terms of sale or other transfer to assume A-E’s 
duties and obligations contained in this CONTRACT and to obtain the written approval 
of COUNTY of such merger or acquisition, and complete the obligations and duties 
contained in the CONTRACT to the satisfaction of COUNTY.  A-E agrees to pay, or 
credit toward future work, COUNTY’s costs associated with processing the merger or 
acquisition. 

 
6.22 Force Majeure 

 
6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during 

any delay beyond the time named for the performance of this CONTRACT caused by 
any act of God, war, civil disorder, employment strike or other cause beyond its 
reasonable control, provided A-E gives written notice of the cause of the delay to 
COUNTY within thirty-six (36) hours of the start of the delay and A-E avails himself of 
any available remedies. 

 
6.23 Calendar Days 

 
6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless  otherwise expressly provided. 
 

6.24 Title to Data 
 

6.24.1 All materials, documents, data or information obtained from the COUNTY data files or 
any COUNTY medium furnished to the A-E in the performance of this CONTRACT, 
will at all times remain the property of the COUNTY.  Such data or information may not 
be used or copied for direct or indirect use by the A-E after completion or termination of 
this CONTRACT without the express written consent of the COUNTY. 

 
6.24.2 All materials, documents, data or information, including copies furnished by COUNTY 

and loaned to A-E for his temporary use, must be returned to the COUNTY at the end of 
this CONTRACT unless otherwise specified by the DIRECTOR. 

 
6.25 Availability of Funds 

 
6.25.1 The obligation of COUNTY is subject to the availability of funds appropriated for this 

purpose, and nothing herein shall be construed as obligating the COUNTY to expend or 
as involving the COUNTY in any contract or other obligation for future payment of 
money in excess of appropriations authorized by law. 
 

6.26 Contingency of Funding 
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6.26.1 A-E acknowledges that funding or portions of funding for this CONTRACT may also be 
contingent upon receipt of funds from, and/or appropriation of funds by, the State of 
California or other funding sources to COUNTY.  If such funding and/or appropriations 
are not forthcoming, or otherwise limited, COUNTY may immediately terminate or 
modify this CONTRACT without penalty. 
 

6.27 Contract Construction 
 

6.27.1 The parties acknowledge that each party and its counsel have reviewed this 
CONTRACT and that the normal rule of construction to the effect that any ambiguities 
are to be resolved against the drafting party shall not be employed in the interpretation 
of this CONTRACT or any amendment or exhibits hereto. 

 
6.28 Conflicts of Interest 

 
6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform 

Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial 
interest that may be materially affected by services provided under this CONTRACT, 
(2) prohibits such persons from making, or participating in making, decisions that could 
reasonably affect such interest; and (3) may require the filing a Statement of Economic 
Interest (Form 700). 

 
6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so 

shall constitute a material breach and is grounds for immediate termination of this 
COUNTRACT by COUNTY.   Pursuant to Section 4.3 “Indemnification”, A-E shall 
indemnify and hold harmless COUNTY for any and all claims for damages resulting 
from Contractor’s violation of this Section. 

 
6.29 Usage 

 
6.29.1 No guarantee is given by the COUNTY to A-E regarding usage of this CONTRACT. 

The A-E agrees to supply services requested, as needed by the County of Orange, at 
prices listed in the CONTRACT, regardless of quantity requested. 
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates 
opposite their respective signatures:  
 TETRA TECH, INC., 
 a Delaware Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By:_________________________ 
      Deputy  
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ATTACHMENT A 
SCOPE OF SERVICES 

 

I. Overview 
  
OC Public Works, on behalf of the various County of Orange Departments (COUNTY) 
and DISTRICT, is establishing this on-call Contract for various Architect-Engineer (A-
E), and related professional A-E services, on an as-needed basis, for the Discipline(s) 
listed below.  These services may be utilized by DISTRICT and/or any County 
department.  A-E shall provide all labor, materials, tools and equipment required for the 
services under the Discipline(s). 
 

II. Scope of Work 
 

1. FLOOD CONTROL SERVICES 
 

   FLOOD CONTROL ENGINEERING SERVICES 
 
Minimum Qualifications/Requirements: 
State of California Licensed Civil Engineers (CE), Licensed Traffic Engineer (TE).  All 
work to be performed  must be accomplished under the direct supervision and 
responsible charge of a Professional Civil Engineer, Mechanical Engineer, and/or 
Electrical Engineer registered by the Department of Consumer Affairs in the State of 
California unless otherwise allowed for by DIRECTOR.  The Professional Engineer 
shall affix his/her stamp and sign all to the engineering plans, analyses, studies, reports, 
and any other engineering documents prepared. 

 
Requirements, Standards and Guidelines 
All manuals used shall be the most up-to-date and current edition.  Any deviation from 
the below listed materials shall be approved by DIRECTOR prior to start of work and/or 
notice to proceed. 

 
 Orange County Flood Control District Design Manual 
 US Army Corps of Engineers Manual EM 1110-2-2104  
 AASHTO Design Manuals current edition, including all addenda thereto 
 OC Public Works (formerly RDMD, PFRD, or EMA) Standard Plans, latest 

Edition 
 Orange County Hydrology Manual, including all Addenda thereto,  
 County of Orange Local Drainage Manual 
 Flood Insurance Study Guidelines and Specifications for Study Contractors, 

FEMA 37 
 OC Public Works/Right of Way Engineering Section and/or OC Public 

Works/Real Estate Services Section 
 Standards and practices of the OC Public Works/Utilities Unit 
 Orange County Highway Design Manual 
 CalTrans’Highway Design Manual 
 Highway Capacity Manual 
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Description of Services (activities shall include, but not limited to): 
OC Public Works on behalf of the County of Orange (COUNTY) and the Orange County 
Flood Control District (DISTRICT) requires supplemental engineering services to meet 
workload demands and project scheduling commitments. In order to supplement COUNTY 
and/or DISTRICT’S existing resources, A-E shall provide to COUNTY and/or DISTRICT 
"on-call" Architect- Engineer (A-E) services on an "as-needed" basis. Consultants may 
provide preliminary and final design services for a variety of County projects such as, roads, 
bridges (vehicular and pedestrian), bikeways and trails, traffic engineering, drainage 
facilities; flood channels; levees and other civil engineering related projects.   
 
It is anticipated that there will be several work products, “Project Specific Scopes of Work”, 
resulting from an agreement.  The requested services consist, in general, of preparation, of 
Type Selected Reports, Plans, Special Provisions and Engineer’s Estimate (PS&E).  Certain 
related support services as described herein may also be requested.  This General Scope of 
Work exemplifies the types of work that may be required. 
 
A-E tasks may include, but may not be limited to, the following: 

 
1) DESIGN SERVICES 

Supplemental design services may be required for various COUNTY and or 
DISTRICT projects.  A-E shall conform to the requirements, criteria, standards, and 
guidelines listed above. 
 
A-E shall submit a CD or DVD disk containing all plans and profile sheets which 
shall be compatible with the CAD drafting system used by COUNTY and/or 
DISTRICT and shall be suitable for inclusion in engineering reports. 
 
A-E may be required to produce exhibits and appendices that may include 
presentation drawings of various sizes for public presentations and in-house design 
seminars.  Plan and profile sheet exhibits for original conditions as well as all 
alternatives reflecting hydraulic grade lines for existing capacity and 100-year storm 
discharges.  Construction plans and/or detail exhibits sufficient to conduct design 
seminars and public meetings.  All plan, profile, and detail sheets prepared as 
construction drawings shall conform to the COUNTY CADD guidelines and 
standards, and shall be computer plotted on mylar or ink drawn on standard 22" X 
34" mylar sheets.   A-E will reproduce construction plans at 1/2 size (11”x17”) for 
complete legibility at the reduced size.  A-E may be required to prepare plans on 
mylar with topography screened on the plan view.  A title sheet with an index 
reference may also be required. 

 
2) PLANNING/PLAN CHECKING SERVICES 

Planning support services may include, preparation of a comprehensive report, such 
as: a project report, storm report, technical study, or preparation of plans, 
specifications and estimates (PS&E). 
 
A-E may be required to review and provide written professional comments on 
developer or encroachment permittee submitted plans and specifications for the 
following: 

 
a. Check for adequacy of the submittal and compliance with COUNTY and/or 

DISTRICT standards and criteria, regulatory permit conditions, mitigation 

DocuSign Envelope ID: 0BA5D287-F96A-418E-9854-2DD4A684EC94DocuSign Envelope ID: F51FCF3E-ACAB-4C89-95B1-680FF9DD612E

Attachment A



County of Orange                                                                                                                                                                         MA-080-18010603 
Tetra Tech, Inc. 

C018463   Page 22 of 32 
 
 

measures and applicable federal, state or County requirements, “the standard 
of ordinary care” and technical correctness.  

b. Safety issues: Submittals may need to be reviewed for adherence to 
COUNTY and/or DISTRICT standards of design criteria and in cases where 
strict adherence to the standards of design would be impractical or 
unreasonable, identify deviations and make sure they are in accordance with 
good engineering practice and the public health and safety. 

 
c. Maintenance issues: Maintenance being an ongoing COUNTY and/or 

DISTRICT cost, submittals may need to be reviewed for maintenance cost 
effectiveness.  

 
d. Drainage: Local drainage may need to be reviewed relative to maintenance 

and safety. Hydraulics and Hydrology may also need to be reviewed and 
checked.  

 
A-E may be required to review submittals to see if all required parts constituting a 
complete bid package are provided.  Typical items to be reviewed include, but are not 
limited to, the following: 

 
a. Detail sheets: Review plans for adequacy, clarity and completeness; 

particular attention should be paid to details known to cause hydraulic, 
structural, serviceability or maintenance problems.  

 
b. Calculations: Review design criteria, method of analysis, use of COUNTY 

and/or DISTRICT standards. 
 

c. Review Structural Design: Review design criteria, method of analysis, use of 
COUNTY and/or DISTRICT standards. 

 
d. Review materials specified for conformance to current practices and 

appropriateness use.  
 

e. Review Geotechnical submittals for conformance with design.  
 

f. Review hydraulic and hydrologic computations for conformance with 
County and/or District standards 
 

3) CORROSION PROTECTION 
A-E may be required to perform corrosion protection evaluations, studies, and 
investigations; Cathodic Protection (CP) system and protective coatings design; field 
inspection of CP system construction and/or repair; and shop and field inspection of 
corrosion resistant coating applications including inspection of structural and spot 
welds.  A-E may also be expected to perform review of contractor submittals, shop 
drawings, substitutions, and proposed field changes. 
 

4) RIGHTS OF WAY SERVICES 
A-E may be required to prepare, acquire, and/or review legal descriptions, record of 
survey, easement deeds, Title Insurance, and other related right-of-way documents 
pertinent to the project.  A-E’s services may also be required to prepare, acquire, 
and/or review documents necessary to acquire rights of way necessary for the 
implementation of COUNTY and/or DISTRICT projects.  If COUNTY and/or 
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DISTRICT determines that such right of way and real estate services are required, A-
E may perform such work or employ special consultants to accomplish the work.  All 
right of way and real estate services obtained from outside sources shall conform to 
the standards and practices. 
 

5) UTILITY RELOCATION 
A-E may be required to perform engineering services related to: determination of 
utility disposition, ownership, and superior rights for all utilities within project area; 
determination of utility location and depth including conducting pot-holing 
operations if necessary; and design and/or coordination of utility relocations within 
the project area.  The task may include, but not be limited to research, pot-holing, 
surveying, design, cost estimates, permits, agreements, PS&E (portion related to the 
relocations), coordination with utility companies and other agencies. 

 
If COUNTY and/or DISTRICT determines that such utility services are required, A-
E may perform such work or employ special consultants to accomplish the work.  All 
utility services obtained from outside sources shall conform to the standards. 
 

6) VALUE ENGINEERING 
Provide a systematic, extensive review of all design and construction elements of the 
project with the objective of identifying cost effective product/system substitution 
solutions and/or streamlined sequences of construction solutions.  Provide innovative 
cost savings that do not compromise design intent, performance or long term 
maintenance. 

 
A. FLOOD PROGRAM SUPPORT 

 
Minimum Qualifications/Requirements: 
Licensed Professional Civil Engineer (CE) in the State of California.  A-E shall conform 
to the requirements, standards, and guidelines of the latest edition of the following: 
Orange County Hydrology Manual and its related addendum, the Orange County Local 
Drainage Manual, the Orange County Flood Control Design Manual, and all references 
and standards referred to therein. 
 
1) HYDROLOGY 

Performing hydrologic studies in accordance with the 1986 Orange County 
Hydrology Manual (OCHM) and its Addendum, or other criteria as specified by the 
COUNTY and/or DISTRICT.  These tasks may include performing hydrography 
studies and reviewing existing hydrologic data/studies provided by COUNTY 
and/or DISTRICT.  The work shall be performed utilizing AES analysis, HEC-1 
software, WMS software, manual hand computations or similar.  A-E shall perform 
such hydrology related work to produce a final hydrology report(s), which includes 
a summary of hydrologic information, hydrology maps and exhibits, a tabulation of 
the drainage areas, return frequencies and discharges for the watershed and other 
related information.  The reports shall include a CD/DVD/flash drive or other 
appropriate digital media containing the entire report(s) in PDF, maps in GIS 
format, hydrology input and output files and other supporting calculations in digital 
format.  All reports will need to be submitted for review and approval by the 
Director of OC Public Works or designee. 
 
Reviewing hydrology studies submitted to COUNTY and/or DISTRICT for 
approval as to conformity with the OCHM and its addendum or other criteria 
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specified by the COUNTY and/or DISTRICT.  A-E’s work shall include reviewing 
the data sources used in the submitted study for accuracy and appropriateness, and 
verifying the accuracy of the aerial mapping, topographic mapping and the 
hydrology map submitted.  A-E shall perform field/site investigations as needed in 
order to assess the accuracy and validity of the watershed conditions and estimated 
hydrologic parameters used in the hydrology models in the submitted study.  A-E 
shall review the submitted hydrology models including supporting calculations and 
analyses for conformity with the OCHM, its addendum and/or other applicable 
COUNTY and/or DISTRICT criteria.  A-E shall prepare a comment letter for 
COUNTY and/or DISTRICT review and approval, stating the findings with 
recommendations for correcting problems or inaccuracies.    

 
2) HYDRAULIC ENGINEERING 

Computer programs used for hydraulic modeling, such as HEC-RAS (HEC-2), or 
WSPG shall be compatible with COUNTY and/or DISTRICT's computer 
equipment, and A-E shall receive DIRECTOR approval of any program before it is 
used.   
 
A-E as required, will perform preliminary and/or design level hydraulic analyses of 
flood control facilities and local drainage systems using, but not limited to, 
HEC-RAS (HEC-2), WSPG, FLO-2D, RiverFLO-2D, Storm Program, Microsoft 
Excel, and manual “hand” calculations.  The analysis requested may include, but 
shall not be limited to, existing deficiency and capacity studies, development of 
design water surface elevations, development of preliminary and ultimate facility 
design alternatives, sedimentation engineering, construction phasing schedules, and 
preparation of PS&E.  Hydraulic controls for tributary channels and COUNTY 
and/or DISTRICT committed water surface elevations (if not requested as part of A-
E’s duties) will be provided where available.  Available reports and preliminary 
engineering studies performed by COUNTY and/or DISTRICT will be provided to 
A-E. 
 
Geotechnical, survey, environmental, utility, and record drawing information (if not 
part of A-E’s requested services and if available) may be provided by COUNTY 
and/or DISTRICT. 
 
The work to be performed by A-E may include, but is not limited to the following: 

 
1. Hydraulic analysis and generation of hydraulic gradelines (HGL) for 

existing and future condition design alternatives.  Preparation of exhibits 
indicating the HGL on plans, and profile sheets for existing and future 
condition alternatives to be presented in report(s). 

 
2. Hydraulic analyses for conveyance of design discharges through existing 

bridge and culvert structures, including: street, freeway and railroad 
crossings. 

 
3. Sedimentation analyses for natural streams or earthen channels, including, 

but not limited to, the determination of sediment delivery/load, bed and 
bank scour (general and local), erosion and deposition 
(degradation/aggradation), channel/stream stability, horizontal migration 
and bed and bank erosion protection requirements.  Sedimentation analyses 
may require utilizing software such as FLUVIAL-12, HEC-6 or other 
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software widely accepted and recommended by the professional engineering 
community.  Sedimentation analyses may also include historical research 
and development and calibration of a historical model in order to determine 
future stream behavior. 

   
4. Identification of local drainage facilities and catch basins, including a listing 

of major inlets and committed water surface elevations.    
 

5. Determination of capacities of local drainage facilities. 
 

6. Identification of alternatives, including channel alignment adjustments and 
right-of-way requirements. 
 

7. Preparation of material quantity and cost estimates for each alternative that 
is studied with unit prices identified.  Comparisons between the costs of 
alternatives should be included where appropriate. 
 

8. A general discussion of soil conditions and any unique findings.  Of 
particular interest are: ground water, perched water tables and the 
foundation conditions for the facilities. 
   

9. Identification of unique maintenance problems associated with the 
alternatives and determination of appropriate maintenance costs based on 
the project report or A-E’s independent findings. 
 

10. Recommendation of a preferred alternative for ultimate improvements, and 
identification of a possible and logical sequence of implementation (aka: 
construction phasing).   
 

11. Identification, analysis, recommendation, and/or design of existing and/or 
proposed retarding, retention, water quality, and/or sediment basin 
alternatives. 
 

12. A determination of existing condition and ultimate condition floodplains in 
a manner meeting the approval of COUNTY and/or DISTRICT and the 
Federal Emergency Management Agency (FEMA). 
 

13. Design, analysis, and/or preparation of low impact development (LID) site 
alternatives. 

 
3) LOMR/CLOMR 

A-E may be required to prepare a floodplain study for any type of FEMA map 
change such as a Letter of Map Revision (LOMR) or Conditional Letter of Map 
Revision (CLOMR) for an OCFCD facility.  Engineering services may require 
completion of a levee certification and evaluation as part of the map change process 
as well as all elements for the FEMA LOMR package including completion of MT-
2 form and all supporting documentation based on latest FEMA requirements. 

 
4) LEVEE RECERTIFICATION AND ACCREDITATION 

A-E may be required to recertify levees that were previously certified, in order to 
prevent re-mapping of related floodplains on FEMA FIRMs. Work would be 
expected to include but is not limited to all interior drainage analysis and 

DocuSign Envelope ID: 0BA5D287-F96A-418E-9854-2DD4A684EC94DocuSign Envelope ID: F51FCF3E-ACAB-4C89-95B1-680FF9DD612E

Attachment A



County of Orange                                                                                                                                                                         MA-080-18010603 
Tetra Tech, Inc. 

C018463   Page 26 of 32 
 
 

geotechnical analyses. Following successful recertification, AE would be required to 
obtain accreditation of levees from FEMA. 

 
5) DAM INUNDATION STUDIES 

The selected A-E shall furnish all expertise, labor and resources for completion of 
the studies that may include field investigation and survey of existing facility 
features including cross sections and profiles; inundation zone data collection; dam 
break analysis including hydrology and hydraulics; breach analysis; mapping and 
inundation limits including modeling not limited to routing and rating curves; 
generation of maps; hazard classification, incremental damage analysis, etc. 
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ATTACHMENT B 
COST/COMPENSATION 

I. COMPENSATION:  This is a specified rates of compensation usage CONTRACT between COUNTY 
and A-E for On-Call Flood Control Services as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this CONTRACT as full 
remuneration for performing all services and furnishing all staffing, labor, vehicles, equipment, 
tools, materials, overhead, travel, etc. required, for any reasonably unforeseen difficulties which may 
arise or be encountered in the execution of the services until acceptance, for risks connected with the 
services, and for performance by A-E of all its duties and obligations hereunder. A-E shall only be 
compensated as set forth herein below for work performed in accordance with the Scope of Work. 
COUNTY shall have no obligation to pay any sum in excess of the Total CONTRACT Amount 
specified herein below unless authorized by amendment in accordance with Paragraphs 6.3 
and 6.19 of the COUNTY CONTRACT Terms and Conditions. 

II. PRICING:   Payment shall be made in accordance with the provisions of this CONTRACT. Partial 
progress payments may be allowed at the discretion of the COUNTY Project Manager. Payment 
shall be as follows: 

 
A. Classification Rates: 
 
 

TETRA TECH, INC. 

Classification Titles Hourly Rate  
Program Manager $ 285.00 
Principal Engineer $ 250.00 
Sr Project Manager $ 230.00 
Project Manager $ 200.00 
Senior Engineer $ 195.00 
Project Engineer 2 $ 170.00 
Project Engineer 1 $ 155.00 
Engineer 3 $ 146.00 
Engineer 2 $ 136.00 
Engineer 1 $ 126.00 
Engineering Technician $   80.00 
Sr Planner/Scientist $ 155.00 
Planner/Scientist  $ 125.00 
CAD/GIS Director $ 150.00 
Sr CAD/GIS Designer 2 $ 140.00 
Sr CAD/GIS Designer 1 $ 125.00 
CAD/GIS Designer $ 105.00 
CAD/GIS Technician 3 $   90.00 
CAD/GIS Technician 2 $   75.00 
CAD/GIS Technician 1 $   65.00 
Graphic Artist $ 125.00 
Sr Technical Writer $ 125.00 
Technical Writer 2 $ 100.00 
Sr Project Administrator $ 110.00 
Technical Writer 1 $ 100.00 
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Project Administrator $   95.00 
Project Assistant 2 $   75.00 
Project Assistant 1 $   67.00 
Sr Project Analyst $ 155.00 
Project Analyst 2 $ 114.00 
Project Analyst 1 $   90.00 

 
 

*Subcontractor - Corrpro  

Classification Titles Hourly Rate  
Project Manager $     150.00 
Senior Corrosion Engineer $     145.00 
Corrosion Engineer $     125.00 
Corrosion Technician $     105.00 
AutoCAD / Drafting $       75.00 
Office Admin $       55.00 

 

*Subcontractor – Lambert Engineering 

Classification Titles Hourly Rate  
Civil / Structural Engr, Certified Value Specialist $     150.00 

 
*COUNTY will not pay A-E more than the listed amount for Sub-Contractor work, regardless of 
any agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for 
convenience only. 

 
B. Total CONTRACT Amount Shall Not Exceed:                      $2,500,000 

 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this 
CONTRACT.  All price decreases will automatically be extended to COUNTY.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to or less 
than prices quoted to any other local, State or Federal government entity for services of equal or 
lesser scope. A-E agrees that no price increases shall be passed along to COUNTY during the term 
of this CONTRACT not otherwise specified and provided for within this CONTRACT. 

V. A-E’S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone 
communications and fax communications while on COUNTY sites during the performance of work 
and services under this CONTRACT.   

 

VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in the Scope 
of Work but necessary for completion of the work and must be authorized in advance by the 
COUNTY Project Manager. A-E may be entitled to reimbursement for the following, upon prior 
approval by COUNTY: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, 
purchase and costs have been approved in writing by the COUNTY Project Manager.   
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1) Printing expenses paid to outside contractors; to the extent such contractors and reproduction 
rates have been approved by the COUNTY Project Manager. 

2) Other actual costs and/or payments specifically approved and authorized in writing by the 
COUNTY Project Manager and actually incurred by A-E in performance of this Contract. 

3) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY Project 
Manager and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 
of business within the Scope of Services of this CONTRACT shall be based on the 
Internal Revenue Service Standard Mileage Rate in effect at the time.  Mileage between 
the A-E’s “Home Based” office location and COUNTY location, as well as mileage 
within COUNTY property will not be reimbursed. 

b) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated 
with them will not be reimbursed.  

c) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 
communication devices will not be reimbursed.  

d) All reimbursable expenses must be itemized on A-E invoice(s) and documented with 
receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.  
Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is 
responsible for submitting reimbursable invoices in a format that is acceptable to the 
COUNTY. Reimbursable items shall be charged at cost. Any third-party or 
subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been 
completed, to the address specified below.  Payment will be net thirty (30) days after receipt of an 
invoice in a format acceptable to the COUNTY, as applicable. Invoices shall be verified and 
approved by COUNTY and subject to routine processing requirements.  The responsibility for 
providing an acceptable invoice to COUNTY for payment rests with A-E.  Incomplete or incorrect 
invoices are not acceptable and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse the 
COUNTY for any monies paid to the A-E for goods or services not provided or when goods or 
services do not meet the CONTRACT requirements. 

 Payments made by COUNTY shall not preclude the right of COUNTY from thereafter disputing any 
items or services involved or billed under this CONTRACT and shall not be construed as acceptance 
of any part of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice 
will have a unique number and will include the following information: 

A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of COUNTY agency/department 
D. Delivery/service address 
E. CONTRACT number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 
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Invoices and support documentation are to be forwarded to: 
 

TBA – Per Contract Task Order  
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund 
Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 
Electronic Remittance Advice with the payment details via email.  An email address will need to 
be provided to the COUNTY via an EFT Authorization Form.  To request a form, please contact 
the DPA. 
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 
 

Name Classification/Designation Years of 
Experience 

Licenses/Certifications 
(include license 

number) 

Patti Sexton, PE, CFM Program Manager 26 Professional Engineer, 
Civil: CA, 58643; 
Certified Floodplain 
Manager (CFM) US-09-
04550  

Ike Pace, PE, CCP Program Manager 21 Professional Engineer, 
Civil: CA; Certified Cost 
Professional, AACE 
International 64484 

Aric Torreyson, PE Senior Project Manager 17 Professional Engineer, 
Civil: CA, 66068 

Yen Hsu Chen, PE Principal Engineer 39 Professional Engineer, 
Civil: CA, 37763 

Chung Cheng Yen, PhD, 
PE 

Senior Engineer  32 Professional Engineer, 
Civil: CA, 49913 

Jung Suh, PE Project Engineer 2 18 Professional Engineer, 
Civil: CA, 62252 

Sarvjit Singh Project Manager (Corrpro) 18 NACE CP 
Specialist#6125 

Richard Lambert Certified Value Specialist 
(Lambert Engineering) 

42 SC PE #8745, NC PE 
#8995, Certified Value 
Specialist 20050703 

A-E understands that the personnel represented as assigned to the CONTRACT must remain 
working on the CONTRACT throughout the duration of the CONTRACT unless otherwise 
requested or approved by the COUNTY.  Substitution or addition of A-E’s key personnel in any 
given category or classification shall be allowed only with prior written approval of the COUNTY’s 
Project Manager. Note: The written approval of substituted A-E Key Personnel is for departmental 
use only and shall not be used for auditing purposes outside OC Public Works or other County 
department.  

 
A-E may reserve the right to involve other A-E personnel, as their services are required.  The 
specific individuals will be assigned based on the need and timing of the service/classification 
required. Assignment of additional key personnel shall be subject to COUNTY Project Manager 
written approval. Note: The written approval of additional A-E Key Personnel is for departmental 
use only and shall not be used for auditing purposes outside OC Public Works or other County 
Department. COUNTY reserves the right to have any A-E personnel removed from providing 
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services to COUNTY under this CONTRACT. COUNTY is not required to provide any reason for 
the request for removal of any A-E personnel. 
 

 
2. SUBCONTRACTOR(S) (IF APPLICABLE) 
 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only 
with prior written approval of the COUNTY Project Manager.  
 

Company Name & 
Address 

Contact Name and Telephone 
Number Project Function 

Corrpro 
10260 Matern Pl 
Santa Fe Springs, CA 90670 

Gary Graham, PE 
(562) 447-2723 

Corrosion Protection 

Lambert Engineering Company 
820 Creekside Dr. 
Mt. Pleasant, SC 29464 

Rick Lambert, PE, CVS 
(843) 352-4654 

Value Engineering 
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