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C O N T R A C T 

THIS CONTRACT Contract

numbered MA-080-21011774, and dated _________ day of _______________, 20_________ is 

BY AND BETWEEN 

County of Orange, a political subdivision of the State of 
County  

 AND  

  Page & Turnbull, Inc., a California Corporation, hereinafter 
-  

Party Parties  

 

RECITALS 
WHEREAS, COUNTY requires professional services to accomplish projects and/or services 

Projects/Services MA-080-21011774 Scope of Work for On-Call Architect-Engineer Historic 
Architecture Services,   

 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 

for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL 

 
1.1. Retainer 
 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 
 

1.1.2. A-E has offered, and County has accepted, the professional services of John D. Lesak, AIA, 
LEED AP, FAPT, and A-E shall assign him/her to the Projects/Services. 

 
1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent consultants/contractors identified 
in Attachment C may be employed by A-E to provide these Projects/Services. 

 
1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the 

Director, County of Orange, OC Public Works or his designee, hereinafter referred to as 
irector  

 
1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 

performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently liable to 
County for the performance of the work pursuant to their agreements, and A-E shall have no 
liability for work by consultants/contractors independently contracting with County. 
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1.2. Projects/Services 

1.2.1. Description of Projects/Services 
 

a. Project/Services to be performed by A-E shall consist of the work as specified herein 
and as required in Attachment A, attached hereto and incorporated herein by reference. 
If in the event Attachment A shall be in conflict with any provision of this Contract, the 
wording as set forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in a form which 
has been thoroughly reviewed and checked for completeness, accuracy and consistency 
by the registered professional named in Section 1.1.2 herein; and, any Projects/Services 
not meeting this requirement will be returned to A-E prior to review by County. 

  
1.2.2. Design Criteria and Standards 

 
All Projects/Services shall be performed in accordance with instructions, criteria and standards 
set forth by the Director. 
 

1.2.3. Scheduling  
 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule 
and within five (5) working days from the date of receipt of individual assignments from 
County, A-E shall submit to County two (2) copies of a progress work schedule which 
shall delineate dates of commencement and completion of the various phases of 
Projects/Services assignments. A-E schedule shall include required County review 
period(s) set forth herein. An approved copy of the progress schedule will be returned to 
A-E. 

 
b) A-E shall allow at least five (5) working days for County review of progress work 

schedule. In planning work, A-E should anticipate and allow ten (10) working days for 
County review of each submittal required in Attachment A. 
 

c) A-E shall meet on an as-needed basis as determined by County or at least once every four 
(4) weeks with County to review progress of work, adherence to progress schedule, 
coordination of work, scheduling of seminars, if needed, and to resolve any problems that 
may develop. 

 
d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum 

summarizing the results of the meeting and shall submit it to County for concurrence. 
 

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the 
County within the time frame indicated in Attachment A except A-E shall not be 
responsible for any delay beyond the control of A-E. 

 
f) In the event A-E fails to complete the work and obtain the approval of Director in the time 

allowed, County shall have the option of completing the work by its own forces or by 
contract with another firm. The time allowed for A-E to complete the Projects/Services 
pursuant to this Contract shall be extended for delay caused by County in completing its 
work pursuant to this Contract which delay exceeds the agreed County review and/or 
approval time periods. 
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1.3. Assistance by County Staff 
 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work 
of this Contract. Said staff member's duties will consist of the giving of advice and consultations, 
assisting A-E in negotiations with other public agencies and private parties, miscellaneous items 
which in the judgment of A-E or County's staff warrant attention, and all other duties as may be 
described in Attachment A. 
 

1.3.2. All of the above activities shall be the primary responsibility of A-E to schedule, initiate and 
carry through to completion. 

  
1.4. Term and Maximum Compensation 

 
The term of this Contract is for three (3) years commencing February 14, 2022, through February 
13, 2025, with the option to renew for up to two (2) additional years with Board of Supervisors 
approval. The maximum allowable compensation is five hundred thousand dollars ($500,000), 
except as permitted in Paragraph 1.5 below.  
 

1.5. A-E Compensation and Extra Work 
 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 
accordance with the following: 
 
1.5.1.1. For completion and approval of all Projects/Services 

any change in approved portions of the Project/Services ordered in writing by Director 
which constitute a change in or departure from said approved portions of 
Projects/Services) is not authorized, compensation, including reimbursables, shall be 
described and payable as stipulated in Fee Schedule, herein after referred to as 

 
 

1.5.1.2. Where Extra Work is authorized for Projects/Services: 
 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall 
be ordered in writing by Director. If this Contract is not approved by the Board of 
Supervisors, any change that increases the cumulative Contract price beyond $200,000 
must be approved by the Board. Increases in the Contract amount for services within 
the existing scope of work may be granted by the Director where the amount does not 
exceed 25 percent of the existing Contract price or $200,000, whichever is less. 
 

b) A-E's billing for the Extra Work shall include, but not be limited to, names of A-E's 
staff employed in the Extra Work, classification of staff and number of hours worked. 

 
1.5.1.3. For partial completion of work of Projects/Services followed by default on part of A-E: 
 
a) For failure to complete and secure approval of the first required submittal, there shall 

be no compensation. 
 
b) For failure to complete and secure approval of other authorized phases, A-E shall, upon 

completion of Projects/Services by others, be entitled to receive compensation based on 
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approved work of Projects/Services not to exceed the amounts specified in Attachment 
A for that particular submittal, plus the reasonable value as determined by County of 
the non-approved work. If, however, the cost to County to complete the contract exceeds 
the amount specified herein, A-E shall be liable to County for such excess costs 
attributable to A-E's breach of the Contract. 
 

2. LABOR 
 
2.1 Non-Employment of County Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of County in professional classifications of the same skills required for the 
performance of this Contract who is involved in this Project in a participatory status during the 
life of this Contract regardless of the assignments said employee may be given or the days or 
hours employee may work. 

 
2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-

agents or employees of the County. A-E shall be an independent contractor and shall have 
responsibility for and control over the details and means for performing the work, provided that 
A-E is in compliance with the terms of this Contract. Anything in the Contract which may appear 
to give County the right to direct A-E as to the details of the performance of the work or to 
exercise a measure of control over A-E shall mean that A-E shall follow the desires of County 
only in the results of the work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the 

California Labor Code and not engage nor permit any subcontractors to engage in discrimination 
in employment of persons because of the race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, marital status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed 
for a violation of the California Labor Code. 

 
2.3 Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and regulations regarding 
the employment of aliens, and others and that all its employees performing work under this 
Contract meet the citizenship or alien status requirement set forth in Federal statutes and 
regulations. A-E shall obtain, from all employees performing work hereunder, all verification 
and other documentation of employment eligibility status required by Federal or State statutes 
and regulations, including but not limited to, the Immigration Reform and Control Act of 1986, 
8 U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. A-E shall 
retain all such documentation for all covered employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

 
2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 
 

2.4.2 Neither A-E, including its employees, nor anyone working under A-
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compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest Contractor Personnel 
 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that 
could result in a conflict with the best interests of the County.  This obligation shall apply to the 
A-E; the A- -tier contractors; and third parties 
associated with accomplishing work and Projects/Services hereunder. 
 

2.5.2 A- , establishing precautions to prevent its 
employees or agents from making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could appear to influence individuals to act 
contrary to the best interests of the County. 

 
2.6 Labor Code Notice 
 
 All A-E and subcontractors must comply with the requirements of California Labor Code 

Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial 
Relations for clarification if the A-E is unsure if some or any of the work performed under 
this Contract  

 
3. INSURANCE 

 
3.1 Insurance Requirements and Endorsements 
 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all required 
insurance at A-
County that the insurance provisions of this Contract have been complied with. A-E agrees to 
keep such insurance coverage, Certificates of Insurance, and endorsements on deposit with the 
County during the entire term of this Contract. The County reserves the right to request the 
declarations page showing all endorsements and a certified copy of the policy. In addition, all 
subcontractors performing work on behalf of A-E pursuant to this Contract shall obtain 
insurance subject to the same terms and conditions as set forth herein for A-E. 

 
3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 

Contract shall be covered under A-E's insurance as an Additional Insured or maintain insurance 
subject to the same terms and conditions as set forth herein for A-E. A-E shall not allow 
subcontractors to work if subcontractors have less than the level of coverage required by County 
from A-E under this Contract. It is the obligation of A-E to provide notice of the insurance 
requirements to every subcontractor and to receive proof of insurance prior to allowing any 
subcontractor to begin work. Such proof of insurance must be maintained by A-E through the 
entirety of this Contract for inspection by County representative(s) at any reasonable time. 

 
3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any 

self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 
specifically be approved by the County's Risk Manager, or designee, upon review of A-E's 
current audited financial report. If A-E's SIR is approved, A-E, in addition to, and without 
limitation of, any other indemnity provision(s) in this Contract, agrees to all of the following: 
 
1. In addition to the duty to indemnify and hold the County harmless against any and all 

liability, claim, demand or suit resulting from A-E's, its agents, employee's or 
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subcontractor's performance of this Contract, A-E shall defend the County at its sole 
cost and expense with counsel approved by Board of Supervisors against same;  

 
2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty to 

indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions 
to which the duty to defend stated above applies, and the A-E's SIR provision shall be 
interpreted as though the A-E was an insurer and the County was the insured. 

 
3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, 

the County may terminate this Contract. 
A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a minimum 
rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as 
determined by the most current edition of the Best's Key Rating Guide/Property-
Casualty/United States or ambest.com). It is preferred, but not mandatory, that 
the insurer be licensed to do business in the state of California (California Admitted 
Carrier).  
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a carrier after 
a review of the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage      Minimum Limits 

Commercial General Liability 
$1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including converge for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

 Statutory 

 $1,000,000 per occurrence 

Professional Liability 
$1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance Services 

Office (ISO) form CG 00 01, or a substitute form providing liability coverage as 
broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 

00 05, CA 00 12, CA 00 20, or a substitute form providing liability coverage as 
broad. 
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C. Required Endorsements 

1. The Commercial General Liability policy shall contain the following endorsements, 
which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a 

form at least as broad naming the County of Orange, and their respective 
elected and appointed officials, officers, employees and agents as Additional 
Insureds, or provide blanket coverage, which will state AS REQUIRED BY 
WRITTEN AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 01 0413, or 
a form at least as broad evidencing that A-  is primary and any 
insurance or self-insurance maintained by the County of Orange shall be 
excess and non-contributing. 
 

2. 
endorsement waiving all rights of subrogation against the County of Orange, and 
their respective elected and appointed officials, officers, employees and agents, or 
provide blanket coverage, which will state AS REQUIRED BY WRITTEN 
AGREEMENT. 

 
3. All insurance policies required by this Contract shall waive all rights of subrogation 

against the County of Orange, its elected and appointed officials, officers, 
employees and agents when acting within the scope of their appointment or 
employment. 

 
4. A-E shall notify County in writing within thirty (30) days of any policy cancellation 

and ten (10) days for non-payment of premium. A-E shall also provide a copy of 
the cancellation notice to County. Failure to provide written notice of cancellation 
may constitute a material breach of the Contract, upon which the County may 
suspend or terminate this Contract. 
 

5. If A- -made policy, A-E shall agree to 
maintain professional liability coverage for two (2) years following completion of 
Contract. 

 
6. The Commercial General Liability policy shall contain a severability of interests 

clause (standard in the ISO CG 001 policy). 
 
7. Insurance certificates should be forwarded to the agency/department address listed 

on the solicitation. 
 
8. If the A-E fails to provide the insurance certificates and endorsements within seven 

(7) days of notification by CEO/Purchasing or the agency/department purchasing 
division, award may be made to the next qualified vendor. 

 
9. County expressly retains the right to require A-E to increase or decrease insurance 

of any of the above insurance types throughout the term of this Contract. Any 
increase or decrease in insurance will be as deemed by County of Orange Risk 
Manager as appropriate to adequately protect County. 
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10. County shall notify A-E in writing of changes in the insurance requirements. If A-
E does not deposit copies of acceptable Certificates of Insurance and endorsements 
with County incorporating such changes within thirty (30) days of receipt of such 
notice, this Contract may be in breach without further notice to A-E, and County 
shall be entitled to all legal remedies. 

 
11. The procuring of such required policy or policies of insurance shall not be construed 

to limit A-E's liability hereunder nor to fulfill the indemnification provisions and 
requirements of this Contract, nor act in any way to reduce the policy coverage and 
limits available from the insurer. 

 
4. INDEMNITY/COMPLIANCE 

 
4.1 Indemnification 

 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, and their agents, officers, and employees from employer sanctions 
and any other liability which may be assessed against A-E or the County or both in 
connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this 
Contract. 
 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior 
to submission. A-E understands that County's checking is discretionary, and A-E shall not 
assume that County will discover errors and/or omissions. If County discovers any errors or 
omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned to 
A-E for correction. Should County or others discover errors or omissions in the work submitted 
by A-E after County's approval thereof, County's approval of A-E's Projects/Services shall not 
be used as a defense by A-E. 

 
4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold 

County, and their elected and appointed officials, officers, employees, agents and those 
special districts and agencies which Board of Supervisors acts as the governing 

County Indemnitees
or nature, including but not limited to personal injury or property damage, arising out of, 
pertaining to, or relating to the negligence, recklessness, or willful misconduct of the A-E. 
If judgment is entered against A-E and County by a court of competent jurisdiction 
because of the concurrent active negligence of A-E and County or County Indemnitees, A-
E and County agree that liability will be apportioned as determined by the court. Neither 
party shall request a jury apportionment. Notwithstanding anything stated above, nothing 
contained herein shall relieve A-E of any insurance requirements or obligations created 
elsewhere in this Contract. 

 
4.2 Bills and Liens 

 
4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance 

of the work. A-E shall not permit any lien or charge to attach to the work or the premises; but 
if any does so attach, A-E shall promptly procure its release. In accordance with the 
requirements of the indemnification paragraph above, A-E shall indemnify, defend, and 
hold County harmless and be responsible for payment of all costs, damages, penalties and 
expenses arising from or related thereto. 
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4.3 Compliance with Laws 

4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully comply, 
at A-

County in its 
governmental capacity and all other laws applicable to the Projects/Services at the time 
Projects/Services are provided to and accepted by County. 

 
4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 

requirements of the indemnification paragraph above, A-E agrees that it shall defend, 
indemnify and hold County and County Indemnitees harmless from all liability, damages, 
costs and expenses arising from or related to a violation of such laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the right 

to terminate this Contract upon ten (10) days written notice prior to the effective day of 
termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by 

A-E pursuant to this Contract, which work has been reduced to plans or other documents, shall 
be made available to County. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without 

cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar days 
written notice to the A-E. Such termination shall be effected by delivery to the A-E of a notice 
of termination specifying the effective date of the termination and the extent of the Work to be 
terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County. 
 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, 
and such payment shall be the A- Contract.  
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential 
damages, or other damages of any sort as a result of a termination or partial termination under 
this Paragraph. 

 
5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to 

the extent specified in a notice of termination and shall require subcontractors to insert the same 
condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 
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The failure of the A-E to comply with any of the provisions, covenants or conditions of this 
Contract shall be a material breach of this Contract. In such event, in addition to any other 
remedies available at law, in equity, or otherwise specified in this Contract, the County may: 
 
a) afford the A-E written notice of the breach and ten (10) calendar days or such shorter time 

that may be specified in this Contract within which to cure the breach;  
 
b) discontinue payment to the A-E for and during the period in which the A-E is in breach; 

and, 
 
c) offset those monies disallowed pursuant to the above, against any monies billed by the A-E 

but yet unpaid by the County. 
 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract 
should fail to conform to the specifications therein within one (1) calendar year from the 

acceptance of the equipment or service, or any performance period specifically 
specified within the specifications or Contract, whichever is greater, the County may reject same 
It shall be the duty of the A-E to reclaim and remove the items without expense to the County 
and to immediately replace all such rejected equipment or service with others conforming to 
such specifications. Should the A-E fail, neglect or refuse to do so within one hundred and 
twenty (120) calendar days, the County shall have the right to purchase on the open market a 
corresponding quantity of any such equipment or service and to deduct from any monies due or 
that may thereafter become due to the A-E the difference between the price specified in this 
Contract and the actual cost to the County. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, 

the same conditions as to the rights of the County to purchase on the open market and to 
reimbursement set forth above shall apply, except as otherwise provided in this Contract.  

 
5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the 

default or breach by the A-E, any loss or damage sustained by the County in procuring any 
equipment or service which the A-E agreed to supply under this Contract shall be borne and 
paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but 

not limited to, not providing enough properly skilled workers or proper materials, persistently 
disregarding laws and or ordinances, not proceeding with the Projects/Services as agreed to 
herein, or otherwise substantially violating any provision of this Contract. 

 
5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall assist 

the other Party in transferring all assets, tangible and intangible, as may be necessary for the 
orderly, non-disruptive business continuation of each Party, including all data and any 
unfinished, preliminary or draft documents. Each Party shall promptly return to the other Party 
all papers, materials, and other properties of the other held by each for purposes of performance 
of this Contract. 

 
5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way 

by its waiver of or failure to take action with respect to any previous default. 
 

6. MISCELLANEOUS 
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6.1 Laws to be Observed

 
A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, 
state and local laws, ordinances and regulations in any manner affecting the conduct of the 
Projects/Services. 

 
6.2 Award of Construction Contract and Other Future Contracts 

 
A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act 
of 1974, other statutes, regulations, and County policy prohibit, as an impermissible conflict of 
interest, the award of a contract for the construction of the project(s) on which A-E performed 
architectural-engineering services under this A-E Contract. A-E is hereby informed that these 
statutes and regulations could also prohibit the award to A-E of design or other contracts on 
future phases related to tasks performed by A-E under this Contract. This prohibition applies 
also to a subcontractor of or parent company of the firm that performed architectural-
engineering tasks under this Contract. 

 
6.3 Successors and Assigns 

 
The terms and provisions of this Contract shall be binding upon and inure to the benefit of the 
parties hereto and their successors and assigns. 

 
6.4 Entirety 

 
This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. No alteration or variation of the terms of this Contract shall be valid unless 
this Contract is amended in writing and signed by the parties. No oral understanding or 
agreement not incorporated herein shall be binding on either of the parties. No exceptions, 
alternatives, substitutes or revisions are valid or binding on County unless authorized by County 
in writing. 
 

6.5 Severability 
 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 
unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be given 
effect to the fullest extent reasonably possible. 

 
6.6 Binding Obligation 

 
The Parties to this Contract represent and warrant that this Contract has been duly authorized 
and executed and constitutes the legally binding obligation of their respective organization or 
entity enforceable in accordance with its terms. 

 
6.7 Governing Law and Venue 

 
6.7.1 This Contract has been negotiated and executed in the State of California and shall be governed 

by and construed under the laws of the State of California. In the event of any legal action to 
enforce or interpret this Contract, the sole and exclusive venue shall be a court of competent 
jurisdiction located in Orange County, California, and the Parties hereto agree to and do hereby 
submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 
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6.7.2 The Parties specifically agree that by soliciting, entering into and performing Projects/Services 

under this Contract, the A-E shall be deemed to constitute doing business within Orange County 
from the time of solicitation of work, through the period when all Projects/Services under this 
Contract is completed, and continuing until the expiration of any applicable limitations period. 
 

6.8 Intentionally Omitted 
 

6.9 Ownership of Documents 
 

6.9.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, SOQs, 
sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the 
supervision of A-E pursuant to this Contract, shall become the property of County upon 
preparation by A-E and may be used by the County as it may require without additional cost to 
the County. 
 

6.9.2 A-
such data described in Section 6.9.1 above, in native format and regardless of whether such data 
constitutes a draft, preliminary, or final document within three (3) business days. Failure by A-
E to promptly comply with such direction and request by County shall constitute a material 
breach of A- . 

 
6.9.3 County shall not be limited in any way to its use thereof at any time, including the release of 

this data to third parties. A-E shall be held harmless for release of such data as may be prepared 
or created under this Contract to any third party. If A-E and/or anyone acting under the 
supervision of A-E should later desire to use any of the data prepared in connection with this 
Contract, A-E shall first obtain the written approval of County. 

 
6.10 Confidentiality 

 
6.10.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written 

or other information submitted to A-E in connection with the performance of this Contract shall 
be held confidential by A-E and/or anyone acting under the supervision of A-E and shall not, 
without the prior written consent of County, be used for any purposes other than the performance 
of the Projects/Services described in Attachment A, nor be disclosed to any person, partnership, 
company, corporation or agency, not connected with the performance of the Projects/Services. 

 
6.10.2 Nothing furnished to A-E which is generally known among counties in Southern California shall 

be deemed confidential. 
 

6.10.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, 
photographs of the work, or any other publicity pertaining to the work in any magazine, trade 
paper, newspaper, or other medium without the express written consent of County. 

 
6.11 Publication 

 
6.11.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps 

or graphs, including graphic art work, resulting from performance or prepared in connection 
with this Contract, are to be released by A-E and/or anyone acting under the supervision of A-
E to any person, partnership, company, corporation, or agency, without prior written approval 
by the County, except as necessary for the performance of the services of this Contract. All press 
contacts, including graphic display information to be published in newspapers, magazines, etc., 
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are to be administered only after County approval. 

6.11.2 The A-E agrees that it will not issue any news releases or make any contact with the media in 
connection with the award of, any subsequent amendment of, or effort under this Contract. A-E 
must first obtain review and approval of said media contact from the County through the 

Project Manager. Any requests for interviews or information received by the media 
should be referred directly to the County. A-E is not authorized to serve as a media spokesperson 
for County projects without first obtaining permission from the County Project Manager. 

 
6.12 Records and Audit/Inspections 

 
6.12.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-

E in the performance of this Contract.  
 

6.12.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or 
Federal agencies or any duly authorized representative to have the right to access, examine, 
audit, excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records 
relating to this Contract. 

 
6.12.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 

proprietary data for a period of three (3) years after termination or completion of the Contract 
or until resolution of any claim or dispute between the Parties, whichever is later. 

 
6.12.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded 

within a reasonable period of time not to exceed sixty (60) days to its successor in interest or 
surviving entity in a merger or acquisition, or, in the event of liquidation, to County. 

 
6.13 Notices 

 
6.13.1 Any and all notices, requests, demands and other communications contemplated, called for, 

permitted, or required to be given hereunder shall be in writing, except through the course of 
the eration during the 
Projects/Services. 
 

6.13.2 Any written communications shall be deemed to have been duly given upon actual in-person 
delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater 
than four (4) calendar days after being mailed by U. S. certified or registered mail, return receipt 
requested, postage prepaid, whichever occurs first. The date of mailing shall count as the first 
day. 

 
6.13.3 All communications shall be addressed to the appropriate party at the address stated herein or 

such other address as the parties hereto may designate by written notice from time to time in the 
manner aforesaid. 

 
For A-E: Page & Turnbull, Inc. 

417 S. Hill Street, Suite 211  
Los Angeles, CA 90013 
Attn: John D. Lesak 
Phone: 213-221-1203 
E-mail: lesak@page-turnbull.com 
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For County: OC Community Resources/ OC Parks 
13042 Old Myford Rd.
Irvine, CA 92602 
Attn: Marta Crane  
Phone: 949-923-3765 
E-mail: Marta.Crane@ocparks.com 

 
  cc: OC Public Works Procurement Services 
   601 N. Ross St. 
   Santa Ana, CA 92701 
   Attn: Christina Rojas 
   Phone: 714-667-9765 
   E-mail: Christina.Rojas@ocpw.ocgov.com 

 
6.14 Attorney's Fees 

 
In any action or proceeding to enforce or interpret any provision of this Contract, or where any 

costs and expenses. 
 

6.15 Interpretation 
 

6.15.1 Contract has been negotiated at arm's length and between persons sophisticated and 
knowledgeable in the matters dealt with in this Contract. 

 
6.15.2 In addition, each Party has been represented by experienced and knowledgeable independent 

legal counsel of their own choosing or has knowingly declined to seek such counsel despite 
having the opportunity to do so. 

 
6.15.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever 

in executing this Contract by any other Party hereto or by any person representing them, or both. 
 

6.15.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision 
that would require interpretation of any ambiguities in this Contract against the Party that has 
drafted it is not applicable and is waived. 

 
6.15.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose 

of the Parties and this Contract. 
 

6.16 Headings 
 
The various headings and numbers herein, the grouping of provisions of this Contract into 
separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 
only and shall not limit or otherwise affect the meaning hereof. 

 
6.17 Acceptance 

 
Unless otherwise agreed to in writing by County, acceptance of the project shall not be deemed 
complete unless in writing and until all the services have actually been received, inspected, and 
tested to the satisfaction of County. 
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6.18 Changes 

A-E shall make no changes in the work or perform any additional work without the 
specific written approval. 
 

6.19 Assignment 
 
The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties. Furthermore, neither the 
performance of this Contract nor any portion thereof may be assigned or sub-contracted by A-
E, by any means whatsoever including but not limited to acquisition by merger, without the 
express written consent of County. Any attempt by A-E to assign or sub-contract the 
performance or any portion thereof of this Contract without the express written consent of 
County shall be invalid and shall constitute a breach of this Contract. 

 
6.20 Changes in Ownership 

 
A-E agrees that if there is a change or transfer in ownership, including but not limited to merger 
by acquisition, of A- Contract, the new owners shall be 
required under terms of sale or other transfer to assume A-
in this Contract and to obtain the written approval of County of such merger or acquisition, and 
complete the obligations and duties contained in the Contract to the satisfaction of County. A-
E agrees to pay, or credit toward future work, costs associated with processing the 
merger or acquisition. 

 
6.21 Force Majeure 

 
A-E shall not be assessed with damages or unsatisfactory performance penalties during any 
delay beyond the time named for the performance of this Contract caused by any act of God, 
war, civil disorder, employment strike or other cause beyond its reasonable control, provided 
A-E gives written notice of the cause of the delay to County within thirty-six (36) hours of the 
start of the delay and A-E avails himself of any available remedies. 

 
6.22 Calendar Days 

 
calendar day or calendar days, 

respectively, unless otherwise expressly provided. 
 

6.23 Title to Data 
 

6.23.1 All materials, documents, data or information obtained from the County data files or any County 
medium furnished to the A-E in the performance of this Contract, will at all times remain the 
property of the County. Such data or information may not be used or copied for direct or indirect 
use by the A-E after completion or termination of this Contract without the express written 
consent of the County. 

 
6.23.2 All materials, documents, data or information, including copies furnished by County and loaned 

to A-E for his temporary use, must be returned to the County at the end of this Contract unless 
otherwise specified by the Director. 

 
6.24 Availability of Funds 
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The obligation of County is subject to the availability of funds appropriated for this purpose, 
and nothing herein shall be construed as obligating the County to expend or as involving the 
County in any contract or other obligation for future payment of money in excess of 
appropriations authorized by law. 
 

6.25 Contingency of Funding 
 
A-E acknowledges that funding or portions of funding for this Contract may also be contingent 
upon receipt of funds from, and/or appropriation of funds by, the State of California or other 
funding sources to County. If such funding and/or appropriations are not forthcoming, or 
otherwise limited, County may immediately terminate or modify this Contract without penalty. 
 

6.26 Contract Construction 
 
The parties acknowledge that each party and its counsel have reviewed this Contract and that 
the normal rule of construction to the effect that any ambiguities are to be resolved against the 
drafting party shall not be employed in the interpretation of this Contract or any amendment or 
exhibits hereto. 

 
6.27 Conflicts of Interest 

 
6.27.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of 

t may be 
materially affected by services provided under this Contract; (2) prohibits such persons from 
making, or participating in making, decisions that could reasonably affect such interest; and (3) 
may require the filing a Statement of Economic Interest (Form 700). 

 
6.27.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall 

constitute a material breach and is grounds for immediate termination of this Contract by 
County. Compliance with Laws A-E shall indemnify and hold 
harmless County for any and all claims for damages resulting from 
Section. 

 
6.28 Usage 

 
No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees 
to supply services requested, as needed by the County of Orange, at prices listed in the Contract, 
regardless of quantity requested. 
 

6.29 Cooperative Agreement 
 
6.29.1 The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities. Governmental entities wishing to use this Contract will be responsible 
for issuing their own purchase documents/price agreements, providing for their own acceptance, 
and making any subsequent payments. A-E shall be required to include in any Contract entered 
into with another agency or entity that is entered into as an extension of this Contract a Contract 
clause that will hold harmless the County of Orange from all claims, demands, actions or causes 
of actions of every kind resulting directly or indirectly, arising out of, or in any way connected 
with the use of this contract. Failure to do so will be considered a material breach of this Contract 
and grounds for immediate Contract termination. The cooperative entities are responsible for 
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obtaining all certificates of insurance and bonds required. The A-E is responsible for providing 
each cooperative entity a copy of the Contract upon request by the cooperative entity. The 
County of Orange makes no guarantee of usage by other users of this Contract.  
 

6.29.2 The A-E shall be required to maintain a list of the cooperative entities using this Contract. The 
list shall report dollar volumes spent annually and shall be provided on an annual basis to the 

 
 

6.30 Wage Rates 
 

A-E shall post a copy of the wage rates at the job site and shall pay the adopted prevailing wage 
rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State 
of California, the Board of Supervisors has obtained the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work in this locality for each 
craft, classification, or type of workman needed to execute this Contract from the Director of 
the Department of Industrial Relations. These rates are on file with the Clerk of the Board of 
Supervisors. Copies may be obtained at cost at the office of County's OC Public Works/OC 
Facilities & Asset Management/A&E Project Management or visit the website of the 
Department of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 
Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor 
Code. 
 

6.31 Apprenticeship Requirements 
 

The A-E shall comply with Section 230.1(A), California Code of Regulations as required by the 
Department of Industrial Relations, Division of Apprenticeship Standards by submitting DAS 
Form to the Joint Apprenticeship Committee of the craft or trade in the area of the site. 
 

6.32 Registration of Contractor 
 

All A-Es and Subconsultants must comply with the requirements of Labor Code Section 
1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be 
accepted from unregistered contractors except as provided in Section 1771.1. This project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
After award of the contract, A-E and each Subconsultant shall furnish electronic payroll records 
directly to the Labor Commissioner in the manner specified in Labor Code Section 1771.4. 
 

6.33 Payroll Records 
 
6.33.1 A-E and any Subconsultant(s) shall comply with the requirements of Labor Code Section 1776. 

Such compliance includes the obligation to furnish the records specified in Section 1776 directly 
to the Labor Commissioner in an electronic format, or other format as specified by the 
Commissioner, in the manner provided by Labor Code Section 1771.4. 
 

6.33.2 The requirements of Labor Code Section 1776 provide, in summary: 
 

A-E and any Subconsultant(s) performing any portion of the work under this Contract shall keep 
an accurate record, showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid 
to each journeyman, apprentice, worker, or other employee employed by A-E or any 
Subconsultant(s) in connection with the work. 
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6.33.3 Each payroll record shall contain or be verified by a written declaration that it is made under 
penalty of perjury, stating both of the following:

 
a. The information contained in the payroll record is true and correct. 

 
b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 

1815 for any work performed by his or her employees in connection with the Contract. 
 
6.33.4 The payroll records shall be certified and shall be available for inspection at the principal office 

of A-E on the basis set forth in Labor Code Section 1776. 
 
6.33.5 A-E shall inform County of the location of the payroll records, including the street address, city 

and county, and shall, within five (5) working days, provide a notice of any change of location 
and address of the records. 

 
6.33.6 Pursuant to Labor Code Section 1776, A-E and any Subconsultant(s) shall have ten (10) days in 

which to provide a certified copy of the payroll records subsequent to receipt of a written notice 
requesting the records described herein. In the event that A-E or any Subconsultant fails to 
comply within the ten (10) day period, he or she shall, as a penalty to County, forfeit $100, or a 
higher amount as provided by Section 1776, for each calendar day, or portion thereof, for each 
worker to whom the noncompliance pertains, until strict compliance is effectuated. A-E 
acknowledges that, without limitation as to other remedies of enforcement available to County, 
upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement of the California Department of Industrial Relations, such penalties shall be 
withheld from progress payments then due A-E. A-E is not subject to a penalty assessment 
pursuant to this section due to the failure of a Subconsultant to comply with this section. 

 
6.33.7 A-E and any Subconsultant(s) shall comply with the provisions of Labor Code Sections 1771 et 

seq., and shall pay workers employed on the Contract not less than the general prevailing rates 
of per diem wages and holiday and overtime wages as determined by the Director of Industrial 
Relations. A-E shall post a copy of these wage rates at the job site for each craft, classification, 
or type of worker needed in the performance of this Contract, as well as any additional job site 
notices required by Labor Code Section 1771.4(b). Copies of these rates are on file at the 

Contract is federally funded, A-E and any Subconsultant(s) shall not pay less than the higher of 
these rates or the rates determined by the United States Department of Labor. 

 
6.34 Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. 
Pursuant to Section 1813 of the Labor Code of the State of California, the A-E shall forfeit to 
the County Twenty Five Dollars ($25) for each worker employed in the execution of this 
Contract by the A-E or by any Subconsultant for each calendar day during which such worker 
is required or permitted to work more than the legal day's or week's work, except that work 
performed by employees of said A-E and Subconsultants in excess of the legal limit shall be 
permitted without the foregoing penalty upon the payment of compensation to the workers for 
all hours worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of 
pay. 

 
6.35 Apprentices  
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6.35.1 The A-E acknowledges and agrees that, if this Contract involves a dollar amount greater than or 
a number of working days greater than that specified in Labor Code Section 1777.5, this 
Contract is governed by the provisions of Labor Code Section 1777.5. It shall be the 
responsibility of the A-E to ensure compliance with this Article and with Labor Code Section 
1777.5 for all apprenticeable occupations. 
 
Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the A-E and any Subconsultants under him employing workers in any apprenticeable 
craft or trade in performing any work under this Contract shall apply to the applicable joint 
apprenticeship committee for a certificate approving the A-E or Subconsultant under the 
applicable apprenticeship standards and fixing the ratio of apprentices to journeymen employed 
in performing the work. 
 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the A-E and any Subconsultant under him may be required to make contributions to the 
apprenticeship program. 
 

6.35.3 The A-E and all Subconsultants under him shall comply with Labor Code Section 1777.6 which 
Section forbids certain discriminatory practices in the employment of apprentices. 

 
6.36 Safety 

A-E shall comply with the  Safety and Loss Prevention Resource Manual and submit 
a copy of their Injury and Illness Prevention Program (IIPP) to the Project Manager prior to the 
start of the project. The IIPP shall met the minimum requirement of California Code of 
Regulations, Title 8, Section 1509 or 3203. A-E shall submit other safety programs that pertain 
to the type of job that will be performed on site. 

 

Attachment A



County of Orange   MA-080-21011774 
Page & Turnbull, Inc.

 
C033902                                             Page 20 of 34 

 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures:
 PAGE & TURNBULL, INC., 
 a California Corporation, 

  

Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of 
the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: ______________________ 

 Deputy 

Print Name: _________________ 

         Date: __________________ 
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ATTACHMENT A 
SCOPE OF WORK

I. INTRODUCTION 
 

OC Public Works on behalf of the County of Orange (County) requires supplemental professional 
services to meet workload demands and project scheduling commitments in relation to 
Architect/Engineer (A-E) Design, Project Administration and Management Services for various 
projects. A-E is defined as an Architect or Engineer for design and/or engineering of a project. To 
supplement existing resources, County intends to issue On-Call A-E Historic Architecture Services 
for use by Orange County on an "as-needed" basis. No specified amount of work is guaranteed to A-
E. However, the amount of negotiated contracted work that will be required on an "as-needed" basis 
shall not exceed five hundred thousand dollars ($500,000).  
 

II. GENERAL DESCRIPTION OF SERVICES 
 

The A-E will be contacted by County -
arise to provide A-E for professional services. Requirements will be discussed by both Parties and A-
E shall prepare a written Scope Statement that will include the specific work to be performed, including 
the costs and time required to complete the project/task. Orange County Project Management staff 
will then review the A- Scope Statement, proceed with negotiation of task costs and when satisfied, 
issue a Contract Task Order (CTO) against this Contract. 
 
The A-E shall serve as lead of a design team that may include other construction design professionals 
working together to ensure that the original design is carried through to the finished product, with no 
alterations in materials or design that would lead to safety issues or compromise the quality of the 
building or building component. Other team members who may be retained by the lead to support a 
project as a consultant may include but are not limited to landscape architects, lighting designers, data 
consultants, security consultants, controls engineers, commissioning consultants, traffic engineers, 
surveyors, estimators, special inspection, etc. 
 
The A-E shall be responsible for the preparation of comprehensive building assessments, designs, 
drawings, specifications, cost estimates, and reports within the scope of the Contract Task Order 
(CTO). In the preparation of construction drawings and specification, the A-E shall also responsible 
for: 
 
A. Obtaining data by reviewing record drawings, visiting the site of the construction and by 

conferences with the User/Client and facility maintenance staff or by other actions as necessary 
to develop the design; 

 
B. Checking of shop drawings, submittals, materials and other data submitted by the Construction 

Contractor for approval; 
 
C. Furnishing consultation and advice to County to clarify the intent of the drawings and 

specifications and on questions that may arise during the construction of the project; 
 
D. Space planning, programming and code compliance review and upgrades; 
 
E. The meeting of submittal dates included in the Scope Statement of the Contract Task Order, 

including the work of consultants;  
 
F. Coordination with various agencies having authority of jurisdiction for planning services, 

entitlement, fire life safety, CEQA, ADA, etc.; 
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G. Construction administration services, testing and commissioning;
 
H. Close out services, as-built plans, material lists, project acceptance, etc. 
 
I. The coordination of the various elements of the design to assure compatibility of architectural, 

structural, electrical, mechanical/plumbing, and other design features; 
 
J. Other services as specifically included in the Contract Task Order related to project Initiation, 

Planning/Design, Bid/Award, Construction and Closeout. 
 
The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in 
the Scope Statement shall require prior written authorization by County. 
 

III. CONTRACT TASK ORDER 
 

A-E shall be assigned work via a task order by COUNTY which shall subsequently be referred to as 
 A CTO for each project shall be developed by A-E 

in conjunction with COUNTY Project Management staff. The County Project Manager shall manage 
all A-  
invoiced amounts, adherence to set budget, and internal review of submittal packages. A-E shall follow 
all requirements as outlined in the CTO; this general Scope of Work, the project specific Scope 
Statement, and the Architect-Engineer Guide (Rev July 2018).  
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific 
list of deliverables for each task, schedule of work and cost to complete the work. The schedule of 
work shall allow enough time for meetings with County Management staff to review the work 
progress, provide technical and policy direction, resolve problems and ensure adherence to the work 
completion schedule. The CTO shall include a cover sheet provided by County Project Management 
staff with the appropriate signature blocks and contract information. Once both Parties agree, and all 
Parties have signed the CTO, County Management staff shall provide A-E with a Notice to Proceed 
( NTP ) to begin work. A-E shall submit all plans, reports and other documents produced under the 
CTO to the assigned County Project Manager within the timeframe indicated in the CTO or as directed 
by County Project Management staff.  
 

IV. SCOPE OF WORK  HISTORIC ARCHITECTURE SERVICES  
 

      PURPOSE    
 
1. The County of Orange 

of facilities of regional parks, beaches, harbors, trails and historic sites. Throughout the 
remainder of thi
Director, respectively, or their designated staff who shall be administering the Contract, unless 
stated otherwise.   

2. - tant services to meet workload 
demands and project scheduling commitments for implementation of capital improvement and 
rehabilitation projects for the historical facilities that it manages. In addition, this on-call 
agreement is also for miscellaneous small projects that are anticipated but are not yet defined. 
OCP has eight (8) historic facilities under its system:  Arden/Modjeska Historic House and 
Gardens, Cooper Center, Heritage Hill Historical Park, Irvine Ranch Historic Park, George Key 
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Ranch Historic Park, Old Orange County Courthouse, Ramon Peralta Adobe Historic Site, and 
the Historic Yorba Cemetery. 

3.  The historical architect working under this on-call services contract shall respond to the County 
request for professional design and consulting work within two (2) business days. A-E working 
under this on-call A-E contract is expected to be available on short notice (less than two hours) 
in the event of any urgent need or emergency condition on any of its historical facilities.  

4. The County reserves the right to refuse any work that it finds unacceptable and/or unauthorized 
at no charge. 

V. Scope of Work for Historical Architectural Services 

A-E shall be responsible for assembling, coordinating and managing a team of subconsultants necessary 
to provide a complete project.  A-E shall be the primary point of contact and shall be responsible for the 
project schedule, conducting meetings with OCP as well as subconsultants, managing correspondence 
and submitting the CTO deliverables. A-E shall also be responsible for quality control and the oversight 
of the entire project per the CTO. A-E shall be responsible for, but not limited to, providing the following 
general services: 

A. Site Planning 

Planning services include site development, project program planning, preliminary and final design 
concept. 

B. Historical Architecture 
The architecture services include, but are not limited to: the provision of design development and 
construction documents:  building program outline, alternative building design concepts, specific 
building design (e.g. site plan, floor plan, roof plan, sections, details, etc.), exhibit designer, 
architectural conservators, laser scanning and other non-destructive investigation methods related to 
historic preservation. Plans, Specifications & Estimates ( PS&Es ) for site, landscape, floor plans, 
space planning, costing, schedules and phasing plans, building permits & other entitlement 
approvals, energy efficiency ( LEED ), MEP and/or other required features specific to the project. 

 
1. A-E shall also provide pre-design services such as project scoping; visioning; program review; 

establishing budget requirements; review of existing policy or other project background 
documents (i.e., CEQA); and coordination of kick-off meetings.    

 
2. The A-E shall ensure strict adherence to the State Historical Building Code and compliance 

with the Secretary of Interior Standards for Rehabilitation of Historic Properties.  A-E shall 
ensure care and sensitivity to the historic buildings and grounds for the ultimate purpose of its 
preservation. 

3. Architecture services shall include bidding, construction and post construction services as 
specified in the CTO. Examples of these services are: attendance at pre-bid, pre-construction 
and construction meetings; review and response to contractor inquiries; site visits during 
construction to resolve issues; recommendation for issue resolution; addenda & bulletin 
issuance; review of punch list & close- -

 

C. Landscape Architecture 
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Landscape Architecture services including development of design concept and final plans, 
production of construction documents (e.g. hardscape plan, planting plans, irrigation plan, sections, 
details, etc.) project specifications and cost estimates. 

D. Engineering 

1. Engineering services including preparation of project reports, development of utility plans 
(sewer, water (storm water, domestic and fire protection), electrical and telecommunications), 
HVAC plan, grading, drainage, water quality management plans and hydrology studies.  

2. Engineering expertise may also be required on roads, drainage courses, parking areas, slopes, 
and water features (lakes, creeks and channels). 

E. Surveying 

Survey services including surveys indicating topography, cross sections, spot elevations, aerials, 
research of legal descriptions, easements and other right of way documents. 

F. Geotechnical Engineering 

Geotechnical services including geotechnical investigations and/or calculations and incorporate 
findings and recommendations into final design solutions. 

G. Utilities 

Utility services including initial and second utility notice coordination with the utility companies 
within project limits.  Utility contact information including identifying permits and associated fees 
required to connect to existing utilities.  A-
with all utilities in project area and identify utilities to be installed, relocated, adjusted or modified.  
A-E shall also provide utility dispositions identifying existing utility locations above and below 
ground by station, offset and elevation. 

H. Structural Engineering 

Structural engineering services including calculations and drawings for buildings or landscape 
design elements. 

I. Plans, Specifications & Cost Estimates 

1. A-E shall provide plans including, but not limited to, schematic, conceptual design and/or final 
construction documents suitable for permit approvals, public bidding and construction 
execution.  A-E shall coordinate and ensure thorough quality assurance/ quality control on all 

omissions work package acceptance does not imply approval of A-E errors or omissions. 
 
2. A-E shall provide project specifications including all categories for general, materials, execution 

and/or installation for each trade category as required in each project.  A-E is responsible for 

by County law or OCP directives, local codes and other legal mandates.  Minimum 
specifications requirements shall follow the latest edition of CSI format and/or Standard 

and as directed by the OCPM.  
 

Attachment A



County of Orange   MA-080-21011774 
Page & Turnbull, Inc.

 
C033902                                             Page 25 of 34 

 

3. A-E shall provide cost estimates for all project design phases or as specified in the CTO.  At a 
minimum, an accurate cost estimate shall be prepared based on the final construction bid 
documents.  Estimates shall reflect accurate and detailed material quantities and current costs 
based on bidding climate. 
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ATTACHMENT B 
COST/COMPENSATION

I. COMPENSATION: This is a time and materials usage Contract between County and A-E for On-Call 
Architect-Engineer Historic Architecture Services Work  

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-
E of all its duties and obligations hereunder. A-E shall only be compensated as set forth herein below for 
work performed in accordance with the Scope of Work. County shall have no obligation to pay any sum 
in excess of the Total Contract Amount specified herein below unless authorized by amendment in 
accordance with Paragraphs 6.3 and 6.19 of the County Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 
 

A. Classification Rates: 
 

Page & Turnbull, Inc. 

Classification Titles Hourly Rate  

Principal $240.80 
Associate Principal $178.78 
Senior Project Manager $151.78 
Project Manager $143.78 
Architect 3 $149.59 
Architect 2 $135.09 
Architect 1 $120.59 
Designer / Planner / Historian / Conservator 3 $121.18 
Designer / Planner / Historian / Conservator 2 $102.73 
Designer / Planner / Historian / Conservator 1 $84.32 
Administrative Personnel $65.77 

 

*Krakower & Associates Structural 

Classification Titles Hourly Rate  

Principal Engineer $220.00 
CAD/Field Staff $120.00 
Administrative Support $60.00 
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*Holmes Group (Holmes Structures) 

Classification Titles Hourly Rate  

Principal $250.00 
Associate Principal $225.00 
Senior Engineer $180.00 
Project Engineer $155.00 
Structural Designer $135.00 
Senior Revit Specialist $145.00 
Revit Specialist $135.00 
Administration $85.00 

 

*Holmes Group (Holmes Fire) 

Classification Titles Hourly Rate  

Principal $250.00 
Technical Director / Project Director $195.00 
Senior Fire Engineer $180.00 
Fire Engineer / Senior Fire Safety Specialist $160.00 
Fire Safety Specialist $150.00 
Draftsperson $135.00 
Administrative Personnel $80.00 

 

*Critical Structures 

Classification Titles Hourly Rate  

Principal  $250.00 
Associate  $195.00 
Senior Project Manager  $195.00 
Project Manager  $195.00 
Project Engineer  $160.00 
Structural Designer $150.00 
Senior Drafter / Revit  $145.00 
Senior Drafter / CAD $145.00 
Drafter / CAD  $120.00 
Clerical $80.00 
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*Coastal Sage Landscape Architecture, Inc. 

Classification Titles Hourly Rate  

Principal Landscape Architect $154.00 
Landscape Architect Support  $88.00 
CAD and Graphics Support  $66.00 
Field Support  $62.00 
Clerical $52.00 

 

*Glumac 

Classification Titles Hourly Rate  

Principal $250.00 
Associate Principal $220.00 
Senior Engineer / Project Manager $180.00 
Engineer $160.00 
CAD $90.00 

 

*Design West Engineering, Inc. 

Classification Titles Hourly Rate  

Principal Engineering $215.00 
Senior Engineer $195.00 
Project Manager  $150.00 
Designer $115.00 
CAD Draftsperson $95.00 
Director of Commissioning Services $195.00 
Commissioning Agent $150.00 
Commissioning Engineer $115.00 
Director of Energy Services Engineering $195.00 
Energy Services Engineer $150.00 
Energy Services Designer $115.00 
Utility Coordinator $115.00 
Clerical Support $75.00 

 

*JR Conkey & Associates 

Classification Titles Hourly Rate  

Principal $165.00 
Senior Cost Estimator $128.00 
Clerical Support  $80.00 
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*Basis, LLC, A MGAC Company 

Classification Titles Hourly Rate  

Senior Cost Manager $165.00 
Cost Planner $128.00 

 

*AQYER, LLC 

Classification Titles Hourly Rate  

Principal $200.00 
Field Surveyor $180.00 
Field Technician $80.00 
Data Analyst $150.00 
Drafting / Modeling $100.00 
Administration $75.00 

 

*RLA Conservation 

Classification Titles Hourly Rate  

Chief Conservator $200.00 
Conservator $160.00 
Conservation Technician $100.00 
Administrative Services $80.00 

 

*County will not pay A-E more than the listed amount for Subconsultant work, regardless of any 
agreement between the A-E and their Subconsultant. Subconsultant rates are listed for convenience 
only. 

Note: Construction-related work performed under A-E service contracts may meet the definition of 
 et seq. 

design and preconstruction phases of construction, including, but not limited to, inspection and land 
surveying work, and work performed during the postconstruction phases of construction, including, 
but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services 
shall mandate that prevailing wages be paid where mandated by law. 

B. Total Contract Amount Shall Not Exceed: $500,000 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-
E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise 
specified and provided for within this Contract. 
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V. A- S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 
but necessary for completion of the work and must be authorized in advance by the County Project Manager. 
A-E may be entitled to reimbursement for the following, upon prior approval by County: 

 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in 
the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have 
been approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors, to the extent such contractors and reproduction rates 
have been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County 
Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager 
and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct of 
business within the Scope of Services of this Contract shall be based on the Internal Revenue 
Service Standard Mileage Rate in effect at the time. Mileage between the A-

County location, as well as mileage within County property will 
not be reimbursed. 

5) 
will not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts 
for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable 
expenses without back-up receipts will not be paid. A-E is responsible for submitting reimbursable 
invoices in a format that is acceptable to the County. Reimbursable items shall be charged at cost. Any 
third-party or subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to 
the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format 
acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to 
routine processing requirements. The responsibility for providing an acceptable invoice to County for 
payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E 
for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for 
any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 
Contract requirements. 
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 Payments made by County shall not preclude the right of County from thereafter disputing any items or 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-  Each invoice will 
have a unique number and will include the following information: 

A. A-  

B. A-  

C. Name of County agency/department 

D. Delivery/service address 

E. CONTRACT number 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

 

Invoices and support documentation are to be forwarded to: 

TBA  Per Task Order 
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 
(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic 
Remittance Advice with the payment details via email. An email address will need to be provided to the 
County via an EFT Authorization Form. To request a form, please contact the DPA. 
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ATTACHMENT C 
STAFFING PLAN

 
1. A-E KEY PERSONNEL 
 

Name 
Classification/ 
Designation 

Years of Experience 

Years 
with 

Current 
Firm 

Licenses/Certifications 
(include license 

number) 

John D. Lesak, 
AIA, LEED AP, 
FAPT 

Principal 
28 

 
15 California Architect: 

C26607 
LEED Accredited 
Professional 

Drew Gorski, 
AIA, PLA, 
LEED AP  Associate 

Principal 

20 
 

8 Arizona Architect: 
49061 
Arizona Landscape 
Architect: 51888 
LEED Accredited 
Professional 

Johanna Hauser, 
LEED AP  Architect 3  

6 2 California Architect: 
C38369 
LEED Accredited 
Professional 

Melissa 
Boudreau 

Designer 2 4 4 N/A 

Flora Chou, 
LEED AP 

 Historian 3  16 8 LEED Accredited 
Professional 

 
 
 
Tom Dufurrena, 
AIA, LEED AP 

Principal 

37 27 California Architect: 
C18768 
Oregon Architect: 5718 
Arizona Architect: 
61977  
LEED Accredited 
Professional 

A-E understands that the personnel represented as assigned to the Contract must remain working on the 
Contract throughout the duration of the Contract unless otherwise requested or approved by the County. 
Substitution or addition of A-
with prior written approval of the County  Note: The written approval of substituted A-
E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC 
Public Works or other County department.  

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 
individuals will be assigned based on the need and timing of the service/classification required. Assignment 
of additional key personnel shall be subject to County Project Manager written approval. Note: The written 
approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing 
purposes outside OC Public Works or other County Department. County reserves the right to have any A-
E personnel removed from providing services to County under this Contract. County is not required to 
provide any reason for the request for removal of any A-E personnel. 
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2. SUBCONSULTANT(S) (IF APPLICABLE)

Listed below are Subconsultant(s) anticipated by A-E to perform services specified in Attachment A. Substitution or addition of A-E Subconsultants in any 
given project function shall be allowed only with prior written approval of the County Project Manager. 

Corporate Name Corporate Address
Local Office 

Address*
Contact 
Name

Telephone 
Number

Project Function
DVBE

Certification 
Number

SBA 
Certification 

Number

Krakower & 
Associates Structural

160 White Oak Drive 
Arcadia, CA 91006

160 White Oak Drive 
Arcadia, CA 91006 Michael 

Krakower 
626-355-6088 Structural Engineering

N/A N/A

Holmes Group

523 West 6th Street 
Suite 1122
Los Angeles, CA 
90014

523 West 6th Street 
Suite 1122
Los Angeles, CA 
90014

Nina Mahjoub
213-293-1782 Structural Engineering 

Fire and Life Safety

N/A N/A

Critical Structures
1350 Coronado Ave
Long Beach, CA 
90804

1195 N Tustin Ave
Anaheim, CA 92807

Eric Stovner
310-530-3050

Structural Engineering

N/A SB MICRO 
1739268

Coastal Sage 
Landscape 
Architecture, Inc.

936 Bluejack Rd
Suite 102
Encinitas, CA 92024

763 2nd Street, #200
Encinitas, CA 92024

Joy Lyndes
760-456-7907

Landscape 
Architecture

N/A SB MICRO 
1771088

Glumac 3475 E. Foothill Blvd.
Pasadena, CA 91107

18200 Von Karman, 
Suite 100
Irvine, CA 92612

Brian Berg 949-833-8190 MEP Engineering
N/A N/A

Design West 
Engineering, Inc.

412 E. Vanderbilt 
Way 
San Bernardino, CA 
92408

412 E. Vanderbilt 
Way 
San Bernardino, CA 
92408

Roy Morales
909-890-3700 MEP Engineering

N/A N/A

JR Conkey & 
Associates 

735 Sunrise Avenue, 
Suite 200
Roseville, CA 95661

735 Sunrise Avenue, 
Suite 200
Roseville, CA 95661

Scott Ransdell 916-783-3277 Cost Estimating
N/A N/A
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Basis, LLC, A 
MGAC Company

199 W Hillcrest Dr.
Suite 117
Thousand Oaks,
CA 91360

950 South Grand 
Avenue, 4th Fl.
Los Angeles CA 
90015

Rick Lloyd 
213-417-7530

Cost Estimating

N/A N/A

AQYER, LLC

405 N El Molino 
Street
Alhambra, CA 91801

405 N El Molino 
Street
Alhambra, CA 91801 Alan White 626-656-5084

3D Laser Scanning 
Non-Destructive 
Evaluation

N/A SB MICRO 
2016784

SB-PW
2016784

RLA Conservation

5418 Packard Street
Los Angeles, CA 
90019

5418 Packard Street
Los Angeles, CA 
90019

Christina 
Varvi 323-377-8425

Materials 
Conservation

N/A N/A
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