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Amendment No. 3 
Added OC Flood 
Control District 

C O N T R A C T 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification 

hereby numbered MA-080-21010489, and dated _________ day of _______________, 

20_________ is 

BY AND BETWEEN 
County of Orange, a political subdivision of the 
State of California, hereinafter referred to as 
“County” 

Orange County Flood Control District, a body 
corporate and politic, hereinafter referred to as 
“District” 

AND
AECOM Technical Services, Inc., a California 
Corporation, hereinafter referred to as “A-E,” 

which are sometimes individually referred to as “Party” or collectively referred to as “Parties.” 

RECITALS 

WHEREAS, County requires professional services to accomplish projects and/or services 
(“Projects/Services”) as described in MA-080-21010489 Scope of Work for On-Call Capital 
Improvement Project Support Services, hereinafter referred to as “Attachment A,” attached hereto 
and incorporated herein by reference; and  

WHEREAS, the District relies on County staff to carry out its duties pursuant to the 
Orange County Flood Control District Act, Water Code App. §§ 36-1 et seq., and County staff 
may request A-E to perform services under this Contract on behalf of District; and, 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the 
State of California for the practice of specialized A-E services per the attached Scope of Work.   

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows: 

1. GENERAL

1.1. Retainer

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this
Contract. 

1.1.2. A-E has offered, and County has accepted, the professional services of Jimmy 
Medellin and A-E shall assign him/her to the Projects/Services. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 
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Projects/Services specified; and only the firms or independent 
consultants/contractors identified in Attachment C may be employed by A-E to 
provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual agreement of 
A-E and the Director, County of Orange, OC Public Works or his designee, 
hereinafter referred to as “Director”. 
 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E 
from the performance of its own responsibilities pursuant to this Contract. 
However, all consultants/contractors independently contracting with County shall 
be independently liable to County for the performance of the work pursuant to 
their agreements, and A-E shall have no liability for work by contractors 
independently contracting with County. 

 
1.2. Projects/Services 
 

1.2.1. Description of Projects/Services 
 

a. Projects/Services to be performed by A-E shall consist of the work as 
specified herein and as required in Attachment A.  If in the event 
Attachment A shall be in conflict with any provision of this Contract, the 
wording as set forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in 
a form which has been thoroughly reviewed and checked for completeness, 
accuracy and consistency by the registered professional named in Section 
1.1.2 herein; and, any Projects/Services not meeting this requirement will 
be returned to A-E prior to review by County. 

 
1.2.2. Design Criteria and Standards 

 
All Projects/Services shall be performed in accordance with instructions, criteria 
and standards set forth by the Director. 
 

1.2.3. Scheduling 
 

a. Concurrently with the work of the Contract, A-E shall prepare a progress 
work schedule and within five (5) working days from the date of receipt of 
individual assignments from County, A-E shall submit to County two (2) 
copies of a progress work schedule which shall delineate dates of 
commencement and completion of the various phases of Projects/Services 
assignments.  A-E schedule shall include required County review period(s) 
set forth herein.  An approved copy of the progress schedule will be returned 
to A-E. 

 
b. A-E shall allow at least five (5) working days for County review of progress 

work schedule.  In planning work, A-E should anticipate and allow ten (10) 
working days for County review of each submittal required in Attachment 
A. 
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Amendment No. 1 
Contract Increase 

 
c. A-E shall meet on an as-needed basis as determined by County or at least 

once every four (4) weeks with County to review progress of work, 
adherence to progress schedule, coordination of work, scheduling of 
seminars, if needed, and to resolve any problems that may develop. 

 
d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 
County for concurrence. 

 
e. A-E shall complete all the work of Projects/Services and obtain all approvals 

by the County within the time frame indicated in Attachment A except A-E 
shall not be responsible for any delay beyond the control of A-E. 

 
f. In the event A-E fails to complete the work and obtain the approval of 

Director in the time allowed, County shall have the option of completing the 
work by its own forces or by contract with another firm.  The time allowed 
for A-E to complete the Projects/Services pursuant to this Contract shall be 
extended for delay caused by County in completing its work pursuant to this 
Contract which delay exceeds the agreed County review and/or approval 
time periods. 

 
1.3. Assistance by County STAFF 
 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection 
with the work of this Contract.  Said staff member's duties will consist of the giving 
of advice and consultations, assisting A-E in negotiations with other public 
agencies and private parties, miscellaneous items which in the judgment of A-E or 
County's staff warrant attention, and all other duties as may be described in 
Attachment A. 
 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to 
schedule, initiate and carry through to completion. 

  
1.4. Term and Maximum Compensation 

 
The term of this Contract is for three (3) years, commencing upon Board of 
Supervisor approval, with a maximum allowable compensation of one million 
dollars ($1,000,000), with the option to renew for two (2) additional years, with 
Board approval; except as permitted in Paragraph 1.5 below.  
 
The term of this Contract is for three (3) years, effective November 17, 2020, 
through November 16, 2023, effective with Board of Supervisor approval, for a 
MAXIMUM ALLOWABLE COMPENSATION OF ONE MILLION NINETY 
THOUSAND TWO HUNDRED ($1,090,200) DOLLARS, with the option to 
renew for two (2) additional years, with Board approval; except as permitted in 
Paragraph 1.5 below. 
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Amendment No. 3 
Contract Renewal 

(2 years) 

Amendment No. 2 
Contract Increase 

The term of this Contract is for three (3) years, effective November 17, 2020, 
through November 16, 2023, with Board of Supervisor approval, for a Maximum 
Allowable Compensation of One Million Two Hundred Thousand Dollars 
($1,200,000) Dollars, with the option to renew for two (2) additional years, with 
Board approval; except as permitted in Paragraph 1.5 below. 
 
The term of this Contract is renewed for two (2) years, from November 17, 2023 
through November 16, 2025, with a maximum allowable compensation of six 
hundred fifty thousand dollars ($650,000), except as permitted in Paragraph 1.5 
below. 
 

1.5. A-E Compensation and Extra Work 
 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be 
compensated in accordance with the following: 
 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined 
as changes in approved portions of the Projects/Services required by and ordered 
in writing by Director which changes constitute a change in or departure from said 
approved portions of Projects/Services) is not authorized, compensation including 
reimbursables shall be described and payable as stipulated in Fee Schedule, herein 
after referred to as “Attachment B”, attached hereto and incorporated herein by 
reference. 

 
1.5.3. Where extra work is authorized for Projects/Services: 
 

a. The amount for Extra Work shall be determined using Attachment B.  
Extra Work shall be required by and ordered in writing by Director. If this 
Contract is not approved by the Board of Supervisors, any change that 
increases the cumulative Contract price beyond $200,000 must be 
approved by the Board.  Extensions and increases in the Contract amount 
for services within the existing scope of work may be granted by the 
Director where the amount does not exceed 25 percent of the existing 
Contract price or $200,000, whichever is less. 
 

b. A-E's billing for the Extra Work shall include but not be limited to names 
of A-E's staff employed in the Extra Work, classification of employees and 
number of hours worked. 

 
1.5.4. For partial completion of work of Projects/Services followed by default on part of 

A-E: 
 
a. For failure to complete and secure approval of the first required submittal, 

there shall be no compensation. 
 
b. For failure to complete and secure approval of other authorized phases, A-

E shall, upon completion of Projects/Services by others, be entitled to 
receive compensation based on approved work of Projects/Services not to 
exceed the amounts specified in Attachment A for that particular submittal, 
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plus the reasonable value as determined by County of the non-approved 
work; provided, however, that if the cost to County to complete the 
contract exceeds the amount specified herein, A-E shall be liable to County 
for such excess costs attributable to A-E's breach of the Contract. 

 
2. LABOR 

 
2.1 Non-Employment of County Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-

time, regular employee of County in professional classifications of the same skills 
required for the performance of this Contract who is involved in this Project in a 
participatory status during the life of this Contract regardless of the assignments 
said employee may be given or the days or hours employee may work. 

 
2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees 

or agents, agents or employees of the County.  A-E shall be an independent 
contractor and shall have responsibility for and control over the details and means 
for performing the work, provided that A-E is in compliance with the terms of this 
Contract.  Anything in the Contract which may appear to give County the right to 
direct A-E as to the details of the performance of the work or to exercise a measure 
of control over A-E shall mean that A-E shall follow the desires of County, only 
in the results of the work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this Contract, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any 
subcontractors to engage in discrimination in employment of persons because of 
the race, religious creed, color, national origin, ancestry, physical disability, 
mental disability, medical condition, marital status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the 
penalties imposed for a violation of the California Labor Code. 

 
2.3 Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and 
regulations regarding the employment of aliens, and others and that all its 
employees performing work under this Contract meet the citizenship or alien status 
requirement set forth in Federal statutes and regulations.  A-E shall obtain, from 
all employees performing work hereunder, all verification and other 
documentation of employment eligibility status required by Federal or State 
statutes and regulations, including but not limited to, the Immigration Reform and 
Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as they 
may be hereafter amended.  A-E shall retain all such documentation for all covered 
employees for the period prescribed by the law. 
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2.4 Independent Contractor 
 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an 
independent contractor. 

 
2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for 

workers’ compensation or other fringe benefits of any kind through County. 
 

2.5 Conflict of Interest Contractor Personnel 
 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or 
conditions that could result in a conflict with the best interests of the County. This 
obligation shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-
tier contractors; and third parties associated with accomplishing work and 
Projects/Services hereunder. 

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent 

its employees or agents from: making, receiving, providing or offering gifts, 
entertainment, payments, loans or other considerations which could be deemed to 
appear to influence individuals to act contrary to the best interests of the County. 

 
2.6. Labor Code Notice 
 
2.6.1 All A-E and subcontractors must comply with the requirements of California 

Labor Code 1770 et seq. if the work performed is considered a “public works” 
under California Labor Code 1720 et seq.  A-E is encouraged to contact the 
California Department of Industrial Relations for clarification if the A-E is 
unsure if some or any of the work performed under this Contract qualifies as 
“public works”. 

3. INSURANCE 
 
3.1. Requirements and Endorsements 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase 
all required insurance at A-E’s expense, including all endorsements required 
herein, necessary to satisfy the County that the insurance provisions of this 
Contract have been complied with.  A-E agrees to keep such insurance coverage, 
Certificates of Insurance, and endorsements on deposit with the County during the 
entire term of this Contract.  The County reserves the right to request the 
declarations page showing all endorsements and a certified copy of the policy.  In 
addition, all subcontractors performing work on behalf of A-E pursuant to this 
Contract shall obtain insurance subject to the same terms and conditions as set 
forth herein for A-E. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E 
pursuant to this Contract shall be covered under A-E's insurance as an Additional 
Insured or maintain insurance subject to the same terms and conditions as set forth 
herein for A-E. A-E shall not allow subcontractors to work if subcontractors have 
less than the level of coverage required by County from A-E under this Contract. 
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It is the obligation of A-E to provide notice of the insurance requirements to every 
subcontractor and to receive proof of insurance prior to allowing any subcontractor 
to begin work. Such proof of insurance must be maintained by A-E through the 
entirety of this Contract for inspection by County representative(s) at any 
reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of 
Insurance. Any self-insured retention (SIR) in an amount in excess of Fifty 
Thousand Dollars ($50,000) shall specifically be approved by the County's Risk 
Manager, or designee, upon review of A-E's current audited financial report.  If 
A-E's SIR is approved, A-E, in addition to, and without limitation of, any other 
indemnity provision(s) in this Contract, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against 
any and all liability, claim, demand or suit resulting from A-E's, its agents, 
employee's or subcontractor's performance of this Contract, A-E shall 
defend the County at its sole cost and expense with counsel approved by 
Board of Supervisors against same; and 

 
2. A-E's duty to defend, as stated above, shall be absolute and irrespective of 

any duty to indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any 
and all actions to which the duty to defend stated above applies, and the 
A-E's SIR provision shall be interpreted as though the A-E was an insurer 
and the County was the insured. 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of 
this Contract, the County may terminate this Contract. 

A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a 
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial 
Size Category as determined by the most current edition of the Best's 
Key Rating Guide/Property-Casualty/United States or 
ambest.com).  It is preferred, but not mandatory, that the insurer be 
licensed to do business in the state of California (California Admitted 
Carrier).   
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, 
the CEO/Office of Risk Management retains the right to approve or 
reject a carrier after a review of the company's performance and 
financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide 

the minimum limits and coverage as set forth below: 

Coverage          Minimum Limits 
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Commercial General Liability $1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including coverage 
for owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 
Employers’ Liability Insurance $1,000,000 per occurrence 

 
Professional Liability $1,000,000 per claims made  

or per occurrence  
$2,000,000 aggregate 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on 

Insurance Services Office (ISO) form CG 00 01, or a substitute form 
providing liability coverage as broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form 

CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form 
providing liability coverage as broad. 

 
C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following 
endorsements, which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or 

CG 2033 or a form at least as broad naming the County of Orange, 
and its respective elected and appointed officials, officers, 
employees and agents as Additional Insureds, or provide blanket 
coverage, which will state AS REQUIRED BY WRITTEN 
AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 
01 0413, or a form at least as broad evidencing that A-E’s  
insurance is primary and any insurance or self-insurance 
maintained by the County of Orange shall be excess and non-
contributing. 

 
2. The Workers’ Compensation policy shall contain a waiver of 

subrogation endorsement waiving all rights of subrogation against the 
County of Orange, and its respective elected and appointed officials, 
officers, employees and agents, or provide blanket coverage, which 
will state AS REQUIRED BY WRITTEN AGREEMENT. 

 
3. All insurance policies required by this Contract shall waive all rights 

of subrogation against the County of Orange, its elected and appointed 
officials, officers, employees and agents when acting within the scope 
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of their appointment or employment. 
 
4. A-E shall notify County in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and 
provide a copy of the cancellation notice to County.  Failure to provide 
written notice of cancellation may constitute a material breach of the 
Contract, upon which the County may suspend or terminate this 
Contract. 
 

5. If A-E’s Professional Liability policy is a claims-made policy, A-E 
shall agree to maintain professional liability coverage for two (2) years 
following completion of Contract. 

 
6. The Commercial General Liability policy shall contain a severability 

of interests clause (standard in the ISO CG 001 policy). 
 
7. Insurance certificates should be forwarded to the agency/department 

address listed on the solicitation. 
 
8. If the A-E fails to provide the insurance certificates and endorsements 

within seven (7) days of notification by CEO/Purchasing or the 
agency/department purchasing division, award may be made to the 
next qualified vendor. 

 
9. County expressly retains the right to require A-E to increase or 

decrease insurance of any of the above insurance types throughout the 
term of this Contract.  Any increase or decrease in insurance will be as 
deemed by County of Orange Risk Manager as appropriate to 
adequately protect County. 

 
10. County shall notify A-E in writing of changes in the insurance 

requirements.  If A-E does not deposit copies of acceptable Certificates 
of Insurance and endorsements with County incorporating such 
changes within thirty (30) days of receipt of such notice, this Contract 
may be in breach without further notice to A-E, and County shall be 
entitled to all legal remedies. 

 
11. The procuring of such required policy or policies of insurance shall not 

be construed to limit A-E's liability hereunder nor to fulfill the 
indemnification provisions and requirements of this Contract, nor act 
in any way to reduce the policy coverage and limits available from the 
insurer. 

 
4. INDEMNITY/COMPLIANCE 

 
4.1. Indemnification 

 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and 

hold harmless, the County, and its respective agents, officers, and employees 
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from employer sanctions and any other liability which may be assessed 
against A-E or the County or both in connection with any alleged violation 
of any Federal or State statutes or regulations pertaining to the eligibility for 
employment of any persons performing work under this Contract. 
 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully 
checked prior to submission.  A-E understands that County's checking is 
discretionary, and A-E shall not assume that County will discover errors and/or 
omissions.  If County discovers any errors or omissions prior to approving A-E's 
Projects/Services, the Projects/Services will be returned to A-E for correction.  
Should County or others discover errors or omissions in the work submitted by 
A-E after County's approval thereof, County's approval of A-E's Projects/Services 
shall not be used as a defense by A-E. 

 
4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, 

and hold the County of Orange, and its respective elected and appointed 
officials, officers, employees, agents and those special districts and agencies 
which County’s Board of Supervisors acts as the governing Board (“County 
Indemnitees”) harmless from any claims, demands or liability of any kind or 
nature, including but not limited to personal injury or property damage, 
arising out of, pertaining to, or relating to the negligence, recklessness, or 
willful misconduct of the A-E.  If judgment is entered against A-E and County 
by a court of competent jurisdiction because of the concurrent active 
negligence of A-E and County or County Indemnitees, A-E and County agree 
that liability will be apportioned as determined by the court.  Neither party 
shall request a jury apportionment.  Notwithstanding anything stated above, 
nothing contained herein shall relieve A-E of any insurance requirements or 
obligations created elsewhere in this Contract. 

 
4.2 Bills and Liens 

 
A-E shall pay promptly all indebtedness for labor, materials and equipment used 
in performance of the work. A-E shall not permit any lien or charge to attach to 
the work or the premises, but if any does so attach, A-E shall promptly procure 
its release and, in accordance with the requirements of the indemnification 
paragraph above, indemnify, defend, and hold County harmless and be 
responsible for payment of all costs, damages, penalties and expenses arising 
from or related thereto. 

 
4.3 Compliance with Laws 

 
4.3.1 A-E represents and agrees that services to be provided under this Contract shall 

fully comply, at A-E’s expense, with all standards, laws, statutes, restrictions, 
ordinances, requirements, and regulations (collectively “laws”), including, but not 
limited to those issued by County in its governmental capacity and all other laws 
applicable to the Projects/Services at the time Projects/Services are provided to 
and accepted by County. 

 
4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and 

Attachment H



County of Orange, OC Public Works                                                                                                                                            MA-080-21010489 
AECOM Technical Services, Inc. 

C031698   Page 11 of 37 

pursuant to the requirements of the indemnification paragraph above, A-E agrees 
that it shall defend, indemnify and hold County and County Indemnitees 
harmless from all liability, damages, costs and expenses arising from or 
related to a violation of such laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall 

have the right to terminate this Contract upon ten (10) days written notice prior to 
the effective day of termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this Contract, which work has been reduced to plans 
or other documents, shall be made available to County. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and 

without cause, terminate this Contract in whole or in part, upon not less than seven 
(7) calendar days’ written notice to the A-E.  Such termination shall be effected 
by delivery to the A-E of a notice of termination specifying the effective date of 
the termination and the extent of the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with 
any other direction as may be specified in the notice or as provided subsequently 
by County. 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the 
termination, and such payment shall be the A-E’s sole remedy under this Contract.   
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 
consequential damages, or other damages of any sort as a result of a termination 
or partial termination under this Paragraph. 
 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the 
date of and to the extent specified in a notice of termination, and shall require 
subcontractors to insert the same condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 

 
The failure of the A-E to comply with any of the provisions, covenants or 
conditions of this Contract shall be a material breach of this Contract. In such 
event, in addition to any other remedies available at law, in equity, or otherwise 
specified in this Contract, the County may: 
 
a. afford the A-E written notice of the breach and ten (10) calendar days or such 
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shorter time that may be specified in this Contract within which to cure the 
breach;  

 
b. discontinue payment to the A-E for and during the period in which the A-E is 

in breach; and 
 
c. offset those monies disallowed pursuant to the above, against any monies 

billed by the A-E but yet unpaid by the County. 
 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of 
this Contract should fail to conform to the specifications therein within one (1) 
calendar year from the County’s acceptance of the equipment or service, or any 
performance period specifically specified within the specifications or Contract, 
whichever is greater, the County may reject same, and it shall become the duty of 
the A-E to reclaim and remove the items without expense to the County and to 
immediately replace all such rejected equipment or service with others conforming 
to such specifications, provided that should the A-E fail, neglect or refuse to do so 
within one hundred and twenty (120) calendar days, the County shall have the 
right to purchase on the open market a corresponding quantity of any such 
equipment or service and to deduct from any monies due or that may thereafter 
become due to the A-E the difference between the price specified in this Contract 
and the actual cost to the County. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any 

equipment or service, the same conditions as to the rights of the County to 
purchase on the open market and to reimbursement set forth above shall apply, 
except as otherwise provided in this Contract.  

 
5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason 

of the default or breach by the A-E, any loss or damage sustained by the County 
in procuring any equipment or service which the A-E agreed to supply under this 
Contract shall be borne and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this Contract, 

including, but not limited to not providing enough properly skilled workers or 
proper materials, persistently disregarding laws and or ordinances, not proceeding 
with the Projects/Services as agreed to herein, or otherwise substantially violating 
any provision of this Contract. 

 
5.4.5 Orderly Termination:  Upon termination of this Contract for any reason, each 

Party shall assist the other Party in transferring all assets, tangible and intangible, 
as may be necessary for the orderly, non-disruptive business continuation of each 
Party, including all data and any unfinished, preliminary or draft documents.  Each 
Party shall promptly return to the other Party all papers, materials, and other 
properties of the other held by each for purposes of performance of this Contract. 

 
5.4.6 The right of either party to terminate this Contract hereunder shall not be affected 
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in any way by its waiver of or failure to take action with respect to any previous 
default. 

 
6. MISCELLANEOUS 

 
6.1 Laws to be Observed 

 
A-E is assumed to be familiar with and, at all times, shall observe and comply with 
all federal, state and local laws, ordinances and regulations in any manner affecting 
the conduct of the Projects/Services. 

 
6.2 Award of Construction Contract and Other Future Contracts 

 
A-E is hereby informed that provisions of the Public Contract Code, the Political 
Reform Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as 
an impermissible conflict of interest, the award of a contract for the construction 
of the project(s) on which A-E performed architectural-engineering services under 
this A-E Contract.  A-E is hereby informed that these statutes and regulations could 
also prohibit the award to A-E of design or other contracts on future phases related 
to tasks performed by A-E under this Contract.  This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-
engineering tasks under this Contract. 

 
6.3 Amendments 

 
No alteration or variation of the terms of this Contract shall be valid unless made 
in writing and signed by the parties; no oral understanding or agreement not 
incorporated herein shall be binding on either of the parties; and no exceptions, 
alternatives, substitutes or revisions are valid or binding on County unless 
authorized by County in writing. 

6.4 Successors and Assigns 
 
The terms and provisions of this Contract shall be binding upon and inure to the 
benefit of the parties hereto and their successors and assigns. 

 
6.5 Entirety 

 
This Contract contains the entire agreement between the parties with respect to the 
matters provided for herein. 

 
6.6 Severability 

 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, 
or unenforceable by a court of competent jurisdiction, the remainder of this 
Contract shall be given effect to the fullest extent reasonably possible. 

 
6.7 Binding Obligation 

 
The Parties to this Contract represent and warrant that this Contract has been duly 
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authorized and executed and constitutes the legally binding obligation of their 
respective organization or entity enforceable in accordance with its terms. 

 
6.8 Governing Law and Venue 

 
6.8.1 This Contract has been negotiated and executed in the State of California and shall 

be governed by and construed under the laws of the State of California.  In the 
event of any legal action to enforce or interpret this Contract, the sole and 
exclusive venue shall be a court of competent jurisdiction located in Orange 
County, California,  and the Parties hereto agree to and do hereby submit to the 
jurisdiction of such court, notwithstanding Code of Civil Procedure, Section 394. 

 
6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing 
business within Orange County from the time of solicitation of work, through the 
period when all Projects/Services under this Contract is completed and continuing 
until the expiration of any applicable limitations period. 
 

6.9 Intentionally Omitted 
 

6.10 Ownership of Documents 
 

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, 
specifications, proposals, sketches, diagrams and calculations, prepared by A-E 
and/or anyone acting under the supervision of A-E pursuant to this Contract, shall 
become the property of County upon preparation by A-E and may be used by the 
County as it may require without additional cost to the County. 

 
6.10.2 A-E, at County’s direction and upon County’s request, shall transmit and convey 

to County all such data described in Section 6.10.1 above, in native format and 
regardless of whether such data constitutes a draft, preliminary, or final document 
within three (3) business days.  Failure by A-E to promptly comply with such 
direction and request by County shall constitute a material breach of A-E’s 
responsibilities under this Contract. 

 
6.10.3 County shall not be limited in any way to its use thereof at any time, including the 

release of this data to third parties.  A-E shall be held harmless for release of such 
data as may be prepared or created under this Contract to any third party.  If A-E 
and/or anyone acting under the supervision of A-E should later desire to use any 
of the data prepared in connection with this Contract, A-E shall first obtain the 
written approval of County. 

 
6.11 Confidentiality 

 
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, 

and all written or other information submitted to A-E in connection with the 
performance of this Contract shall be held confidential by A-E and/or anyone 
acting under the supervision of A-E and shall not, without the prior written consent 
of County, be used for any purposes other than the performance of the 
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Projects/Services described in Attachment A, nor be disclosed to any person, 
partnership, company, corporation or agency, not connected with the performance 
of the Projects/Services. 

 
6.11.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 
 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name 
or insignia, photographs of the work, or any other publicity pertaining to the work 
in any magazine, trade paper, newspaper, or other medium without the express 
written consent of County. 

 
 

6.12 Publication 
 

6.12.1 No copies of sketches, schedules, written documents, computer based data, 
photographs, maps or graphs, including graphic art work, resulting from 
performance or prepared in connection with this Contract, are to be released by A-
E and/or anyone acting under the supervision of A-E to any person, partnership, 
company, corporation, or agency, without prior written approval by the County, 
except as necessary for the performance of the services of this Contract.  All press 
contacts, including graphic display information to be published in newspapers, 
magazines, etc., are to be administered only after County approval. 

 
6.12.2 The A-E agrees that it will not issue any news releases or make any contact with 

the media in connection with either the award of this Contract or any subsequent 
amendment of, or effort under this Contract. A-E must first obtain review and 
approval of said media contact from the County through the County’s Project 
Manager.  Any requests for interviews or information received by the media 
should be referred directly to the County.  A-E’s are not authorized to serve as a 
media spokespersons for County projects without first obtaining permission from 
the County Project Manager. 

 
6.13 Records and Audit/Inspections 

 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants 

employed by A-E in the performance of this Contract.  
 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or 
authorized State or Federal agencies or any duly authorized representative to have 
the right to access, examine, audit, excerpt, copy or transcribe any pertinent 
transaction, activity, time cards or other records relating to this Contract. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial 

records and proprietary data for a period of three (3) years after termination or 
completion of the Contract or until resolution of any claim or dispute between the 
Parties, whichever is later. 

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall 
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Amendment No. 3 
Update Contact 

Information 

be forwarded within a reasonable period of time not to exceed sixty (60) days to 
its successor in interest or surviving entity in a merger or acquisition, or, in the 
event of liquidation, to County. 

 
6.14 Notices 

 
6.14.1 Any and all notices, requests, demands and other communications contemplated, 

called for, permitted, or required to be given hereunder shall be in writing, except 
through the course of the Parties’ project managers’ routine exchange of 
information and cooperation during the Projects/Services. 
 

6.14.2 Any written communications shall be deemed to have been duly given upon actual 
in-person delivery, if delivery is by direct hand, or upon delivery on the actual day 
of receipt, or no greater than four (4) calendar days after being mailed by U. S. 
certified or registered mail, return receipt requested, postage prepaid, whichever 
occurs first.  The date of mailing shall count as the first day. 

 
6.14.3 All communications shall be addressed to the appropriate party at the address 

stated herein or such other address as the parties hereto may designate by written 
notice from time to time in the manner aforesaid. 

 
For A-E: AECOM Technical Services, Inc. 

999 Town and Country Road 
Orange, CA 92868 
Attn: Jimmy Medellin 
Phone: 714-567-2441 
E-mail: jimmy.medellin@aecom.com 

 
  For County: OC Public Works / Infrastructure Programs 
   601 N. Ross St.  
   Santa Ana, CA 92701 
   Attn: Tim Nguyen 
   Phone: 714-245-4517 
   E-mail: Tim.Nguyen@ocpw.ocgov.com 
 
   Attn: Ashley Penalver 
   Phone: 714-647-3996 
   E-mail: Ashley.Penalver@ocpw.ocgov.com 
 
  cc: OC Public Works Procurement Services 
   601 N. Ross St. 
   Santa Ana, CA 92701 
   Attn:   Daisy Corona 
   Phone: 714-667-9643 
   E-mail: Daisy.Corona@ocpw.ocgov.com 
 

6.15 Attorney's Fees 
 
In any action or proceeding to enforce or interpret any provision of this Contract, 
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or where any provision hereof is validly asserted as a defense, each party shall bear 
its own attorney’s fees, costs and expenses. 

 
6.16 Interpretation 

 
6.16.1 Contract has been negotiated at arm's length and between persons sophisticated 

and knowledgeable in the matters dealt with in this Contract. 
 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable 
independent legal counsel of their own choosing or has knowingly declined to seek 
such counsel despite having the opportunity to do so. 

 
6.16.3 Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Contract by any other Party hereto or by any person 
representing them, or both. 

 
6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or 

legal decision that would require interpretation of any ambiguities in this Contract 
against the Party that has drafted it is not applicable and is waived. 
 

6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect 
the purpose of the Parties and this Contract. 
 

6.17 Headings 
 
The various headings and numbers herein, the grouping of provisions of this 
Contract into separate clauses and paragraphs, and the organization hereof are for 
the purpose of convenience only and shall not limit or otherwise affect the meaning 
hereof. 

 
6.18 Acceptance 

 
Unless otherwise agreed to in writing by County acceptance shall not be deemed 
complete unless in writing and until all the services have actually been received, 
inspected, and tested to the satisfaction of County. 
 

6.19 Changes 
 
A-E shall make no changes in the work or perform any additional work without 
the County’s specific written approval. 
 

6.20 Assignment 
 
The terms, covenants, and conditions contained herein shall apply to and bind the 
heirs, successors, executors, administrators and assigns of the parties.  
Furthermore, neither the performance of this Contract nor any portion thereof may 
be assigned or sub-contracted by A-E, by any means whatsoever including but not 
limited to acquisition by merger, without the express written consent of County.  
Any attempt by A-E to assign or sub-contract the performance or any portion 
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thereof of this Contract without the express written consent of County shall be 
invalid and shall constitute a breach of this Contract. 

 
6.21 Changes in Ownership 

 
A-E agrees that if there is a change or transfer in ownership, including but not 
limited to merger by acquisition, of A-E’s business prior to completion of this 
Contract, the new owners shall be required under terms of sale or other transfer to 
assume A-E’s duties and obligations contained in this Contract and to obtain the 
written approval of County of such merger or acquisition, and complete the 
obligations and duties contained in the Contract to the satisfaction of County.  A-
E agrees to pay, or credit toward future work, County’s costs associated with 
processing the merger or acquisition. 

 
6.22 Force Majeure 

 
A-E shall not be assessed with damages or unsatisfactory performance penalties 
during any delay beyond the time named for the performance of this Contract 
caused by any act of God, war, civil disorder, employment strike or other cause 
beyond its reasonable control, provided A-E gives written notice of the cause of 
the delay to County within thirty-six (36) hours of the start of the delay and A-E 
avails himself of any available remedies. 

 
6.23 Calendar Days 

 
Any reference to the word “day” or “days” herein means calendar day or calendar 
days, respectively, unless otherwise expressly provided. 

 
6.24 Title to Data 

 
6.24.1 All materials, documents, data or information obtained from the County data files 

or any County medium furnished to the A-E in the performance of this Contract, 
will at all times remain the property of the County.  Such data or information may 
not be used or copied for direct or indirect use by the A-E after completion or 
termination of this Contract without the express written consent of the County. 

 
6.24.2 All materials, documents, data or information, including copies furnished by 

County and loaned to A-E for his temporary use, must be returned to the County 
at the end of this Contract unless otherwise specified by the Director. 

 
6.25 Availability of Funds 

 
The obligation of County is subject to the availability of funds appropriated for 
this purpose, and nothing herein shall be construed as obligating the County to 
expend or as involving the County in any contract or other obligation for future 
payment of money in excess of appropriations authorized by law. 
 

6.26 Contingency of Funding 
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A-E acknowledges that funding or portions of funding for this Contract may also 
be contingent upon receipt of funds from, and/or appropriation of funds by, the 
State of California or other funding sources to County.  If such funding and/or 
appropriations are not forthcoming, or otherwise limited, County may immediately 
terminate or modify this CONTRACT without penalty. 
 

6.27 Contract Construction 
 
The parties acknowledge that each party and its counsel have reviewed this 
Contract and that the normal rule of construction to the effect that any ambiguities 
are to be resolved against the drafting party shall not be employed in the 
interpretation of this Contract or any amendment or exhibits hereto. 

 
 

6.28 Conflicts of Interest 
 

6.28.1 A-E or its employees may be subject to the provisions of the California Political 
Reform Act of 1974 (the “Act”), which (1) requires such persons to disclose any 
financial interest that may be materially affected by services provided under this 
Contract, (2) prohibits such persons from making, or participating in making, 
decisions that could reasonably affect such interest; and (3) may require the filing 
a Statement of Economic Interest (Form 700). 

 
6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to 

do so shall constitute a material breach and is grounds for immediate termination 
of this Contract by County.   Pursuant to Section 4.3 “Indemnification”, A-E shall 
indemnify and hold harmless County for any and all claims for damages resulting 
from Contractor’s violation of this Section. 

 
6.29 Usage 

 
No guarantee is given by the COUNTY to A-E regarding usage of this Contract.  
The A-E agrees to supply services requested, as needed by the County of Orange, 
at prices listed in the Contract, regardless of quantity requested. 

6.30 Cooperative Agreement 
 
6.30.1 The provisions and pricing of this Contract will be extended to other California local or 

state governmental entities.  Governmental entities wishing to use this Contract will be 
responsible for issuing their own purchase documents/price agreements, providing for 
their own acceptance, and making any subsequent payments.  Contractor shall be required 
to include in any Contract entered into with another agency or entity that is entered into 
as an extension of this Contract a Contract clause that will hold harmless the County of 
Orange from all claims, demands, actions or causes of actions of every kind resulting 
directly or indirectly, arising out of, or in any way connected with the use of this 
contract.   Failure to do so will be considered a material breach of this Contract and 
grounds for immediate Contract termination. The cooperative entities are responsible for 
obtaining all certificates of insurance and bonds required.  The Contractor is responsible 
for providing each cooperative entity a copy of the Contract upon request by the 
cooperative entity.  The County of Orange makes no guarantee of usage by other users of 
this Contract.  
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6.30.2 The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an 
annual basis to the County, at the County’s request. 
 

6.31 Wage Rates 
 

Contractor shall post a copy of the wage rates at the job site and shall pay the 
adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 
1773 of the Labor Code of the State of California, the Board of Supervisors has 
obtained the general prevailing rate of per diem wages and the general prevailing 
rate for holiday and overtime work in this locality for each craft, classification, or 
type of workman needed to execute this Contract from the Director of the 
Department of Industrial Relations. These rates are on file with the Clerk of the 
Board of Supervisors. Copies may be obtained at cost at the office of County's OC 
Public Works/OC Facilities & Asset Management/A&E Project Management or 
visit the website of the Department of Industrial Relations, Prevailing Wage Unit 
at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the provisions 
of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 
 

6.32 Apprenticeship Requirements 
 

The Contractor shall comply with Section 230.1(A), California Code of 
Regulations as required by the Department of Industrial Relations, Division of 
Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship 
Committee of the craft or trade in the area of the site. 
 

6.33 Registration of Contractor 
 

All contractors and subcontractors must comply with the requirements of Labor 
Code Section 1771.1(a), pertaining to registration of contractors pursuant to 
Section 1725.5. Bids cannot be accepted from unregistered contractors except as 
provided in Section 1771.1. This project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations. After award of the 
contract, Contractor and each Subcontractor shall furnish electronic payroll 
records directly to the Labor Commissioner in the manner specified in Labor Code 
Section 1771.4. 
 

6.34 Payroll Records 
 
6.34.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor 

Code Section 1776. Such compliance includes the obligation to furnish the records 
specified in Section 1776 directly to the Labor Commissioner in an electronic 
format, or other format as specified by the Commissioner, in the manner provided 
by Labor Code Section 1771.4. 
 

6.34.2 The requirements of Labor Code Section 1776 provide, in summary: 
 

Contractor and any Subcontractor(s) performing any portion of the work under 
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this Contract shall keep an accurate record, showing the name, address, social 
security number, work classification, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by Contractor or any 
Subcontractor(s) in connection with the work. 

 
6.34.3 Each payroll record shall contain or be verified by a written declaration that it is 

made under penalty of perjury, stating both of the following: 
 

a. The information contained in the payroll record is true and correct. 
 

b. The employer has complied with the requirements of Labor Code Sections 1771, 
1811, and 1815 for any work performed by his or her employees in connection with 
the Contract. 

 
6.34.4 The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776. 
 
6.34.5 Contractor shall inform County of the location of the payroll records, including 

the street address, city and county, and shall, within five working days, provide a 
notice of any change of location and address of the records. 

 
6.34.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall 

have 10 days in which to provide a certified copy of the payroll records subsequent 
to receipt of a written notice requesting the records described herein. In the event 
that Contractor or any Subcontractor fails to comply within the 10-day period, he 
or she shall, as a penalty to County, forfeit $100, or a higher amount as provided 
by Section 1776, for each calendar day, or portion thereof, for each worker to 
whom the noncompliance pertains, until strict compliance is effectuated. 
Contractor acknowledges that, without limitation as to other remedies of 
enforcement available to County, upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
California Department of Industrial Relations, such penalties shall be withheld 
from progress payments then due Contractor. Contractor is not subject to a penalty 
assessment pursuant to this section due to the failure of a subcontractor to comply 
with this section. 

 
6.34.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor 

Code Sections 1771 et seq. and shall pay workers employed on the Contract not 
less than the general prevailing rates of per diem wages and holiday and overtime 
wages as determined by the Director of Industrial Relations. Contractor shall post 
a copy of these wage rates at the job site for each craft, classification, or type of 
worker needed in the performance of this Contract, as well as any additional job 
site notices required by Labor Code Section 1771.4(b). Copies of these rates are 
on file at the principal office of County’s representative, or may be obtained from 
the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s 
website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any 
Subcontractor(s) shall not pay less than the higher of these rates or the rates 
determined by the United States Department of Labor. 
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6.35 Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal 
week's work. Pursuant to Section 1813 of the Labor Code of the State of 
California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 
for each worker employed in the execution of this Contract by the Contractor or 
by any subcontractor for each calendar day during which such worker is required 
or permitted to work more than the legal day's or week's work, except that work 
performed by employees of said Contractor and subcontractors in excess of the 
legal limit shall be permitted without the foregoing penalty upon the payment of 
compensation to the workers for all hours worked in excess of eight hours per day 
of not less than 1-1/2 times the basic rate of pay. 
 
 

6.36 Apprentices  
 
6.36.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar 

amount greater than or a number of working days greater than that specified in 
Labor Code Section 1777.5, this Contract is governed by the provisions of Labor 
Code Section 1777.5. It shall be the responsibility of the Contractor to ensure 
compliance with this Article and with Labor Code Section 1777.5 for all 
apprenticeable occupations. 
 

6.36.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 
indicated above, the Contractor and any subcontractors under him employing 
workers in any apprenticeable craft or trade in performing any work under this 
Contract shall apply to the applicable joint apprenticeship committee for a 
certificate approving the Contractor or subcontractor under the applicable 
apprenticeship standards and fixing the ratio of apprentices to journeymen 
employed in performing the work. 
 

6.36.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 
indicated above, he Contractor and any subcontractor under him may be required 
to make contributions to the apprenticeship program. 

 
6.36.4 The Contractor and all subcontractors under him shall comply with Labor Code 

Section 1777.6 which Section forbids certain discriminatory practices in the 
employment of apprentices. 
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Amendment No. 3 
Added OC Flood 
Control District 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures:  
 AECOM TECHNICAL SERVICES, INC., 
 a California Corporation, 

  

Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California; and, 

COUNTY OF ORANGE FLOOD CONTROL 
DISTRICT, a body corporate and politic, 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By:_________________________ 

 
Print Name:__________________ 
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ATTACHMENT A 
SCOPE OF WORK 

I. INTRODUCTION 

OC Public Works on behalf of the County of Orange (County) requires supplemental 
professional services to meet workload demands and project scheduling commitments in 
relation to Architect/Engineer (A-E) Services for various projects.  A-E is defined as an 
Architect or Engineer for design and/or engineering of a project.  To supplement existing 
resources, County intends to issue On-Call Capital Improvement Project Support Services for 
use by Orange County on an "as-needed" basis.  No specified amount of work is guaranteed to 
A-E.  However, the amount of negotiated contracted work that will be required on an "as-
needed" basis shall not exceed (TBD).  
 

II. GENERAL DESCRIPTION OF SERVICES 

The A-E shall serve as lead of a design team that may include other construction design 
professionals working together to ensure that the original design is carried through to the 
finished product, with no alterations in materials or design that would lead to safety issues or 
compromise the quality of the building or building component.  Other team members who may 
be retained by the lead to support a project as a consultant may include but are not limited to 
landscape architects, lighting designers, data consultants, security consultants, controls 
engineers, commissioning consultants, traffic engineers, surveyors, estimators, special 
inspection, etc. 
 
The A-E shall be responsible for the preparation of comprehensive building assessments, 
designs, drawings, specifications, cost estimates, and reports within the scope of the Contract 
Task Order (CTO).  In the preparation of construction drawings and specification, the A-E shall 
also responsible for: 
 

A. Obtaining data by reviewing record drawings, visiting the site of the construction and 
by conferences with the User/Client and facility maintenance staff or by other actions 
as necessary to develop the design; 
 

B. Checking of shop drawings, submittals, materials and other data submitted by the 
Construction Contractor for approval; 
 

C. Furnishing consultation and advice to County to clarify the intent of the drawings and 
specifications and on questions that may arise during the construction of the project; 
 

D. Space planning, programming and code compliance review and upgrades; 
 

E. The meeting of submittal dates included in the Scope Statement of the Contract Task 
Order, including the work of consultants;  
 

F. Coordination with various agencies having authority of jurisdiction for planning 
services, entitlement, fire life safety, CEQA, ADA, etc.; 
 

G. Construction administration services, testing and commissioning; 
 

H. Close out services, as-built plans, material lists, project acceptance, etc. 
 

I. The coordination of the various elements of the design to assure compatibility of 
architectural, structural, electrical, mechanical/plumbing, and other design features; 
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J. Other services as specifically included in the Contract Task Order related to project 

Initiation, Planning/Design, Bid/Award, Construction and Closeout. 
 

III. CONTRACT TASK ORDER 

A-E shall be assigned work via a task order by COUNTY which shall subsequently be referred 
to as the “Contract Task Order” (hereinafter “CTO”).  A CTO for each project shall be developed 
by A-E in conjunction with COUNTY Project Management staff.  The County Project Manager 
shall manage all A-E’s work including monitoring the CTO work schedule, quality of 
deliverables, review of invoiced amounts, adherence to set budget, and internal review of 
submittal packages. A-E shall follow all requirements as outlined in the CTO; this general Scope 
of Work, the project specific Scope Statement, and the Architect-Engineer Guide (Rev July 
2018).  
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a 
specific list of deliverables for each task, schedule of work and cost to complete the work.  The 
schedule of work shall allow enough time for meetings with County Management staff to review 
the work progress, provide technical and policy direction, resolve problems and ensure 
adherence to the work completion schedule.  The CTO shall include a cover sheet provided by 
County Project Management staff with the appropriate signature blocks and contract 
information.  Once both Parties agree, and all Parties have signed the CTO, County Management 
staff shall provide A-E with a Notice to Proceed (NTP) to begin work.  A-E shall submit all 
plans, reports and other documents produced under the CTO to the assigned County Project 
Manager within the timeframe indicated in the CTO or as directed by County Project 
Management staff.   
 

IV. SCOPE OF WORK – ON-CALL CAPITAL IMPROVEMENT PROJECT SUPPORT SERVICES 
  

A. CIP PROJECT SUPPORT SERVICES: 

1. PERSONNEL REQUIREMENTS: 

A-E will be required to provide Project Managers preferably Project Management Institute 
(PMI) Certified with public sector capital improvement program experience and 
scheduling experience.  Project Managers may be required to be Civil Engineers licensed 
by the State of California. 

2. DESCRIPTION OF SERVICES (ACTIVITIES SHALL INCLUDE, BUT NOT LIMITED TO): 

Consultants must have experience, knowledge, and familiarity with Public Works Capital 
Improvement Program (CIP) related to Flood Control, Roads, Bridges, Traffic, 
Watersheds, Bikeways, Trails, Libraries and Parks.  Consultant will need to provide 
administrative, management and related services to coordinate scheduled activities and 
responsibilities in support of the CIP.  These services shall include, but are not limited to: 

a. Develop project scope, schedule and cost estimate; 

i. Cost Estimates shall range between Class 2 and Class 5 as defined by 
AACE International Recommended Practice No. 18R-97 

b. Develop project management workflows and processes 
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c. Oversee different types of project delivery methods (Construction Manager at 
Risk, Design-Bid-Build, Design-Build, Program Manager at Risk, Public Private 
Partnerships, Job Order Contracting, etc.); 

d. Negotiate Alternative Delivery Contracts (Design-Build, Construction Manager 
at Risk, etc.); 

e. Oversee and/or provide consultation on project delivery processes for federal 
funded projects; 

f. Facilitate grant compliance; 

g. Facilitate communications and Manage project stakeholders (County staff, State 
staff, City staff, Federal, State, utility agencies, project consultants, property 
owners, environmental regulatory agencies etc.); 

h. Manage CEQA and Regulatory Permit consultants facilitate negotiations with 
Regulatory Agencies; 

i. Develop cooperative/3rd party agreements; 

j. Conduct project conflict analysis; 

k. Prepare pre and post project renderings; 

l. Prepare constructability reviews; 

m. Attend/lead project meetings with County staff, A-E consultant staff, City staff, 
Regulators, and other Stakeholders; 

n. Develop project initiation and monitoring documents (i.e. project charter, scope 
of work, registers, project management plan, etc.);  

o. Develop and implement strategic communications plans; 

p. Coordinate/conduct kickoff meetings, public events and public outreach; 

q. Collaboration with project delivery team to secure right of way, regulatory 
permits and CEQA/NEPA; 

r. Analyze project quality and prepare risk matrix; 

s. Monitor and control project budgets and expenditures based on earned value 
analysis; 

t. Prioritize and rank capital projects through cost-benefit analysis; 

u. Conduct Independent Engineering Peer reviews; 

v. Conduct alternative analysis/value engineering studies; 

w. Prepare project Water Quality Management Plan (WQMP); 

x. Prepare project phasing/sequencing analysis; 

y. Server as the technical liaison to Executive Management; 
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z. Ability to manage projects utilizing County Project Information Management 
System; 

aa. Assist in development of Department standards, manuals, procedures and 
boilerplate documents; 

bb. Prepare Agenda Staff Report (ASR) for Board approval; 

cc. Collaboration with project delivery team to secure right of way, regulatory 
permits and CEQA/NEPA; 

dd. Provide public outreach services and coordination on public event; 

ee. Provide independent cost estimate for horizontal project (Road, bridges, flood and 
bikeway); 

ff. Provide labor compliance services for federally funded project; 

gg. Provide Quality Assurance (QA) services for CIP construction documents; 

hh. Provide WQMP and ESCP support services;  

ii. Provide Value Engineering (VE) services;  

jj. Provide other project management or CIP support duties as assigned. 

 
C. PROGRAMMING PROJECT SUPPORT: 

 
1. PERSONNEL REQUIREMENTS: 

A-E may be required to provide California licensed Civil Engineers with public sector 
capital improvement program experience. 

2. DESCRIPTION OF SERVICES (ACTIVITIES SHALL INCLUDE, BUT NOT LIMITED TO): 

Consultants must have experience, knowledge, and familiarity with Public Works Capital 
Improvement Program (CIP) related to Flood Control, Roads, Bridges, Traffic, 
Watersheds, Bikeways, Trails, Parks and Libraries.  Consultant will need to provide 
technical, administrative, management and related services to coordinate scheduled 
activities and responsibilities in support of the CIP.  These services shall include, but are 
not limited to: 

a. Identify projects for the County’s seven-year Roadway and Bikeway Capital 
Improvement Program (CIP) based on identified needs of the roadway system, 
traffic volumes, projections of future traffic, and available funding. 

b. Monitor and manage millions of dollars in various project funding sources such 
as gas taxes, senate bill-1, property taxes, bond funds, Federal, State and Measure 
M grant funds, Community Facilities District funds, developer funds, etc. 

c. Perform project research, identify projects, and prepare competitive grant 
applications to help fund environmental, engineering, right-of-way, construction 
and mitigation phases of various public works projects. 
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d. Ensure compliance of grant funded projects with Federal, State and local grant 
requirements to maintain funding eligibility such as securing Federal permits and 
clearances, California Transportation Commission and Federal Highways 
Administration project and funding approvals. 

e. Prepare annual senate bill-1 project list and annual expenditure submittal reports. 

f. Prepare annual Measure M eligibility requirements package including Board-
approved 7-year CIP, web-based Smart CIP, various eligibility checklists, 
Resolutions, pavement management plan submittals, etc. 

g. Provide technical support in preparing grant reimbursement packages. 

h. Administer Major Thoroughfare and Bridge (MT&B) Fee Programs approved by 
the Board for the collection and disbursement of developer impact fees to 
facilitate construction of eligible improvements. 

i. Process and determine developer eligibility for and transfer of program fee credits 
used by developers in lieu of payment of building permit fees.  

j. Coordinate with various cities participating in fee programs to forecast MT&B 
fees for planning purposes. Work with member participating cities in assessing 
current and future improvements that may require new projects or substitution of 
existing projects. 

k. Determine the amount of annual building permit fee adjustments based on Board-
approved guidelines. 

l. Perform calculation of project specific Disadvantaged Business Enterprises 
contract goals and coordinate submittal for review by the State.  

m. Prepare Project Programming Reports (PPRs) for road, flood, and bridge projects 
for capital improvement programming purposes and potentially for development 
of project reports. 

n. Prepare preliminary engineering plans and conduct engineering studies in support 
of the Project Programming Reports 

o. Research and identify Active Transportation Program (ATP) grant program 
candidate projects that can improve mobility and access for all road users, reduce 
crashes and injuries, and improve quality of life. 

p. Provide services in support of the preparation and updating of the county Active 
Transportation Plan 
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ATTACHMENT B 
COST/COMPENSATION 

I. COMPENSATION:  This is a time and materials Contract between County and A-E for On-Call 
Capital Improvement Project Support Services as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, 
overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be 
encountered in the execution of the services until acceptance, for risks connected with the services, 
and for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated 
as set forth herein below for work performed in accordance with the Scope of Work. County shall 
have no obligation to pay any sum in excess of the Total Contract Amount specified herein below 
unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the County 
Contract Terms and Conditions. 

II. PRICING:   Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as 
follows: 

 
A. Classification Rates: 
 

AECOM TECHNICAL SERVICES, INC. 

Classification Titles Hourly Rate  
Project Director (Principal-In-Charge) $320.00 
Senior Project Manager $250.00 
Project Manager $220.00 
Junior/Assistant Project Manager $190.00 
Construction Manager $280.00 
Estimator $180.00 
Scheduler $180.00 
Constructability Reviewer $200.00 
Admin Support/Doc. Control $100.00 
Engineer $115.00 
Labor compliance officer $150.00 
Senior Engineer $130.00 
Project Engineer $150.00 
Senior Project Engineer $170.00 
CADD/GIS $110.00 
Senior CADD/GIS $135.00 
Principal Engineer $280.00 
Field Technician $90.00 
Project Assistant $95.00 

 
 

*Subcontractor- Arellano Associates (Public Outreach) 

Classification Titles Hourly Rate  
Principal $320.32 
Ex. Vice President  $307.51 
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Senior Project Manager $230.63 
Project Manager $205.00 
Senior Project Coordinator $166.67 
Senior Creative Coordinator $166.57 
Project Coordinator $102.50 
Creative Coordinator $102.50 
Assistant Project Coordinator $80.66 

 
 

*Subcontractor- Bess Testlab (Utility Locating, Potholing) 

Classification Titles Hourly Rate  
Pothole Technician  $114.09  
GPR/ Locating Technician  $114.09  
Traffic Control Technician  $110.64  
Project Manager  $106.75  
Admin.  $94.19  

 
 

*Subcontractor- C Below (Utility Locating, Potholing) 

Classification Titles Hourly Rate  
Utility Locating Supervisor Tech  $185.00  
Utility Locating Assistant Tech  $140.00  
Mapping Technician  $220.00  
Potholing Crew (2 Technicians)  $535.00  
Traffic Control Supervisor  $185.00  
Traffic Control Flagman  $140.00  
Asphalt Hot Raker, Laborer, Spreader  $185.00  
Asphalt Hot Patch Shoveler  $140.00  
Cad Tech Drafter  $100.00  
Project Manager  $95.00  
Administration  $95.00  
Mobilization Single Tech  $115.00  
Mobilization Crew   $195.00  
Mobilization Potholing Crew  $250.00  

 

*Subcontractor- MIG, Inc. (Public Outreach, Grant Writing) 

Classification Titles Hourly Rate  
Grant Writing Principal  $215.00  
Public Outreach Principal  $210.00  
Senior Grant Writer  $195.00  
Equitable Engagement Director  $175.00  
Communications Director  $175.00  
Public Relations Director  $165.00  
Grant Writer  $165.00  
Senior Public Outreach Coordinator  $155.00  
Public Outreach Coordinator  $140.00  
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Public Outreach Associate  $135.00  
Graphic Designer  $125.00  
Project Assistant  $100.00  

 
 

*Subcontractor- On Point Land Surveying, Inc. (Surveying) 

Classification Titles Hourly Rate  
Drafter   $130.00  
Project Administrator  $185.00  
Professional Surveyor  $175.00  
Survey Crew  $270.00  
Office Calculations  $130.00  
Drafter   $130.00  

 

*Subcontractor- Paragon Partners (Public Outreach) 

Classification Titles Hourly Rate  
Project Manager $178.75 
Principal Acquisition/Relocation Agent  $115.66 
Senior Agent  $94.64 
Relocation Manager $105.16 
Title Manager $136.70 
Sr. Title Agent  $92.01 
Relocation Agent  $78.87 
GIS Manager  $115.66 
Project Coordinator  $71.08 
Administrator  $42.12 

 

*Subcontractor- PSOMAS (Surveying) 

Classification Titles Hourly Rate  
California LS Party Chief $180.54 
Certified Crew Chief $175.04 
Crew Chief $168.41 
Instrument Man $159.35 
Chain Man $157.48 
Apprentice G $125.98 
Apprentice  F $118.11 
Apprentice  E $108.66 
Apprentice  D $99.21 
Apprentice  C $88.19 
Apprentice  B $77.16 
Apprentice  A $66.14 
Project Director (Sr. Land Surveyor) $268.85 
Senior Project Manager (PLS) $168.04 
Project Manager (Project Surveyor) $144.75 
Jr./Asst. P.M. (Survey Assistant) $123.04 
Scheduler (Survey Coordinator) $90.42 
Project Coordinator  $71.08 
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Amendment No. 1 
Contract Increase 

Amendment No. 3 
Contract Renewal 

(2 years) 

Amendment No. 2 
Contract Increase 

 
*County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for 
convenience only. 
 
*Construction-related work performed under A-E service contracts may meet the definition of 
“public work” under Labor Code § 1720 et seq.  “Construction” includes work performed during 
the design and preconstruction phases of construction, including, but not limited to, inspection and 
land surveying work, and work performed during the postconstruction phases of construction, 
including, but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720.  Contracts 
for A-E services shall mandate that prevailing wages be paid where mandated by law. 

 
B. Total Contract Amount Shall Not Exceed:                      $1,000,000 

  
 Total Contract Amount Shall Not Exceed:                      $1,090,200 

 
 Total Contract Amount Shall Not Exceed:                      $1,200,000 

 
     Renewal Contract Amount Shall Not Exceed:                      $650,000 

 
 
 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this 
Contract.  All price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to or less 
than prices quoted to any other local, State or Federal government entity for services of equal or lesser 
scope. A-E agrees that no price increases shall be passed along to County during the term of this 
Contract not otherwise specified and provided for within this Contract. 

V. A-E’S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone 
communications and fax communications while on County sites during the performance of work and 
services under this Contract.   

VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in the Scope 
of Work but necessary for completion of the work and must be authorized in advance by the County 
Project Manager. A-E may be entitled to reimbursement for the following, upon prior approval by 
County: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase 
and costs have been approved in writing by the County Project Manager.   

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction 
rates have been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the 
County Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project 
Manager and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 
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of business within the Scope of Services of this Contract shall be based on the Internal 
Revenue Service Standard Mileage Rate in effect at the time.  Mileage between the A-E’s 
“Home Based” office location and County location, as well as mileage within County 
property will not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with 
them will not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 
communication devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. 
Receipts for reimbursable expenses must be submitted with all A-E invoices.  Invoices for 
reimbursable expenses without back-up receipts will not be paid. A-E is responsible for 
submitting reimbursable invoices in a format that is acceptable to the County. Reimbursable 
items shall be charged at cost. Any third-party or subcontractor services shall also be charged at 
cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been 
completed, to the address specified below.  Payment will be net thirty (30) days after receipt of an 
invoice in a format acceptable to the County, as applicable. Invoices shall be verified and approved by 
County and subject to routine processing requirements.  The responsibility for providing an acceptable 
invoice to County for payment rests with A-E.  Incomplete or incorrect invoices are not acceptable 
and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse the County 
for any monies paid to the A-E for goods or services not provided or when goods or services do not 
meet the Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items 
or services involved or billed under this Contract and shall not be construed as acceptance of any part 
of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice 
will have a unique number and will include the following information: 

A. A-E’s name and address 

B. A-E’s remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 

E. Contract number 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 
 

OC Public Works 
Attn:  Accounts Payable 
601 N. Ross St.  
Santa Ana, CA 92701 
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A-E has the option of receiving payment directly to their bank account via an Electronic Fund 
Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 
Electronic Remittance Advice with the payment details via email.  An email address will need to 
be provided to the County via an EFT Authorization Form.  To request a form, please contact the 
DPA. 
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 
 

Name Classification/Designation 
Years of 

Experience 

Licenses/Certifications 
(include license 

number) 

Sujan Punyamurthula, 
PE 

Project Director (PIC) 32 PE #62771 

Jimmy Medellin, PE, 
QSD 

Project Manager 19 PE #77250; QSD 
#77250 

Bryan Paine, PE Civil/Site Utilities 24 PE #64334 

Jesus Lopez, PE Civil/Site Utilities 31 PE #52517 

Gary Sjelin, PE, 
QSD/P 

Flood Control/Hydrology and 
Hydraulics 

40 PE #37218; QSD/P 
#23576 

Michael Smith, PE, 
PG 

Geotechnical 36 PE #42978; GE #2229 

Praveen Yerra, PE Geotechnical 15 PE #81209 

Hilton Yee, PE Roadway 27 PE #54757 

Greg Hefter, PE Roadway 33 PE #46655 

Mark Williams, 
CPSWQ, CPESC, 
QSD/P, IGP ToR 

Water Quality 41 QSD/P #00803 

Melad Hanna, PE Structures/Bridges 38 PE #42215 

Todd Dudley, PE, SE Structures/Bridges 39 PE #39514; SE #3796 

John Van Hoff, PE Traffic 37 PE #44382 

Jonathan Sipe, PE, 
QSD/P 

Constructability Reviews 15 PE #87155; QSD/P 
#26370 

Jerry Flores CEQA/NEPA Support 21 N/A 

Allen Randall, PE, EE Electrical 50 PE #9206 

Brendan Kempf, PLA, 
ASLA, SITES AP 

Parks 8 Landscape Architect 
CA #6249 

Matt Gollan, PE, PCI 
II, QSD, CCM 

Construction Manager 15 PE #81576; QSD 
#81576; PCI Level II; 
ACI Concrete Field 
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Technician – Level 1; 
Certified Construction 
Manager 

"Rod Holtman, PE, 
Env SP 

Construction Manager Construction 
Manager 

41 

Newton Armstrong, 
PE, QSD 

Construction Manager 26 PE #56367; QSD 
#56367 

Vernace Wong  Labor Compliance 19 N/A 

Cheryl Florido Labor Compliance 18 N/A 

Thuy Le Labor Compliance 39 N/A 

Lena Kordic  Parks 14 Certified Engineer, 
Serbia and Montenegro 

A-E understands that the personnel represented as assigned to the Contract must remain working on 
the Contract throughout the duration of the Contract unless otherwise requested or approved by the 
County.  Substitution or addition of A-E’s key personnel in any given category or classification shall 
be allowed only with prior written approval of the County’s Project Manager. Note: The written 
approval of substituted A-E Key Personnel is for departmental use only and shall not be used for 
auditing purposes outside OC Public Works or other County department.  

 
A-E may reserve the right to involve other A-E personnel, as their services are required.  The specific 
individuals will be assigned based on the need and timing of the service/classification required. 
Assignment of additional key personnel shall be subject to County Project Manager written approval. 
Note: The written approval of additional A-E Key Personnel is for departmental use only and shall 
not be used for auditing purposes outside OC Public Works or other County Department. County 
reserves the right to have any A-E personnel removed from providing services to County under this 
Contract. County is not required to provide any reason for the request for removal of any A-E 
personnel. 
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2. SUBCONTRACTOR(S) (IF APPLICABLE) 
 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only 
with prior written approval of the County Project Manager.  

 
Company Name & 

Address 
Contact Name and Telephone 

Number 
Project Function 

Arellano Associates Genoveva L. Arellano, 909-627-
2974 

Public Outreach 

Bess Testlab Donald Whitman, 909-510-5535 Utility Location 

C Below Jentsen Cadacio, 888-902-3569 
x218 

Utility Location 

MIG, Inc. Esmeralda Garcia, 626-744-9872 Public Outreach 

On Point Land Surveying, 
Inc. 

Shari Todd, 909-792-2221 Surveying 

Paragon Partners Cheryl DeMucci, 714-379-3376 
x105 

Right-of-Way 

Psomas Gregory A. Helmer, 619-961-
2818 

Surveying 
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