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This Contract Number MA-299-18010214 to provide Landfill Gas Services for South Region Landfills 
("Contract") is made and entered into upon execution of all necessary signatures between the County of Orange, 
a political subdivision of the State of California, by its OC Waste & Recycling (“County”) and Tetra Tech BAS, 
Inc. (“Contractor”), with a principal office located at 21700 Copley Drive Ste., 200 1360 Valley Vista Drive, 
Diamond Bar, CA  91765. County and Contractor are collectively referred to as “Parties.” 
 

RECITALS 
 
 WHEREAS, Contractor responded to a Request for Proposal (RFP) to provide Landfill Gas (LFG) 
Services for South Region Landfills (“Services”); and 
 
 WHEREAS, the County Board of Supervisors has authorized the County Procurement Officer or 
authorized Deputy to enter into this Contract with Contractor to provide the Services for a three-year period, with 
the option to renew the Contract for two additional one-year periods, increasing the monetary limit by $2,750,000 
each additional year, with excess funds to be carried over from year to year not to exceed the revised cumulative 
Contract total, effective October 1, 2017 through September 30, 2020, in an amount not to exceed $8,250,000; and 
 
 WHEREAS, Contractor agrees to provide Services as more specifically described in the Scope of Work, 
attached hereto as Attachment A and incorporated herein; and 
 
 WHEREAS, County agrees to pay Contractor the fees as further set forth in Cost/Compensation for 
Contractor Services, attached hereto as Attachment C and incorporated herein; and 
 
            WHEREAS, County now desires to renew the Contract, effective October 1, 2020 through September 30, 
2020, in and amount not to exceed $2,750,00; and 
 

           WHEREAS, County now desires to amend Article S of the County General Terms and Conditions, in 
its entirety, as follows and incorporated herein: 

 
Change of Ownership/Name, Litigation Status, Conflicts with County Interests: Contractor 
agrees that if there is a change or transfer in ownership of Contractor’s business prior to 
completion of this Contract, and the County agrees to an assignment of the Contract, the new 
owners shall be required under the terms of sale or other instruments of transfer to assume 
Contractor’s duties and obligations contained in this Contract and complete them to the 
satisfaction of the County. 
 
County reserves the right to immediately terminate the Contract in the event the County 
determines that the assignee is not qualified or is otherwise unacceptable to the County for the 
provision of services under the Contract.        
 
In addition, Contractor has the duty to notify the County in writing of any change in the 
Contractor’s status with respect to name changes that do not require an assignment of the 
Contract.  The Contractor is also obligated to notify the County in writing if the Contractor 
becomes a party to any litigation against the County, or a party to litigation that may reasonably 
affect the Contractor’s performance under the Contract, as well as any potential conflicts of 
interest between Contractor and County that may arise prior to or during the period of Contract 
performance. While Contractor will be required to provide this information without prompting 
from the County any time there is a change in Contractor’s name, conflict of interest or litigation 
status, Contractor must also provide an update to the County of its status in these areas whenever 
requested by the County.   
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The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict with County interests.  In addition to the Contractor, this obligation 
shall apply to the Contractor’s employees, agents, and subcontractors associated with the 
provision of goods and services provided under this Contract.  The Contractor’s efforts shall 
include, but not be limited to establishing rules and procedures preventing its employees, agents, 
and subcontractors from providing or offering gifts, entertainment, payments, loans or other 
considerations which could be deemed to influence or appear to influence County staff or elected 
officers in the performance of their duties; and 

 
WHEREAS, Contractor has confirmed in writing that they understand and are in compliance with the 

County’s Conflict of Interest Policy as stated in Article S herein; and 
 
WHEREAS, County desires to renew Contract effective October 1, 2021 through September 30, 2022 in 

an amount not to exceed $2,750,000; 
 

 NOW, THEREFORE, for and in consideration of the professional services and mutual promises to be 
performed for the County by the Contractor in connection with the Services and the compensation to be paid for 
such Services and mutual promises by the County, the Parties agree as follows: 

 
ARTICLES 

 
GENERAL TERMS AND CONDITIONS 
 

A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of California and shall 
be governed by and construed under the laws of the state of California. In the event of any legal action to enforce 
or interpret this Contract, the sole and exclusive venue shall be a court of competent jurisdiction located in Orange 
County, California, and the Parties hereto agree to and do hereby submit to the jurisdiction of such court, 
notwithstanding Code of Civil Procedure section 394.  Furthermore, the Parties specifically agree to waive any and 
all rights to request that an action be transferred for trial to another County. 

 
B. Entire Contract:  This Contract, its Attachments and Exhibits, when accepted by the Contractor either in writing 

or by the shipment of any article or other commencement of performance hereunder, contains the entire Contract 
between the Parties with respect to the matters herein and there are no restrictions, promises, warranties or 
undertakings other than those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or 
revisions are valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 
additional terms, conditions or supplemental Contracts by any County employee or agent, including but not limited 
to installers of software, shall not be valid or binding on County unless accepted in writing County’s Purchasing 
Agent or authorized designee, hereinafter “Purchasing Agent.” 

 
C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made in writing and 

signed by the Parties; no oral understanding or agreement not incorporated herein shall be binding on either of the 
Parties; and no exceptions, alternatives, substitutes or revisions are valid or binding on County unless authorized 
by County in writing. 

 
D.  Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state sales or use 

tax. 
 
E.   Delivery:  Time of delivery of services is of the essence in this Contract.  County reserves the right to refuse any 

services or to cancel all or any part of the services not conforming to applicable specifications, reports, samples or 
description, or services that do not conform to the prescribed statement of work.  Acceptance of any part of the 
services shall not bind County to accept future services, nor deprive it of the right to return documentation already 
accepted, at Contractor’s expense. Delivery shall not be deemed to be complete until all services have actually 
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been received and accepted in writing by County.   
 
F. Acceptance/Payment:  Unless otherwise agreed to in writing by County, 1) acceptance shall not be deemed 

complete unless in writing and until all the services have actually been received to the satisfaction of County, and 
2) payment shall be made in arrears after satisfactory acceptance. 

 
G. Warranty:  Contractor expressly warrants that the goods/services covered by this Contract are 1) free of liens or 

encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, and 3) fit for the 
particular purpose for which they are intended.  Acceptance of this order shall constitute an agreement upon 
Contractor’s part to indemnify, defend and hold County and its indemnities as identified in Article HH below, and 
as more fully described in Article HH, harmless from liability, loss, damage and expense, including reasonable 
counsel fees, incurred or sustained by County by reason of the failure of the goods/services to conform to such 
warranties, faulty work performance, negligent or unlawful acts, and non-compliance with any applicable state or 
federal codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) and the 
California Industrial Safety Act.  Such remedies shall be in addition to any other remedies provided by law. 

  
H.  Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in this Contract, 

Contractor shall be solely responsible for clearing the right to use any patented or copyrighted materials in the 
performance of this Contract.  Contractor warrants that any software as modified through services provided 
hereunder will not infringe upon or violate any patent, proprietary right, or trade secret right of any third party.  
Contractor agrees that, in accordance with the more specific requirement contained in Article HH below, it shall 
indemnify, defend and hold County and County Indemnities harmless from any and all such claims and be 
responsible for payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 
including, but not limited to, attorney’s fees, costs and expenses. 

 
I.  Assignment or Subcontracting:  The terms, covenants, and conditions contained herein shall apply to and bind 

the heirs, successors, executors, administrators and assigns of the Parties.  Furthermore, neither the performance 
of this Contract nor any portion thereof may be assigned or subcontracted by Contractor without the express 
written consent of County.  Any attempt by Contractor to assign or subcontract the performance or any portion 
thereof of this Contract without the express written consent of County shall be invalid and shall constitute a breach 
of this Contract. Notwithstanding the foregoing, the County hereby authorizes Contractor to use the services of 
subcontractors listed in Exhibit D, solely with respect to non-routine services. 

 
A.  Licensed Subcontractor:  Each subcontractor selected for the work shall be licensed in the State of 

California in the subcontractor's particular field. 
B. Transactions:  Transactions with subcontractor shall be made through Contractor except when in 

emergency situations Contractor is not readily available, in which case detailed instructions shall be 
transmitted to subcontractors directly. 

C. Responsibility:  Contractor shall be fully responsible to County for the acts and omissions of 
subcontractors and all persons directly or indirectly employed by them as Contractor is for Contractor's 
acts and omissions and of persons directly or indirectly employed by Contractor.  Contractor shall pay 
each subcontractor promptly the amount allowed Contractor on account of such subcontractor’s work to 
the extent of such subcontractor's interest therein. 

D. Contractual Relations:  Nothing contained in this Contract shall create any contractual relations between 
County and a subcontractor. 

 
 
J.  Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply with the 

requirements of Section 1735 of the California Labor Code and not engage nor permit any sub-Contractors to 
engage in discrimination in employment of persons because of the race, religious creed, color, national origin, 
ancestry, physical disability, mental disability, medical condition, marital status, or sex of such persons.  
Contractor acknowledges that a violation of this provision shall subject Contractor to all the penalties imposed for 
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a violation of Section 1720 et seq. of the California Labor Code. 
 
K. Termination:  In addition to any other remedies or rights it may have by law and as set forth in paragraphs 22-

24, County has the right to terminate this Contract without penalty immediately with cause or after 30 days’ written 
notice without cause, unless otherwise specified.  Cause shall be defined as any breach of Contract, any 
misrepresentation or fraud on the part of the Contractor.  Exercise by County of its right to terminate the Contract 
shall relieve County of all further obligations. 
 

L.  Consent to Breach Not Waiver:  No term or provision of this Contractor shall be deemed waived and no breach 
excused, unless such waiver or consent shall be in writing and signed by the party claimed to have waived or 
consented.  Any consent by any party to, or waiver of, a breach by the other, whether express or implied, shall not 
constitute consent to, waiver of, or excuse for any other different or subsequent breach. 
 

M. Remedies Not Exclusive:  The remedies for breach set forth in this Contract are cumulative as to one another and 
as to any other provided by law, rather than exclusive; and the expression of certain remedies in this Contract does 
not preclude resort by either party to any other remedies provided by law. 

 
N.  Independent Contractor:  Contractor shall be considered an independent Contractor and neither Contractor, its 

employees, nor anyone working under Contractor shall be considered an agent or an employee of County.  Neither 
Contractor, its employees, nor anyone working under Contractor, shall qualify for workers’ compensation or other 
fringe benefits of any kind through County.  

 
O. Performance:  Contractor shall perform all work under this Contract, taking necessary steps to perform the work 

to County’s satisfaction.  Contractor shall be responsible for the professional quality, technical assurance, timely 
completion and coordination of all documentation and other services furnished by the Contractor under this 
Contract.  Contractor shall perform all work diligently including those of County required in its governmental 
capacity, in connection with performance of the services; and, if permitted to subcontract, shall be fully responsible 
for all services performed by subcontractors. 

 
P.  Insurance Provision:  Prior to the provision of services under this Contract, the Contractor agrees to purchase all 

required insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy the 
County that the insurance provisions of this Contract have been complied with.  Contractor agrees to keep such 
insurance coverage, Certificates of Insurance, and endorsements on deposit with the County during the entire term 
of this Contract.  In addition, all subcontractors performing work on behalf of Contractor pursuant to this Contract 
shall obtain insurance subject to the same terms and conditions as set forth herein for Contractor. 

 
 Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant to this Contract 

shall be covered under Contractor’s insurance as an Additional Insured or maintain insurance subject to the same 
terms and conditions as set forth herein for Contractor.  Contractor shall not allow subcontractors to work if 
subcontractors have less than the level of coverage required by County from Contractor under this Contract.  It is 
the obligation of Contractor to provide notice of the insurance requirements to every subcontractor and to receive 
proof of insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be maintained 
by Contractor through the entirety of this Contract for inspection by County representative(s) at any reasonable 
time.  
 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. Any self-insured retention 
(SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall specifically be approved by the County’s 
Risk Manager, or authorized designee, upon review of Contractor’s current audited financial report. If Contractor’s 
SIR is approved, Contractor, in addition to, and without limitation of, any other indemnity provision(s) in this 
Contract, agrees to all of the following: 
1) In addition to the duty to indemnify and hold the County harmless against any and all liability, claim, demand 

or suit resulting from Contractor’s, its agents, employee’s or subcontractor’s performance of this Contract, 
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Contractor shall defend the County at its sole cost and expense with counsel approved by Board of Supervisors 
against same: and 

 
2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty to indemnify or hold 

harmless; and 
 
3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to which the duty to 

defend stated above applies, and the Contractor’s SIR provision shall be interpreted as though the Contractor 
was an insurer and the County was the insured. 

 
If the Contractor fails to maintain insurance acceptable to the County for the full term of this Contract, the County 
may terminate this Contract. 
 
Qualified Insurer 
 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- (Secure A.M. Best's 
Rating) and VIII (Financial Size Category as determined by the most current edition of the Best's Key Rating 
Guide/Property-Casualty/United States or ambest.com).  It is preferred, but not mandatory, that the insurer be 
licensed to do business in the state of California (California Admitted Carrier). 
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk Management retains 
the right to approve or reject a carrier after a review of the company's performance and financial ratings. 
 
The policy or policies of insurance maintained by the Contractor shall provide the minimum limits and coverage 
as set forth below: 
 

Coverage      Minimum Limits 
 
Commercial General Liability     $1,000,000 per occurrence  
        $2,000,000 aggregate 
 
Automobile Liability including coverage   $1,000,000 per occurrence 
for owned, non-owned and hired vehicles    
 
Workers Compensation     Statutory 
 
Employers Liability Insurance    $1,000,000 per occurrence 
 
Required Coverage Forms 
 
The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) form CG 00 01, 
or a substitute form providing liability coverage at least as broad. 
 
The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 0012, CA 00 20, or 
a substitute form providing coverage at least as broad. 
 
 
 
Required Endorsements 
 
The Commercial General Liability policy shall contain the following endorsements, which shall accompany the 
Certificate of Insurance: 
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1) An Additional Insured endorsement using ISO form CG 20 26 04 13 or a form at least as broad naming the 
County of Orange its elected and appointed officials, officers, agents and employees as Additional 
Insureds, or provided blanket coverage, which will state AS REQUIRES BY WRITTEN CONTRACT.  
 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at least as broad 
evidencing that the Contractor’s insurance is primary and any insurance or self-insurance by the County of 
Orange shall be excess and non-contributing. 

 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all rights of 
subrogation against the County of Orange, its elected and appointed officials, officers, agents and employees or 
provide blanket coverage, which will state AS REQUIRED BY WRITTEN CONTRACT. 
 
All insurance policies required by this Contract shall waive all rights of subrogation against the County of Orange, 
its elected and appointed officials, officers, agents and employees when acting within the scope of their 
appointment or employment. 
 
Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten (10) days for 
non-payment of premium and provide a copy of the cancellation notice to County.  Failure to provide written 
notice of cancellation may constitute a material breach of the Contract, upon which the County may suspend or 
terminate this Contract. 
 
The Commercial General Liability policy shall contain a severability of interests clause also known as a 
“separation of insureds” clause (standard in the ISO CG 0001 policy). 
 
Insurance certificates should be forwarded to the agency/department address listed on the solicitation. 
 
If the Contractor fails to provide the insurance certificates and endorsements within seven (7) days of notification 
by CEO/Purchasing or the agency/department purchasing division, award may be made to the next qualified 
vendor. 
 
County expressly retains the right to require Contractor to increase or decrease insurance of any of the above 
insurance types throughout the term of this Contract.  Any increase or decrease in insurance will be as deemed by 
County of Orange Risk Manager as appropriate to adequately protect County.  
 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor does not deposit 
copies of acceptable Certificates of Insurance and endorsements with County incorporating such changes within 
thirty (30) days of receipt of such notice, this Contract may be in breach without further notice to Contractor, and 
County shall be entitled to all legal remedies. 
 
The procuring of such required policy or policies of insurance shall not be construed to limit Contractor's liability 
hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor act in any way to 
reduce the policy coverage and limits available from the insurer. 
 

Q.  Bills and Liens:  Contractor shall pay promptly all indebtedness for professional services and material used in 
performance of the work.  Contractor shall not permit any lien or charge to attach to the work or the premises, but 
if any does so attach, Contractor shall promptly procure its release and, in accordance with the requirements of 
Article HH, indemnify, defend, and hold County harmless and be responsible for payment of all costs, damages, 
penalties and expenses related to or arising from or related thereto.  

R.  Changes:  Contractor shall make no changes in the work or perform any additional work without the County’s 
specific written approval. 

 
S.   Change of Ownership:  Contractor agrees that if there is a change or transfer in ownership of Contractor’s business 
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prior to completion of this Contract, the new owners shall be required under terms of sale or other transfer to 
assume Contractor’s duties and obligations contained in this Contract and complete them to the satisfaction of 
County. 

 
T.  Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory performance penalties 

during any delay beyond the time named for the performance of this Contract caused by any act of God, war, civil 
disorder, employment strike or other cause beyond its reasonable control, provided Contractor gives written notice 
of the cause of the delay to County within 36 (thirty-six) hours of the start of the delay and Contractor avails 
himself of any available remedies. 

 
U.  Confidentiality: Contractor agrees to maintain the confidentiality of all County and County-related records and 

information pursuant to all statutory laws relating to privacy and confidentiality that currently exist or exist at any 
time during the term of this Contract. All such records and information shall be considered confidential and kept 
confidential by Contractor and Contractor’s staff, agents and employees. 

 
V.  Compliance with Laws:  Contractor represents and warrants that services to be provided under this Contract shall 

fully comply, at Contractor’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and 
regulations (collectively “laws”), including, but not limited to those issued by County in its governmental capacity 
and all other laws applicable to the services at the time services are provided to and accepted by County. Contractor 
acknowledges that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 
of Article HH, Contractor agrees that it shall defend, indemnify and hold County and County Indemnitees harmless 
from all liability, damages, costs and expenses arising from or related to a violation of such laws. 
 

W.   Freight (F.O.B. Destination):  Contractor assumes full responsibility for all transportation, transportation 
scheduling, packing, handling, insurance, and other services associated with delivery of all products deemed 
necessary under this Contract. 

 
X.    Pricing:  The Contract pricing shall include full compensation for providing all required services in accordance 

with required specifications, or services as specified herein or when applicable, in the Scope of Work attached to 
this Contract, and no additional compensation will be allowed therefore, unless otherwise provided for in this 
Contract. 

 
Y.   Intentionally left blank. 

 
Z.  Terms and Conditions:  Contractor acknowledges that it has read and agrees to all terms and conditions included 

in this Contract. 
 

AA. Headings:  The various headings and numbers herein, the grouping of provisions of this Contract into separate 
clauses and paragraphs, and the organization hereof are for the purpose of convenience only and shall not limit or 
otherwise affect the meaning hereof. 
 

BB. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of competent 
jurisdiction to be invalid, void or unenforceable, the remainder of the provisions hereof shall remain in full force 
and effect and shall in no way be affected, impaired or invalidated thereby. 
 

CC.  Calendar Days:  Any reference to the word “day” or “days” herein shall mean calendar day or calendar days, 
respectively, unless otherwise expressly provided. 
 

DD.  Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, or where any 
provision hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, costs and expenses. 
 

EE.  Interpretation:  This Contract has been negotiated at arm’s length and between persons sophisticated and 
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knowledgeable in the matters dealt with in this Contract.  In addition, each party has been represented by 
experienced and knowledgeable independent legal counsel of their own choosing, or has knowingly declined to 
seek such counsel despite being encouraged and given the opportunity to do so.  Each party further acknowledges 
that they have not been influenced to any extent whatsoever in executing this Contract by any other party hereto 
or by any person representing them, or both.  Accordingly, any rule of law (including California Civil Code Section 
1654) or legal decision that would require interpretation of any ambiguities in this Contract against the party that 
has drafted it is not applicable and is waived.  The provisions of this Contract shall be interpreted in a reasonable 
manner to affect the purpose of the Parties and this Contract. 
 

FF.  Authority:  The Parties to this Contract represent and warrant that this Contract has been duly authorized and 
executed and constitutes the legally binding obligation of their respective organization or entity, enforceable in 
accordance with its terms. 
 

GG. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal and State 
statutes and regulations regarding the employment of aliens and others and that all its employees performing work 
under this Contract meet the citizenship or alien status requirement set forth in Federal statutes and regulations.  
The Contractor shall obtain, from all employees performing work hereunder, all verification and other 
documentation of employment eligibility status required by Federal or State statutes and regulations including, but 
not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist 
and as they may be hereafter amended.  The Contractor shall retain all such documentation for all covered 
employees for the period prescribed by the law. The Contractor shall indemnify, defend with counsel approved in 
writing by County, and hold harmless, the County, its agents, officers, and employees from employer sanctions 
and any other liability which may be assessed against the Contractor or the County or both in connection with any 
alleged violation of any Federal or State statutes or regulations pertaining to the eligibility for employment of any 
persons performing work under this Contract. 
 

HH.  Indemnification Provisions:  Contractor agrees to indemnify, defend with counsel approved in writing by County, 
and hold County, its elected and appointed officials, officers, employees, agents and those special districts and 
agencies which County’s Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless from 
any claims, demands or liability of any kind or nature, including but not limited to personal injury or property 
damage, arising from or related to the services, products or other performance provided by Contractor pursuant to 
this Contract.  If judgment is entered against Contractor and County by a court of competent jurisdiction because 
of the concurrent active negligence of County or County Indemnitees, Contractor and County agree that liability 
will be apportioned as determined by the court.   Neither party shall request a jury apportionment. 

 
II. Audits/Inspections: Contractor agrees to permit the County’s Auditor-Controller or the Auditor-Controller’s 

authorized representative (including auditors from a private auditing firm hired by the County) access during normal 
working hours to all books, accounts, records, reports, files, financial records, supporting documentation, including 
payroll and accounts payable/receivable records, and other papers or property of Contractor for the purpose of 
auditing or inspecting any aspect of performance under this Contract.  The inspection and/or audit will be confined 
to those matters connected with the performance of the Contract including, but not limited to, the costs of 
administering the Contract.  The County will provide reasonable notice of such an audit or inspection. 
The County reserves the right to audit and verify the Contractor’s records before final payment is made. 

 
Contractor agrees to maintain such records for possible audit for a minimum of three years after final payment, 
unless a longer period of records retention is stipulated under this Contract or by law.  Contractor agrees to allow 
interviews of any employees or others who might reasonably have information related to such records.  Further, 
Contractor agrees to include a similar right to the County to audit records and interview staff of any subcontractor 
related to performance of this Contract. 
 
Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this Contract shall be 
forwarded to the surviving entity in a merger or acquisition or, in the event of liquidation, to the County’s Contract 
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Administrator. 
 
Additional Terms and Conditions 

1. Term 
 

The effective date of this Contract is October 1, 2017, to continue for three (3) consecutive years through 
September 30, 2020, in an amount not to exceed $8,250,000, with an option to renew the Contract for two 
additional one-year periods, increasing the monetary limit by $2,750,000 each additional year, with excess funds 
to be carried over from year to year not to exceed the revised cumulative Contract total. Any extension of this 
Contract may require approval by the County’s Board of Supervisors. 

2. Project Manager-County 

The County shall appoint a Project Manager to act as liaison between the County and the Contractor during the 
term of this Contract.  The County’s Project Manager (County PM) shall coordinate the activities of the County 
staff assigned to work with the Contractor. 

The County PM shall have the right to require the removal and replacement of the Contractor’s Project Manager 
and key personnel.  The County PM shall notify the Contractor in writing of such action.  The Contractor shall 
accomplish the removal within 14 calendar days after written notice by the County PM.  The County PM shall 
review and approve the appointment of the replacement for the Contractor’s Project Manager and key personnel.  
Said approval shall not be unreasonably withheld. 

3. Contractor’s Project Manager and Key Personnel 

Contractor shall appoint a Project Manager to direct the Contractor’s efforts in fulfilling Contractor’s obligations 
under this Contract.  This Project Manager shall be subject to approval by the County and shall not be changed 
without written consent of the County PM, which consent shall not be unreasonably withheld. 

The Contractor’s Project Manager and key personnel shall be assigned to this project for the duration of this 
Contract and shall diligently pursue all work and services to meet the project time lines.  Key personnel are those 
individuals who report directly to the Contractor’s Project Manager. 

4. Entirety 

This Contract and all of its Attachments comprise the entire Contract between the Contractor and the County.  
Additional or new terms contained in this Contract, which vary from the Contractor’s proposal, are deemed 
accepted by the Contractor by execution of this Contract or other commencement of performance hereunder.  All 
previous proposals, offers, discussions, preliminary understandings, and other communications relative to this 
Contract, oral or written, are hereby superseded, except to the extent that they have incorporated into this 
Contract.  No future waiver of, exception to, addition to, or alteration of any of the terms, conditions and/or 
provisions of this Contract shall be considered valid unless specifically agreed to in writing by both Parties. 

5. Precedence 

The documents herein consist of this Contract and its attachments.  In the event of a conflict between or among 
the Contract documents, the order of precedence shall be the provisions of the main body of this Contract, i.e., 
those provisions set forth in the recitals and articles of this Contract, and then the attachments. 

6. Compensation 

Attachment B



County of Orange, OC Waste & Recycling 
Landfill Gas Services for South Region Landfills                                                                                                                          MA-299-18010214 

 

Page 13 of 69 

 

This is a fixed ceiling, time and materials Contract.  Contractor agrees to accept the specified compensation set 
forth in Attachment C, Cost/Compensation for Contractor Services, as full remuneration for performing all 
services and furnishing all staffing and materials called for; and for any reasonably foreseeable difficulties which 
may arise or be encountered in the execution of the services until acceptance; and for risks connected with the 
services; and for performance by the Contractor of all of its duties and obligations hereunder. 

 
Prevailing Wage (as applicable):  As set forth in Section 1771 of the Labor Code, prevailing wage requirements 
shall apply to this Contract.  California Code of Regulations (CCR) Title 8, Article 2, Section 16001 (a) and (f) 
also provide that prevailing wage requirements apply to this Contract.  Contractor shall comply with all the 
provisions of the applicable sections of the Labor Code on prevailing wage and Article 2 Title 8 Section 16001 
(a) and (f) of the CCR.  Contractor shall also be responsible for compliance by his subcontractors to these 
provisions. 
 
Pursuant to the provisions of Section 1773 of the Code of the State of California, the Board of Supervisors has 
obtained the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime 
work in this locality for each craft, classification, or type of worker needed to execute this Contract from the 
Director of the Department of Industrial Relations.  Copies of these rates may be obtained from the State 
Industrial Relations Department Division of Labor, website www.dir.ca.gov; Statistics & Research (415/972-
8620) or the Department of Transportation (916/445-3520).  Contractor shall post a copy of such wage rates at 
the job site and shall pay the adopted prevailing wage rates at a minimum.  The provisions of Sections 1774, 
1775, 1776, and 1813 of the Labor Code shall be complied with. 

 
Wage Rate Penalty:  Pursuant to the provisions of Section 1775 of the Labor Code, Contractor shall forfeit to 
County, as a penalty, the sum of $50 for each calendar day, or portion thereof, for each laborer, worker, or 
mechanic employed, paid less than the stipulated prevailing rates for any work done under this Contract, by 
Contractor or by any Contractor's subcontractors, in violation of the provisions of this Contract. 
 
Payroll Records:  Pursuant to the provisions of Section 1776 of the Labor Code: 
 
a. Contractor and each subcontractor performing any portion of the work under this Contract shall keep an 

accurate record, showing the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by Contractor in connection with the work. 

b. Said payroll records shall be certified and shall be available for inspection at the principal office of Contractor 
on the basis set forth in Labor Code Section 1776. 

c. Contractor shall file a certified copy of said payroll records with County within ten days after receipt of a 
written request therefore from OC Waste & Recycling or otherwise from County. 

d. Contractor shall inform County of the location of said payroll records, including the street address, City and 
County, and shall, within five working days, provide a notice of change of location and address of said 
payroll records. 

e. It shall be the responsibility of Contractor to ensure the compliance with the provisions of this Clause and 
the provisions of Labor Code Section 1776. 

f. In the event of noncompliance with the requirements of this Clause of the requirements of Labor Code 
Section 1776, Contractor shall have ten days in which to comply subsequent to receipt of written notice 
specifying in what respects Contractor must comply.  Should noncompliance exist after said ten-day period, 
Contractor shall, as a penalty to County, forfeit $25 for each calendar day, or portion thereof, for each worker 
to whom the noncompliance pertains, until strict compliance is effectuated.  Contractor acknowledges that, 
without limitation as to other remedies of enforcement available to County, upon the request of the Division 
of Apprenticeship Standards or the Division of Labor Standards Enforcement of the California Department 
of Industrial Relations, such penalties shall be withheld from invoice payments due Contractor for completed 
task orders. 
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7. Contractor’s Expense 

The Contractor will be responsible for all costs related to photocopying, telephone communications, fax   
communications, and parking while on County sites during the performance of work and services under this 
Contract. 

8. Changes/Extra Work/Modifications 

The Contractor shall make no changes in this Contract without the County's written consent.  In the event that there 
are new or unforeseen requirements, the County with the Contractor's concurrence has the discretion to request 
official changes at any time without changing the intent of this Contract. 
 
If County-initiated changes affect price, the Contractor's ability to deliver services or the project schedule, the 
Contractor shall give the County written notice no later than seven calendar days from the date the change was 
proposed and the Contractor was notified of the change.  Such changes shall be agreed to in writing and incorporated 
into a Contract modification before becoming effective.  Said modification shall be issued by the Deputy Purchasing 
Agent or authorized designee and may be subject to approval by the County Board of Supervisors.  Nothing herein 
shall prohibit the Contractor from proceeding with the work set forth in Exhibit A, Scope of Work. 
 
All extra services are by mutual consent of all Parties and may be subject to the approval of the County Board of 
Supervisors. 

9. Ownership of Documents 

The County has permanent ownership of all directly connected and derivative materials produced under this 
Contract by the Contractor.  All documents, reports and other incidental or derivative work or materials furnished 
hereunder shall become and remain the sole properties of the County and may be used by the County as it may 
require without additional cost to the County.  None of the documents, reports and other incidental or derivative 
work or furnished materials shall be used by the Contractor without the express written consent of the County. 

10. Data – Title to 

All materials, documents, data or information obtained from the County data files or any County medium 
furnished to the Contractor in the performance of this Contract will at all times remain the property of the County.  
Such data or information may not be used or copied for direct or indirect use by the Contractor after completion 
or termination of this Contract without the express written consent of the County.  All materials, documents, data 
or information, including copies, shall be returned to the County at the end of this Contract. 

11. Reports/Meetings 

The Contractor shall develop reports and any other relevant documents necessary to complete the services and 
requirement as set forth in this Contract.  The County’s Project Manager and the Contractor’s Project Manager 
will meet on reasonable notice to discuss the Contractor’s performance and progress under this Contract.  If 
requested, Contractor’s Project Manager and other project personnel shall attend all meetings.  The Contractor 
shall provide such information that is requested by the County for the purpose of monitoring progress under this 
Contract.  Meetings held between OC Waste & Recycling staff and Contractor’s staff to discuss Contractor’s 
non-performance or lack thereof shall not be billable to the County. 

 

12. Records 

Contractor shall keep an accurate record of time expended by Contractor and/or Subcontractors working for 
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Contractor in the performance of this Contract.  Such record shall be available for periodic inspection by the 
County at reasonable times. 

13. Conflict of Interest  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions that could result 
in a conflict with the best interests of the County.  This obligation shall apply to the Contractor; the Contractor’s 
employees, agents, and relatives; sub-tier Contractors; and third parties associated with accomplishing work and 
services hereunder.  The Contractor’s efforts shall include, but not be limited to establishing precautions to 
prevent its employees or agents from making, receiving, providing or offering gifts, entertainment, payments, 
loans or other considerations which could be deemed to appear to influence individuals to act contrary to the best 
interests of the County. 

The County of Orange Board of Supervisors policy prohibits its employees from engaging in activities involving 
a conflict of interest.  The Contractor shall not, during the period of this Contract, employ any County employee 
for any purpose. 

14. Child Support Enforcement Requirements 

In order to comply with child support enforcement requirements of the County of Orange, within ten (10) days 
of notification of award of Contract, but prior to official award of Contract, the selected Contractor hereby agrees 
to furnish OC Waste & Recycling/Purchasing with the required Contractor data and certifications. 

Failure of the Contractor to timely submit the data and/or certifications required may result in the Contract being 
awarded to another Contractor.  In the event a Contract has been issued, failure of the Contractor to comply with 
all federal, state, and local reporting requirements for child support enforcement or to comply with all lawfully 
served Wage and Earnings Assignment Orders and Notices of Assignment shall constitute a material breach of 
the Contract.  Failure to cure such breach within sixty (60) calendar days of notice from the County shall 
constitute grounds for termination of this Contract. 

15. Contractor Bankruptcy/Insolvency 

If the Contractor should be adjudged bankrupt or should have a general assignment for the benefit of its creditors 
or if a receiver should be appointed on account of the Contractor’s insolvency, the County may terminate this 
Contract. 

16. Publication 

No copies of sketches, schedules, written documents, computer based data, photographs, maps or graphs, 
including graphic art work, resulting from performance or prepared in connection with this Contract, are to be 
released by Contractor and/or anyone acting under the supervision of Contractor to any person, partnership, 
company, corporation, or agency, without prior written approval by the County, except as necessary for the 
performance of the services of this Contract.  All press releases, including graphic display information to be 
published in newspapers, magazines, etc., are to be administered only by the County unless otherwise agreed to 
by both Parties. 

17. Subject to Fiscal Appropriations 

This Contract is subject to and contingent upon applicable budgetary appropriations being approved by the 
County of Orange Board of Supervisors for each fiscal year during the term of this Contract. If such 
appropriations are not approved, this Contract will be terminated without penalty to the County. 

18. Performance Surety 
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In the event the County determines that a task order requires a surety bond, within ten (10) calendar days of 
notification by the County, Contractor will furnish a surety bond in an amount equal to 100% of the task order 
amount.  Said bonds shall be in the form of the models to be provided by the County and be approved by the 
County Counsel and Risk Manager of the County Of Orange.  Such bonds shall be executed by an admitted 
surety insurer (authorized to transact surety insurance in California); if the bonds are issued through a surplus 
line broker, both the surplus line broker and the insurer with whom he is doing business for purposes of this 
project must be licensed in California to issue such bonds. 
 
If any surety upon any bond furnished in connection with this Contract becomes unacceptable to the County, or 
if any such surety fails to furnish reports as to surety's financial condition from time to time as requested by OC 
Waste & Recycling, Contractor shall promptly furnish such additional security as may be required by OC Waste 
& Recycling or the Board of Supervisors from time to time to protect the interests of County and of persons 
supplying labor or material in the prosecution of the work contemplated by this Contract.  Failure to furnish such 
additional security shall constitute a material breach of the Contract. 
 
The County shall return the Bond to the Contractor upon successful completion of Contractor’s duties and 
obligations under this Contract. 
 
Submit Bonds to: 
OC Waste & Recycling 
300 N. Flower St., Ste. 400 
Santa Ana, CA  92703 
Attn:  Purchasing Manager 
Re:  Bonds for Contract #MA-299-18010214 

19. Breach of Contract 

The failure of the Contractor to comply with any of the provisions, covenants or conditions of this Contract shall 
be a material breach of this Contract.  In such event the County may, and in addition to any other remedies 
available at law, in equity, or otherwise specified in this Contract: 
 

a. Afford the Contractor written notice of the breach and ten calendar days or such shorter time that may 
be specified in this Contract within which to cure the breach; and 

b. Discontinue payment to the Contractor for and during the period in which the Contractor is in breach; 
and  

c. Offset against any monies billed by the Contractor but yet unpaid by the County those monies 
disallowed pursuant to the above. 

20. Interpretation of Contract 

In the event of a conflict or question involving the provisions of any part of this Contract, interpretation and 
clarification as necessary shall be determined by the County’s Project Manager.  If disagreement exists between 
the Contractor and the County’s Project Manager in interpreting the provision(s), final interpretation and 
clarification shall be determined by the County’s Purchasing Agent or authorized designee. 

21. Disputes 

A. The Parties shall deal in good faith and attempt to resolve potential disputes informally.  If the dispute 
concerning a question of fact arising under the terms of this Contract is not disposed of in a reasonable period 
of time by the Contractor’s Project Manager and the County’s Project Manager, such matter shall be brought 
to the attention of the County’s Purchasing Agent by way of the following process: 
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1. The Contractor shall submit to County Project Manager a written demand for a final decision regarding 
the disposition of any dispute between the Parties arising under, related to, or involving this Contract, 
unless the County, on its own initiative, has already rendered such a final decision. 

2. The Contractor’s written demand shall be fully supported by factual information, and, if such demand 
involves a cost adjustment to the Contract, the Contractor shall include with the demand a written 
statement signed by a senior official indicating that the demand is made in good faith, that the 
supporting data are accurate and complete, and that the amount requested accurately reflects the 
Contract adjustment for which the Contractor believes the County is liable.  

B. Pending the final resolution of any dispute arising under, related to, or involving this Contract, the Contractor 
agrees to diligently proceed with the performance of this Contract, including the delivery of goods and/or 
provision of services.  The Contractor’s failure to diligently proceed shall be considered a material breach of 
this Contract. 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall be signed by 
the County’s Purchasing Agent or authorized designee.  If the County fails to render a decision within 90 days 
after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the Contractor’s 
contentions.  The County’s final decision shall be conclusive and binding regarding the dispute unless the 
Contractor commences action in a court of competent jurisdiction.  

22. Termination -- Default 

If Contractor is in default of any of its obligations under this Contract and has not commenced cure within ten 
(10) days after receipt of a written notice of default from County and cured such default within the time specified 
in the notice, the County shall immediately be entitled to either commence resolution in accordance with this 
paragraph or to terminate this Contract by giving written notice to take effect immediately.  Default shall include 
failure to carry out any of the requirements of this Contract, including, but not limited to not providing enough 
properly skilled workers or proper materials, persistently disregarding laws and or ordinances, not proceeding 
with the work as agreed to herein, or otherwise substantially violating any provision of this Contract.  Upon 
termination of the Contract with Contractor, the County may begin negotiations with a third-party Contractor to 
provide goods and/or services as specified in this Contract. 

The right of either party to terminate this Contract hereunder shall not be affected in any way by its waiver of or 
failure to take action with respect to any previous default. 

23. Termination -- Convenience of the County 
 

Notwithstanding any other provision of the Contract, County may at any time and without cause terminate in 
whole or in part, upon not less than thirty (30) days written notice to the Contractor.  Such termination shall be 
effected by delivery to the Contractor of a Notice of Termination specifying the effective date of the termination, 
whether the Contract shall be terminated in whole or in part and if applicable the portion of work to be terminated.  
The Contractor shall immediately stop work in accordance with the Notice of Termination and comply with any 
other direction as may be specified in the Notice of Termination or as provided subsequently by County.  The 
County shall pay the Contractor for the work completed and accepted by County prior to the effective date of the 
termination, and such payment shall be Contractor’s sole remedy.  Under no circumstances will the Contractor 
be entitled to anticipatory or unearned profits, consequential damages, or other damages of any sort as a result 
of a termination in whole or in part under this provision.  The Contractor shall insert in all subcontracts that the 
subcontractors shall stop work on the date of and if applicable the portion of work to be terminated in a Notice 
of Termination, and shall require sub-Contractors to insert the same condition in any lower tier subcontracts. 

24. Termination -- Orderly 
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After receipt of a termination notice from the County of Orange, the Contractor shall submit to the County a 
termination claim, if applicable.  Such claim shall be submitted promptly, but in no event later than sixty (60) 
days from the effective date of the termination, unless one or more extensions in writing are granted by the 
County upon written request of the Contractor.  Upon termination County agrees to pay the Contractor for all 
services performed prior to termination which meet the requirements of the Contract, provided, however, that 
such compensation plus previously paid compensation shall not exceed the total compensation set forth in the 
Contract.  Upon termination or other expiration of this Contract, each party shall promptly return to the other 
party all papers, materials, and other properties of the other held by each for purposes of execution of the 
Contract.   In addition, each party will assist the other party in orderly termination of this Contract and the transfer 
of all assets, tangible and intangible, as may be necessary for the orderly, non-disruptive business continuation 
of each party. 

25. Errors and Omissions 

All reports, files and other documents prepared and submitted by Contractor shall be complete and shall be 
carefully checked by the professional(s) identified by Contractor as Project Manager and key personnel attached 
hereto, prior to submission to the County.  Contractor agrees that County review is discretionary and Contractor 
shall not assume that the County will discover errors and/or omissions.  If the County discovers any errors or 
omissions prior to approving Contractor’s reports, files and other written documents, the reports, files or 
documents will be returned to Contractor for correction.  Should the County or others discover errors or 
omissions in the reports, files or other written documents submitted by Contractor after County approval thereof, 
County approval of Contractor’s reports, files or documents shall not be used as a defense by Contractor in any 
action between the County and Contractor, and the reports, files or documents will be returned to Contractor for 
correction. 

 
26. Health and Safety Plan 

 
The Contractor shall ensure compliance with all safety and hourly requirements for employees in accordance with 
Federal, State, and County safety and health regulations and minimum wage laws.  Contractor shall implement all 
proper health and safety precautions to protect its employees, County staff, the public, and the work. 
 
All vehicles used by the Contractor to support this Contract must meet California Motor Vehicle and Cal-OSHA 
regulations and all other applicable codes required for use on highways in the State of California. 
 
All Contractor employees shall be required to wear uniforms, badges or other acceptable means of identification, 
to be furnished by the Contractor while the employees are working in any OC Waste & Recycling facilities. 
 
A Health & Safety Plan (H&SP) must be submitted within seven (7) calendar days of Contract award and be 
approved by the County Safety Inspector PRIOR to any Contractor staff entering County owned or operated landfills 
and other facilities.  The H&SP shall address the areas of work to be performed in this Scope of Work.  Include a 
cover letter outlining the purpose and overall contents of the H&SP, referencing the project number and description, 
and submit to the County Project Manager. 
 
The contents of each H&SP must meet all regulatory requirements for the specific work that will be conducted 
at the site.  However, the following is a checklist of the minimal elements for each H&SP. Those plan elements 
which do not apply to the specific Contract, should be noted (such as "this operation does not involve any 
confined space work," as a note after Item h). 
One or more of the following may be required to be included in a Contractor's H&SP: 

 
 a. Site Background and SOW - Site specific with an emphasis on the type(s) of service performed, the 

hazards associated with such work and the programs in effect to protect the employee against those 
recognized hazards. 
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 b. Injury and Illness Prevention Program (C.C.R. Title 8, S 3203) - Required of all employers of ten or more 
employees. 

 c. Code of Safe Practices (C.C.R. Title 8, S 1509) - All employers are required to have a Code of Safe Practices 
in writing and posted at the work place. 

 d. Emergency Medical Services (C.C.R. Title 8, S 1512) - All employers are required to have this program in 
writing. 

 e. Fire Protection Program (C.C.R. Title 8, S 1920) - All employers are required to have this program in 
writing. 

 f. Hazard Communication Program (C.C.R. Title 8, S 5194) - All employers are required to have this program 
in writing, if there is potential for their employees to come into contact with any products that may be 
hazardous. 

 g. Requirements for Excavations and Shoring (C.C.R. Title 8, S 1541.1) - All employers are required to have 
this program in writing, if excavating. 

 h. Confined Space Procedures (C.C.R. Title 8, S 5156) - All employers are required to have this program in 
writing, if confined spaces will be entered. 

 i. Hearing Conservation Program (C.C.R. Title 8, S 5097) - This program shall be written into the Health and 
Safety Plan, if employee noise exposures meet or exceed the levels outlined in C.C.R. Title 8, S 5097. 

 j. Personal Protective Equipment (C.C.R. Title 8, S 3380 to S 3400) - Requirements must be included in the 
Health and Safety Plan, if personal protective equipment is required for the contracted work. 

 k. Storage, Handling, and Dispensing of Flammable/Combustible Liquids (Uniform Fire Code Article 79) - 
Requirements must be included in the Health and Safety Plan, if flammable/combustible liquids will be 
stored, handled, or dispensed. 

 l. Welding, Brazing, and Cutting (C.C.R. Title 8, S 1536 and S1537) - Requirements must be included in the 
Health and Safety Plan, if performing these actions. 

m. Compressed Gas Cylinders (C.C.R. Title 8, S 1740 to S1743) - Requirements must be included in the Health 
and Safety Plan, if storing or using compressed gas cylinders. 

 
27. County Declared Emergency 

 
In the event of an emergency or if Orange County is declared a disaster area by the County, state or federal 
government, this Contract may be subjected to unusual usage.  The Contractor shall service the County during 
such an emergency or declared disaster under the same terms and conditions that apply during non-
emergency/disaster conditions.  The pricing quoted by the Contractor shall apply to serving the County’s needs 
regardless of the circumstances.  If the Contractor is unable to supply the goods/services under the terms of the 
Contract, then the Contractor shall provide proof of such disruption and a copy of the invoice for the 
goods/services from the Contractor’s supplier(s).  Additional profit margin as a result of supplying 
goods/services during an emergency or a declared disaster shall not be permitted.  In the event of an emergency 
or declared disaster, emergency purchase order numbers will be assigned.  

28. Notices 

Any and all notices, requests demands and other communications contemplated, called for, permitted, or required 
to be given hereunder shall be in writing, except through the course of the Parties’ project managers’ routine 
exchange of information and cooperation during the terms of the work and services.  Any written 
communications shall be deemed to have been duly given upon actual in-person delivery, if delivery is by direct 
hand, or upon delivery on the actual day of receipt or no greater than four calendar days after being mailed by 
US certified or registered mail, return receipt requested, postage prepaid, whichever occurs first.  The date of 
mailing shall count as the first day.  All communications shall be addressed to the appropriate party at the address 
stated herein or such other address as the Parties hereto may designate by written notice from time to time in the 
manner aforesaid. 
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TO: COUNTY    TO:  CONTRACTOR 
 
OC Waste & Recycling/Purchasing  Tetra Tech BAS, Inc. 
300 N. Flower Street, Ste. 400   1360 Valley Vista Drive 
Santa Ana, CA 92703  Diamond Bar, CA  91765 
Attn: Purchasing Manager  Attn:  Mr. Gus Andraos 
Phone: 714-834-4000  Phone:  909-860-7777 
 

 Copy: 
OC Waste & Recycling 

 Prima Deshecha Landfill 
 32250 Avenida La Pata 
 San Juan Capistrano, CA  92675 
 Attn:  Project Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Signature Page Follows] 
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IN WITNESS WHEREOF, the Parties have executed this Contract MA-299-18010214 on the dates 
opposite their respective signatures. 

 
TETRA TECH BAS, INC.* 

 
 
Print Name  Title 
 
 
 
Signature  Date 
 
 
 
Print Name  Title 
 
 
 
Signature                                                     Date 
 

 
*If the Contractor is a corporation, signatures of two specific corporate officers are required as further set forth. 
The first corporate officer signature must be one of the following:1) the Chairman of the Board; 2) the President; 
3) any Vice President. The second corporate officer signature must be one of the following: a) Secretary; 
b) Assistant Secretary; c) Chief Financial Officer; d) Assistant Treasurer. In the alternative, a single corporate 
signature is acceptable when accompanied by a corporate resolution demonstrating the legal authority of the 
signature to bind the company. 
 

County of Orange, a political subdivision of the State of California 
 
 
 
 

Print Name    Title 
  

 
Signature    Date 

 
 
 
 

APPROVED AS TO FORM: 

County Counsel 
 
 
By    

      Paul Albarian, Deputy 
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ATTACHMENT A 
SCOPE OF WORK 

 
INTRODUCTION 
 
South Region Landfill Operations of OC Waste & Recycling (OCWR) operates and manages daily activities at 
Prima Deshecha Landfill (Prima), which accepts and disposes of public, commercial and industrial non-
hazardous waste. South Region Landfill Operations is also responsible to manage and oversee five former closed 
landfill sites.  
 
The Prima Deshecha Landfill opened in 1976 to serve the non-hazardous solid waste disposal needs of Orange 
County. The landfill is permitted for 4,000 tons per day and currently receives approximately 1,500 tons of 
refuse per day. The current permitted active life of the landfill is through the year 2067. The site's fill area is 
divided into Zone 1 and Zone 4.  Zone 1 is currently active and is equipped with a composite liner, landfill gas 
and condensate collection, a leachate collection, and sub-drain (groundwater) collection systems in Phases A 
through C. WMU-1 in Zone 1 and WMU-2 in Zone 4 are unlined.  
 
The Prima Deshecha Landfill is located at 32250 Avenida La Pata in the City of San Juan Capistrano. The 
landfill is owned by the County of Orange and operated by OC Waste & Recycling.  The site operating hours 
are from 7:00 AM to 5:00 PM, Monday through Saturday. Contractor may access the site before or after 
operating hours by coordinating with the South Region Landfill County PM or authorized designee.  
 
The South Region Landfill Operations also manages the post-closure maintenance activities at the closed Coyote 
Canyon Landfill (Coyote). The Coyote Canyon Landfill was a Class III municipal solid waste landfill located in 
the City of Newport Beach and operated by the County of Orange.  In 1963, the County of Orange leased from 
The Irvine Company (TIC) approximately 670 acres of Coyote Canyon for disposal operations which 
commenced in August of 1963 and ended in March of 1990.  The waste footprint of the Landfill occupied 
approximately 325 acres, and the landfill accepted approximately sixty (60) million cubic yards of household 
waste, commercial waste, industrial waste, and agricultural waste at approximately 6,000 tons per operating day.  
Closure for the landfill was officially recorded in the County Clerk-Recorder of Orange County on May 7, 2003.   
 
On November 30, 2006, the Coyote Canyon Landfill and adjacent parcels (395 acres) were transferred from TIC 
to the County of Orange.  As a result of the transfer of ownership, OCWR is responsible for the post-closure 
maintenance requirements of Title 27 CCR.  Under the former Refuse Gas Lease and Agreement assigned by 
TIC to the County of Orange, Coyote Canyon Energy (CCE) operated and maintained the landfill gas control 
system and gas-to-energy conversion plant at the Landfill.  On December 31, 2015 the Refuse Gas Lease and 
Agreement expired and OCWR assumed ownership, operation, and maintenance of the landfill gas collection 
and control system (LFGCCS), the flare station and appurtenant monitoring systems. The operation and 
maintenance of the LFGCCS, the flare station and monitoring systems by OCWR will continue under this 
contract. The Coyote LFGCCS consists of 432 active wells and 623 active monitoring probes. The flare station 
consists of one blower and three flares. 
 
In addition to the Prima Deshecha and Coyote Canyon Landfills, work may be performed at any or all of the 
following closed sites: Del Obispo, Forster Canyon, Lane Road, and San Joaquin Landfills.  
 
BACKGROUND 

 
The South Coast Air Quality Management District (SCAQMD) Rule 1150.1 stipulates that all landfills which 
accepted waste on or after January 1, 1982 shall install and operate a landfill gas collection and control system 
(LFGCCS) to control landfill gas surface emissions and subsurface migration.  In addition, periodic testing shall 
be performed to evaluate the effectiveness of the LFGCCS and to verify that the landfill is in compliance with 
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the Rule 1150.1 surface emission limits.  SCAQMD Rule 431.1 requires the monitoring of sulfur compounds in 
gaseous fuels combusted during industrial activities.  Alternative Rule 431.1 monitoring plans for the Prima 
Deshecha and Coyote Canyon Landfills have been approved by the SCAQMD. 

 
Additionally, due to the explosive nature of methane, the California Code of Regulations, Title 27, Chapter 3, 
Subchapter 4, Article 6 (27CCR) contains requirements that owners and operators of landfills shall control LFG 
and prevent it from accumulating in enclosed structures and/or migrating offsite.   

 
Contractor shall perform the County's SCAQMD-required Rules 1150.1 and 431.1 monitoring, 27CCR-required 
onsite structures and perimeter probe monitoring and reporting, and the operations, maintenance and monitoring 
of the LFGCCS at the Prima Deshecha, Coyote Canyon, Lane Road and San Joaquin Landfills in accordance 
with this Scope of Work. 

 
The following documents are available for reference at the Prima Deshecha landfill operations office: 
• Permits to Construct/Operate the LFG Flare  Stations/Blower Facilities, Condensate Collection and Storage 

Systems, and Collection Wells and Associated Piping 
• SCAQMD Rule 1150.1 Compliance Plans for Prima Deshecha, Coyote Canyon, Lane Road and San Joaquin 

landfills 
• Coyote Canyon Landfill Post Closure Maintenance Plan April 2016 
• Lane Road landfill Long-Term Monitoring and Operational Plan 2010 
• San Joaquin landfill Long-Term Monitoring and Operational Plan 2014 
 
GENERAL 

 
Operations and maintenance of LFGCCS, SCAQMD Rule 1150.1and 431.1 sampling and monitoring programs 
for Prima, Coyote, Lane Road and San Joaquin Landfills. 

  
The Scope of Work includes all fieldwork necessary to continue operations as needed and perform operation, 
maintenance and monitoring (OM&M) of the LFGCCS as stated in this Scope of Work. 

 
Contractor shall be familiar with the SCAQMD, Subpart WWW of 40 Code of Federal Regulations (CFR) 60, 
and 27CCR rules and regulations as they relate to landfills. Additionally, Contractor shall become intimately 
familiar with the existing LFGCCS components at each of the landfills, and shall work well with OC Waste and 
Recycling and regulators to minimize conflicts. 

 
SCOPE OF WORK 
 
The Scope of Work for this Contract includes the following major areas of service required for the successful 
completion of this Contract and to achieve continued compliance with all applicable regulatory requirements: 
 
 Routine OM&M of the LFGCCS 
 SCAQMD Rule 1150.1 and Rule 431.1 monitoring, reporting, and laboratory analyses 
 Non-routine OM&M of the LFGCCS 
 Coordination with site operators 
 Site specific health and safety plan 
 Project administration requirements 

 
Contractor shall assign at least one pre-approved lead field technician to perform routine OM&M as needed at 
the Prima, Coyote, Lane Road and San Joaquin Landfills. The technician shall be responsible for routine work 
as required by the County; if additional technicians are required to complete non-routine work the Contractor 
shall prepare a work order and submit it to the County for approval prior to start of work. 
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OC Waste & Recycling has signed agreements with private developers to build and operate facilities at Prima to 
utilize landfill gas at a cost provided for in a separate agreement. In these cases, the private developer will operate 
the LFGCC systems and condensate system maintenance at Prima, but SCAQMD Rule 1150.1 monitoring, 
maintenance, modification, upgrades, expansions to the LFGCCS may be performed through this Contract.  
Similar agreements may be entered by the County for the closed disposal sites for the duration of this Contract.  
 
A. ROUTINE OPERATION, MAINTENANCE, & MONITORING (OM&M) 

 
Contractor shall facilitate operation of the systems within regulatory guidelines, while maintaining the 
composition of the LFG at a level to support continuous operation of the flares, where present, and the LFGCCS, 
and to meet OC Waste & Recycling requirements. Contractor shall also be designed to minimize the possibility 
of subsurface fires at the sites while achieving continued compliance with the SCAQMD Rule 1150.1, Articles 
5 and 6 of Subchapter 4 of Chapter 3 of 27CCR, subpart WWW of 40 CFR 60, and site operating permits. 
 
Monitoring frequencies stated below are minimum requirements; more frequent monitoring may be required 
based on the results of data evaluation. More frequent monitoring, shall be subject to OC Waste & Recycling 
direction and approval, and shall be directed by the County PM by issuance of a non-routine OM&M task order. 
Routine OM&M shall be accomplished by performing the following services: 
 
A.1  REGULAR OPERATIONS, MAINTENANCE, & MONITORING 
 
The Contractor shall operate, perform maintenance, and repair service of the LFGCCS, appurtenance 
components, and monitoring systems in accordance with the manufacturer’s recommendations (oil changes, 
filter replacements and any other services required). The labor portion shall be performed under the routine and 
the material and parts shall be provided under the non-routine portion of the Contract. If during, the course of 
performing routine OM&M activities, the Contractor finds equipment or portions of the LFGES in need of 
repairs that fall outside the scope of the routine OM&M portion of the Contract, the Contractor shall prepare a 
non-routine work proposal describing the necessary repairs and the estimated cost to perform the services for 
review and written approval by the County PM. The cost to complete the work shall be paid under the non-
routine OM&M portion of the Contract. 
 
A.1.1 Prima Deshecha Landfill  
 
Flare and Blower Station:  Reserved 
 
Wellfield:  Reserved 
 
A.1.2 Coyote Canyon Landfill 
 
Daily OM&M 
Flare and Blower Station and liquid conveyance systems 
The flare and blower station shall be monitored daily. Monitoring includes the liquid conveyance systems, 
blower, flares and compressor.  The data obtained shall be evaluated, and any modifications, adjustments, or 
recommendations shall be implemented during each successive site visit, or immediately, should it be warranted. 
Monitoring data for the following must be recorded on a daily basis in a format acceptable to OC Waste & 
Recycling, including but not limited to: 

 
• Daily condensate sump inspection and transfer of condensate to holding tank. 
• Daily Station Readings: Flare inlet LFG composition, flare temperature, LFG inlet flow, flow totalizer, 

condensate meter from field, condensate tank level. 
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• As needed, respond to flare shutdown autodialer call-outs during non-daylight hours and weekends within 
4 hours of the call-out. All emergency responses will be completed under non-routine work orders. 

 
Weekly OM&M  
Flare and Blower Station 
Monitoring includes the liquid conveyance systems, compressors, air injection, gas treatment systems, and 
condensate waste water treatment system.  The data obtained shall be evaluated, and any modifications, 
adjustments, or recommendations shall be implemented during each successive site visit, or immediately, should 
it be warranted. Monitoring data for the following must be recorded on a weekly basis in a format acceptable to 
OC Waste & Recycling, including but not limited to: 
 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• LFGCCS Operating hours/day (i.e. 24hr/day, 7am-lpm, etc.). Startup, Shutdown, and Malfunction (SSM) 

Report; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, etc.); 
• Weekly inspection and monitoring of the flare station (all appurtenant components, check    propane tank 

levels). 
• Weekly condensate treatment and batch discharge to sewer: treatment with bleach and may include sodium 

hydroxide or caustic soda. 
• Weekly check North and POGO condensate pump stations for proper operation. 
• Respond to auto-dialer call-outs from condensate pump stations during working hours and during the 

following workday on weekends. 
 
Monthly OM&M  
Flare and Blower Station 
The flare and blower station shall be monitored monthly:  
• Monthly wet bulb - dry bulb temperature readings; 
• Monthly condensate pump station maintenance (Change filters, check call outs); 
• Monthly air injection blower inspection; 
• Monthly Download flare station’s digital recorder data; 
• Monthly site inspection by Project Manager; 
• Monthly Blackhawk Pump Inspection Lubrication; 
• Monthly Flare Station Safety Shutdown Testing; 
• Monthly structure indoor monitoring of control building at the flare station per Title 27; 
• Monthly 15 minute exercise of the standby generator and record in the on-site log; notify OCWR of standby 

generator hours run and need to refuel following each use in standby service; 
• Monthly LFG centrifugal blower and motor lubrication; 
• Monthly Prepare and submit OM&M Report to OCWR; 
• Monthly Develop and maintain current spare parts list; 
• Monthly Make small repairs to collection and treatment system;  
• Monthly Web Base Data Management Application (Data Upload); and 
• Monthly Budget tracking and cost reporting. 
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Monthly OM&M 
Wellfield 
Four hundred and thirty two (432) LFG extraction wells and the collection piping shall be monitored once per 
month at the Coyote Canyon Landfill site.  The following data shall be collected and recorded in a format 
acceptable to OC Waste & Recycling, including but not limited to: 
 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, etc.); 
• All headers shall be inspected for proper grading and alignment. Headers shall be re-graded to acceptable 

gradient; 
• LFG temperature; 
• Wellhead static pressure; 
• Header static pressure; 
• Methane gas concentration; 
• Oxygen gas concentration; 
• Carbon dioxide gas concentration; 
• LFG flow rate for each well and valve position; 
• Differential pressure; 
• Sumps operation and maintenance; liquid levels; leaks; filters, etc.; and 
• Sample ports located at strategic points in the gas conveyance header system shall be tested for the same 

parameters listed above. 
 
All data must be transferred to and stored in a computer data base(data base software license fee to be paid by 
contractor), analyzed for long term trends (i.e., pressure drops indicating blockage, subsurface combustion, 
reduced flow rates indicating possible decrease in LFG generation, etc.) and made available to County PM. 
 
Required format will be provided by the County.  
 
A.1.2.1 Coyote Canyon Landfill (Quarterly) 
 
Quarterly Operations and Monitoring 
Flare and Blower Station 
• Quarterly Flare Station Inspection (flame arrestor, instrumentation, mechanical flare components, blower 

inspection, UV scanner operation). 

A.1.2.2 Coyote Canyon Landfill (Semi-annual) 
 
Semi-Annual Operations and Monitoring Report 
• Preparation of the Semi-Annual Title V Report. 

 
A.1.2.3 Coyote Canyon Landfill (Annual) 
 
Annual Operations and Monitoring 
Flare and Blower Station 
• Flare thermal couple replacement, assume three (3) thermal couples, one (1) per flare; 
• Blower Inspection (Inspect foundation and couplings); 
• Check flare station piping alignment; 
• Flare flow meter calibration (Fluid Components International (FCI) infield calibration and report 

preparation).  Assume three (3) flow meters; 
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• Flare Inspection (Inspect linkage, wiring, spark plug, barrel, foundation, pilot nozzle); and 
• Annual Title V Report and Certification to SCAQMD. 

 
A.1.3 Lane Road and San Joaquin Landfills 

 
Weekly OM&M  
Blower Station 
The blower station shall be monitored weekly. Monitoring includes the liquid conveyance systems, 
compressors, and gas treatment systems.  The data obtained shall be evaluated, and any modifications, 
adjustments, or recommendations shall be implemented during each successive site visit, or immediately, 
should it be warranted. Monitoring data for the following must be recorded on a weekly basis in a format 
acceptable to OC Waste & Recycling, including but not limited to: 

 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• LFGCCS Operating hours/day (i.e. 24hr/day, 7am-lpm, etc.). Startup, Shutdown, and Malfunction (SSM) 

Report; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, 

etc.); 
• Inlet and Outlet: LFG temperatures, static pressures, differential pressures, flow rates;  
• LFG concentrations of methane, oxygen, carbon dioxide and carbon monoxide; 
• Liquid levels, oil levels, filters; 
• Valve position and status; and 
• Activated carbon spent; TOC outlet readings. 

 
LFG condensate storage tanks shall be monitored weekly or more frequently as necessary to provide time to the 
County PM to schedule transport and disposal. The County will provide condensate transport and disposal. 
 
Monthly OM&M 
Wellfield 
LFG extraction wells and the collection piping shall be monitored once per month at the Lane Road and San 
Joaquin sites.   The following data shall be collected and recorded in a format acceptable to OC Waste & 
Recycling, including but not limited to: 

 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, etc.); 
• All headers shall be inspected for proper grading and alignment. Headers shall be re-graded to acceptable 

gradient; 
• LFG temperature; 
• Wellhead static pressure; 
• Header static pressure; 
• Methane gas concentration; 
• Oxygen gas concentration; 
• Carbon dioxide gas concentration; 
• LFG flow rate for each well and valve position; 
• Differential pressure; 
• Sumps operation and maintenance; liquid levels; leaks; filters, etc.; and 
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• Sample ports located at strategic points in the gas conveyance header system shall be tested for the same 
parameters listed above. 

 
All data must be transferred to and stored in a computer data base, and analyzed for long term trends (i.e., 
pressure drops indicating blockage, subsurface combustion, reduced flow rates indicating possible decrease in 
LFG generation, etc.) and made available to County PM. 

 
After each monitoring event is completed and the data is evaluated, well flow-rate or vacuum adjustments for 
each well shall be implemented. Adjustments shall consist of varying the well's individual flow control valve as 
needed. After each adjustment is performed, the system shall be allowed to reach equilibrium before any 
additional adjustments are made. Follow-up monitoring must be conducted and extraction wells shall be adjusted 
in response to system balancing on an as needed basis. The goal is to control off-site migration and surface 
emissions. Should these re-monitoring events become excessive, due to unforeseen conditions (such as: changes 
in the regulations, changes in the normal operations of the LFGCCS system, etc.), these services will be 
performed under the non-routine portion of the project. 

 
Required format will be provided by the County. 

 
A.2 SCAQMD RULE 1150.1 AND RULE 431.1 MONITORING AND REPORTING 
 
For Prima Deshecha, Coyote, Lane Road and San Joaquin Landfills: 
 
All work under the 1150.1 monitoring program shall be performed in accordance with the site specific 
Compliance Plans prepared per the April 1, 2011 amended SCAQMD Rule 1150.l for the Prima Deshecha, 
Coyote, Lane Road and San Joaquin Landfills. 
 
Contractor shall provide all equipment necessary for the completion of these tasks including, but not limited 
to, portable flame ionization detectors, Tedlar bag sampling apparatus, ambient air samplers, and full time wind 
speed and direction stations. In compliance with each site's Rule 1150.1 compliance plan (summarized in Rate 
Sheet Part I), Contractor shall perform the following tasks for the duration of this Contract: 

 
A.2.1 Instantaneous Surface Monitoring 
 
Instantaneous surface monitoring, including field procedures and equipment, shall be conducted in accordance 
with the approved Compliance Plan for each landfill. 
 
The  entire  surface  of  the  disposal  area  of  each  landfill  has  been  divided  into monitoring grids. Each grid 
measures approximately 50,000 square feet in area. The monitoring grids shall be used for both instantaneous 
and integrated surface monitoring/sampling. 
 
Instantaneous measurements of Total Organic Compounds (TOC) concentrations immediately above the surface 
of the grids shall be obtained using a portable flame ionization detector (FID), which meets Guideline 
specifications. The probe of the FID must be held within 3 inches of the landfill surface while traversing the 
monitoring grids. A surface inspection shall also be performed during instantaneous surface monitoring to 
identify cracks or fissures in the landfill cover that could be potential pathways for LFG to escape to the 
atmosphere. Surface areas of the landfill at which TOC concentrations exceed 500 ppmv shall be marked with 
flags, identifying the areas in need of remediation. Instantaneous monitoring exceedances from 200 to 499 ppmv 
shall also be marked with flags that distinguish them from the 500 ppmv exceedances. Locations of 200 to 499 
ppmv, and 500 ppmv and above, shall be recorded in northing and easting coordinates. The coordinates shall be 
obtained using a GPS unit.  
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To initiate remediation, Contractor shall notify the County PM of exceedance areas within 24 hours of 
identification. In addition, a notification letter shall be sent to the County PM. 
 
A.2.2 Integrated Surface Monitoring, Sampling and Analysis 
 
Integrated surface sampling, including field procedures and equipment, shall be conducted in accordance with 
the Guidelines and the approved Compliance Plan for each landfill. 
 
One integrated surface sample shall be collected from each of the established sampling grids during each 
sampling event. Each integrated surface sample shall be collected over a continuous 25-minute period while a 
field technician walks a prescribed path over the sampling grid. The samples shall be collected in 10-liter Tedlar 
bags using a non-contaminating pump. The probe of the sampling pump shall be held at a distance of not more 
than 3 inches above the surface of the landfill during sample collection. The Tedlar bags shall be enclosed within 
lightproof cardboard boxes to reduce the potential for photo-degradation of air contaminants targeted for 
analysis. Any samples containing greater than 25 ppmv TOC shall be recorded as an exceedance and the grid 
shall be identified as an area in need of remediation. Required format will be provided by the County. 
 
To initiate remediation, Contractor shall notify the County PM of exceedance areas within 24 hours of 
identification. In addition, a notification letter shall be sent to the County PM. 
 
Contractor shall coordinate with the County PM or authorized designee to enact remediation measures. At the 
Coyote Canyon, Lane Road, and San Joaquin Landfills Contractor shall be responsible for remediation measures 
related to the operation of the LFGCCS, including, but not limited to, adjustment of extraction wells in the 
general vicinity.  The County shall provide additional compacted cover material to specific exceedance areas 
when necessary. 
 
Following implementation of mitigation measures, and within 10 days of the initial exceedance, Contractor shall 
re-monitor all exceedance areas; and, within 24 hours, notify the County PM of continued non-compliance. Two 
attempts at remediation and re-monitoring shall be performed. In accordance with the Guidelines, if an 
exceedance still exists after two remediation attempts, Contractor shall make recommendations of LFGCCS 
modifications to the County, to bring the landfill into compliance with the applicable regulatory requirements. 
 
As a means of tracking remediation of exceedance areas, Instantaneous Surface Monitoring (ISM) Data Sheets 
shall be filled out and distributed to appropriate personnel. Contractor shall notify the County PM, in writing, of 
any outstanding exceedances within 24 hours of detection. 
 
During each sampling event, a minimum of two samples or 10% of all exceedances, whichever is greater, per 
event shall be collected and delivered to an approved OC Waste & Recycling contracted analytical laboratory, 
and analyzed within 72 hours of sampling for the following compounds: 

 
• Fixed gases (i.e., methane, carbon dioxide, oxygen, and nitrogen) 
• Total gaseous non-methane organic compounds (TGNMO) 
• Core Group Toxic Air Contaminants (TAC) 

 
Samples must be collected only when meteorological conditions meet the requirements for wind speed and 
precipitation found in the Guidelines. Sampling must be conducted on days when there had been no rain during 
the preceding 72 hours. Sampling shall be discontinued if instantaneous wind speeds are greater than 10 miles 
per hour (mph), or if the average wind speed over a 15-minute period exceeds 5 mph. Chain of Custody form 
shall be provided to County PM within 24 hours of delivery/pick up.  
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A.2.3 Ambient Air Sampling Analysis 
 
Ambient air sampling, including field procedures and equipment, shall be conducted in accordance with 
Guidelines and the approved Compliance Plan for each landfill. 
 
Ambient air samplers shall be positioned at the perimeter of the landfill to collect air samples representative of 
upwind (i.e., background) and downwind (i.e., air that has passed over the landfill surface) conditions at the site. 
Siting of ambient air sampler locations shall be based on evaluation of historic wind monitoring data collected 
at each landfill. Sampler locations shall be established to provide good meteorological exposure to the 
predominant offshore and onshore wind flows. Ambient air samplers shall be constructed, installed, and operated 
to meet SCAQMD design criteria and performance specifications found in the Guidelines. Light-sealed boxes 
containing individual 10-liter Tedlar sample bags must be housed within each weather-tight, ambient air sampler. 
 
Ambient air sampling shall be conducted over two simultaneous 12-hour periods. One sample must be collected 
for each 12-hour period from each upwind and downwind sampler and shall be forwarded to the laboratory for 
analyses. 
 
Collected samples shall be delivered to an approved OC Waste & Recycling contracted analytical laboratory and 
analyzed within 72 hours of sampling for the following compounds: 
 
• Fixed gases (i.e., methane, carbon dioxide, oxygen, and nitrogen) 
• TGNMO 
• Core Group TAC (listed in Table 1) 
 
Ambient air sampling must be conducted when weather conditions conform to the meteorological criteria 
specified in the Guidelines. These include: 
 
• No rainfall during the sampling period 
• Average wind speeds not exceeding 15 mph during any 30-minute  period 
• Instantaneous wind speeds not exceeding 25 mph 

 
Wind speed and direction monitoring system with a continuous recorder, at a location on the landfill property 
that is representative of the wind speed and direction of the areas sampled shall be installed. Chain of Custody 
form shall be provided to County PM within 24 hours of delivery/pick up. 
 
A.2.4 LFG Sampling and Analysis 
 
LFG sampling, including field procedures and equipment, shall be conducted in accordance with the Guidelines 
and the approved Compliance Plan for each landfill. 
 
LFG samples shall be collected from the main LFG header line entering the blower/flare station. At each of the 
sites, a LFG sample must be collected in a 1.0-liter Tedlar bag (enclosed in a light-sealed box) over a 10-minute 
period. 
 
These samples shall be delivered to an approved OC Waste & Recycling contracted analytical laboratory and 
analyzed within 72 hours of sampling for the following compounds: 
 
• Fixed gases (i.e., methane, carbon dioxide, oxygen, and  nitrogen) 
• TGNMO 
• Total Reduced Sulfur Compounds (TRS) 
• Core Group TAC 
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 Chain of Custody form shall be provided to County PM within 24 hours of delivery/pick up. 

 
A.2.5 Perimeter Probe Monitoring, Sampling and Analysis 
Perimeter probe sampling, including field procedures and equipment, shall be conducted in accordance with the 
Guidelines and the approved Compliance Plan for each landfill. Please note that each monitoring probe port may 
contain multiple monitoring probes at varying depths. Estimated monitoring probe quantity in Rate Sheet - Part 
I represents the total number of monitoring probe ports in each individual site. 
 
All refuse boundary gas probes shall be monitored for TOC as measured using a portable FID or alternative 
SCAQMD approved instrument. Prior to collecting a sample, each probe must be evacuated until the TOC 
concentration remains constant for a minimum of 30 seconds, as indicated by the FID. Each perimeter probe 
sample shall be collected in a 1.0-liter Tedlar bag housed within a light-sealed box over a continuous 10-minute 
period utilizing a non-contaminating pump. The sample shall then be analyzed using the portable FID. 
 
Probe Monitoring 
Landfill gas migration probes shall be monitored once a month. The following data shall be collected and 
recorded to comply with SCAQMD Rule 1150.l monitoring and 27 CCR in a format acceptable to OC Waste & 
Recycling, including but not limited to the following.  

 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, etc.); 
• Static pressure; 
• Purge volumes and time; 
• Methane gas concentration; 
• Oxygen gas concentration; and 
• Carbon dioxide gas concentration 

 
Required format will be provided by the County. 
 
Probe Sampling 
If the TOC concentration, as measured by the FID, is below 5% by volume as methane in all probes, then collect 
a single Tedlar bag sample from the probe containing the highest methane concentration and submit to an 
approved OC Waste & Recycling contracted analytical laboratory for analysis within 72 hours of sampling for 
the following compounds: 
 
• Fixed gases (i.e., methane, carbon dioxide, oxygen, and nitrogen) 
• TGNMO 
• Core Group TAC 
 
If one or more probes contain TOC at a concentration greater than 5% by volume as methane, then collect Tedlar 
bag samples from each of the probes having a TOC concentration greater than 5% by volume as methane, up to 
a maximum of five probe samples collected. If more than five probes contain TOC at a concentration greater 
than 5% by volume as methane, then collect Tedlar bag samples from the five probes having the highest TOC 
concentration. Collected samples shall be delivered to an approved OC Waste & Recycling contracted analytical 
laboratory and analyzed within 72 hours of sampling for the following compounds: 
 
• Fixed gases (i.e., methane, carbon dioxide, oxygen, and nitrogen) 
• TGNMO 
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• Core Group TAC 
 
In addition, each monitored probe containing greater than 2% methane shall require ISM monitoring on the area 
between the probe and refuse footprint. This task shall be performed at the same interval as probe monitoring. 
Chain of Custody form shall be provided to County PM within 24 hours of delivery/pick up. 

 
A.2.6 Rule 431.1 Sulfur Monitoring and Sampling (Prima and Coyote Canyon Only) 
 
Hydrogen Sulfide monitoring and sampling, including field procedures and equipment, shall be conducted in 
accordance with the Rule 431.1 Alternative Monitoring Plan. 
 
Hydrogen Sulfide (as Total Sulfur) samples for monitoring and analysis shall be collected from the main LFG 
header line entering the blower/flare station. A LFG sample must be collected in a 1.0-liter Tedlar bag (enclosed 
in a light-sealed box) over a 10-minute period. 
 
Hydrogen Sulfide shall be analyzed via colorimetric tubes on a monthly basis. Three sets of readings shall be 
taken for each monitoring event and average.  Colorimetric tubes shall be recordable on a parts per million (ppm) 
basis. Required format for documentation will be provided by the County. 
 
Sampling for Hydrogen Sulfide shall be performed on a quarterly basis via SCAQMD Method 307-91.  These 
samples shall be delivered to an approved OC Waste & Recycling contracted analytical laboratory and analyzed 
within 72 hours of sampling. 

   
Chain of Custody form shall be provided to County PM within 24 hours of delivery/pick up. 
 
A.2.7 Blower Station Component Leak Test 

(Coyote, San Joaquin, and Lane Road Only, Prima is not included) 
 
Component leak test including field procedures and equipment shall be conducted in accordance with the 
approved Compliance Plan for each landfill. 
 
Each flanges and connections within each blower station shall be monitored using a portable flame ionization 
detector (FID), which meets Guideline specifications. Any component under positive pressure that exceeds 500 
ppm TOC measured as methane shall be recorded. The recorded exceedance on the component leak test shall be 
notified to Site Engineer within 24 hours of identification to initiate remediation. Required format will be 
provided by the County. 

 
A.3 MAINTENANCE 
 
Regular maintenance of all LFGCCS equipment at Coyote Canyon, Lane Road, and San Joaquin Landfills is an 
integral part of this routine OM&M program. Contractor shall understand and implement all equipment 
manufacturers recommended regular periodic maintenance tasks. Operation and maintenance of Prima 
Deshecha landfill’s LFGCCS is currently governed under a separate Contract. 
 
The OC Waste & Recycling reserves the right to add or delete tasks to the maintenance schedules as equipment 
is added or deleted, or at OC Waste & Recycling's discretion. 
 
Each Contract year, Contractor shall provide OC Waste & Recycling with an inventory and list of required and 
needed spare parts for each of the sites. 
 
• Contractor shall service compressors located at the relevant Landfills per the manufacturer's 
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recommendations (Oil changes, filter replacements and any other service required). 
 
• If, in the course of performing routine OM&M activities, Contractor finds equipment or portions of the 

LFGCCS in need of repairs that fall outside the scope of the routine OM&M portion of the contract, 
Contractor shall prepare non-routine work proposals, describing the necessary repairs and the estimated cost 
to perform them, for review and approval by County PM. The cost to complete the work shall be paid under 
the non-routine OM&M portion of the Contract. 

 
A.4 REPORTING 
 
Any exceedances, problems or potential problems found shall be brought to County’s attention within 24 hours 
of discovery of said problem with a verbal or written notice of receipt acknowledged by a County staff, unless 
Federal, State, or local regulations require a faster notification.  
 
Draft gas well readings (Field Data Sheets) shall be sent to the County, in Excel format, within five (5) working 
days after the readings are completed for the month, and in no case shall submittal be later than the 5th of the 
month following readings. 
 
One hard copy and one electronic copy shall be submitted to the County Engineer by the 30th of the following 
month. The County reserves the right to change the report format and deliverables.  No additional cost shall be 
billed to the County for any format changes. 
 
A.5 MEETING 
 
Once per month, Contractor's key staff members shall formally meet with County's personnel at the County's 
offices to discuss the Contract's status. Good communication between Contractor, the regulators, and OC Waste 
& Recycling staff is critical to the success of this Contract. 

 
 

B. NON-ROUTINE OPERATIONS, MAINTENANCE,  AND MONITORING  SCOPE OF 
WORK 

 
B. 1   Operations, Maintenance, and Monitoring at Prima Deshecha Landfill 
 
OC Waste & Recycling reserves the right to order in whole, in accordance with the Rate Schedule, or in part, 
in accordance with Section B.5 Task Orders, any of the work described in Section B. l OM&M. 
 
B.1.1 Weekly OM&M 
 
When directed and upon receipt of prior written authorization of the County PM or authorized designee, the 
Prima LFGCCS flare/blower station shall be monitored on a once per week basis. The data obtained shall be 
evaluated, and any modifications, adjustments, or recommendations shall be reported to the County PM or 
authorized designee by the end of the site visit, or immediately, should it be warranted. Monitoring data for the 
following must be recorded on a weekly basis and reported to the County PM or authorized designee prior to 
departing the site: 
 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• LFGCCS Operating hours/day (i.e. 24hr/day, 7am-lpm, etc.). Startup, Shutdown, and Malfunction (SSM) 

Report; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, 
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etc.); 
• Blower Inlet and Outlet: LFG temperatures, static pressures, differential pressures, flow rates; LFG 

concentrations of methane, oxygen, carbon dioxide and carbon monoxide; 
• Knockout Vessel inlet and outlet static pressures and calculated pressure drop across the demister pad; 
• Operating flare(s) inlet LFG concentrations of methane, oxygen, carbon dioxide, hydrogen sulfide and 

carbon monoxide; LFG temperature, pilot tube measurement, static pressure, and inside diameter of pipe 
where these measurements were taken (for back-up flow rate calculations); 

• Operating flare(s) operating temperature and operating temperature set points; 
• Operating flare(s) high and low temperature shutdown set points; 
• Operating Flare(s) LFG flow rate (utilizing the permanently installed flow meter); 
• Condensate injection flow rate (where applicable);  
• Approximate amount of condensate in the flare station condensate holding tank(s); 
• Flame arrestor inlet and outlet static pressures and calculated pressure drop; 
• Operating Air compressor(s), Blower(s) and Flare(s) ID; 
• Compliance thermocouple selected location (i.e. top, middle, bottom, etc.); 
• Condensate quantity generation in gallons per day; 
• Liquid levels, oil levels, filters; 
• Valve position and status; and 
• Activated carbon spent. 

 
Required format will be provided by the County. 
   
LFG condensate storage tanks shall be monitored weekly or more frequently as necessary to provide time to the 
County PM to schedule transport and disposal. The County will provide condensate transport and disposal. 
 
B.1.2    Monthly OM&M 
  
When directed and upon receipt of prior written authorization of the County PM or authorized designee, LFG 
extraction wells and the collection piping shall be monitored once per month at the Prima Deshecha Landfill. 
The following data shall be collected and recorded: 
 
• Date, time, name, and signature of monitoring technician; 
• Monitoring instrument ID and daily calibration log for the instrument; 
• Meteorological conditions (e.g., barometric pressure, ambient temperature, wind speed and direction, etc.); 
• All headers shall be inspected for proper grading and alignment. Headers shall be re-graded to acceptable 

gradient; 
• LFG temperature; 
• Wellhead static pressure; 
• Header static pressure; 
• Methane gas concentration; 
• Oxygen gas concentration; 
• Carbon dioxide gas concentration; 
• LFG flow rate for each well and valve position; 
• Differential pressure; 
• Sumps operation and maintenance; liquid levels; leaks; filters, etc.; and 
• Sample ports located at strategic points in the gas conveyance header system shall be tested for the same 

parameters listed above. 
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All data must be transferred to and stored in a computer data base, and analyzed for long term trends (i.e. 
pressure drops indicating blockage, subsurface combustion, reduced flow rates indicating possible decrease in 
LFG generation, etc.). 
 
After each monitoring event is completed and the data is evaluated, well flow-rate or vacuum adjustments for 
each well shall be implemented. Adjustments shall consist of varying the well's individual flow control valve as 
needed. After each adjustment is performed, the system shall be allowed to reach equilibrium before any 
additional adjustments are made. Follow-up monitoring must be conducted and extraction wells shall be adjusted 
in response to system balancing on an as needed basis. The goal is to control off-site migration and surface 
emissions. Should these re-monitoring events become excessive, due to unforeseen conditions (such as: changes 
in the regulations, changes in the normal operations of the LFGCCS system, etc.), these services will be 
performed under the non-routine portion of the project. 
 
Required format will be provided by the County. 
 
B.2 NON-ROUTINE SCHEDULED MAINTENANCE 

 
Non-routine scheduled maintenance consists of corrective repairs or maintenance work identified during the 
routine OM&M inspections and site visits. The work shall consist of, but is not limited to, items such as repair 
of broken valves, replacement of torn flex hoses, repair of damaged conveyance piping, relocation and upsizing 
of main header, subheaders, associated lateral, and vacuum lines due to landfilling operations. This work is 
essential for proper system operation; however, it is considered the type of work that can be scheduled to allow 
for procurement of materials, equipment, and scheduling of personnel. Non-routine scheduled maintenance shall 
be performed only after receipt of, or with the prior written authorization from the County PM or authorized 
designee. The following list presents the type of activities, but is not an exhausted list of expected to be non-
routine occurrences: 

 
• Thermocouple replacement; 
• Flow meter installation, repair, replacement; 
• Blower replacement and parts; 
• UV scanner replacement ; 
• Flare refractory repair or replacement; 
• Flare Coating repair; 
• Flare burner repair or replacement; 
• Air Compressor equipment installation and repairs; 
• Well head replacement; 
• Well valve replacement; 
• Well extension, abandonment and capping; 
• Condensate tanks installation and removal; 
• Sump installation, maintenance, and replacement; 
• Replacement of Flex Hose(s); 
• Well service removal and re-installation; 
• Header installation, relocation, upsize, removal and re-installation; 
• Condensate lines installation, repair, and removal; 
• Vacuum lines installation and abandonment; 
• Knockout vessel demister pad cleaning; 
• Equipment removal, installation and replacement; 
• Probe installation and abandonment; 
• Programmable Logic Controller installation, repair, and replacement; 
• Electrical Wiring and telemetry associated with the LFGCCS; 
• Electrical Generators due to loss of power; 
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• Source Testing; 
• Landfill Liquids Disposal; and 
• Design plans for cost estimating and construction. 

 
B.3 NON-ROUTINE UNSCHEDULED EMERGENCY  SERVICES 

 
Non-routine unscheduled emergency services include events which may require immediate response. This type 
of event shall include, but not be limited to the following: 

 
• Call out by the automatic dialing system; 
• Repair of landfill gas and condensate system piping breaks or separations causing the emergency 

shutdown of the LFGCCS; 
• Repair or replacement of extraction wells; 
• Repair or replacement of probes; 
• Odor complaints; 
• Flare station shut-down events; 
• Surging vacuum; 
• Condensate sump repair; and 
• Any response required for compliance issues. 

 
The nature of these urgent items is such that a response cannot be scheduled ahead of time. Contractor shall 
respond to these conditions, on an as-needed basis, 24 hours per day, 7 days per week. OC Waste & Recycling 
does not require Contractor to respond to auto dialer call-outs in the non-daylight hours due to the unsafe nature 
of the landfills. However, Contractor shall respond first thing the following morning. LFGCCS professionals 
shall be intimately involved in mitigating system malfunctions and directing emergency call-out situations. 
Emergency events shall be coordinated through the County PM or authorized designee in an effort to expedite 
necessary corrective measures. Work orders shall be generated and presented to the County itemizing the 
personnel and length of time necessary to complete each task. Non-routine unscheduled emergency service shall 
be performed only after receipt of written or verbal authorization from the County PM or authorized designee. 
 
B.4 ANNUAL SOURCE TESTING AND REPORTING (UPON COUNTY REQUEST) 
  (Prima Deshecha and Coyote Canyon Landfills Only) 
 
The Contractor shall assist the County in writing specifications for the annual emissions tests required by 
SCAQMD. The County will arrange for a different vendor to perform source testing.  The Contractor shall 
review and comment on the test protocols submitted by the source test vendor and obtain approval from the 
SCAQMD on behalf of the County.  On behalf of the County, the Contractor shall manage and monitor the 
source test, check the test results, submit test results to the County for submittal to the SCAQMD, and answer 
any questions from the SCAQMD. All the work performed shall be compensated on a time and materials basis 
according to the labor rate sheet provided by the Contractor for all personnel assigned to this project. The 
Contractor shall be responsible for ensuring that the testing is in accordance with the required protocol of 
SCAQMD and the systems are ready for the source testing.  If the source tests have to be repeated because of 
lack of maintenance of the systems, the Contractor will conduct a second source test at its own expense. Any 
work for this task will be performed under a non-routine Work Order.    
 
Flare stack emissions source testing shall be performed every 4,000 operating hours or on an annual basis at the 
Prima Deshecha and Coyote Canyon Landfills.  At Coyote, flare stacks shall be source tested as needed for 
continuous operations during each calendar year.   
 
Source testing shall comply with the landfill's specific flare station or blower facility permit to operate. The 
Contractor shall prepare source testing protocols in accordance with previously established and SCAQMD 
approved methodologies. Contractor will tune each flare to its optimum operating condition prior to performing 
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official source tests.  After the laboratory results are obtained, and within 45 days of completion of on-site 
sampling, the Contractor shall prepare and submit a draft source test report to the County for review.  The report 
will include all pertinent and necessary data to meet SCAQMD approval, including, but not limited to, an 
executive summary, a separate discussion of each test performed, summary tables of field measurements and 
laboratory analytical results, instrument calibration logs, and description of sampling points.  The Contractor is 
responsible for making every effort to meet emission compliance limits.  The County will not provide additional 
funding for required re-testing.   
 
B.5 TASK ORDERS 

 
As-needed, non-routine service calls may be placed against this Contract by the OC Waste & Recycling Project 
Manager. Each activity under this Contract shall be covered by a task order.  It is expressly understood that the 
tasks (service calls) to which the Contractor is asked to respond to, shall be on an "as-needed" basis, and 
authorized by the County PM. As each task is identified, the Contractor shall prepare a "Task Order" which 
details the Scope of Work to be accomplished, list of deliverables, schedule for completion, and a not-to-exceed 
cost for its completion. Each task order shall be reviewed and approved by the County PM prior to 
commencement of the proposed work. These services may be paid on a time and materials basis or lump sum 
basis as mutually agreed by County PM and Contractor. County PM written authorization shall be submitted 
with the invoice in order for payment to be made. 

 
B.5.1 Time & Materials Basis 
 
For payment on a Time & Materials basis Task Order all costs on each invoice shall be separate and itemized 
with reference to the scope of services and the task order number, as provided in the Contract and the Task Order 
authorization. Invoice documentation shall be attached to the invoice and be sufficient to substantiate the actual 
cost of all billed items. The submitted billed items shall be in conformance with the requirements in the Contract 
and all County policies. 
 
B.5.2 Lump Sum Basis 
 
Lump sum basis task orders shall have written approval by the County PM prior to the Contractor proceeding 
with the services. Prior to the services commencing the Contractor shall provide the County PM with a detailed 
breakdown of the labor and materials costs that determined their lump sum quote. The breakdown shall be in 
accordance with the Contract rate sheets. Costs not contained in the Contract rate sheets shall be reviewed by 
the County PM for reasonableness as part of the written approval process. All lump sum quotes for task orders 
shall be executed and processed as described herein. 
 
In the event of unforeseen circumstances occurring necessitating a modification to the authorized lump sum task 
order, a separate task order authorization or an amendment to the existing task order shall be requested by the 
Contractor to reflect the change of scope of services. 
 
Upon completion of the task order, the Contractor shall submit to the County PM a billing invoice for services 
rendered. The County PM shall review and approve the invoice for payment in accordance with Attachment C, 
Cost/Compensation for Contractor Services. 
 
The Contractor shall at all times during the term of the task order keep full and complete records and 
documentation in support of the services performed. The County shall have the right to request and examine any 
project records for the purpose of determining its accuracy in accordance with the terms and conditions of the 
Contract. 
 
Contractor shall start work within ten calendar days of authorization or within a timeframe as authorized by the 
County PM. 
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TIME IS OF THE ESSENCE TO THIS CONTRACT.  THE CONTRACTOR SHALL COMPLETE THE 
TASK ORDER NO LATER THAN THE TIME SPECIFIED IN EACH TASK ORDER FOLLOWING 
THE ISSUANCE OF THE NOTICE TO PROCEED (NTP). 

 
C. COORDINATION WITH LANDFILL OPERATORS' FIELD STAFF 

 
Contractor shall coordinate with landfill operator's field staff through the Project Manager since the Prima 
Deshecha Landfill will continue to receive refuse.  Contractor shall conduct its operations under its Contract 
with the County so as to minimize the impact of its contractual performance on landfill operations. Lastly, 
Contractor shall cooperate with all other contractors performing activities at the landfill sites. 

 
D. SITE SPECIFIC HEALTH AND SAFETY PLAN 

 
Contractor shall provide a site-specific health and safety plan for each of the landfill sites in accordance with 
Article 26, Health and Safety Plan. The health and safety plans shall be submitted to the County within seven 
(7) days of the Contract award date, and shall address issues and concerns facing personnel performing routine 
OM&M, non-routine OM&M, Rule 1150.1 monitoring, and Rule  431.1 monitoring activities.  At a minimum 
the following subjects shall be covered: 
 
• Injury and illness prevention 
• Respiratory protection program 
• OSHA and SCAQMD excavation standards 
• Identification of health and safety hazards 
• Drilling operations 
• Hot work and welding 
• Handling LFG and LFG condensate 
• Confined space entry 

 
E. PROJECT  ADMINISTRATION 

 
Contractor shall provide the County PM or authorized designee a cell phone contact number or equivalent for 
field communications with Contractors 24 hours per day. Contractor shall have a Project Manager to conduct 
all administrative services required under the Scope of Work and to be accessible to the county personnel. This 
person shall be paid under the routine Scope of Work but shall be responsible for the coordination of the entire 
project Scope of Work (preparation of non-routine work orders, site visits, coordination of field personnel and 
subcontractors, etc.), and the project administration task shall include overall project administration services 
such as project scheduling, tracking, budgeting, invoicing, and meetings. 
 
Monthly invoices shall be prepared and submitted to the County by the 20th day of the each month.  The County 
shall provide Contractor with the required format for invoicing. 
 
• Work performed under the Routine OM&M portion of this Contract for Prima Deshecha, Coyote, Lane 

Road, and San Joaquin Landfill. Contractor shall submit the invoice for the completed work performed 
during that month. (Routine work may, at the request of the Contactor and as approved by the Project 
Manager, be billed separately). 
 

• Work performed under the Non-Routine OM&M portion of this Contract for the Prima Deshecha, Coyote, 
Lane Road, and San Joaquin Landfills shall be considered "fixed fee" and a breakdown of costs shall be 
presented prior to approval of work orders by the County PM. The invoice shall include an itemized 
breakdown of all approved work order tasks performed. 
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This breakdown shall include: 
 
• Work order number; 
• Percent (%) completion of each work order; 
• Amount previously invoiced for the work order; and 
• The amount invoiced to date for each work order; and remaining funds available on each work order. 

 
CONTRACTOR REQUIREMENTS 

 
1. Contractor shall furnish all management, labor, supplies, materials, tools, equipment, utilities, sanitary units, 

permits, working drawings, and transportation required to perform the work as described in this Scope of 
Work (SOW), including the provision of LFG collection systems and the monitoring and sampling as 
specified in the latest SCAQMD Rule 1150.1 Compliance Plan. 

 
 All of said work shall be performed and materials to be furnished shall be in strict accordance with typical 

drawing and specifications provided by site engineer, Monitoring Grid for Rule 1150.1 Compliance Plans 
or as specified by County PM.  Contractor shall visit the site, verify measurements, and become acquainted 
with all existing conditions in order to ascertain the best means of executing the work.  The Contractor shall 
be responsible for taking all steps reasonably necessary to determine the nature and location of the work to 
be performed under this Contract and to know the general conditions which can affect the work or the cost 
thereof. Any failure by the Contractor to do so will not relieve Contractor from responsibility for successfully 
performing the work without additional cost to the County.  The County assumes no responsibility for any 
understanding or representations concerning the nature, location(s) or general conditions made by any of its 
officers or agents prior to the execution of this Contract, unless such understanding or representations by the 
County are expressly stated in the Contract.  

 
 Contractor shall carefully study and compare all drawings, specifications, and other instructions and shall at 

once report to County PM any error, inconsistency, or omission that Contractor may discover. 
 
2. Contractor and Contractor’s Project Manager shall have at least five (5) years of experience in SCAQMD 

Rule 1150.1 monitoring and sampling and shall have a minimum of five (5) years of experience in the 
installation all aspects of LFG collection systems. 

 
 The Contractor reserves the right to, from time to time, employ, retain, or engage services of others, as the 

Contractor deems necessary, in order to properly perform the duties and obligations required of the 
Contractor under this Contract at the Contractor’s cost.  The County maintains the right to approve the hiring 
and replacement of these individuals or subcontractors. 

 
 All communications to be provided by the Contractor to the County and all requests from the County to the 

Contractor pursuant to the terms and conditions of this Contract shall be communicated in writing by and 
between the Contractor’s authorized Project Manager and the County PM, unless otherwise specified herein. 

 
3. Contractor and its employees (including subcontractors) shall check in and check out with the site operations 

receptionist every time they enter and leave the site.  A daily maintenance or construction log shall be 
developed to record the following: project description, work performed, labor requirements, materials and 
equipment used, and any other pertinent information. Contractor and its employees, including 
subcontractors, shall possess proper identification at all times. Contractor shall meet with the County PM or 
authorized designee before proceeding. 

 
Contractor shall bring to the attention of County PM or authorized designee any potential problems 
discovered during course of work and offer suggestions or solutions before checking out. 
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4. Contractor shall take all reasonable precautions, as directed by the County, or in the absence of such 

direction, in accordance with sound industrial practices, to safeguard and protect County property. Damages 
to County property caused by Contractor’s negligence shall be repaired at no cost (both labor and material) 
to the County. 

 
5. Contractor shall deliver all work under this Contract complete in all parts and shall be solely responsible for 

completion of all work in a manner satisfactory to the County.  Should any damage occur to adjoining 
property or landscaping, Contractor shall repair it carefully to its original condition to the satisfaction of 
adjoining property owner or administrator. 

 
6. Contractor shall keep the work areas clean and free from any debris at the completion of each work. All 

debris generated on site shall be disposed of at the Prima Deshecha or Frank R. Bowerman Landfills by the 
Contractor in accordance with all applicable codes, ordinances, and laws pertaining to the disposal of the 
material. 

 
7. Meetings held between County staff and Contractor’s staff to discuss Contractor’s performance, or lack 

thereof, shall not be billable to the County.  Meetings with the Contractor PM requested by the County for 
project-related matters may be billed to the County on a time and materials basis. Other than the Contractor 
PM, all other Contractor attendees shall be limited to key personnel directly related to the project and 
approved by the County PM prior to the scheduled meetings may be billed to the County on a time and 
material basis.    

 
 The County shall not be responsible for Contractor’s drinking water, telephone, fax, and toilet needs while 

its workers are on site premises. 
 
8. Contractor shall have Class A License.  Contractor shall at all times during the term of this Contract, 

maintain in full force and effect such licenses as may be required by the State of California or any other 
governmental entity for Contractor to perform the duties specified herein and provide the services required 
pursuant to this Contract. 

 
9. Contractor shall maintain on the site, during project work, a competent English-speaking foreman or 

senior/lead technician and any necessary assistants, all satisfactory to County PM.  The foreman, senior 
technician, and technician shall each have a minimum of five (5) years of experience in the monitoring and 
maintenance of landfill gas collection systems and shall have at least five (5) years of experience in 
SCAQMD Rule 1150.1 monitoring and sampling.  The foreman or senior/lead technician shall not be 
changed except with the consent of County PM, unless the foreman or senior/lead technician proves to be 
unsatisfactory to Contractor and ceases to be in Contractor's employ, in which case the foreman or 
senior/lead technician shall be replaced within 24 hours by a foreman or senior/lead technician with equal 
qualifications and acceptable to County PM. 

 
 A Contractor Project Manager, foreman, or senior/lead technician (depending on the nature of the work) 

shall be on-site at all times when work is being performed.  At no time will an apprentice, helper/laborer, 
technician, or sub-journeyman be permitted to work without supervision. 

 
10. All personnel to be assigned to perform the services in accordance with this Contract shall have at least three 

years of experience. Contractor shall provide complete resumes of each person to be assigned to all work 
under this Contract and designated role of each person.  Experience using gas monitoring equipment and the 
type of equipment shall also be included.  Contractor and personnel assigned to the job site shall have 
the “40-hour training” as required by OSHA 29 CFR 1910.120 and shall be well equipped and trained 
to face a hazardous situation.   
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11. Contractor shall facilitate the upgrade, retrofit, extensions, or repair of the LFG extraction and monitoring 
systems and perform optional services within regulatory guidelines, while maintaining the composition of 
the LFG at a level which supports continuous operation of the system, where present, and meets the County 
and regulatory agencies’ requirements.  The Contractor shall also minimize the possibility of subsurface 
fires at the sites while achieving continued compliance with the SCAQMD Rule 1150.1, Articles 5 and 6 of 
Subchapter 4 of Chapter 3 of 27 CCR, subpart WWW of 40 CFR 60, and site operating permits.  

 
12. Contractor shall have the ability to respond to any emergency situation within the response requirements for 

the emergency visits portion of the Scope of Work. 
 

 The Contractor shall have a Project Manager to conduct all administrative service required under the Scope 
of Work and to be accessible to the County personnel.  The Contractor Project Manager shall be paid under 
the routine Scope of Work, and shall be responsible for the coordination of the entire Contract Scope of 
Work.  

 
13. The Contractor shall provide at least one full-time (40 hours per week) field technician to perform routine 

OM&M at the Prima Deshecha,  Coyote Canyon, Lane Road and San Joaquin Sanitary Landfills.  The 
technician shall be responsible for routine work as required by the County, if additional technicians are 
required to complete non-routine work the Contractor shall prepare a work order and submit it to the County 
for approval prior to start of work. 
 
Note that the following safety gear is required to be worn on all sites: steel-toe boots, hardhat and safety 
vest. 

 
GENERAL CONDITIONS 

 
A. Site Conditions 

 
1. Existing Site Conditions: Information regarding the site of the work given in drawings or specifications has 

been obtained by County's representatives and is believed to be reasonably correct, but County does not 
warrant either the completeness or accuracy of such information, and it is the responsibility of Contractor to 
verify all such information. 

 
2. Changed Conditions: Contractor shall promptly, and before such conditions are disturbed, notify the County 

PM in writing of: 
 

(a) Subsurface or latent physical conditions at the site differing materially from those indicated in this 
Contract, or 

(b) Unknown physical conditions at the site, of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in this Contract. 

(c) In the event that a dispute arises between County and Contractor whether the conditions materially differ, 
or involve hazardous waste, or cause a decrease or increase in the Contractor's cost of, or the time 
required for performance of any part of the work, Contractor shall not be excused from any scheduled 
completion date provided for by the contract, but shall proceed with all work to be performed under the 
Contract. Contractor shall retain any and all rights provided either by the Contract or by law, which 
pertain to the resolution of disputes and protests between the contracting parties. 

 
OC Waste & Recycling shall promptly investigate the conditions, and if County, as a result, finds that such 
conditions do so materially differ and cause an increase or decrease in Contractor's cost of, or the time 
required for, performance of this Contract, County may choose to (a) terminate the Contract for the 
convenience of County in accordance with Paragraph 24 (Termination - Convenience of the County); or (b) 
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issue a written change to the Contract in accordance with Paragraph 9 (Modifications - Changes/Extra 
Work). Any claim of Contractor for adjustment hereunder shall not be allowed unless Contractor has given 
notice as above required. 

 
3. Public Utility Facilities on Project Site:  Pursuant to Government Code Section 4215, Contractor shall be 

compensated for the costs of locating and repairing damage not due to failure of Contractor to exercise 
reasonable care, and removing or relocating main or trunk line utility facilities located on the Contract 
construction site and not identified in the plans or specifications with reasonable accuracy.  Such 
compensation shall also cover the cost of Contractor's equipment necessarily idled during such work. This 
provision shall not be deemed to require  compensation when the presence of existing service laterals or 
appurtenances  can be inferred from the presence of visible facilities such as buildings,  meters, and junction 
boxes on or adjacent to the construction site. If Contractor discovers such unidentified utility facilities during 
construction, Contractor shall immediately notify the County PM and the utility in writing. 

 
4. Space at Site: Contractor shall be allowed reasonable space at the site of the work as available and access 

thereto and shall confine Contractor's operations to the space assigned. The work shall be performed without 
interference with the ordinary use of landfill operations and maintenance. Contractor shall cooperate with 
other Contractors of County and shall not commit or permit any act that will interfere with the performance 
of work by any other Contractor or employees of County whether at the site or not. 

 
5. Site Investigation and Representation:  Contractor acknowledges satisfaction as to the nature and location  

of the work; the general and local conditions, particularly those bearing upon availability of transportation, 
access to the site; disposal, handling and storage of materials, availability of labor, water, electric power, 
telephone, roads, and uncertainties of weather, or physical conditions at the site; the conformation and 
conditions of the ground; the character of equipment and facilities needed preliminary to and during the 
prosecution of the work; and all matters that can in any way affect the work or the cost thereof under this 
Contract. 

 
Contractor further acknowledges satisfaction as to character, quality, and quantity of surface and subsurface 
materials to be encountered from Contractor's inspection of the site and from reviewing any available records 
of exploratory work furnished by County or included in these Contract Documents. Failure by Contractor to 
become acquainted with the physical conditions of the site and all the available information shall not relieve 
Contractor from responsibility for properly estimating the difficulty or cost of successfully performing the 
work. 

 
Contractor warrants that as a result of examination and investigation of all the aforesaid data, Contractor can 
perform the work in a good and workmanlike manner and to the satisfaction of County.  County assumes no 
responsibility for any representations made by any of its officers or agents during or prior to the execution 
of this Contract, unless (1) such representations are expressly stated in the Contract, and (2) the Contract 
expressly provides that the responsibility therefore is assumed by County. 
 

6. Information on Site Conditions: 
 

(a) General: Any information obtained  by the County PM regarding site conditions, subsurface 
information, groundwater elevations, existing construction of site  facilities as applicable, and similar 
data shall be available for inspection at the office of the County PM upon request. Such information is 
offered as supplementary information only and not part of the Contract Documents. 

(b) Topographic Maps: Topographic maps were used in the project design. Contractors may inspect such 
maps upon request to the County PM, or may obtain copies upon payment of the cost to reproduce the 
copies. 

 
7. Subsurface Investigation: When test holes, if any, have been excavated to indicate subsurface materials at 
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particular locations, neither County nor the County PM, assume any responsibility whatever in respect to 
the sufficiency or accuracy of borings made, or of the log of test borings, or of other investigations, or of the 
interpretations made thereof, and there is no warranty or guarantee, either expressed or implied, that the 
conditions indicated by such investigations are representative of those existing throughout such area, or any 
part thereof, or that unforeseen developments may not occur. A log of test borings, if any, showing a record 
of the data obtained on subsurface conditions may be examined upon request to the County PM. Contractor 
may make arrangements with County for permission to conduct such additional subsurface investigation as 
may be necessary to verify existing conditions. Contractor shall examine the site and may make 
arrangements with County to conduct Contractor's own subsurface investigation. 

 
8. Conditions Affecting Work:  Contractor shall be responsible for having taken steps reasonably necessary to 

ascertain the nature and location of the work and the general and local conditions that can affect the work or 
the cost thereof.  Any failure by Contractor to do so shall not relieve Contractor from responsibility for 
successfully performing the work without additional expense to County.  County assumes no responsibility 
for any understanding or representations concerning conditions made by any of its officers or agents prior 
to the execution of this Contract, unless such understanding or representations by County are expressly stated 
in the Contract. 

 
B. Beneficial Occupancy 

 
1. County may, at any time, and from time to time, during the performance of the work, enter the work area 

for the purpose of performing any necessary work by County labor or other contracts, and for any other 
purpose in connection with the expansion of facilities. In doing so, County shall endeavor not to interfere 
with Contractor, and Contractor shall not interfere with other work being done by or on behalf of County. 

 
2. County reserves the right to take possession of and utilize all or part of any work area, facilities, or 

appurtenances thereto prior to completion and final acceptance of all the work. If County elects to exercise 
this right, Contractor shall be relieved of liability for loss or damage to completed portions of the work area, 
facilities, or appurtenances thereto other than that loss or damage caused by Contractor's operations or 
negligence. Such taking of possession by County shall not relieve Contractor from any other provisions of 
this Contract and shall not constitute a final acceptance of any such work. 

 
C. Procedures 

 
Before starting work, Contractor shall examine all adjoining work and report to the County PM any such work 
not correctly located or constructed, and shall not proceed with Contractor’s work until notified to proceed by 
County. Contractor's commencement of the work of Contractor's trade shall be interpreted as Contractor's 
acceptance of work over which or on which Contractor's work must be placed or installed. 
 
D. Tests 

 
Where herein specified or when, in the opinion of the County PM or County, tests of any work or materials, 
including soils tests, are required, such tests shall be made by a licensed testing agency or laboratory approved 
by County at Contractor's expense. In addition, should such tests indicate noncompliance with the specifications, 
all retesting to prove subsequent compliance shall be paid for by Contractor.  Contractor shall coordinate testing 
and make arrangements for the testing and inform the County PM with written notice at least 24 hours in advance 
of any needed testing. 

 
E. Coordination 

 
1. OC Location of pipes, County equipment, and other project work components, unless fixed by dimension 

or module, are intended to be approximate to the extent that they may be reasonably changed as required, or 
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as directed by County, to suit job conditions. Contractor shall be responsible for the coordination of all trades 
so that all components are properly integrated into the project work. All significant conflicts in location shall 
be brought promptly to the attention of County. 

 
2. Contractor shall cooperate in the coordination of its separate activities in a manner that shall provide the 

least interference with the County's current landfill operation and the activities of other Contractors working 
in the area. 

 
F. Storage and Working Space 

 
The working area, as designated by County, may be utilized by Contractor for material storage and working 
space. Any additional space shall be obtained by Contractor at Contractor's own expense. There are several 
locations within the landfill for Contractor to store Contractor's equipment. These locations shall be designated 
by the County PM. 

 
G. Storage and Protection of Products 

 
Contractor shall: 
 
1. Store and protect products in accordance with manufacturer's instructions, with seals and labels intact and 

legible, and store sensitive products in weather-tight, climate-controlled enclosures. 
 
2. For exterior storage of fabricated products, place on sloped supports above ground. 
 
3. Cover products subject to deterioration with impervious sheet covering with ventilation to avoid 

condensation. 
 
4. Provide equipment and personnel to store products by methods to prevent disfigurement or damage. 
 
5. Arrange storage of products to permit access for inspections; and periodically inspect to assure products are 

undamaged and are maintained under specified conditions. 
 

H. Inspection Requirements 
 

1. Inspection Requirements:  Materials to be used in the work shall be subject to inspection and tests by County 
or its designated representative. Contractor shall furnish without charge such samples as may be required. 
Contractor shall furnish the County and the Engineer a list of Contractor's sources of materials and the 
locations at which such materials shall be available for inspection. 

 
The list shall be furnished to County and the Engineer in sufficient time to permit inspecting and testing of 
materials to be furnished from such listed sources in advance of their delivery to the appropriate landfill site 
and their use.  The Engineer may inspect, sample, or test materials at the source of supply or other locations, 
but such inspection, sampling, or testing shall not be undertaken until County is assured by Contractor of 
the cooperation and assistance of both Contractor and the supplier of the material. 

 
Contractor shall ensure that the County PM or the Engineer has free access at all times to the material to be 
inspected, sampled, or tested.  It is understood that such inspections and tests, if made at any point other 
than the point of incorporation in the work, in no way shall be considered as a guarantee of acceptance of 
such material, nor of continued acceptance of material presumed to be similar to that upon which inspections 
and tests have been made, and that inspection and testing performed by County shall not relieve Contractor 
or Contractor's suppliers of responsibility for quality control. Contractor shall provide safety measures as 
necessary to protect the County or Engineer personnel making field tests from project work activities. 
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Manufacturers' warranties, guarantees, instruction sheets, and parts lists, which are furnished with certain 
articles of materials incorporated in the work, shall be delivered to the County PM before work. Reports and 
records of inspections made and tests performed, when available at the site of the work, may be examined 
by Contractor. 
 

2. Plant Inspection: County or its designated representative may inspect the production of material, or the 
manufacture of products at the source of supply.  Plant inspection, however, shall not be undertaken until 
County is assured of the cooperation and assistance of both Contractor and the material producer. County or 
its authorized representative shall have free entry at all times to such parts of the plant as concerns the 
manufacture or production of the materials.  Adequate facilities shall be furnished free of charge to make 
the necessary inspection.  County assumes no obligation to inspect materials at the source of supply. 

 
3. Certificate of Compliance:  A Certificate of Compliance shall be furnished on request prior to the use of any 

materials listed in this Contract or as requested in non-routine work. In addition, when approved by County 
PM or Engineer, County may permit the use of certain materials or assemblies prior to sampling and testing 
accompanied by a Certificate of Compliance. The certificate shall be signed by the manufacturer of the 
material or the manufacturer of assembled materials and shall state that the materials involved comply in all 
respects with the requirements of the specifications. A Certificate of Compliance shall be furnished with 
each lot of material delivered to the work, and the lot so certified shall be clearly identified in the certificate. 

 
All materials used on the basis of a Certificate of Compliance may be sampled and tested at any time. The 
fact that material is used on the basis of a Certificate of Compliance shall not relieve the Contractor of 
responsibility for incorporating material in the work that conforms to the requirements of the plans and 
specifications, and any such material not conforming to such requirements shall be subject to rejection 
whether or not in place. 

 
County reserves the right to refuse to permit the use of material on the basis of a Certificate of Compliance.  
The form of the Certificate of Compliance and its disposition shall be as directed by County. 

 
I. Substitution 

 
Where the specifications or drawings specify any material, product, thing, or service by one or more brand 
names, whether or not "or equal" is added, and Contractor requests to propose the use of another item as being 
equal, Contractor shall request prior approval from County PM or Engineer. 
 
J. Trenching/Excavation 

 
To comply with Labor Code 6705, for the excavation of any trench or trenches five feet or more in depth, the 
following clause shall be carried out: submission by the Contractor and acceptance by the awarding body or by 
a registered civil or structural engineer, employed by the awarding body, to whom authority to accept has been 
delegated, in advance of excavation, of a detailed plan showing the design of shoring, bracing, sloping, or other 
provisions to  be made for worker protection from the hazard of caving ground during the excavation of such 
trench or trenches. If such plan varies from the shoring system standards, the plan shall be prepared by a 
registered civil or structural engineer. 
 
Nothing in this section shall be deemed to allow the use of a shoring, sloping, or protective system less effective 
than that required by the project work Safety Orders. 
 
Nothing in this section shall be construed to impose tort liability on the awarding body or any of its employees. 
 
To comply with regulatory agency requirements, for trenches or other excavations that extend deeper than four 
feet below the surface, the following clauses shall be carried out: 
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(1) The Contractor shall promptly, and before the following conditions are disturbed, notify the public entity, in 
writing, of any: 

 
(a) Material that the Contractor believes may be material that is hazardous waste, as defined in Section 

25117 of the Health and Safety Code that is required to be removed to a Class I, Class 11, or Class III 
disposal site in accordance with provisions of existing law. 

(b) Subsurface or latent physical conditions at the site differing from those indicated. 
(c) Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily 

encountered and generally recognized as inherent in work of the character provided for in the contract. 
 

(2) The public entity shall promptly investigate the conditions, and if it finds that the conditions do materially 
so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's cost of, or the 
time required for, performance of any part of the work shall issue a modification under the procedures 
described in the contract. That, in the event that a dispute arises between the public entity and the Contractor 
whether the conditions materially differ or involve hazardous waste, or cause a decrease or increase in the 
Contractor's cost of, or time required for, performance of any part of the work, the Contractor shall not be 
excused from any scheduled completion date provided for by the contract, but shall proceed with all work 
to be performed under the contract. The Contractor shall retain any and all rights provided either by Contract 
or by law which pertain to the resolution of disputes and protests between the contracting parties. 

 
K. Traffic Control 
 
Traffic at the site by Contractor and County shall be coordinated with County. If necessary, within 10 days after 
the task authorization is issued, Contractor shall submit a Traffic Control Plan for review and acceptance by 
County. Vehicles used at the job site shall not exceed 15 mph, and reckless driving shall not be tolerated. 
Violations of this clause may result in the suspension or dismissal of the operator of the vehicle.  All motor-
driven equipment using fuel shall have spark arresters. 
 
The Site Operations and Traffic Control Plan shall address, at a minimum, the following: 

 
• Protection of existing improvements 
• Access to work areas 
• Timing of project work activities in the existing access road 
 
 
 
 
 
 
 

 
 
  
  

Attachment B



County of Orange, OC Waste & Recycling 
Landfill Gas Services for South Region Landfills                                                                                                                          MA-299-18010214 

 

Page 47 of 69 

 

Attachment A-1 
Regulatory Compliance Requirements (County) 

 
The Contractor shall not be entitled to any time extensions or compensation for any cost due to any action required as a 
result of the Contractor’s failure to comply with those provisions within the Contractor’s control as listed below. The 
Contractor shall be responsible for ensuring that the Contractor’s Subcontractor(s) comply with the provisions of this 
Attachment. The Contractor shall be liable for any action or inaction resulting in a fine imposed by the regulatory 
agencies on those incidents of noncompliance that is within the Contractor’s area of responsibility. 
 
A. PERMITS 
 

1. The Contractor shall be responsible for obtaining all trade-related permits required by the Project, permits 
required for the operation and storage of any equipment or hazardous regulated materials brought onsite, 
and permits required for dispensing and storing of petroleum-related products. 

 
2. The Contractor shall maintain copies of all permits required for construction of this Project at the job site.  

Exceptions to this shall be the South Coast Air Quality Management District (SCAQMD) permit for dust 
control and the SCAQMD permit and Local Enforcement Agency (LEA) approval for refuse excavation, if 
required, which shall be obtained by the County.  However, it is still the responsibility of the Contractor to 
comply with the conditions in the SCAQMD permits and all other permits, which shall become a part of this 
Contract.  The Contractor shall submit to the County a California Occupational Safety Health Agency (Cal-
OSHA) Excavation Permit, if necessary.  The Contractor shall obtain a copy of the landfill’s National 
Pollutant Discharge Elimination System (NPDES), Storm Water Pollution Protection Plan (SWPPP) and 
Monitoring Program (MP) and comply with the conditions therein that are applicable to the Contractor. 

 
B. REGULATORY COMPLIANCE AUTHORITIES 
 

All work shall be performed in accordance with the most current regulatory criteria and standards, which include, 
but are not limited to: 
 
• Waste Discharge Requirements issued by the respective California Regional Water Quality Control 

Boards; 
• Resource Conservation and Recovery Act, Subtitle D; 
• California Code of Regulations Titles 8 (Cal-OSHA), 14, 23, and 27; 
• South Coast Air Quality Management District Rules 403, 431.1, Title V, NSPS and 1150.1; 
• National Pollutant Discharge Elimination System (NPDES); 
• County of Orange, OC Public Works Department; 
• County of Orange, OC Public Works Department Grading Manual and Excavation Code; 
• Uniform Fire Code; 
• Others may include: APWA Standard Specifications, current County of Orange Hydrology Manual 

and California Environmental Quality Act, as well as instructions set forth by the Director of OC 
Waste & Recycling or authorized designee; and 

• Any other agency permits pertinent to the Project. 
 
C. ORDINANCES 
 

Construction shall conform to all Federal, State, County, and local codes, ordinances, regulations, and standards 
having jurisdiction thereof.  In the case of conflict between any such applicable documents mentioned above 
and the specifications and drawings, the highest requirement shall govern.  No additional charges shall be 
allowed for any changes to make work conform to regulations of above-mentioned documents or governing 
agencies, but shall be considered as completely included in the Contract price. 
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D. CULTURAL/SCIENTIFIC RESOURCES 
 

1. The County may employ the services of a paleontological/archaeological firm to monitor the excavation at 
the project site.  The Contractor shall cooperate with the personnel of the firm. In the event the paleontologist 
or archaeologist asks the Contractor to stop work in a particular section of the excavation, the Contractor 
shall abide by the request immediately. 

 
2. If the Contractor’s operations uncover, or Contractor’s employees find any burial grounds or remains, 

ceremonial objects, petroglyphs, and archaeological or paleontological, or other artifacts of like nature 
within the construction area, the Contractor shall immediately notify the County’s onsite representative of 
the Contractor’s findings and shall modify the construction operations, so as not to disturb the findings 
pending receipt of notification as to determination of the final disposition of such findings from the County. 

 
3. Should the findings, or notification as to disposition of findings, result in delays or extra work, additional 

time and/or extra work, payment will be allowed as provided for within this Contract. 
 
4. Any findings of a cultural/scientific resource nature shall remain the property of the County and not become 

the property of the person or persons making the discovery. 
 

E. DISPOSAL OF SOLID WASTE 
 

The Contractor shall be responsible for proper disposal of all refuse.  Unless the waste meets Class III solid 
waste criteria, and any other requirements in the landfill’s solid waste facilities permit, the Contractor shall not 
dispose of said waste at the landfill.  If the Contractor elects to dispose of Class III refuse in any OC Waste & 
Recycling operated landfill, the Contractor shall be responsible for processing refuse through the scales and shall 
pay the current gate fees, unless it is specified otherwise in the Contract. 
 
Solid waste resulting from maintenance and service may be disposed of within the active landfill at no charge if 
acceptable within the guidelines of a Class III landfill and approved in writing by the County. The Contractor 
shall contact the County Project Manager or prior to disposal for the designated disposal area. 
 
Any other solid waste or liquid waste resulting from service and maintenance that is unacceptable for disposal 
in a Class III landfill (including tires) shall be the sole responsibility of the Contractor and shall be included as 
part of the Fixed Rate Contract.  The Contractor shall arrange for a State approved waste-handling firm to dispose 
of any material classified as hazardous or unacceptable waste. This firm shall be bonded and found acceptable 
to County of Orange CEO/Risk Management.  The Contractor shall submit proof of this firm being retained by 
the Contractor within ten (10) calendar days of the effective date of the Contract. Any unacceptable refuse left 
beyond thirty (30) days may be disposed of by the County and any related costs shall be deducted directly from 
the monthly invoicing, performance bond, or other method at the option of OC Waste & Recycling, as stated 
within Section M of this Attachment, Maintenance Facility and Work Area. 

 
F. DISPOSAL OF LIQUID WASTE 
 

The County does not permit disposal of liquid waste of any kind in County Landfills.  This includes any waste 
materials, sludge, soils, etc. with moisture content over 50%. 

 
G. STORM PROTECTION 
 

1. The Contractor shall take every practicable precaution to minimize danger to persons and to the work during 
rainy or windy conditions.  The County shall protect all County facilities within their work project.  Also 
the Contractor shall protect all facilities from damage due to the Contractor’s negligence. 
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2. When necessary for storm protection, the Contractor shall follow the site storm water pollution prevention 
plan.  (Reference Section H of this Attachment, NPDES Storm Water Discharges.) 

 
H. NPDES STORM WATER DISCHARGES 
 

Work under this Contract shall be subject to the requirements of the NPDES storm water regulations. 
 

The Contractor shall comply with the NPDES Regulations and the Storm Water Pollution Prevention Plan for 
the landfill at which the work is to be conducted.  Construction-related activities, including but not limited to 
the elements of the SWPPP, shall be performed to eliminate non-storm discharges to the storm water control 
system, by the Contractor and Subcontractor(s). The Contractor shall submit a Storm Water Management Plan 
in compliance with NPDES Regulations and site specific SWPPP.  OC Waste & Recycling will notify the 
Contractor of any non-compliance with the foregoing stipulations, and appropriate actions shall be taken 
promptly. The Contractor shall also notify OC Waste & Recycling of any condition that could lead to 
noncompliance with the permit requirements.  The Contractor shall be responsible for storm water monitoring 
at the landfill to comply with his proposed storm water plan, if necessary. 
 
The Contractor shall not be entitled to any time extensions or compensation for any cost due to any action 
required as a result of the Contractor’s failure to comply with those provisions of the SWPPP within the 
Contractor’s control.  The Contractor shall be responsible for ensuring that the Contractor’s Subcontractor(s) 
comply with the provisions of this Section. The Contractor shall be liable for any action or fine imposed by the 
regulatory agencies on those incidents of noncompliance that are within the Contractor’s area of responsibility. 
 
The Contractor is not required to obtain an NPDES Construction Storm Water Industrial Activity Permit; 
however, the Contractor must abide by the site’s NPDES requirements. 
 
The appropriate SWPPP will be available for Contractor’s review in the offices of the Site PM. 

 
I. DISCOVERED HAZARDOUS WASTE 
 

1. The Contractor shall promptly, and before the following conditions are disturbed, notify the County in 
writing of any: 

 
a. Material that the Contractor believes may be hazardous waste, as defined in Section 25117 of the 

Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal 
site in accordance with provisions of existing law; 

 
b. Subsurface or latent physical conditions at the site differing from those indicated; and 
 
Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily 
encountered and generally recognized as inherent in the work provided for in the Contract. 

 
2. The County shall promptly investigate the conditions, and if it finds that the conditions do materially so 

differ, or do involve a hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or 
the time required for, performance of any part of the work, the County shall issue a modification under 
the procedures described in the Contract. If hazardous waste is found, the County will contact its key 
waste Contractor to properly remove and dispose of the waste.  The Contractor shall not disturb the 
waste.  The Contractor shall immediately notify the County if the waste is found leaking, not 
containerized, or vapors or odors are detected. 

 
3. In the event that a dispute arises between the County and the Contractor where the conditions materially 

differ, or involve hazardous waste, or a decrease or increase in the Contractor’s cost of, or the time 
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required for performance of any part of the work, the Contractor shall not be excused any scheduled 
completion date provided for by the Contract, but shall proceed with all work to be performed under the 
Contract.  The Contractor retains any and all rights provided either by the Contract or by law pertaining 
to the resolution of disputes and protests between the contracting Parties. 

 
J. CONTRACTOR GENERATED HAZARDOUS WASTE 
 

The Contractor is responsible for the proper handling, storage, transportation (per all Federal, State and Local 
Regulations), and disposal of any hazardous wastes, liquid wastes or nuisance wastes (i.e. finely divided, 
powdery/dusty materials, strong odor, etc.) it generates on County property or elsewhere when performing work 
on the County’s behalf. 
 
The Contractor must have an OC Waste & Recycling Safety Officer reviewed and County approved Emergency/ 
Contingency Plan for handling spills of hazardous, liquid or nuisance materials it is using while working on 
County property or elsewhere when performing work on the County’s behalf.  This shall include proper handling, 
removal and disposal of these materials per all applicable Federal and State requirements.  The Plan shall also 
include emergency notification to County staff and emergency personnel. 
 
The spill-damaged area(s) must be restored/repaired to its original condition by the Contractor in a correct and 
timely manner and to the satisfaction of the County. 
 
The Contractor shall provide copies of all manifests, bills of lading, etc. to the County upon request to verify 
proper disposal to a licensed, permitted facility has occurred. 
 
The County has the authority to perform inspections of the Contractor’s work area at any time to insure all 
applicable regulations are being adhered to. 
 
The Contractor is responsible for training their employees, as required by OSHA CCR Title 8, in the proper 
handling, storage, transportation and disposal of hazardous materials.  These employees must also be trained in 
the Emergency/Contingency Plan and know immediate response procedures should a release occur. 
 
The Contractor shall keep emergency response equipment and materials available in the working area, should a 
release occur. 
 

K. FUGITIVE DUST EMISSION CONTROL 
 

The Contractor shall comply with the requirements of the OC Waste & Recycling Fugitive Dust Emission 
Control Plan in conformance with the SCAQMD Rule 403.  The Contractor shall also notify OC Waste & 
Recycling of any condition that could lead to noncompliance with the permit requirements. 

 
If the Contractor fails or refuses to correct the noncompliance immediately, OC Waste & Recycling may 
terminate the Contractor’s right to proceed with the work, by written notice to the Contractor. In such event, OC 
Waste & Recycling may take over the work and prosecute the same to completion, by Contract or otherwise at 
the Contractor’s expense, and may take possession of and utilize in completing the work such materials, 
appliances, and plants as may be on the site of the work and necessary therefore.  Whether or not the Contractor’s 
right to proceed with the work is terminated, the Contractor and the Contractor’s Sureties shall be liable for any 
damage to the County resulting from the Contractor’s refusal or failure to complete the work within the specified 
time.  The Contractor shall not be entitled to any time extensions or compensation for any cost due to any such 
action as a result of the Contractor’s failure to comply with those provisions of the OC Waste & Recycling 
Fugitive Dust Emission Control Plan within the Contractor’s control. The Contractor shall be responsible for 
ensuring that all Subcontractor(s) comply with the provisions of this section.  The Contractor shall be liable for 
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any action or fine imposed by the SCAQMD on those incidents of noncompliance that are within the 
Contractor’s area of responsibility. 
 
OC Waste & Recycling’s Fugitive Dust Emission Control Plan (SCAQMD Rule 403-Fugitive Dust-April 1993) 
is available for Contractor’s review in the offices of the Site PM. 

 
L. BIOLOGICAL AND HABITAT PROTECTION 
 

OC Waste & Recycling will inform the Contractor of any biological resources that would or could be impacted 
by the project, and specify any required mitigation measures or procedures to protect those resources during 
construction.  The Contractor shall be responsible for complying with these protection measures, and for 
ensuring that all Subcontractors also comply.  The County has the authority to perform inspections of the 
Contractor’s work area at any time to ensure that these measures or procedures are being followed. 

 
M. MAINTENANCE FACILITY AND WORK AREA 
 

Maintenance facility areas have been designated at the Landfill for the purpose of maintaining County 
equipment.  This area is intended to be available for use by the County’s Equipment Maintenance Contractor 
and for other Contractors and haulers only upon permission and at the convenience of OC Waste & Recycling.  
Any Contractor permitted to utilize this area shall inspect the area and comply with any and all provisions of 
these Regulatory Compliance Section Articles.  All Contractors shall keep the facility clean.  If this facility 
becomes unavailable to the County’s Equipment Maintenance Contractor for any reason, the County’s 
Equipment Maintenance Contractor shall be provided an alternate location acceptable to the Site PM.  No such 
guarantee of an alternate location is made to any other Contractor or hauler by the County.  All costs related to 
relocating the facility is the sole responsibility of the County’s Equipment Maintenance Contractor and shall be 
included as part of the fixed rate Contract. 
 
Any damage or repairs caused by the Contractor or his vendors/suppliers to the designated maintenance area or 
other landfill facilities/projects shall be paid for or repaired by the Contractor to the satisfaction of OC Waste & 
Recycling.  All construction and/or replacement shall be done with materials and equipment of the same kind 
constructed or product installed.  If the Contractor does not repair the damaged facility/area within thirty (30) 
calendar days, the Contractor shall pay for all construction/installation and related costs performed by the County 
by direct deduction plus a five percent (5%) administration fee from the monthly invoice or by invoiced separate 
payment.  Any facility considered crucial to the operation of the landfill must be repaired immediately and costs 
shall be paid by direct deduction plus a five percent (5%) administrative fee as above indicated in the same 
manner. 
 
The Contractor shall be responsible for maintaining clean equipment and a clean working area. Removal of 
contaminated soil as a result of maintenance activities shall be the sole responsibility of the Contractor and shall 
be mitigated to OC Waste & Recycling’s satisfaction immediately following written notice from the Site PM.  
The area of contamination may be tested and certified by a third independent party qualified to conduct the 
evaluation.  The proposed certifying firm shall submit qualifications to the Site PM for acceptance and approval. 
All costs associated with contaminated soil removal, disposal and certification, if necessary, shall be the sole 
responsibility of the Contractor.  Prior to removal, the Contractor must provide a manifest of transport showing 
legal disposal of contaminated material.  A copy of the manifest, certified and approved by the disposal location, 
shall be provided to OC Waste & Recycling prior to shipment.  If the manifest is not submitted, OC Waste & 
Recycling will withhold or deduct directly the estimated cost of removal and disposal from monthly invoice, 
plus five percent (5%) administration fee until the manifest or appropriate documentation is submitted by the 
Contractor. 
 
Upon written notice from the County PM, if the Contractor does not comply with the removal of the 
contaminated soil immediately, OC Waste & Recycling will remove, process, transport, and certify the material 
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as stated above and all costs incurred by OC Waste & Recycling for removal and disposal, plus a five percent 
(5%) administrative fee will be deducted directly from the Contractor’s monthly invoice or through supplemental 
payment as approved by the County PM. 
 
The Contractor shall be responsible for the storage and protection of any and all products in accordance with 
manufacturer instructions; product seals and labels shall be intact and legible, and sensitive products shall be 
stored in weather tight, climate controlled enclosures. The Contractor shall arrange storage of products to permit 
access for inspection by OC Waste & Recycling or enforcement agency personnel. 

 
N. Red Imported Fire Ant Interior Quarantine of Orange County 
 

The Contractor shall be responsible for strict compliance with the quarantine of the County of Orange for the 
red imported fire ant as defined in the California Food and Agricultural Code in Division 4, Chapter 3, 
Subchapter 4, Article 4, Section §3432 incorporated herein by reference with regards to the quarantine area, the 
commodities covered, and the restriction on movement, possession and sale of commodities covered.  Violation 
of any provision of this Article of this Contract and/or the State mandate by the Contractor shall require the 
Contractor to bear the full financial responsibility of any assessed fine or penalty on the County, indemnify the 
County by the completion and submission for County approval of an acceptable, detailed, incident report within 
five working days of the date of the violation or not later than five working days from the date of the notification 
of the violation, whichever is the later. 

  

Attachment B



County of Orange, OC Waste & Recycling 
Landfill Gas Services for South Region Landfills                                                                                                                          MA-299-18010214 

 

Page 53 of 69 

 

ATTACHMENT B  
COUNTY SUPPLIED ITEMS & RESOURCES 

 
Contractor requires the following resources and/or County assistance to be provided by the County: 
 
• Soil material for backfill and construction of berms and other system features. 

 
• Current topography and survey information for use in potential design and construction elements. 

 
• Facilities for disposal of drilling & excavation spoils at no cost to Contractor. 

 
• Any required permits for drilling and construction work to be completed by Contractor at the Contractor site(s). 

 
• Constructed drill pads (if required) to allow for safe drill rig access and set-up for projects requiring well and 

probe systems enhancements at the project sites. 
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ATTACHMENT C 
COST/COMPENSATION FOR CONTRACTOR SERVICES 

 
Section I: Compensation 
 
A. General 
 
This is a fixed ceiling, time and materials Contract for Landfill Gas Services for South Region Landfills as provided 
in Attachment A, Scope of Work, for the County of Orange, OC Waste & Recycling. 
 
The Contractor agrees to accept the compensation specified herein as full remuneration for performing all services 
and furnishing all staffing and materials called for; and for any reasonably foreseeable difficulties, which may arise 
or be encountered in the prosecution of the services; and for performance by the Contractor of all its duties and 
obligations hereunder. 
 
The ceiling amount of this Contract shall include all expenses related to the performance of work and services 
required to meet the tasks and deliverables as set forth in Exhibit A, Scope of Work.  The County shall have no 
obligation to pay any sum in excess of said ceiling price, unless authorized by a written modification issued in 
accordance with Article 8 of this Contract.  Labor hours and other costs incurred to complete the services and 
materials as set forth in this Contract, which exceed the total ceiling amount of this Contract, shall be borne by 
Contractor. 
 
The Contractor shall notify the County Project Manager or authorized designee in writing when expenditures against 
the Contract reach 75% of the total dollar limit of the Contract.  County will not be responsible for any expenditure 
overruns and will not pay for work exceeding the total dollar limit of the Contract unless an amendment to cover 
those costs has been issued by the County. This notification must come within 3 working days of receipt of invoice 
that is within the notification limit.  
 
All extra work resulting in an increase in the Contract total ceiling amount shall be authorized by written modification 
to this Contract.  Said modification shall be issued by the County Of Orange, Purchasing Agent or designee and may 
be subject to approval by the County Board of Supervisors. 

 
Section II: Payment and Invoicing 
 
A. Invoicing Instructions 
 
Invoices and supporting documentation are to be addressed to: 
County Of Orange/OC Waste & Recycling 
Attn:  Accounts Payable 
300 N. Flower Street, Suite 400 
Santa Ana, CA  92703 
 
The County PM or authorized designee is responsible for approval of invoices and subsequent submittal of invoices 
to the Auditor-Controller for processing payment. 
 
Each invoice shall identify the Contractor name, services itemized and detailed information providing the amount 
being invoiced. 
 
Submit invoices electronically, via email to the following email address:  
ocwrinvoice@ocwr.ocgov.com 
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Payment (Electronic Funds Transfer EFT): The County offers Contractor the option of receiving payment directly 
to their bank account via an Electronic Fund Transfer (EFT) process in lieu of a check payment.  Payment made via 
EFT will also receive an Electronic Remittance Advice with the payment details via e-mail.  An e-mail address will 
need to be provided to the County via an EFT Authorization Form.  To request a form, please contact the Deputy 
Purchasing Agent.  Upon completion of the form, please mail, fax or email to the Deputy Purchasing Agent. 
 
B. Acceptable Invoicing Format 
 
Contractor may bill on the standard invoice form, but the following references shall be made: 
• Contract number 
• Contractor’s name and address 
• Task or sub task number 
• Copy of pre-approved task order quote (signed by OC Waste & Recycling County PM) 
• Detailed description of tasks/services and deliverables 
• Name of site and address where services were rendered 
• Date of service 
• Cost per task 
• Total invoice amount 
 
The responsibility for providing an acceptable invoice to the County of Orange for payment rests with Contractor.  
Incomplete or incorrect invoices are not acceptable and will be returned to Contractor for correction.  The invoice 
shall be verified by the County PM and is subject to routine processing requirements of the County.  Payments made 
by the County shall not preclude the right of the County from thereafter disputing any items or services involved or 
billed under this Contract and shall not be construed as acceptance of any part of the services. 
 
Each invoice will have a unique invoice number and will include the following information: 
 

• Contractor’s vendor code 
• Contract number (MA-299-18010214) 
• Contractor’s name and address including email address 
• Contractor’s remittance address, if different from a. above  
• Name of County agency/department 
• Delivery/Service address 
• All invoices shall reference the Task Number and the date of service 
• Product/services description that matches the description of the order 
• Quantity, Unit of measure and Unit price that match those specified by the order and  daily 

construction logs 
• Sales tax, if applicable 
• Freight/delivery charges, if applicable 
• Total amount 

 
Contractor shall submit separate invoices for work completed.  Contractor shall not combine orders when invoicing 
the County. Each invoice shall only reference one and only one order number. Invoices that reference multiple 
County order numbers shall be rejected and returned to Contractor. Invoicing and payment related questions shall 
be directed to Auditor-Controller/Accounts Payable at the address shown above. 
For each emergency and non-emergency visit, Contractor shall include back-up consisting of: 
 

• Personnel name(s) 
• Date of visit, time spent, and the time of day 
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• Reason(s) for the visit 
• Receipts of materials/parts procured and/or specialized equipment/tools rented 
• Subcontractor’s invoice(s) 

 
All the costs on each invoice will be separate and itemized with reference to the task number and Scope of 
Work section.  Invoice documentation shall include, but is not limited to the following: 
 

• Item Number, if available 
• Daily Logs 
• Description of Services 
• Date of Service, Completion of Service, and duration 
• Copy of Task Order Proposal, pre-approved by County PM (as applicable) 
• Labor Cost per Hour, job title and hourly rate 
• Material Costs (including any back-up documentation such as vendor’s invoice, delivery/packing 

slip as required) 
• Subcontractor Costs, if applicable 
• Equipment Costs, if applicable 
• Mobilization/Demobilization, if applicable 
• Total Invoice Amount 

 
All emergency and non-emergency services will have a backup sheet describing the name of the person; log sheets, 
time spent, reason for the visit, the time of the day, and charges for each visit.  Include any supporting documentation 
as required herein, such as County PM’s authorization. 
 
C.   Terms 
 
The Contractor shall submit an invoice monthly in arrears. Contractor may submit separate invoices for routine and 
non-routine services. Billing shall cover services and/or goods not previously invoiced.  Payment due to the 
Contractor will be made within forty-five (45) days after receipt of a correctly submitted invoice in a format 
acceptable to the County of Orange and verified and approved by the County PM or authorized designee and subject 
to routine processing requirements.  The Contractor shall be responsible to provide an acceptable invoice. 
 
Payments made by the County Of Orange shall not preclude the right of the County from thereafter disputing any 
items or services involved or billed under this Contract, and shall not be construed as acceptance of any part of the 
services. 
 
D.  Labor Requirements 
 
The hourly and/or per call rate(s) quoted in Rate Sheets (Parts I-III Tasks A and B), shall include direct and indirect 
labor charges, truck, all necessary equipment to include, but not limited to:  

• Handheld electronic instruments that are typically used in the landfill gas industry, such as the 
Landtec Gem gas analyzer, photo ionization detector (PID), Flame ionization detector (FID), and 
calibration supplies including sample tubing, Tedlar bags for calibration and calibration gas. 

• Hand tools (wrenches, screwdrivers, shovels, etc.) 
• Pipe taps of various sizes 
• Cordless and electric tools (drills, saws, impact driver, etc.) 

 
Additionally, overhead, travel, other expenses, and all profit applicable to services identified by Contractor shall be 
included in the labor rate(s).  Overtime will not be paid on non-emergency response requests, unless specifically 
authorized by County PM at the time the request for service is initiated. 
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Straight time is eight hours a day.  The start time and the lunchtime are flexible depending upon the nature of the 
work.  Overtime is any time after the straight time hours on weekdays, all day Saturday and Sunday, and will only 
be paid for emergency or time and materials work.  The Contractor must obtain prior written approval from the 
County PM or authorized designee before working overtime except on emergency calls.  Holiday time may be 
charged on the County of Orange declared holidays only. 
 
Unauthorized visits by Contractor and its personnel to coordinate other business not directly related to the projects 
described, and required in the SOW will not be compensated for by County for time spent at the sites. 
 
No Contractor personnel shall be allowed to assume a title other than what was agreed upon prior to the start of the 
Contract term and shall adhere to the experience requirements established by County stated under Contractor 
Requirements. 
 
E.  Subcontractor Costs 
 
When pre-approved by the County PM, the use of subcontractors or specialized services shall be specified in a 
task order and shall be reimbursed at actual cost plus 10% markup for services, equipment, etc. not listed in the Rate 
Sheets below. 
 
F.  Material Costs 
 
When pre-approved by the County PM, all parts and materials purchased by the Contractor or by its subcontractor, 
shall be reimbursed at actual cost plus 10% markup.  All parts shall be FOB destination.   
 
The above markup may be applied only to the actual cost of the parts or materials, excluding tax and freight.  No 
additional cost or mark-up will be applied to the sales tax amount and freight.  The Contractor shall provide with 
every invoice, a copy of the supplier’s invoice for any part costing $100.00 or more. Contractor shall not be 
reimbursed for any administrative charges in procuring material. 
 
The above markup is not allowed for the line items listed in Rate Sheets, Part 2. Contractor shall not be reimbursed 
for any administrative charges in procuring of materials.   
 
All replacement parts shall be new, except when rebuilt or remanufactured parts are most cost effective and pre-
authorized by the County.   
 
G.  Equipment Rental 
 
When pre-approved by the County PM, miscellaneous types of equipment may be rented by the Contractor or by 
its subcontractor and shall be reimbursed at actual cost plus 10% markup.   
 
The above markup may be applied only to the cost of the equipment rental, fuel, delivery and pick up.  All equipment 
shall be FOB destination.  Equipment rental charges shall include all routine service, maintenance, and preventative 
maintenance.  
 
H.  Warranty 
 
Contractor shall warrant all labor and materials used in the work for a period of one (1) year (or in accordance with 
Contractor’s or Manufacturer’s Warranty, whichever is longer) after completion of repairs. 
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 RATE SHEET - PART I 
ROUTINE MONTHLY OPERATION, MAINTENANCE, AND MONITORING 

(TASK A) 

Task 
No. Description Unit 

Estimated 
No. of 

Units Per 
year 

Cost per 
Unit Annual Cost 

TASK A.1 ROUTINE OM&M 

A.1.1 Prima Deshecha - RESERVED Month 12 HOLD HOLD 
A.1.2 Coyote Canyon Month 12 $67,164.50 $805,974.00 
A.1.2.1 Coyote Canyon (Quarterly) Quarter 4 $2,013.00 $8,052.00 
A.1.2.2 Coyote Canyon (Semi-Annual) Each 2 $2,249.00 $4,498.00 
A.1.2.3 Coyote Canyon (Annual) Each 1 $15,489.00 $15,489.00 
A.1.3 Lane Road Month 12 $9,120.67 $109,448.00 
A.1.3 San Joaquin1 Month 12 $7,625.92 $91,511.00 
TASK A.2 SCAQMD RULE 1150.1 AND RULE 431.1 MONITORING AND REPORTING 

 (A) Prima Deshecha 

A.2.1 1. Instantaneous Surface Monitoring  Grid 211 × 4 $27.91 $23,554.00 
A.2.2 2. Integrated Surface Monitoring, Sampling 

and Analysis Grid 211 × 4 $34.70 $29,290.00 

A.2.3 3. Ambient Air Sampling and Analysis Quarter 4 × 4 $403.38 $6,454.00 
A.2.4 4. Raw LFG Sampling and Analysis Quarter 1 × 4 $796.50 $3,186.00 
A.2.5 5. Perimeter Probe Monitoring, Sampling, and 

Analysis Port 136 × 12 $35.73 $58,314.00 

A.2.6 6. Rule 431.1 Sulfur Monitoring and Sampling Month 12 $490.42 $5,885.00 
 (B) Coyote Canyon 

A.2.1 1. Instantaneous Surface Monitoring  Grid 266 × 1 $27.46 $7,305.00 
A.2.2 2. Integrated Surface Monitoring, Sampling 

and Analysis Grid 266 × 1 $34.79 $9,253.00 

A.2.3 3. Ambient Air Sampling and Analysis Quarter 4 × 4 $403.38 $6,454.00 
A.2.4 4. Raw LFG Sampling and Analysis Quarter 4 $796.50 $3,186.00 
A.2.5 5. Perimeter Probe Monitoring, Sampling, and 

Analysis Port 623 × 12 $30.27 $226,279.00 

A.2.6 6. Rule 431.1 Sulfur Monitoring and Sampling 
 Month 12 $471.42 $5,657.00 

A.2.7 7. Blower Station Component Leak Test Quarter 4 $658.00 $2,632.00 
 (C) Lane Road 

A.2.1 1. Instantaneous Surface Monitoring  Grid 111 × 4 $31.22 $13,861.00 
A.2.2 2. Integrated Surface Monitoring, Sampling 

and Analysis Grid 111 × 2 $38.68 $8,588.00 

A.2.4 3. Raw LFG Sampling and Analysis Semi- 
Annual 2 $880.50 $1,761.00 
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A.2.5 4. Perimeter Probe Monitoring, Sampling, and 
Analysis Port 77 × 12 $41.71 $38,542.00 

A.2.7 5. Blower Station Component Leak Test Quarter 4 $521.00 $2,084.00 
 (D) San Joaquin 

A.2.1 1. Instantaneous Surface Monitoring  Grid 29 × 2 $47.09 $2,731.00 
A.2.2 2. Integrated Surface Monitoring, Sampling 

and Analysis Grid 29 × 2 $56.76 $3,292.00 

A.2.4 3. Raw LFG Sampling and Analysis Semi-
Annual 2 × 2 $440.25 $1,761.00 

A.2.5 4. Perimeter Probe Monitoring, Sampling, and 
Analysis Port 17 × 12 $43.66 $8,907.00 

A.2.7 5. Blower Station Component Leak Test Quarter 4 $521.00 $2,084.00 
TASK A.3, A.4, A.5 MAINTENANCE, REPORTING, AND MEETINGS 

 Maintenance, Reporting, and Meetings Month 12 $20,294.83 $243,538.00 
Note 1: Condensate moisture separators shall be monitored on a weekly basis, and service as needed.  Upon reaching 
certain levels, the condensate shall be pumped out and collected in the condensate tank at no additional costs (up to the 
extent of 15 man hours per month of a field technician).  Any additional work that may require monetary compensation 
shall require pre-approval from County PM prior to start of work.   
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RATE SHEET - PART II 
NON-ROUTINE MAINTENANCE SERVICES - 3 YEAR RATES 

(TASK B) 

Item Description Unit Unit Cost3 

Mobilization/Demobilization1 

1. Mobilization/Demobilization expenditures for all preparatory work 
and operations, including but not limited to, bond and insurance 
costs; those costs deemed necessary for the movement of personnel, 
supplies, and incidentals to the project sites; and for all other work 
and operations which must be performed or costs incurred prior to 
beginning work on the various contract items on the project site as 
well as the related demobilization costs anticipated at the completion 
of the project. (Horizontal Wells).  

Each $4,760.00 

2.  Mobilization/Demobilization includes expenditures for all 
preparatory work and operations, including but not limited to, bond 
and insurance costs; those costs deemed necessary for the movement 
of personnel, supplies, and incidentals to the project sites; and for all 
other work and operations which must be performed or costs incurred 
prior to beginning work on the various contract items on the project 
site as well as the related demobilization costs anticipated at the 
completion of the project. (Vertical Wells).  

 
Each 

 
$7,478.00 

Horizontal Wells Installation and Abandonment2 

3. Furnish and install 6” perforated and solid Horizontal HDPE 
LFG Collectors (2’ x 4’trench), No. 2 gravel, 8 oz. geotextile, 
detection marker, refuse hauling, and backfill.  

LF 
 

$57.00 

4. Cut and Cap 6’’ solid Horizontal HDPE LFG Collectors.  
Note: The line item cost does not include a backhoe and operator. 
This cost includes wellhead removal and salvage, fuse HDPE cap on 
the well, and butt fuse cap on lateral pipe requiring the use of a 
fusion machine, and generator. If the task requires the well casing to 
be buried below grade, a backhoe and operator will be needed to 
expose the well casing 2 to 3 feet below grade and to backfill at 
completion. The cost to complete such task will be $405.00. 
 
 

LF $237.00 

5. Furnish and install 8” perforated and solid Horizontal HDPE LFG 
Collectors (2’ x 4’trench), No. 2 gravel, 8 oz. geotextile, detection 
marker, refuse, hauling, and backfill. LF $61.00 
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6. Cut and Cap 8’’ solid Horizontal HDPE LFG Collectors.  
Note:  The line item cost does not include a backhoe and operator. This 
cost includes wellhead removal and salvage, fuse HDPE cap on the well, 
and butt fuse cap on lateral pipe requiring the use of a fusion machine, 
and generator. If the task requires the well casing to be buried below 
grade, a backhoe and operator will be needed to expose the well casing 2 
to 3 feet below grade and to backfill at completion. The cost to complete 
such task will be $430.00. 

LF 

 
 
 
 

$259.35 

Vertical Wells Installation and Abandonment2 

7. Furnish and install 4’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (0 to 100 ft), 
refuse hauling.  

LF $103.00 

8. Furnish and install 4’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (>100 ft), 
refuse hauling. 

LF $111.00 

9. Extend 4’’ solid Vertical HDPE LFG Collectors.  LF $43.00 

10. Cut and Cap 4’’ solid Vertical HDPE LFG Collectors.  
Note:  The line item cost does not include a backhoe and operator. This 
cost includes wellhead removal and salvage, fuse HDPE cap on the well, 
and butt fuse cap on lateral pipe requiring the use of a fusion machine, 
and generator. If the task requires the well casing to be buried below 
grade, a backhoe and operator will be needed to expose the well casing 2 
to 3 feet below grade and to backfill at completion. The cost to complete 
such task will be $562.00. 

LF $380.10 

11. Furnish and install 6’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (0 to 100 ft), 
refuse hauling. 
 
 

LF $112.00 

12. Furnish and install 6’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (>100 ft), 
refuse hauling. 

LF $120.00 

13. Extend 6’’ solid Vertical HDPE LFG Collectors.  LF $48.00 

14. Cut and Cap 6’’ solid Vertical HDPE LFG Collectors.  
Note:  The line item cost does not include a backhoe and operator. This 
cost includes wellhead removal and salvage, fuse HDPE cap on the well, 
and butt fuse cap on lateral pipe requiring the use of a fusion machine, 
and generator. If the task requires the well casing to be buried below 
grade, a backhoe and operator will be needed to expose the well casing 2 
to 3 feet below grade and to backfill at completion. The cost to complete 
such task will be $606.00. 

LF $420.00 

15. Furnish and install 8’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (0 to 100 ft), 
refuse hauling. 

LF $118.00 
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16. Furnish and install 8’’ perforated and solid Vertical HDPE LFG 
Collectors (up to 24’’ borehole), No. 2 gravel, bottom cap (>100 ft), 
refuse hauling. 

LF $126.00 

17. Extend 8’’ solid Vertical HDPE LFG Collectors.  LF $62.00 

18. Cut and Cap 8’’ solid Vertical HDPE LFG Collectors. 
Note:  The line item cost does not include a backhoe and operator. This 
cost includes wellhead removal and salvage, fuse HDPE cap on the well, 
and butt fuse cap on lateral pipe requiring the use of a fusion machine, 
and generator. If the task requires the well casing to be buried low grade, 
a backhoe and operator will be needed to expose the well casing 2 to 3 
feet below grade and to backfill at completion. The cost to complete 
such task will be $863.00. 

LF $625.80 

Condensate Drain Lines Installation 

19. Furnish and install 2” HDPE Condensate line above ground LF $6.00 

20. Furnish and install 2” HDPE Condensate line below ground (Up to 3’ 
below ground surface) 

LF $12.00 

21. Furnish and install 2” x 3’’ double contained HDPE Condensate line 
above ground 

LF $16.00 

22. Furnish and install 2” x 3’’ double contained HDPE Condensate line 
below ground (Up to 3’ below ground surface) 

LF $22.00 

23. Furnish and install 4” HDPE Condensate line above ground LF $15.00 

24. Furnish and install 4” HDPE Condensate line below ground (Up to 3’ 
below ground surface) 

LF $21.00 

25. Furnish and install 4” x 6’’ double contained HDPE Condensate line 
above ground 

LF $37.00 

26. Furnish and install 4” x 6’’ double contained HDPE Condensate line 
below ground (Up to 3’ below ground surface) 

LF $34.00 

Sampling and Monitoring 

27. Instantaneous Surface Re-Monitoring (Per Hotspot) EA $26.00 

28. Perimeter Probe Re-Monitoring (Per Port) EA $25.00 

29. Rule 431.1 Sulfur Monitoring and Sampling Re-Monitoring (Per Event) EA $156.00 

Note 1: For projects that involve both vertical and horizontal well installation, only one 
mobilization/demobilization rate allowed unless authorized by County PM. 

Note 2:  For materials (i.e. HDPE Pipe) supplied by County, a material credit shall be provided to the County 
from the unit price listed in this rate sheet.   

Note 3: Unit cost includes but not limited to labor, equipment, overhead, supervision, project management, 
professional and administrative services; but does not include direct freight charges. Freight charges to be 
reimbursed at cost with supporting invoice. 
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RATE SHEET - PART II 
MATERIALS AND INSTALLATION - 3 YEAR RATES 

(TASK B) 

Item Description Unit 
Material 
Cost Per 

Unit2 

Installation Cost 
Includes Labor 
and Equipment3 

PIPE MATERIALS (HDPE Unless Otherwise Noted) 
24" Pipe 

101 24" Solid SDR 17 Buried 4' max. to Top of pipe LF $72.00 $45.00 
102 24" Solid SDR 17 Above ground LF $72.00 $35.00 
103 24" Solid Tee EA $976.00 $1,760.00 
104 24" x 24" x 24" Wye EA $2,342.00 $1,760.00 
105 24" Flange Set, adapters,  seals, gaskets  and bolt pack Set $1,887.00 $1,899.00 
106 24" Blind Flange Set adapters, seals, gaskets and bolt pack Set $1,562.00 $824.00 
107 24" 45 Degree Elbow EA $456.00 $953.00 
108 24" 90 Degree Elbow EA $586.00 $953.00 
109 24" Isolation Valve Epoxy Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers 1 Set $8,237.00 $1,776.00 
110 24" Electro-fusion Coupling 1 EA $1,475.00 $1,405.00 

22" Pipe 
120 22" Solid SDR 17 Buried 4' max. to Top of pipe LF $60.00 $45.00 
121 22" Solid SDR 17 Above ground LF $60.00 $35.00 
122 22" Solid Tee EA $937.00 $1,760.00 
123 22" x 22" x 22" Wye EA $2,082.00 $1,760.00 
124 22" Flange Set, adapters,  seals, gaskets  and bolt pack Set $1,562.00 $1,899.00 
125 22" Blind Flange Set adapters, seals, gaskets and bolt pack Set $1,366.00 $824.00 
126 22" 45 Degree Elbow EA $456.00 $953.00 
127 22" 90 Degree Elbow EA $553.00 953.00 
128 22" Isolation Valve Epoxy Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers 1 Set $5,310.00 $1,776.00 
129 22" Electro-fusion Coupling EA $1,432.00 $1,405.00 

20" Pipe 
130 20" Solid SDR 17 Buried 4' max. to Top of pipe LF $51.00 $44.00 
131 20" Solid SDR 17 Above ground LF $51.00 $34.00 
132 20" Solid Tee EA $846.00 $1,725.00 
133 20" x 20" x 20" Wye  EA $1,652.00 $1,725.00 
134 20" Flange Set, adapters,  seals, gaskets  and bolt pack Set $1,432.00 $1,870.00 
135 20" Blind Flange  Set adapters, seals, gaskets and bolt pack Set $1,236.00 $802.00 
136 20" 45 Degree Elbow EA $423.00 $940.00 
137 20" 90 Degree Elbow EA $540.00 $940.00 
138 20" Isolation Valve Epoxy Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers 1 Set $5,753.00 $1,759.00 
139 20" Electro-fusion Coupling1 EA $1,239.00 $1,382.00 

18" Pipe 
140 18" Solid SDR 17 Buried 4' max. to Top of pipe LF $39.00 $32.00 
141 18" Solid SDR 17 Above ground LF $39.00 $24.00 
142 18" Solid Tee EA $527.00 $723.00 
143 18" x 18" x 18" Wye EA $1,116.00 $723.00 
144 18" Flange Set, adapters,  seals, gaskets  and bolt pack Set $1,054.00 $873.00 
145 18" Blind Flange  Set adapters, seals, gaskets and bolt pack Set $930.00 $636.00 
146 18" 45 Degree Elbow EA $279.00 $636.00 
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147 18" 90 Degree Elbow EA $341.00 $636.00 
148 18" Isolation Valve Epoxy Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers 1 Set $4,821.00 $1,242.15 
149 18" x 8" Electrofusion Saddle EA $775.00 $597.00 
150 18" x 6" Electrofusion Saddle EA $434.00 $597.00 
151 18" x 4" Electrofusion Saddle EA $354.00 $597.00 
152 18" Full Face Gasket EA $19.00 $53.00 
153 18" Flat HDPE Cap with 2" HDPE Outlet EA $434.00 $308.00 

12" Pipe 
160 12" Solid SDR 17 Buried 4' max. to Top of pipe LF $20.00 $30.00 
161 12" Solid SDR 17 Above ground LF $20.00 $15.00 
162 12" Solid Tee EA $279.00 $398.00 
163 12" x 12" x 12" Wye EA $372.00 $398.00 
164 12" Flange Set, adapters,  seals, gaskets  and bolt pack Set $434.00 $399.00 
165 12" Blind Flange  Set adapters, seals, gaskets and bolt pack Set $397.00 $399.00 
166 12" 45 Degree Elbow EA $186.00 $399.00 
167 12" 90 Degree Elbow EA $217.00 $399.00 
168 12" Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $3,464.00 $1,034.00 
169 12" Butterfly Valve with adapters and bolt pack Set $3,464.00 $1,034.00 
170 12" Electro-fusion Coupling EA $403.00 $327.00 

10" Pipe 
180 10" Solid SDR 17 Buried 4' max. to Top of pipe LF $14.00 $30.00 
181 10" Solid SDR 17 Above ground LF $14.00 $15.00 
182 10" Solid Tee EA $236.00 $398.00 
183 10" x 10" x 10" Wye  EA $325.00 $398.00 
184 10" Flange Set, adapters, seals, gaskets and bolt pack  Set $266.00 $399.00 
185 10" Blind Flange Set adapters, seals, gaskets and bolt pack  Set $236.00 $399.00 
186 10" 45 Degree Elbow  EA $136.00 $399.00 
187 10" 90 Degree Elbow EA $154.00 $399.00 
188 10" Isolation Valve Epoxy Coated Cast Iron -  includes Viton 

Seal, gear box, seals, spacers  Set $1,977.00 $1,034.00 
189 10" Butterfly Valve with adapters and bolt pack Set $2,076.00 $1,034.00 
190 10" Electro-fusion Coupling EA $279.00 $327.00 

8" Pipe 
200 8" Solid SDR 17 Buried 4' max. to Top of pipe LF $9.00 $29.00 
201 8" Solid SDR 17 Above ground LF $9.00 $16.00 
202 8" Solid Tee EA $137.00 $278.00 
203 8" x 8" x 8" Wye EA $310.00 $278.00 
204 8" Branch Saddle  EA $738.00 $347.00 
205 8" Flange Set, adapters,  seals, gaskets  and bolt pack Set $155.00 $243.00 
206 8" Blind Flange  Set adapters, seals, gaskets and bolt pack Set $143.00 $243.00 
207 8" 45 Degree Elbow EA $106.00 $243.00 
208 8" 90 Degree Elbow EA $106.00 $243.00 
209 8" Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $1,438.00 $591.00 
210 8" Butterfly Valve with adapters and bolt pack Set $1,438.00 $591.00 
211 8" Cap – butt fused EA $56.00 $107.00 
212 8" Electro-fusion Coupling EA $149.00 $224.00 
213 8" Electro-fusion Coupling EA $149.00 $224.00 
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214 8” SS X HDPE Transition Fitting  EA $331.00 $107.00 
215 8” SCH 80 PVC Female Adapter EA $77.00 $20.00 
216 8” Powerlock Clamp EA $89.00 $10.00 
217 8” HDPE Ball Valve EA $1,593.00 $243.00 

6" Pipe 
220 6" Solid SDR 17 Buried 4' max. to Top of pipe LF $6.00 $25.00 
221 6" Solid SDR 17 Above ground LF $6.00 $12.00 
222 6" Solid Tee EA $46.00 $278.00 
223 6" x 6" x 6" Wye EA $186.00 $278.00 
224 6" Branch Saddle EA $434.00 $324.00 
225 6" Flange Set, adapters,  seals, gaskets  and bolt pack Set $112.00 $184.00 
226 6" Blind Flange Set adapters, seals, gaskets and bolt pack Set $100.00 $178.00 
227 6" 45 Degree Elbow EA $44.00 $178.00 
228 6" 90 Degree Elbow EA $44.00 $178.00 
229 6" Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $1,178.00 $563.00 
230 6" Butterfly Valve with adapters and bolt pack Set $1,178.00 $563.00 
231 6" Cap – butt fused EA $33.00 $107.00 
232 6" Electro-fusion Coupling EA $106.00 $217.00 
233 6” SS X HDPE Transition Fitting EA $199.00 $107.00 
234 6” SCH 80 PVC Female Adapter EA $65.00 $20.00 
235 6” Powerlock Clamp EA $75.00 $10.00 
236 6” HDPE Ball Valve EA $899.00 $178.00 

4” Pipe 
240 4” Solid SDR 17 Buried 4’ max. to Top of pipe LF $3.00 $17.00 
241 4” Solid SDR 17 Above ground LF $3.00 $11.00 
242 4” Solid Tee EA $22.00 $171.00 
243 4” x 4” x 4” Wye EA $155.00 $171.00 
244 4” Branch Saddle EA $38.00 $354.00 
245 4” Flange Set, adapters,  seals, gaskets  and bolt pack Set $93.00 $165.00 
246 4” Blind Flange Set adapters, seals, gaskets and bolt pack Set $87.00 $137.00 
247 4” 45 Degree Elbow EA $18.00 $137.00 
248 4” 90 Degree Elbow EA $18.00 $137.00 
249 4” Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $266.00 $165.00 
250 4” Butterfly Valve with adapters and bolt pack Set $372.00 $165.00 
251 4” Cap – butt fused EA $12.00 $109.00 
252 4” Electro-fusion Coupling EA $38.00 $209.00 
253 4” SS X HDPE Transition Fitting EA $93.00 $109.00 
254 4” SCH 80 PVC Female Adapter EA $38.00 $15.00 
255 4” Powerlock Clamp EA $31.00 $8.00 
256 4” HDPE Ball Valve EA $434.00 $137.00 

3” Pipe 
260 3” Solid SDR 17 Buried 4’ max. to Top of pipe LF $2.00 $17.00 
261 3” Solid SDR 17 Above ground LF $2.00 $11.00 
262 3” Solid Tee EA $18.00 $136.50 
263 3” x 4” x 4” Wye EA $107.00 $136.50 
264 3” Branch Saddle EA $31.00 $354.00 
265 3” Flange Set, adapters,  seals, gaskets  and bolt pack Set $69.00 $165.00 
266 3” Blind Flange Set adapters, seals, gaskets and bolt pack Set $62.00 $137.00 
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267 3” 45 Degree Elbow  EA $15.00 $137.00 
268 3” 90 Degree Elbow  EA $15.00 $137.00 
269 3” Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $323.00 $165.00 
270 3” Butterfly Valve with adapters and bolt pack Set $323.00 $165.00 
271 3” Cap – butt fused  EA $9.00 $109.00 
272 3” Electro-fusion Coupling EA $24.00 $209.00 
273 3” SS X HDPE Transition Fitting EA $57.00 $109.00 
274 3” SCH 80 PVC Female Adapter EA $30.00 $12.00 
275 3” Powerlock Clamp EA $27.00 $7.00 
276 3” HDPE Ball Valve  EA $337.00 $137.00 

2” Pipe 
280 2” Solid SDR 11 Buried 4’ max. to Top of pipe LF $2.00 $17.00 
281 2” Solid SDR 11 Above ground LF $2.00 $4.00 
282 2” Solid Tee EA $10.00 $143.00 
283 2” x 2” x 2” Wye EA $93.00 $143.00 
284 2” Branch Saddle EA $25.00 $321.00 
285 2” Flange Set, adapters,  seals, gaskets  and bolt pack Set $50.00 $137.00 
286 2” Blind Flange Set adapters, seals, gaskets and bolt pack Set $44.00 $122.00 
287 2” 45 Degree Elbow EA $12.00 $100.70 
288 2” 90 Degree Elbow EA $9.00 $100.70 
289 2” Isolation Valve Epoxy  Coated  Cast Iron -  includes Viton 

Seal, gear box, seals, spacers Set $248.00 $143.00 
290 2” Butterfly Valve with adapters and bolt pack Set $248.00 $143.00 
291 2” Cap – butt fused EA $8.00 $88.00 
292 2” Electro-fusion Coupling EA $19.00 $146.00 
293 2” SS X HDPE Transition Fitting EA $42.00 $88.00 
294 2” SCH 80 PVC Female Adapter EA $15.00 $10.00 
295 2” Powerlock Clamp EA $19.00 $6.00 
296 2” HDPE X PVC Transition Fitting EA $62.00 $88.00 

Other Pipe 
300 1.5” Solid SDR 9 Pipe LF $2.00 $17.00 

Reducers 
310 24"   x 20" Reducer EA $944.00 $953.00 
311 24"   x 18" Reducer EA $856.00 $953.00 
312 22"   x 20" Reducer EA $685.00 $953.00 
313 22" x 18" Reducer EA $1,151.00 $953.00 
314 18" x 12" Reducer EA $767.00 $636.00 
315 18" x 6" Reducer EA $1,003.00 $636.00 
316 12" x 10" Reducer EA $142.00 $399.00 
317 12" x 8" Reducer EA $166.00 $399.00 
318 10" x 8" Reducer EA $95.00 $399.00 
319 8" x 6" Reducer EA $59.00 $243.00 
320 6" x 4" Reducer EA $42.00 $243.00 
321 6" x 3" Reducer EA $45.00 $243.00 
322 4" x 3" Reducer EA $15.00 $137.00 
323 4" x 2" Reducer EA $12.00 $137.00 
324 3" x 2" Reducer EA $10.00 $137.00 
325 18" x l 2'' x l8" Reducing Tee EA $856.00 $423.00 
326 12" x 8" x 12" Reducing Tee EA $431.00 $407.00 

Attachment B



County of Orange, OC Waste & Recycling 
Landfill Gas Services for South Region Landfills                                                                                                                          MA-299-18010214 

 

Page 67 of 69 

 

327 10" x 8" x 10" Reducing Tee EA $331.00 $407.00 
328 8" x 6" x 8" Reducing Tee EA $189.00 $313.00 
329 6" x 4" x 6" Reducing Tee EA $85.00 $313.00 

Well Heads 
340 2" Horizontal Accu-Flo Wellhead Landtec and Adapter Set $450.00 $120.00 
341 3" Horizontal Accu-Flo Wellhead Landtec and Adapter Set $863.00 $135.00 
342 2" Vertical Accu-Flo Wellhead Landtec and Adapter Set $427.00 $115.00 
343 3" Vertical Accu-Flo Wellhead Landtec and Adapter Set $800.00 $120.00 
344 2” PVC Vertical ISCO Flo-Wing Wellhead and Adapter Set $370.52 $115.00 
345 1” PVC Vertical ISCO Flo-Wing Wellhead and Adapter Set $378.78 $115.00 
346 2" Horizontal Flow Control Wellhead QED and Adapter Set $610.00 $120.00 
347 2" (6" Well) Vertical Flow Control Wellhead QED, Adapter, 

Stabilizer Well Cap Set $829.00 $125.00 
348 2" (8" Well) Vertical Flow Control Wellhead QED, Adapter, 

Stabilizer Well Cap Set $835.00 $125.00 
349 3" (6" Well) Vertical Flow Control Wellhead QED, Adapter, 

Stabilizer Well Cap Set $1,254.00 $130.00 
350 3" (8" Well) Vertical Flow Control Wellhead QED, Adapter, 

Stabilizer Well Cap Set $1,254.00 $130.00 
351 QED 2" Quick Change Orifice Plates Set (Vertical Wells) Set $34.00 $10.00 
352 QED 3" Quick Change Orifice Plates Set (Vertical Wells) Set $59.00 $10.00 
353 QED 2" Quick Change Orifice Plates Set (Horizontal Wells) Set $76.00 $10.00 

Miscellaneous 
354 10’ x 10’ Wellbore seal EA $351.00 $674.00 
355 QED Solarguard Flex Hose  LF $15.00 $3.00 
356 QED Banding Kit for Solarguard Flex Set $30.00 $5.00 
357 2" Stainless Steel Flex Hose with Steel Flanges Each End LF $207.00 $50.00 
358 3" Stainless Steel Flex Hose with Steel Flanges Each End LF $298.00 $75.00 
359 2" Kana Flex Hose LF $5.00 $3.00 
360 3" Kana Flex Hose LF $9.00 $4.00 
361 Well ID Tag EA $6.00 $10.00 
362 Granular Bentonite LB $1.00 $1.00 
363 Galvanized Unistrut – Plain 1 5/8" LF $4.00 $3.00 
364 6" Unistrut Pipe Clamp EA $19.00 $10.00 
365 8" Unistrut Pipe Clamp EA $25.00 $13.00 
366 1" x 5ft Long Rebar Anchor with High Visibility HDPE Sleeve and 

Safety Cap  Set $19.00 $25.00 

367 Stain Steel Gear Clamp – Up to 10" diameter EA $31.00 $5.00 
Note 1:  Unless otherwise stated, installation cost for materials at grade or below grade (4’ max) is the same.  
 
Note 2:  Does not include freight charges.  Freight charges to be reimbursed at cost with supporting invoice. 
 
Note 3: Unit cost includes but not limited to labor, equipment, overhead, supervision, project management, 
professional, and administrative services.  Does not include direct freight charges. Freight charges to be reimbursed 
at cost with supporting invoice. 
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RATE SHEET PART III LABOR RATES 
(TASK B) 

 
 

No. 

 
 

Personnel 
Straight Time 
Hourly Rate 

Overtime 
Hourly 

Rate 

Emergency 
Services 

Hourly Rate 

Holiday 
Hourly Rate 

1A Senior Monitoring and Operations 
Technician 

 
$ 123 

 
$ 185 

 
$ 185 

 
$ 246 

1B Junior Monitoring and Operations 
Technician 

$ 100 $ 150 $ 150 $ 200 

1C Monitoring and Operations Technician I $ 85 $ 128 $ 128 $ 170 

2 Mechanic (responsible for 
maintenance and trouble-shooting 
LFG 

 
$ 113 

 
$ 170 

 
$ 170 

 
$ 226 

3A Senior Electrician $ 141 $ 212 $ 212 $ 282 
3B Junior Electrician $ 130 $ 195 $ 195 $ 260 

4 Reserved     
5 Project Manager $ 186 $ 279 $ 279 $ 372 
6 Pipe Fusion Technician $ 130 $ 195 $ 195 $ 260 
7 Equipment Operator $ 137 $ 206 $ 206 $ 274 
8 Semi-Skilled Laborer N/A N/A N/A N/A 
9 Laborer N/A N/A N/A N/A 

10 Landscape Maintenance Laborer N/A N/A N/A N/A 
11 Lead Technician $ 123 $ 185 $ 185 $ 246 
12 Technician, Construction Services N/A N/A N/A N/A 
13 Principal, Construction Services $ 176 $ 264 $ 264 $ 352 
14 Mechanic/Welder $ 121 $ 182 $ 182 $ 242 
15 Manager, Landfill Gas Field Services $ 200 $ 200 $ 200 $ 200 
16 Principal Engineer $ 206 $ 206 $ 206 $ 206 
17 Engineer V $ 163 $ 163 $ 163 $ 163 
18 LFG Construction Supervisor $ 170 $ 170 $ 170 $ 170 
19 Chief Engineering Technician $ 135 $ 203 $ 203 $ 270 
20 Project Coordinator $ 123 $ 185 $ 185 $ 246 
21 Environmental Specialist I $ 119 $ 179 $ 179 $ 238 
22 Senior Geologist $ 159 $ 239 $ 239 $ 318 
23 Superintendent $ 149 $ 224 $ 224 $ 298 
24 Assistant Project Manager $ 163 $ 163 $ 163 $ 163 
25 Surveyor $ 205 $ 308 $ 308 $ 410 

 
 
For work not defined in Rate Sheets – Part I, II, and III, direct cost (when authorized by County PM) will be 
reimbursed at cost plus not to exceed: __10_%.  Rates shall be prorated between contracted items listed in Part II 
and non-routine work. Contractor Project Manager and County PM shall negotiate in proration in good faith.  
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ATTACHMENT D 
SUBCONTRACTOR SERVICES 

 
SUBCONTRACTOR SERVICES 

The Contractor shall hereinafter state that any Subcontractor(s) who will be the Subcontractor(s) on the job for each 
particular trade or subdivision of the work and will state the firm name and principal location of the mill, shop, or office 
of each.  Failure to list all Subcontractors performing more than 5% of the work may be considered cause for default of 
the Contract. 

  

Subcontractor Work, Trade, Service License(s) Location of Shop or 
Service 

 
AccuLabs, Inc. 
 

Analytical Testing Lab  
118 La Porte Street, Unit 
C&D Arcadia, CA 91006 

 
BC2 Environmental 
 

Drilling Services #969758 
1150 West Trenton Ave. 
Orange, CA 92867 

 
BC Laboratories 
 

Laboratory Testing  
4100 Atlas Court 
Bakersfield, CA 93308 

 
Best Environmental 
 

Source Testing #969758 
339 Stealth Court 
Livermore, CA 94551 

  
 Frank’s Industrial Service 
(FIS)   

  
Electrical Services 

  
#700250 

1426 W. 259th Street  
Harbor City, CA 90710 

  
 Jim Rubino Consulting 
   

  
Electrical/ Control 
Design 

 
#24886 

4821 Burgundy Road 
Woodland Hills. CA 91364 

 
K-VAC Environmental 
Services, Inc. 

 
Condensate Hauling 

 8910 Rochester Ave. 
Rancho Cucamonga, CA 
91730 

 
RES Environmental Services 

 
1150.1 Monitoring 

 865 Via Lata  
Colton, CA 92324 

 
SCEC 
 

 
Source Testing 

 1 North Batavia Street 
Orange, CA 92867 

 
SD Drilling 
 

 
Drilling Services 

 
#958254 

24660 E. Old Julian Hwy. 
Ramona, CA 92065 

 
Test America 
 

 
Air Rotary Drilling 

 
#819548 

1016 E. Katella Ave. 
Anaheim, CA 92805 
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	ARTICLES
	Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain insurance subject to the same terms and conditions as...
	If the Contractor fails to maintain insurance acceptable to the County for the full term of this Contract, the County may terminate this Contract.
	Qualified Insurer
	TETRA TECH BAS, INC.*
	County of Orange, a political subdivision of the State of California
	F. Storage and Working Space
	I. Substitution
	C.   Terms





