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CONSTRUCTION AGREEMENT 
 
 
This Construction Agreement, hereinafter referred to as AGREEMENT, is made and entered into this 

___________ day of__________________ , 20_____ by and between _________________ 

_____________________________________________________________________________ 

hereinafter referred to as "COUNTY" and ___________________________________________ 

_____________________________________________________________________________ 

hereinafter referred to as "CONTRACTOR," 

That COUNTY and CONTRACTOR, for considerations hereinafter named, mutually agree as follows: 
 
     l.  CONTRACTOR shall accomplish to the satisfaction of the ENGINEER, as        defined 

in Section B of the Special Provisions, all work described in this AGREEMENT and the 
plans and specifications, and shall provide and furnish all the labor, materials, necessary 
tools, expendable equipment, and all utility and transportation services required for the: 

 
EDINGER AVENUE BRIDGE AT BOLSA CHICA CHANNEL PROJECT 

 
hereinafter referred to as PROJECT in accordance with this AGREEMENT. This 
AGREEMENT includes the following documents and their provisions which are 
incorporated herein by reference and made a part hereof as though fully set forth: 

 
        A.  "Standard Specifications for the Public Works Construction (Greenbook)," 

hereinafter referred to as STANDARD SPECIFICATIONS, except Sections 
209 and 307 of the 2012 edition as published by Building News, Inc. 

  
B.  The following portions of the "Standard Plans and Specifications" (and all standard 

specifications and plans referenced therein), Department of Transportation, State of 
California, 2010 Edition, hereinafter referred to as the CALTRANS STANDARD PLANS 
and CALTRANS STANDARD SPECIFICATIONS respectively: 

 
a. Standard Specifications Sections: 9, 12, 15, 19, 42, 46-60, 61-67, 70, 72, 

75, 82-86, 88, 90-91, and 95. 
b. Standard Plan Nos.: A10, A20A-A20D, A24A-A24E, A62, A73A-A73C, 

A77, A81, D80-D86, T1-T5, T10-T17, all B Sheets, all RS Sheets, and all 
ES Sheets. 
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C.  The California Manual on Uniform Traffic Control Devices (CA MUTCD), 2012 Edition. 
This manual may be downloaded by accessing the following Department of Transportation, 
State of California, website: 

 
http://www.dot.ca.gov/hq/traffops/signtech/mutcdsupp/ca_mutcd2012.htm 

 
        D.  The OC Public Works Department (formerly the EMA/PFRD/RDMD) 

Standard Plans (2013 issue and Supplement(s) thereto) hereinafter referred to 
as STANDARD PLANS. 

 
        E.  Notice to Contractors. 
 
        F.  Proposal requirements and conditions (Section A of the Special Provisions). 
 
        G.  Supplement to Part 1 of the Standard Specifications for Public Works 

Construction (Section B of the Special Provisions). 
 
        H.  General Miscellaneous (Section C of the Special Provisions). 
 

I. Permits (Section D of the Special Provisions). 
 
 J. Federal Requirements (Section E of the Special Provisions). 
 
        K.  Construction Details (Section F and G of the Special Provisions). 
 

2. COUNTY agrees to pay and CONTRACTOR agrees to accept in full payment for the 
work to be performed pursuant to this AGREEMENT the sum of Fourteen Million, Four 
Hundred Thirty Thousand, Five Hundred Ninety-Nine Dollars ($14,430,599) subject to 
additions and deductions at the unit prices set forth in CONTRACTOR's proposal in 
accordance with the AGREEMENT documents.  COUNTY agrees to make work 
progress payments in accordance with the provisions of Section 9-3.2 "Partial and Final 
Payment" of the STANDARD SPECIFICATIONS, which sums shall be computed from 
the prices set forth in the bid submitted by CONTRACTOR. 

 
Interest shall begin to accrue on any unpaid progress payment thirty (30) days after the 
ENGINEER’S submittal of the progress payment estimate.  Interest shall be equivalent to 
the legal rate set forth in subdivision (a) of Section 685.010 of the Code of Civil 
Procedure. 

 
     3.  CONTRACTOR agrees to commence construction of the PROJECT within thirty (30) 

calendar days after receipt of a Notice to Proceed issued by the ENGINEER; 
CONTRACTOR shall notify the ENGINEER at least five (5) working days in advance of 
starting work and agrees to continue construction of PROJECT in strict compliance with 
the plans and Special Provisions, in a due and diligent workmanlike manner without 
interruption, and to complete construction thereof within 
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400 Working Days 
 
  from the date of commencement of work.  CONTRACTOR's notice to ENGINEER shall 

specify the commencement of work date and that date shall be used to compute the 
AGREEMENT completion date.  CONTRACTOR may perform mobilization work prior 
to the commencement of work date.  In the event that CONTRACTOR commences any 
other work prior to the date specified in the notice to ENGINEER, that earlier date shall 
be used to compute the AGREEMENT completion date. 

 
        With the consent of ENGINEER and submission and approval of all the following 

documents: bonds, insurance certificates, signed CONSTRUCTION AGREEMENT, 
each certified by COUNTY, and a Notice of Intent (NOI) and Storm Water Pollution 
Prevention Plan (SWPPP) in accordance with the State General Construction Activity 
Storm Water Permit, CONTRACTOR may commence work prior to issuance of Notice 
to Proceed.  If consent is granted, the AGREEMENT completion date, as computed per 
paragraph 3, shall remain unchanged.  Payment shall be made for work in accordance 
with Paragraph 2 above of the AGREEMENT. 

 
        For AGREEMENTS which contain a plant establishment and plant maintenance period, 

the following applies: 
 
        The sixty (60) calendar day plant establishment period shall be accomplished prior to 

ENGINEER recommending AGREEMENT construction acceptance by the Board of 
Supervisors, hereinafter referred to as “BOARD”.  The plant establishment period shall 
be included within the working day period allowed for this AGREEMENT.  For the 
limited purpose of determining the completion of CONTRACTOR's plant maintenance 
responsibility, the sixty (60) calendar day plant maintenance period shall commence on 
the date of AGREEMENT construction completion as determined by the ENGINEER. 

 
 4.  Liquidated Damages; Extension of Time:   
 
  In accordance with Government Code Section 53069.85, CONTRACTOR agrees to 

forfeit and pay to the COUNTY as liquidated damages the sum of  
 

Five Thousand Dollars ($ 5,000.00) 
 
for each and every calendar day's delay in finishing the work in excess of the summation 
of the number of working days prescribed herein and the number of working days 
granted for delays as prescribed in Section 6-6 of the STANDARD SPECIFICATIONS.  

 
        CONTRACTOR further agrees that such sum shall be deducted from payments due to or 

to become due to CONTRACTOR. 
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     5.  Change Orders:   
 
  COUNTY, through its Director, OC Public Works Department, or his designee, 

hereinafter referred to as "DIRECTOR," may approve contract cost increases in 
accordance with Public Contract Code Section 20142. 

 
     6.  Wage Rates and Payroll Records:   
 

Pursuant to the provisions of Labor Code Section 1773, OWNER has obtained the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work 
in this locality for each craft, classification, or type of worker needed to execute the Contract 
from the Director of the Department of Industrial Relations.  Copies of the prevailing wage rates 
are on file at OWNER’s principal office.  Copies may be obtained from the State Office, 
Department of Industrial Relations or from the Department of Industrial Relations website: 
http://www.dir.ca.gov.  CONTRACTOR shall post a copy of such wage rates at the job site and 
shall pay the adopted prevailing wage rates.  Additionally, CONTRACTOR shall comply with 
the provisions of Labor Code Sections 1775 (penalties for prevailing wage violations) and 1813 
(forfeiture for overtime violations).   

 
        Travel and subsistence payments to each workman needed to execute the work shall be 

made as such travel and subsistence payments are defined in the applicable collective 
bargaining agreements filed in accordance with Section 1773.8 of the Labor Code. 

 
        The CONTRACTOR shall comply with the provisions of Section 1774 of the Labor 

Code.  Failure to comply with the subject section will subject the CONTRACTOR to 
penalty and forfeiture provisions of Section 1775 of the Labor Code. 

 
       The COUNTY will not recognize any claim for additional compensation because of the 

payment by the CONTRACTOR of any wage rate in excess of the prevailing wage rate 
set forth in the AGREEMENT.  The possibility of wage increases is one of the elements 
to be considered by the CONTRACTOR in determining his bid, and will not under any 
circumstances be considered as the basis of a claim against the COUNTY on the 
AGREEMENT. 

 
  The CONTRACTOR and subcontractors shall comply with Section 1777.6 which 

stipulates that it shall be unlawful to refuse to accept otherwise qualified employees as 
registered apprentices solely on the grounds of race, religious creed, color, national 
origin, ancestry, sex, or age, except as provided in Section 3077. 

 
  For the duration of the PROJECT, certified payroll records as described in Section 1776 

of the Labor Code and/or statements of non-performance for CONTRACTOR and those 
of subcontractors performing work on the PROJECT shall be delivered to COUNTY on a 
weekly basis no later than ten (10) calendar days after the end of each weekly pay period. 

 
CONTRACTOR and any Subcontractor(s) shall comply with the requirements of Labor Code Section 
1776.  Such compliance includes the obligation to furnish the records specified in Section 1776 directly 
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to the Labor Commissioner in an electronic format, or other format as specified by the Commissioner, in 
the manner provided by Labor Code Section 1771.4.   
 
The requirements of Labor Code Section 1776 provide in part: 
 

6.1 CONTRACTOR and any Subcontractor(s) performing any portion of the work under this 
Contract shall keep an accurate record, showing the name, address, social 
security number, work classification, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by CONTRACTOR or any 
Subcontractor(s) in connection with the work.   

 
6.2 Each payroll record shall contain or be verified by a written declaration that it is made under 

penalty of perjury, stating both of the following: 
 

6.2.1 The information contained in the payroll record is true and correct. 
6.2.2 The employer has complied with the requirements of Labor Code Sections 1771, 

1811, and 1815 for any work performed by his or her employees in connection 
with the Contract. 

 
6.3 The payroll records shall be certified and shall be available for inspection at the principal 

office of CONTRACTOR on the basis set forth in Labor Code Section 1776. 
 

6.4 CONTRACTOR shall inform OWNER of the location of the payroll records, including the 
street address, city and county, and shall, within five working days, provide a notice of any 
change of location and address of the records. 

 
6.5 Pursuant to Labor Code Section 1776, CONTRACTOR and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to receipt of a 
written notice requesting the records described herein.  In the event that CONTRACTOR or 
any Subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to 
OWNER, forfeit $100, or a higher amount as provided by Section 1776, for each calendar 
day, or portion thereof, for each worker to whom the noncompliance pertains, until strict 
compliance is effectuated.  CONTRACTOR acknowledges that, without limitation as to other 
remedies of enforcement available to OWNER, upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the California 
Department of Industrial Relations, such penalties shall be withheld from progress payments 
then due CONTRACTOR.  CONTRACTOR is not subject to a penalty assessment pursuant to 
this Section due to the failure of a Subcontractor to comply with this Section. 
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     7.  Apprentices:   
 
  The CONTRACTOR shall familiarize himself with the provisions of Section 1777.5 of 

the Labor Code regarding employment of apprentices, and shall be responsible for 
compliance therewith, including compliance by his subcontractors. 

 
  CONTRACTOR agrees to comply with the provisions of Labor Code Section 1777.5 and 

any other applicable laws or regulations, including but not limited to, 8 California Code 
of Regulations, Section 230.1(A), pertaining to apprentices.  Section 1777.5 shall not 
apply to contracts of general contractors or to contracts of specialty contractors not 
bidding for work through a general or prime contractor when the contracts of general 
contractors or those specialty contractors involve less than Thirty Thousand Dollars 
($30,000). 

 
  CONTRACTOR and subcontractor shall comply with Section 1777.6 of the Labor Code 

which stipulates that an employer or a labor union shall not refuse to accept otherwise 
qualified employees as registered apprentices on any public works on any basis listed in 
subdivision (a) of Section 12940 of the Government Code, as those bases are defined in 
Sections 12926 and 12926.1 of the Government Code, except as provided in Section 
3077 of the Labor Code and Section 12940 of the Government Code. 

 
     8.  Antitrust Claims:   
 
  In accordance with Public Contract Code Section 7103.5, by entering into a public works 

contract or a subcontract to supply goods, services, or materials pursuant to a public 
works contract, the CONTRACTOR or subcontractor offers and agrees to assign to the 
awarding body all rights, title, and interest in and to all causes of action it may have 
under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act, 
Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and 
Professions Code, arising from purchases of goods, services, or materials pursuant to the 
public works contract or the subcontract.  This assignment shall be made and become 
effective at the time the awarding body tenders final payment to the CONTRACTOR, 
without further acknowledgment by the parties.  CONTRACTOR shall cause the above 
requirement to be inserted in all agreements with subcontractors. 

 
     9.  Auditor - Controller Inspection:   
 
  CONTRACTOR agrees to permit COUNTY's Auditor-Controller, or his authorized 

representative (including auditors from a private auditing firm hired by COUNTY) or 
DIRECTOR, access during normal working hours to all books, accounts, records, 
reports, files and other papers or property of CONTRACTOR for the purpose of auditing 
any aspect of performance under this AGREEMENT.  CONTRACTOR agrees to 
maintain such records in Orange County, California, for possible audit for a minimum of 
three (3) years after final payment, unless a longer period of records retention is 
stipulated under this AGREEMENT or by law.  CONTRACTOR agrees to allow 
interviews of any employees or others who might reasonably have information related to 
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such records.  Further, CONTRACTOR agrees to include a similar right to COUNTY to 
audit records and interview staff of any SUBCONTRACTOR related to performance of 
this AGREEMENT. 

 
  Should CONTRACTOR cease to exist as a legal entity, CONTRACTOR’s records 

pertaining to this AGREEMENT shall be forwarded to the surviving entity in a merger or 
acquisition, or in the event of liquidation, to the DIRECTOR. 

     
 10. Federally Assisted Contract:   
 
  If this AGREEMENT is funded in whole or in part by the Federal Government, 

CONTRACTOR agrees to comply with the Federal labor standards provisions set forth 
in the Special Provisions. If the Federal prevailing wage determinations differ from the 
State's, CONTRACTOR shall not pay less than the higher of the two rates. 

 
    11.  State Audit:   
 
  Pursuant to and in accordance with Section 8546.7 of the California Government Code, 

in the event that this AGREEMENT involves expenditures of Public funds aggregating 
in excess of Ten Thousand Dollars ($l0,000), the parties shall be subject to the 
examination and audit of the Auditor General of the State of California for a period of 
three (3) years after final payment under this AGREEMENT. 

 
  The CONTRACTOR shall maintain records for all costs connected with the performance 

of this AGREEMENT including, but not limited to, the costs of administering the 
contract, materials, labor, equipment, rentals, permits, insurance, bonds, etc., for audit or 
inspection by County, State, or any other appropriate governmental agency during the 
three (3) year period. 

 
     12.  Successors and Assigns:   
 
  The terms and provisions of this AGREEMENT shall be binding upon and inure to the 

benefit of the parties hereto and their successors and assigns. 
 
     13. Entirety:   
 
  This AGREEMENT contains the entire agreement between the parties with respect to the 

matters provided for herein. 
 
     14.  Severability:   
 
  If any part of this AGREEMENT is held, determined, or adjudicated to be illegal, void, 

or unenforceable by a court of competent jurisdiction, the remainder of this 
AGREEMENT shall be given effect to the fullest extent reasonably possible. 
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     15. Governing Law and Venue:   
 
  This AGREEMENT has been negotiated and executed in the State of California and shall 

be governed by and construed under the laws of the State of California.  In the event of 
any legal action to enforce or interpret this AGREEMENT, the sole and exclusive venue 
shall be a court of competent jurisdiction located in Orange County, California, and the 
parties hereto agree to and do hereby submit to the jurisdiction of such court, 
notwithstanding Code of Civil Procedure, Section 394. 

 
  The parties specifically agree that by soliciting and entering into and performing services 

under this AGREEMENT, the CONTRACTOR shall be deemed to constitute doing 
business within Orange County from the time of solicitation of work, through the period 
when all work under this AGREEMENT is completed, and continuing until the 
expiration of any applicable limitations period.  Furthermore, the parties have 
specifically agreed, as part of the consideration given and received for entering into this 
AGREEMENT, to waive any and all rights to request that an action be transferred for 
trial to another County under Code of Civil Procedure, Section 394. 

 
16. Child Support Enforcement Requirements:   
 
 In order to comply with child support enforcement requirements of the COUNTY, within thirty 

(30) days of notification of selection for award of CONTRACT but prior to official award of 
CONTRACT, CONTRACTOR agrees to furnish to DIRECTOR the following: 
 

 1. In the case of an individual CONTRACTOR, his/her name, date of birth, Social Security 
number, and residence address; 

 
2. In the case of a CONTRACTOR doing business in a form other than as an individual, the 

name, date of birth, Social Security Number, and residence address of each individual 
who owns an interest of ten (10) percent or more in the CONTRACTOR's contracting 
entity; 

 
3. A certification that the CONTRACTOR has fully complied with all the applicable federal 

and state reporting requirements regarding its employees; and 
 

4. A certification that the CONTRACTOR has fully complied with all lawfully served 
Wage and Earnings Assignment Orders and Notices of Assignment and will continue to 
so comply. 

 
It is expressly understood that this data will be transmitted by COUNTY to governmental 
agencies charged with the establishment and enforcement of child support orders. 

 
Failure of the CONTRACTOR to timely submit the data and/or certifications required above or to 
comply with all federal and state reporting requirements for child support enforcement or to comply 
with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment may 
result in the CONTRACT being awarded to another CONTRACTOR, or, in the event a 
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CONTRACT has been issued, shall constitute a material breach of the CONTRACT.  Failure to cure 
such breach within sixty (60) calendar days of notice from COUNTY shall constitute grounds for 
termination of the CONTRACT. 
 

17. Charges, Fines, Penalties and Assessments 
 
 CONTRACTOR shall be responsible for any and all charges, fines, penalties, and/or assessments 

levied against the COUNTY by any governmental entity, administrative or regulatory agency 
having jurisdiction, resulting from any action or omission of the CONTRACTOR, 
CONTRACTOR's subcontractor, suppliers, and/or employees, unless due to the sole and active 
negligence of the COUNTY.  COUNTY is authorized to deduct any such charge, fine penalty, or 
assessment from any payment COUNTY is otherwise required to make to CONTRACTOR. 

 
 If any such charge, fine, penalty, or assessment is levied against the COUNTY subsequent to the 

completion of the PROJECT as a result of any action or omission as set forth above, 
CONTRACTOR shall nevertheless be responsible to the COUNTY for the entire sum of such 
charge, fine, penalty, or assessment and agrees to pay the full amount due within sixty (60) 
calendar days of receiving an invoice from the COUNTY. 

 
 CONTRACTOR shall be liable to the COUNTY for attorney's fees and costs incurred by the 

COUNTY in enforcing the provisions of this paragraph. 
 
18. Amendments 
 

No alteration or variation of the terms of this AGREEMENT shall be valid unless made in 
writing and signed by the parties; no oral understanding or agreement not incorporated herein 
shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions 
are valid or binding on COUNTY unless authorized by COUNTY in writing. 

 
19. Acceptance 
 

Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed complete 
unless in writing and until all the services have actually been received, inspected, and tested to 
the satisfaction of COUNTY. 

 
20. Non-Discrimination 
 

In the performance of this AGREEMENT, CONTRACTOR agrees that it will comply with the 
requirements of Section 1735 of the California Labor Code and not engage nor permit any 
subcontractors to engage in discrimination in employment of persons because of the race, 
religious creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, or sex of such persons. CONTRACTOR acknowledges that a violation 
of this provision shall subject CONTRACTOR to all the penalties imposed for a violation of 
Section 1720 et seq. of the California Labor Code. 
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21. Termination for Cause  
 
 A. If CONTRACTOR refuses or fails to prosecute the work with such diligence as will insure 

its completion within the time specified in AGREEMENT or any extension thereof, or fails 
to complete said work within such time, the Board of Supervisors may and in accordance 
with Paragraph 40 below (Breach of Contract) by written notice to CONTRACTOR, 
terminate his right to proceed with the work or such part of the work as to which there has 
been delay.  In such event, COUNTY may take over the work and prosecute the same to 
completion, by contract or otherwise, and may take possession of and utilize in completing 
the work such materials, appliances, and plant as may be on the site of the work and 
necessary therefor.  Whether or not the CONTRACTOR’s right to proceed with the work is 
terminated, he and his sureties shall be liable for any damage to the COUNTY resulting from 
his refusal or failure to complete the work within the specified time. 

 
 B. If fixed and agreed liquidated damages are provided in AGREEMENT and if COUNTY so 

terminates CONTRACTOR’s right to proceed, or CONTRACTOR otherwise fails to 
complete the work to final completion, the resulting damage will include, but not be limited 
to, such liquidated damages until such reasonable time as may be required for final 
completion of the work together with any increased costs occasioned by COUNTY in 
completing the work. 

 
 C. If fixed and agreed liquidated damages are provided in AGREEMENT and if COUNTY does 

not so terminate CONTRACTOR’s right to proceed, or CONTRACTOR otherwise fails to 
complete the work to final completion, the resulting damage will include, but not be limited 
to, such liquidated damages until the work is completed or accepted. 

 
 D. CONTRACTOR’s right to proceed shall not be so terminated nor the CONTRACTOR 

charged with resulting damage if: 
 
  (1) The delay in the completion of the work arises from causes beyond the control and 

without the fault or negligence of CONTRACTOR, including, but not limited to, acts of 
God, acts of the public enemy, acts of COUNTY, acts of another contractor in the 
performance of a contract with COUNTY, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, other than normal weather, or delays of 
subcontractors or suppliers arising from causes beyond the control and without the fault 
or negligence of both CONTRACTOR and such subcontractors or suppliers; and 

 
  (2) CONTRACTOR within ten (10) days from the beginning of any such delays (unless 

DIRECTOR grants in writing a further period of time before the date of final payment 
under the AGREEMENT), notifies DIRECTOR in writing of the causes of delay. 

 
   DIRECTOR shall ascertain the facts and the extent of the delay and extend the time for 

completing the work when, in his judgment, the delay is justified.  DIRECTOR shall 
make written findings, and the findings of fact shall be final and conclusive on the 
parties, subject only to appeal as provided by law. 
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 E. The rights and remedies of COUNTY provided in this Section are in addition to any other 
rights and remedies provided by law or under this AGREEMENT. 

 
22. Termination for Convenience 
 
 Notwithstanding any other provision of the AGREEMENT, the COUNTY may, at any time, and 

without any cause, terminate this AGREEMENT in whole or in part, upon not less than seven (7) 
days’ written notice to CONTRACTOR.  Such termination shall be effected by delivery to 
CONTRACTOR of a notice of termination specifying the effective date of the termination and 
the extent of the Work to be terminated.  CONTRACTOR shall immediately stop work in 
accordance with the notice and comply with any other direction as may be specified in the notice 
or as provided subsequently by the COUNTY.  COUNTY shall pay CONTRACTOR for the 
Work completed prior to the effective date of the termination, and such payment shall be 
CONTRACTOR’s sole remedy under this AGREEMENT.  Under no circumstances will 
CONTRACTOR be entitled to anticipatory or unearned profits, consequential damages, or other 
damages of any sort as a result of a termination or partial termination under this Paragraph.  The 
CONTRACTOR shall insert in all subcontracts that the sub-consultant shall stop work on the 
date of and to the extent specified in a notice of termination, and shall require sub-consultants to 
insert the same condition in any lower tier subcontracts. 

 
23. Consent to Breach Not Waiver 
 

No term or provision of this AGREEMENT shall be deemed waived and no breach excused, 
unless such waiver or consent shall be in writing and signed by the party claimed to have waived 
or consented. Any consent by any party to, or waiver of, a breach by the other, whether express 
or implied, shall not constitute consent to, waiver of, or excuse for any other different or 
subsequent breach. 

 
24. Remedies Not Exclusive 
 

The remedies for breach set forth in this AGREEMENT are cumulative as to one another and as 
to any other remedy provided by law, rather than exclusive; and the expression of certain 
remedies in this AGREEMENT does not preclude resort by either party from resorting to any 
other remedies provided by law. 

 
25. Independent Contractor 
 

CONTRACTOR shall be considered an independent CONTRACTOR and neither 
CONTRACTOR, its employees, nor anyone working under CONTRACTOR shall be considered 
an agent or an employee of COUNTY.  Neither CONTRACTOR, its employees nor anyone 
working under CONTRACTOR shall qualify for workers’ compensation or other fringe benefits 
of any kind through COUNTY. 
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26. Indemnification 
 

CONTRACTOR agrees to indemnify, defend with counsel approved in writing by COUNTY, 
and hold COUNTY, their elected and appointed officials, officers, employees, agents and those 
special districts and agencies which County of Orange Board of Supervisors acts as the 
governing Board (“COUNTY INDEMNITEES”) harmless from any claims, demands or liability 
of any kind or nature, including but not limited to personal injury or property damage, arising 
from or related to the services, products or other performance provided by CONTRACTOR 
pursuant to this AGREEMENT. If judgment is entered against CONTRACTOR and COUNTY 
by a court of competent jurisdiction because of the concurrent active negligence of COUNTY or 
COUNTY INDEMNITEES, CONTRACTOR and COUNTY agree that liability will be 
apportioned as determined by the court.  Neither party shall request a jury apportionment. 
Notwithstanding anything stated above, nothing contained herein shall relieve CONTRACTOR 
of any insurance requirements of obligations created elsewhere in this AGREEMENT. 

 
27. Bills and Liens 
 

CONTRACTOR shall pay promptly all indebtedness for labor, materials and equipment used in 
performance of the work. CONTRACTOR shall not permit any lien or charge to attach to the 
work or the premises, but if any does so attach, CONTRACTOR shall promptly procure its 
release and, in accordance with the requirements of the indemnification paragraph above, 
indemnify, defend, and hold COUNTY harmless and be responsible for payment of all costs, 
damages, penalties and expenses related to or arising from or related thereto. 

 
28. Changes 
 

CONTRACTOR shall make no changes in the work or perform any additional work without the 
COUNTY’S specific written approval. 

 
29. Changes of Ownership 
 

CONTRACTOR agrees that if there is a change or transfer in ownership of CONTRACTOR’S 
business prior to completion of this AGREEMENT, the new owners shall be required under 
terms of sale or other transfer to assume CONTRACTOR’S duties and obligations contained in 
this AGREEMENT and complete them to the satisfaction of COUNTY. 

 
30. Force Majeure 
 

CONTRACTOR shall not be assessed with liquidated damages or unsatisfactory performance 
penalties during any delay beyond the time named for the performance of this AGREEMENT 
caused by any act of God, war, civil disorder, employment strike or other cause beyond its 
reasonable control, provided CONTRACTOR gives written notice of the cause of the delay to 
COUNTY within thirty-six (36) hours of the start of the delay and CONTRACTOR avails 
himself of any available remedies. 
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31. Confidentiality 
 

CONTRACTOR agrees to maintain the confidentiality of all COUNTY and COUNTY -related 
records and information pursuant to all statutory laws relating to privacy and confidentiality that 
currently exist or exist at any time during the term of this AGREEMENT. All such records and 
information shall be considered confidential and kept confidential by CONTRACTOR and 
CONTRACTOR’S staff, agents and employees. 

 
32. Compliance with Laws 
 

CONTRACTOR represents and warrants that services to be provided under this AGREEMENT 
shall fully comply, at CONTRACTOR’S expense, with all standards, laws, statutes, restrictions, 
ordinances, requirements, and regulations (collectively “laws”), including, but not limited to 
those issued by COUNTY in its governmental capacity and all other laws applicable to the 
services at the time services are provided to and accepted by COUNTY.  CONTRACTOR 
acknowledges that COUNTY is relying on CONTRACTOR to ensure such compliance, and 
pursuant to the requirements of the indemnification paragraph above, CONTRACTOR agrees 
that in accordance with paragraph 26 above, it shall defend, indemnify and hold COUNTY and 
COUNTY INDEMNITEES harmless from all liability, damages, costs and expenses arising from 
or related to a violation of such laws. 

 
33. Terms and Conditions 
 

CONTRACTOR acknowledges that it has read and agrees to all terms and conditions included in 
this AGREEMENT. 

 
34. Headings 
 

The various headings and numbers herein, the grouping of provisions of this AGREEMENT into 
separate clauses and paragraphs, and the organization hereof are for the purpose of convenience 
only and shall not limit or otherwise affect the meaning hereof. 

 
35. Calendar Days 
 

Any  reference to the word “day” or “days” herein means calendar day or calendar days, 
respectively,  unless  otherwise expressly provided. 

 
36. Attorney Fees 
 

In any action or proceeding to enforce or interpret any provision of this AGREEMENT, or where 
any provision hereof is validly asserted as a defense, each party shall bear its own attorney’s 
fees, costs and expenses. 
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37. Interpretation 
 

This AGREEMENT has been negotiated at arm’s length and between persons sophisticated and 
knowledgeable in the matters dealt with in this AGREEMENT.  In addition, each party has been 
represented by experienced and knowledgeable independent legal counsel of their own choosing 
or has knowingly declined to seek such counsel despite being encouraged and given the 
opportunity to do so. Each party further acknowledges that they have not been influenced to any 
extent whatsoever in executing this AGREEMENT by any other party hereto or by any person 
representing them, or both. Accordingly, any rule or law (including California Civil Code 
Section 1654) or legal decision that would require interpretation of any ambiguities in this 
AGREEMENT against the party that has drafted it is not applicable and is waived. The 
provisions of this AGREEMENT shall be interpreted in a reasonable manner to affect the 
purpose of the parties and this AGREEMENT. 

 
38. Notices 
 

Any and all notices, requests demands and other communications contemplated, called for, 
permitted, or required to be given hereunder shall be in writing, except through the course of the 
parties’ project managers’ routine exchange of information and cooperation during the terms of 
the work and services. Any written communications shall be deemed to have been duly given 
upon actual in-person delivery, if delivery is by direct hand, or upon delivery on the actual day of 
receipt or no greater than four calendar days after being mailed by US certified or registered 
mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing shall 
count as the first day. All communications shall be addressed to the appropriate party at the 
address stated herein or such other address as the parties hereto may designate by written notice 
from time to time in the manner aforesaid. 
 

  For CONTRACTOR:  Name: Matt Scott 
 Address: 10704 Shoemaker Avenue 
 City:  Santa Fe Springs, CA 90670 
 Attn: Matt Scott 
 Phone: 714-235-1709 
 Email: Matt.Scott@kiewit.com  
 
  For COUNTY:                 Name:  Octavio Rivas, Manager, OC Inspection 
 Address:  1152 E. Fuit St., Bldg No. 4 
 City:       Santa Ana, CA 92702 
 Attn:   Resident Engineer 
 Phone: 714-245-4500 
 E-mail: Octavio.Rivas@ocpw.ocgov.com  
 Fax: 714-567-7813 
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                    cc:                 OC Public Works Procurement Services 
 Address:  300 N. Flower Street 
 City:       Santa Ana, CA 92703 
 Attn:   Kevin Work 
 Phone: 714-667-9644 
 E-mail: Kevin.Work@ocpw.ocgov.com  
  
 
 
39. Breach of Contract 
 

The failure of the CONTRACTOR to comply with any of the provisions, covenants or conditions 
of this AGREEMENT shall be a material breach of this AGREEMENT. In such event the 
COUNTY may, and in addition to any other remedies available at law, in equity, or otherwise 
specified in this AGREEMENT: 

 
1. Afford the CONTRACTOR written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this AGREEMENT within which to cure the breach; 
2.  Discontinue payment to the CONTRACTOR for and during the period in which the 

CONTRACTOR is in breach; and  
3. Offset against any monies billed by the CONTRACTOR but yet unpaid by the COUNTY those 

monies disallowed pursuant to the above. 
 
40. Default 
 

In the event any equipment or service furnished by the CONTRACTOR in the performance of 
this AGREEMENT should fail to conform to the specifications therein within one (1) calendar 
year from the COUNTY’s acceptance of the equipment or service, or any performance period 
specifically specified within the specifications or AGREEMENT, whichever is greater, the 
COUNTY may reject same, and it shall become the duty of the CONTRACTOR to reclaim and 
remove the items without expense to the COUNTY and to immediately replace all such rejected 
equipment or service with others conforming to such specifications, provided that should the 
CONTRACTOR fail, neglect or refuse to do so within one hundred and twenty (120) calendar 
days, the COUNTY shall have the right to purchase on the open market a corresponding quantity 
of any such equipment or service and to deduct from any monies due or that may thereafter 
become due to the CONTRACTOR the difference between the price specified in this 
AGREEMENT and the actual cost to the COUNTY. 
 
In the event the CONTRACTOR shall fail to make prompt delivery as specified of any 
equipment or service, the same conditions as to the rights of the COUNTY to purchase on the 
open market and to reimbursement set forth above shall apply, except as otherwise provided in 
this AGREEMENT.  
 
“Any loss or damage sustained by the COUNTY in procuring any equipment or service which 
the CONTRACTOR agreed to supply under this AGREEMENT but, by reason of the default or 
breach by the CONTRACTOR, failed to supply, shall he borne and paid for by the 
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CONTRACTOR. Default shall include failure to carry out any of the requirements of this 
AGREEMENT, including, but not limited to not providing enough properly skilled workers or 
proper materials, persistently disregarding laws and or ordinances, not proceeding with the work 
as agreed to herein, or otherwise substantially violating any provision of this AGREEMENT." 
 

41. Conflict of Interest Contractor Personnel 
 

The CONTRACTOR shall exercise reasonable care and diligence to prevent any actions or 
conditions that could result in a conflict with the best interests of the COUNTY. This obligation 
shall apply to the CONTRACTOR; the CONTRACTOR’s employees, agents, and relatives; sub-
tier contractors; and third parties associated with accomplishing work and services hereunder. 
The CONTRACTOR’s efforts shall include, but not be limited to establishing precautions to 
prevent its employees or agents from making, receiving, providing or offering gifts, 
entertainment, payments, loans or other considerations which could be deemed to appear to 
influence individuals to act contrary to the best interests of the COUNTY. 

 
42. Non-Employment of COUNTY Personnel 
 

CONTRACTOR agrees that no employee of COUNTY or COUNTY INDEMNITEES who is 
involved in this PROJECT shall be given or offered employment by CONTRACTOR during the 
life of this AGREEMENT regardless of the assignments said employee may be given or the days 
or hours employee may work.  By accepting this AGREEMENT, CONTRACTOR agrees, for 
the duration of this AGREEMENT, not to offer or discuss employment with any COUNTY or 
COUNTY INDEMNITEES employee involved in the performance of this AGREEMENT. 

 
43. Ownership of Documents 
 

The COUNTY has permanent ownership of all directly connected and derivative materials 
produced under this AGREEMENT by the CONTRACTOR. All documents, reports and other 
incidental or derivative work or materials furnished hereunder shall become and remain the sole 
property of the COUNTY and may be used by the COUNTY as it may require without additional 
cost to the COUNTY. None of the documents, reports and other incidental or derivative work or 
furnished materials shall be used by the CONTRACTOR without the express written consent of 
the COUNTY. 
 

44. Title to Data 
 

All materials, documents, data or information obtained from the COUNTY data files or any 
COUNTY medium furnished to the CONTRACTOR in the performance of this AGREEMENT 
will at all times remain the property of the COUNTY.  Such data or information may not be used 
or copied for direct or indirect use by the CONTRACTOR after completion or termination of this 
AGREEMENT without the express written consent of the COUNTY.  All materials, documents, 
data or information, including copies furnished to CONTRACTOR by COUNTY must be 
returned to the COUNTY at the end of this AGREEMENT unless otherwise authorized in 
writing by the ENGINEER. 
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45. Availability of Funds 
 

The obligation of COUNTY is subject to the availability of funds appropriated for this purpose, 
and nothing herein shall be construed as obligating the COUNTY to expend or as involving the 
COUNTY in any contract or other obligation for future payment of money in excess of 
appropriations authorized by law. 
 

46. Employee Eligibility Verification 
 
The CONTRACTOR warrants that it fully complies with all Federal and State statutes and 
regulations regarding the employment of aliens and others and that all its employees performing 
work under this AGREEMENT meet the citizenship or alien status requirement set forth in 
Federal statues and regulations.  The CONTRACTOR shall obtain, from all employees 
performing work hereunder, all verification and other documentation of employment eligibility 
status required by Federal or State statutes and regulations including, but not limited to, the 
Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 
as they may be hereafter amended.  The CONTRACTOR shall retain all such documentation for 
all covered employees for the period prescribed by the law. The CONTRACTOR shall 
indemnify, defend with counsel approved in writing by COUNTY, and hold harmless, the 
COUNTY, its agents, officers, and employees from employer sanctions and any other liability 
which may be assessed against the CONTRACTOR or the COUNTY or both in connection with 
any alleged violation of any Federal or State statutes or regulations pertaining to the eligibility 
for employment of any persons performing work under this AGREEMENT. 
 

47. Registration of Contractors 
 

CONTRACTOR and all subcontractors must comply with the requirements of California Labor 
Code Section 1771.1(a), pertaining to registration of CONTRACTORS pursuant to California 
Labor Code Section 1725.5.  Registration and all related requirements of those sections must be 
maintained throughout the performance of the CONTRACT. 
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IN WITNESS WHEREOF, the parties hereto have hereunto set their hand and seal the day and year 
first hereinabove written. 
 

_____________________________ 
CONTRACTOR 

 
 

By*___________________________ 
TITLE 

 
By*___________________________ 

TITLE 
(If, a corporation, both Secretary and President or Vice President must sign.) 

(Attach acknowledgments) 
 
 

_________________________ 
FUNDING AGENCY 

ORANGE COUNTY FLOOD CONTROL DISTRICT 
 
 

By______________________________________ 
 
 
 

 
 
 

Approved as to form:  
Office of the County Counsel, 

Orange County, California 
 
 
 
By_________________________________ 

Deputy 
 
 
* Note: Pursuant to the requirements of the California Corporations Code Section 313, one of the following two 

methods must be used by a corporation when it enters into a contract: 
 

1) Two people must sign the document; One of them must be the Chairman of the Board, the President or 
any Vice-President.  The other must be the Secretary, any Assistant Secretary, the Chief Financial 
Officer or any Assistant Treasurer. 

2) One Corporate officer may sign the document, providing that written evidence of the officer’s 
authority to bind the corporation with only his or her signature must be provided.  This evidence would 
ideally by a corporate resolution. 
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FEDERALLY REQUIRED PROVISIONS 
 
The following Federally required clauses supersede and control only where they conflict with the 
AGREEMENT or Attachments thereto. In the event of a potential ambiguity between the Federal 
clauses and the remainder of the AGREEMENT, COUNTY will be solely responsible for interpreting 
how to implement the AGREEMENT. 
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EXHIBIT 12-G  REQUIRED FEDERAL-AID CONTRACT LANGUAGE 
(For Local Assistance Construction Projects) 

 
 

The following language must be incorporated into all Local Assistance Federal-aid construction contracts.  
The following language, with minor edits, was taken from the Code of Federal Regulations.  

 
 

1.  DISADVANTAGED BUSINESS ENTERPRISES 

(DBE)……………………………………………......22 

A.  DBE COMMITMENT SUBMITTAL……………………………………………………………………....22 

B.  GOOD FAITH EFFORTS SUBMITTAL…………………………………………………………………..23 

C.  EXHIBIT 15-G - CONSTRUCTION CONTRACT DBE 
COMMITMENT……………………………..24 

D.  SUBCONTRACTOR AND DISADVANTAGED BUSINESS ENTERPRISE RECORDS……………..24 

E.  PERFORMANCE OF DISADVANTAGED BUSINESS 
ENTERPRISES……………………………….24 

2.  BID OPENING……………………………………………………………………………………………...26 

3.  BID 

RIGGING……………………………………………………………………………………………....26 

4.  CONTRACT 

AWARD……………………………………………………………………………………...26 

5.  CONTRACTOR 

LICENSE………………………………………………………………………………...26 

6.  CHANGED 
CONDITIONS………………………………………………………………………………...26 

A.  DIFFERING SITE 
CONDITION…………………………………………………………………………....26 

B.  SUSPENSIONS OF WORK ORDERED BY THE 
ENGINEER…………………………………………..26 

C.  SIGNIFICANT CHANGES IN THE CHARACTER OF 
WORK………………………………………...27 

7.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES……………..28 

8.  BUY 

AMERICA……………………………………………………………………………………………..28 

FURNISH STEEL AND IRON MATERIALS TO BE INCORPORATED INTO THE WORK WITH CERTIFICATES OF 

COMPLIANCE. STEEL AND IRON MATERIALS MUST BE PRODUCED IN THE U.S. 
EXCEPT.……………………..28 

9.  QUALITY 

ASSURANCE…………………………………………………………………………………...28 

10. PROMPT PAYMENT OF FUNDS WITHHELD TO 

SUBCONTRACTORS…………………………..29 
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11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID 
CONTRACTS…....29 

12. FEMALE AND MINORITY GOALS………………………………………………………………….…18 

13. FEDERAL TRAINEE PROGRAM…...……………………………………………………………….….19 

14. TITLE VI ASSURANCE…………………………………………………………………………………...21 

15. USE OF UNITED STATES-FLAG VESSELS (CARGO PREFERENCE ACT)……………………...22 
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1. DISADVANTAGED BUSINESS ENTERPRISES (DBE)  

Under 49 CFR 26.13(b): 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract.  The contractor shall carry out applicable requirements of 
49 CFR part 26 in the award and administration of DOT-assisted contracts.  Failure by the contractor to 
carry out these requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate. 

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the contract (49 CFR 26). 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Agency shows a goal for DBEs. 

Make work available to DBEs and select work parts consistent with available DBE subcontractors and suppliers. 

Meet the DBE goal shown elsewhere in these special provisions or demonstrate that you made adequate good faith 
efforts to meet this goal. 

It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening. For a list of DBEs certified 
by the California Unified Certification Program, go to:  http://www.dot.ca.gov/hq/bep/find_certified.htm. 

All DBE participation will count toward the California Department of Transportation’s federally mandated statewide 
overall DBE goal. 

Credit for materials or supplies you purchase from DBEs counts towards the goal in the following manner: 

 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 

 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 

 Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 
supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer.  49 CFR 26.55 
defines "manufacturer" and "regular dealer." 

You receive credit towards the goal if you employ a DBE trucking company that performs a commercially useful 
function as defined in 49 CFR 26.55(d)(1) through (4) and (6). 

a. DBE Commitment Submittal  

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid book.  If the form is not 
submitted with the bid, remove the form from the Bid book before submitting your bid. 

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, and the 3rd low 
bidder must complete and submit the DBE Commitment form to the Agency.  DBE Commitment form must be received 
by the Agency no later than 4:00 p.m. on the 4th business day after bid opening. 

Other bidders do not need to submit the DBE Commitment form unless the Agency requests it.  If the Agency requests 
you to submit a DBE Commitment form, submit the completed form within 4 business days of the request. 
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Submit written confirmation from each DBE stating that it is participating in the contract.  Include confirmation with the 
DBE Commitment form.  A copy of a DBE's quote will serve as written confirmation that the DBE is participating in the 
contract. 

If you do not submit the DBE Commitment form within the specified time, the Agency will find your bid nonresponsive. 

b. Good Faith Efforts Submittal  

If you have not met the DBE goal, complete and submit the DBE Information - Good Faith Efforts, Exhibit 15-H, form 
with the bid showing that you made adequate good faith efforts to meet the goal.  Only good faith efforts directed 
towards obtaining participation by DBEs will be considered.  If good faith efforts documentation is not submitted with 
the bid, it must be received by the Agency no later than 4:00 p.m. on the 4th business day after bid opening. 

If your DBE Commitment form shows that you have met the DBE goal or if you are required to submit the DBE 
Commitment form, you must also submit good faith efforts documentation within the specified time to protect your 
eligibility for award of the contract in the event the Agency finds that the DBE goal has not been met. 

Good faith efforts documentation must include the following information and supporting documents, as necessary: 

1. Items of work you have made available to DBE firms.  Identify those items of work you might 
otherwise perform with your own forces and those items that have been broken down into 
economically feasible units to facilitate DBE participation.  For each item listed, show the dollar value 
and percentage of the total contract.  It is your responsibility to demonstrate that sufficient work to 
meet the goal was made available to DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on the project.  Include the 
items of work offered.  Describe the methods used for following up initial solicitations to determine 
with certainty if the DBEs were interested, and the dates of the follow-up.  Attach supporting 
documents such as copies of letters, memos, facsimiles sent, telephone logs, telephone billing 
statements, and other evidence of solicitation.  You are reminded to solicit certified DBEs through all 
reasonable and available means and provide sufficient time to allow DBEs to respond. 

3. Name of selected firm and its status as a DBE for each item of work made available.  Include name, 
address, and telephone number of each DBE that provided a quote and their price quote.  If the firm 
selected for the item is not a DBE, provide the reasons for the selection. 

4. Name and date of each publication in which you requested DBE participation for the project.  Attach 
copies of the published advertisements. 

5. Names of agencies and dates on which they were contacted to provide assistance in contacting, 
recruiting, and using DBE firms.  If the agencies were contacted in writing, provide copies of 
supporting documents. 

6. List of efforts made to provide interested DBEs with adequate information about the plans, 
specifications, and requirements of the contract to assist them in responding to a solicitation.  If you 
have provided information, identify the name of the DBE assisted, the nature of the information 
provided, and date of contact.  Provide copies of supporting documents, as appropriate. 

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, 
necessary equipment, supplies, and materials, excluding supplies and equipment that the DBE 
subcontractor purchases or leases from the prime contractor or its affiliate.  If such assistance is 
provided by you, identify the name of the DBE assisted, nature of the assistance offered, and date 
assistance was provided.  Provide copies of supporting documents, as appropriate. 
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8. Any additional data to support demonstration of good faith efforts. 

The Agency may consider DBE commitments of the 2nd and 3rd bidders when determining whether the low bidder 
made good faith efforts to meet the DBE goal. 

c. Exhibit 15-G - Construction Contract DBE Commitment  

Complete and sign Exhibit 15-G Construction Contract DBE Commitment included in the contract documents regardless 
of whether DBE participation is reported. 

Provide written confirmation from each DBE that the DBE is participating in the Contract. A copy of a DBE's quote 
serves as written confirmation. If a DBE is participating as a joint venture partner, the Agency encourages you to submit 
a copy of the joint venture agreement.) 

d. Subcontractor and Disadvantaged Business Enterprise Records  

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE and Non-DBE) and Exhibit 
15-G Construction Contract DBE Commitment form unless you receive authorization for a substitution. 

The Agency requests the Contractor to: 

1. Notify the Engineer of any changes to its anticipated DBE participation 

2. Provide this notification before starting the affected work 

3. Maintain records including: 

 Name and business address of each 1st-tier subcontractor  

 Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking 
company, regardless of tier 

 Date of payment and total amount paid to each business 

If you are a DBE contractor, include the date of work performed by your own forces and the corresponding value of the 
work. 

Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification date.  If a 
business becomes a certified DBE before completing its work, the business must notify you in writing of the certification 
date.  Submit the notifications.  On work completion, complete a Disadvantaged Business Enterprises (DBE) 
Certification Status Change, Exhibit 17-O, form.  Submit the form within 30 days of contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged Business Enterprises (DBE), 
First-Tier Subcontractors.  Submit it within 90 days of contract acceptance.  The Agency will withhold $10,000 until the 
form is submitted.  The Agency releases the withhold upon submission of the completed form. 

e. Performance of Disadvantaged Business Enterprises  

DBEs must perform work or supply materials as listed in the Exhibit 15-G Construction Contract DBE Commitment 
form, included in the Bid. 
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Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or obtain 
materials from other sources without authorization from the Agency. 

The Agency authorizes a request to use other forces or sources of materials if it shows any of the following justifications: 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the 
project. 

2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to meet 
your bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors 
License Law. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials. 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 

9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 
Contract. 

11. Agency determines other documented good cause. 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons.  Provide the DBE 
with 5 days to respond to your notice and advise you and the Agency of the reasons why the use of other forces or 
sources of materials should not occur.  Your request to use other forces or material sources must include: 

1. One or more of the reasons listed in the preceding paragraph. 

2. Notices from you to the DBE regarding the request. 

3. Notices from the DBEs to you regarding the request. 

If a listed DBE is terminated or substituted, you must make good faith efforts to find another DBE to substitute for the 
original DBE.  The substitute DBE must perform at least the same amount of work as the original DBE under the 
contract to the extent needed to meet the DBE goal. 

The substitute DBE must be certified as a DBE at the time of request for substitution. 

Unless the Agency authorizes (1) a request to use other forces or sources of materials or (2) a good faith effort for a 
substitution of a terminated DBE, the Agency does not pay for work listed on the Exhibit 15-G Construction Contract 
DBE Commitment form unless it is performed or supplied by the listed DBE or an authorized substitute. 
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2. BID OPENING The Agency publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

 

3. BID RIGGING The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is 
(800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous.. The hotline is part 
of the DOT's effort to identify and investigate highway construction contract fraud and abuse and is operated under the 
direction of the DOT Inspector General. 

 

4. CONTRACT AWARD If the Agency awards the contract, the award is made to the lowest responsible and 
responsive bidder. 

 

5. CONTRACTOR LICENSE  

The Contractor must be properly licensed as a contractor from contract award through Contract acceptance (Public 
Contract Code § 10164). 

6.  CHANGED CONDITIONS  

a. Differing Site Conditions  

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the 
site differing materially from those indicated in the contract or if unknown physical conditions of 
an unusual nature, differing materially from those ordinarily encountered and generally 
recognized as inherent in the work provided for in the contract, are encountered at the site, the 
party discovering such conditions shall promptly notify the other party in writing of the specific 
differing conditions before the site is disturbed and before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that 
the conditions materially differ and cause an increase or decrease in the cost or time required for 
the performance of any work under the contract, an adjustment, excluding anticipated profits, will 
be made and the contract modified in writing accordingly. The engineer will notify the contractor 
of the determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the 
contractor has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged 
work. (This provision may be omitted by the Local Agency, at their option.) 

b. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by the engineer in 
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to 
the construction industry) and the contractor believes that additional compensation and/or 
contract time is due as a result of such suspension or delay, the contractor shall submit to the 

Attachment A

Page 26 of 88



County of Orange                                                              MA-080-17011352 
Kiewit Infrastructure West Co.              Construction of Edinger Avenue Bridge Project 

 

 
C006334 
 
 

engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to 
resume work. The request shall set forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the 
cost and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the fault 
of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, 
the engineer will make an adjustment (excluding profit) and modify the contract in writing 
accordingly. The contractor will be notified of the engineer's determination whether or not an 
adjustment of the contract is warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the request for 
adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that performance would 
have been suspended or delayed by any other cause, or for which an adjustment is provided or 
excluded under any other term or condition of this contract. 

c. Significant Changes in the Character of Work  

1. The engineer reserves the right to make, in writing, at any time during the work, such changes in 
quantities and such alterations in the work as are necessary to satisfactorily complete the project. 
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, 
and the contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work under the 
contract, whether such alterations or changes are in themselves significant changes to the 
character of the work or by affecting other work cause such other work to become significantly 
different in character, an adjustment, excluding anticipated profit, will be made to the contract. 
The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis 
cannot be agreed upon, then an adjustment will be made either for or against the contractor in 
such amount as the engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the work to 
be performed under the contract, the altered work will be paid for as provided elsewhere in the 
contract. 

4. The term “significant change” shall be construed to apply only to the following circumstances: 

 When the character of the work as altered differs materially in kind or nature from that 
involved or included in the original proposed construction; or 

 When a major item of work, as defined elsewhere in the contract, is increased in excess of 
125 percent or decreased below 75 percent of the original contract quantity. Any allowance 
for an increase in quantity shall apply only to that portion in excess of 125 percent of original 
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of 
work performed. 
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7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the attorney appointed 
and authorized to represent the City/County of ____________. 

This work shall be diligently prosecuted to completion before the expiration of_WORKING DAYS beginning on the 
fifteenth calendar day after approval of the contract. 

 

(Insert amount of Liquidated Damages) 

 

The Contractor shall pay to the City/County of ____________ the sum of  $ ________  per day, for each and every 
calendar day's delay in finishing the work in excess of the number of working days prescribed above. 

 

8. BUY AMERICA  

Furnish steel and iron materials to be incorporated into the work with certificates of compliance. Steel 
and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid or 
$2,500, materials produced outside the U.S. may be used. 

 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that alter the physical form 
or shape (such as rolling, extruding, machining, bending, grinding, and drilling) or chemical 
composition; 

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the 
value of steel and iron materials. 

 

9. QUALITY ASSURANCE  

The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the Contract. 

You may examine the records and reports of tests the Agency performs if they are available at the job site. 

Schedule work to allow time for QAP. 
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10. PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS 

(The local agency must include one of the following three provisions to ensure prompt and full payment of any retainage 
from the prime contractor, or subcontractor, to a subcontractor. Remove or strike out the methods not used.)  

(EITHER) 

No retainage will be withheld by the agency from progress payments due the prime contractor.  Retainage by the prime 
contractor or subcontractors is prohibited and no retainage will be held by the prime contractor from progress due 
subcontractors.  Any violation of this provision shall subject the violating prime contractor or subcontractor to the 
penalties, sanctions and other remedies specified in Section 7108.5 of the California Business and Professions Code.  
This requirement shall not be construed to limit or impair any contractual, administrative, or judicial remedies otherwise 
available to the prime Contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the 
prime contractor or deficient subcontract performance, or noncompliance by a subcontractor.   

(OR) 

No retainage will be held by the agency from progress payments due the prime contractor.  Any retainage held by the 
prime contractors or subcontractors from progress payments due subcontractors shall be promptly paid in full to 
subcontractors within 30 days after the subcontractor’s work is satisfactorily completed.  Federal law (49CFR26.29) 
requires that any delay or postponement of payment over the 30 days may take place only for good cause and with the 
agency’s prior written approval.  Any violation of this provision shall subject the violating prime contractor or 
subcontractor to the penalties, sanctions and other remedies specified in Section 7108.5 of the Business and Professions 
Code. These requirements shall not be construed to limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the prime Contractor or subcontractor in the event of a dispute involving late payment or 
nonpayment by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor.    

(OR) 

The agency shall hold retainage from the prime contractor and shall make prompt and regular incremental acceptances of 
portions, as determined by the agency, of the contract work, and pay retainage to the prime contractor based on these 
acceptances.  The prime contractor, or subcontractor, shall return all monies withheld in retention from a subcontractor 
within 30 days after receiving payment for work satisfactorily completed and accepted including incremental 
acceptances of portions of the contract work by the agency.  Federal law (49CFR26.29) requires that any delay or 
postponement of payment over 30 days may take place only for good cause and with the agency’s prior written approval.  
Any violation of this provision shall subject the violating prime contractor or subcontractor to the penalties, sanctions 
and other remedies specified in Section 7108.5 of the Business and Professions Code.  These requirements shall not be 
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to the prime 
contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the prime contractor, 
deficient subcontract performance, or noncompliance by a subcontractor.   

 

11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS  

(Excluding ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN 
DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS) 

 

[The following 10 pages must be physically inserted into the contract without modification.] 
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FHWA-1273 --  Revised May 1, 2012  
REQUIRED CONTRACT PROVISIONS  

FEDERAL-AID CONSTRUCTION CONTRACTS 
 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 

 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor  

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 

II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an 
active EEO program and who must be assigned adequate authority and 
responsibility to do so
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3.  Dissemination of Policy: All members of the contractor's staff 
who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantially 
involved in such action, will be made fully cognizant of, and will 
implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment.  To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the contractor's 
EEO policy and its implementation will be reviewed and explained.  
The meetings will be conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given 
a thorough indoctrination by the EEO Officer, covering all major 
aspects of the contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the 
project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy 
will be placed in areas readily accessible to employees, applicants 
for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement 
such policy will be brought to the attention of employees by means 
of meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women 
in the area from which the project work force would normally be 
derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public 
and private employee referral sources likely to yield qualified 
minorities and women.  To meet this requirement, the contractor will 
identify sources of potential minority group employees, and establish 
with such identified sources procedures whereby minority and 
women applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is 
expected to observe the provisions of that agreement to the extent 
that the system meets the contractor's compliance with EEO 
contract provisions.  Where implementation of such an agreement 
has the effect of discriminating against minorities or women, or 
obligates the contractor to do the same, such implementation 
violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information 
and procedures with regard to referring such applicants will be 
discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel 
actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without 
regard to race, color, religion, sex, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites 
to insure that working conditions and employee facilities do not 
indicate discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages 
paid within each classification to determine any evidence of 
discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection with its 
obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the discrimination 
may affect persons other than the complainant, such corrective 
action shall include such other persons.  Upon completion of each 
investigation, the contractor will inform every complainant of all of 
their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing 
the skills of minorities and women who are applicants for 
employment or current employees.  Such efforts should be aimed at 
developing full journey level status employees in the type of trade or 
job classification involved.  
 

b.  Consistent with the contractor's work force requirements and 
as permissible under Federal and State regulations, the contractor 
shall make full use of training programs, i.e., apprenticeship, and on-
the-job training programs for the geographical area of contract 
performance.  In the event a special provision for training is provided 
under this contract, this subparagraph will be superseded as 
indicated in the special provision.  The contracting agency may 
reserve training positions for persons who receive welfare 
assistance in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and women 
and will encourage eligible employees to apply for such training and 
promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as 
a source of employees, the contractor will use good faith efforts to 
obtain the cooperation of such unions to increase opportunities for 
minorities and women.  Actions by the contractor, either directly or 
through a contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minorities and women for membership in the unions 
and increasing the skills of minorities and women so that they may 
qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, 
color, religion, sex, national origin, age or disability. 
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c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the extent 
such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to the 
contractor, the contractor shall so certify to the contracting agency 
and shall set forth what efforts have been made to obtain such 
information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the 
collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide sufficient 
referrals (even though it is obligated to provide exclusive referrals 
under the terms of a collective bargaining agreement) does not 
relieve the contractor from the requirements of this paragraph.   In 
the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees 
with Disabilities:  The contractor must be familiar with the 
requirements for and comply with the Americans with Disabilities Act 
and all rules and regulations established there under.  Employers 
must provide reasonable accommodation in all employment 
activities unless to do so would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability 
in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The contractor 
shall take all necessary and reasonable steps to ensure 
nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of this 
contract.  The contractor shall carry out applicable requirements of 
49 CFR Part 26 in the award and administration of DOT-assisted 
contracts.  Failure by the contractor to carry out these requirements 
is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records 
as necessary to document compliance with the EEO requirements.  
Such records shall be retained for a period of three years following 
the date of the final payment to the contractor for all contract work 
and shall be available at reasonable times and places for inspection 
by authorized representatives of the contracting agency and the 
FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 

(1) The number and work hours of minority and non-minority 
group members and women employed in each work classification 
on the project; 

 
(2) The progress and efforts being made in cooperation with 

unions, when applicable, to increase employment opportunities for 
minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of the 
project, indicating the number of minority, women, and non-minority 
group employees currently engaged in each work classification 
required by the contract work.  This information is to be reported on 
Form FHWA-1391.  The staffing data should represent the project 
work force on board in all or any part of the last payroll period 
preceding the end of July.  If on-the-job training is being required by 
special provision, the contractor will be required to collect and report 
training data.  The employment data should reflect the work force on 
board during all or any part of the last payroll period preceding the 
end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees 
are provided in such a manner that segregation on the basis of race, 
color, religion, sex, or national origin cannot result.  The contractor 
may neither require such segregated use by written or oral policies 
nor tolerate such use by employee custom.  The contractor's 
obligation extends further to ensure that its employees are not 
assigned to perform their services at any location, under the 
contractor's control, where the facilities are segregated.  The term 
"facilities" includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or 
single-user restrooms and necessary dressing or sleeping areas to 
assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements 
apply to all projects located within the right-of-way of a roadway that 
is functionally classified as Federal-aid highway.  This excludes 
roadways functionally classified as local roads or rural minor 
collectors, which are exempt.  Contracting agencies may elect to 
apply these requirements to other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” 
with minor revisions to conform to the FHWA-1273 format and 
FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site 
of the work, will be paid unconditionally and not less often than once 
a week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR 
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part 3)), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on 
behalf of laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of paragraph 1.d. of 
this section; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, 
are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the time 
actually worked therein: Provided, That the employer's payroll 
records accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 
1.b. of this section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.  (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the contract 
shall be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and 
wage rate and fringe benefits therefore only when the following 
criteria have been met: 

(i) The work to be performed by the classification requested is 
not performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their representatives, 
and the contracting officer agree on the classification and wage 
rate (including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by the 
contracting officer to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S. Department 
of Labor, Washington, DC 20210. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, 
where appropriate), the contracting officer shall refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour 
Administrator for determination. The Wage and Hour 

Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this 
section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the contract for 
a class of laborers or mechanics includes a fringe benefit which is 
not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other 
third person, the contractor may consider as part of the wages of 
any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or 
program, Provided, That the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for 
the meeting of obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the contractor under this 
contract, or any other Federal contract with the same prime 
contractor, or any other federally-assisted contract subject to Davis-
Bacon prevailing wage requirements, which is held by the same 
prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, 
the contracting agency may, after written notice to the contractor, 
take such action as may be necessary to cause the suspension of 
any further payment, advance, or guarantee of funds until such 
violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained 
by the contractor during the course of the work and preserved for a 
period of three years thereafter for all laborers and mechanics 
working at the site of the work. Such records shall contain the name, 
address, and social security number of each such worker, his or her 
correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) 
of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described 
in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated 
in writing to the laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred in providing 
such benefits. Contractors employing apprentices or trainees under 
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approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs. 

b.  (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency.   The payrolls submitted shall set out accurately 
and completely all of the information required to be maintained 
under 29 CFR 5.5(a)(3)(i), except that full social security numbers 
and home addresses shall not be included on weekly transmittals. 
Instead the payrolls shall only need to include an individually 
identifying number for each employee ( e.g. , the last four digits of 
the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 
site. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and 
current address of each covered worker, and shall provide them 
upon request to the contracting agency for transmission to the State 
DOT, the FHWA or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or audit of compliance with 
prevailing wage requirements. It is not a violation of this section for a 
prime contractor to require a subcontractor to provide addresses 
and social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, 
and that such information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the 
full wages earned, other than permissible deductions as set forth 
in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified 
in the applicable wage determination incorporated into the 
contract. 

(3) The weekly submission of a properly executed certification 
set forth on the reverse side of Optional Form WH–347 shall 
satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of title 
31 of the United States Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, 
copying, or transcription by authorized representatives of the 
contracting agency, the State DOT, the FHWA,  or the Department 

of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or to make them 
available, the FHWA may, after written notice to the contractor, the 
contracting agency or the State DOT, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available 
may be grounds for debarment action pursuant to 29 CFR 5.12. 

 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant 
to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer 
and Labor Services, or with a State Apprenticeship Agency 
recognized by the Office, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in 
any craft classification shall not be greater than the ratio permitted to 
the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, 
who is not registered or otherwise employed as stated above, shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed.  

 Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate specified 
in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until 
an acceptable program is approved. 

b. Trainees (programs of the USDOL).  
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Except as provided in 29 CFR 5.16, trainees will not be permitted to 
work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in 
a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and 
Training Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the Employment 
and Training Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the 
full amount of fringe benefits listed on the wage determination 
unless the Administrator of the Wage and Hour Division determines 
that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work 
actually performed. In addition, any trainee performing work on the 
job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with 
the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV. The straight time hourly wage 
rates for apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices and 
trainees to journeymen shall not be greater than permitted by the 
terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor 
shall comply with the requirements of 29 CFR part 3, which are 
incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors 
to include Form FHWA-1273 in any lower tier subcontracts. The 
prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all the contract 
clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  
All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of 
the labor standards provisions of this contract shall not be subject to 
the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of 
Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or 
any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it 
(nor he or she) nor any person or firm who has an interest in the 
contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon 
Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract 
in an amount in excess of $100,000 and subject to the overtime 
provisions of the Contract Work Hours and Safety Standards Act. 
These clauses shall be inserted in addition to the clauses required 
by 29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which he or 
she is employed on such work to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In 
the event of any violation of the clause set forth in paragraph (1.) of 
this section, the contractor and any subcontractor responsible 
therefor shall be liable for the unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or 
a territory, to such District or to such territory), for liquidated 
damages. Such liquidated damages shall be computed with respect 
to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph 
(1.) of this section, in the sum of $10 for each calendar day on which 
such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph (1.) of this 
section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon 
written request of an authorized representative of the Department of 
Labor withhold or cause to be withheld, from any moneys payable 
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on account of work performed by the contractor or subcontractor 
under any such contract or any other Federal contract with the same 
prime contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by 
the same prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of 
this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor 
shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with the clauses set forth in paragraphs (1.) 
through (4.) of this section. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts 
on the National Highway System. 
 
1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater percentage 
if specified elsewhere in the contract) of the total original contract 
price, excluding any specialty items designated by the contracting 
agency.  Specialty items may be performed by subcontract and the 
amount of any such specialty items performed may be deducted 
from the total original contract price before computing the amount of 
work required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to 
workers employed or leased by the prime contractor, and equipment 
owned or rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include payments 
for the costs of hiring leased employees from an employee leasing 
firm meeting all relevant Federal and State regulatory requirements.  
Leased employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over 
the supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of 
the work of the leased employees; 

 (3) the prime contractor retains all power to accept or exclude 
individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified 
and expected to bid or propose on the contract as a whole and in 
general are to be limited to minor components of the overall 
contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material 
and manufactured products which are to be purchased or produced 
by the contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract 

requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its own 
organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, 
or authorized representative, and such consent when given shall not 
be construed to relieve the contractor of any responsibility for the 
fulfillment of the contract.  Written consent will be given only after 
the contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies 
may establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing safety, 
health, and sanitation (23 CFR 635). The contractor shall provide all 
safeguards, safety devices and protective equipment and take any 
other needed actions as it determines, or as the contracting officer 
may determine, to be reasonably necessary to protect the life and 
health of employees on the job and the safety of the public and to 
protect property in connection with the performance of the work 
covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of 
each subcontract, which the contractor enters into pursuant to this 
contract, that the contractor and any subcontractor shall not permit 
any employee, in performance of the contract, to work in 
surroundings or under conditions which are unsanitary, hazardous 
or dangerous to his/her health or safety, as determined under 
construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that 
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect or 
investigate the matter of compliance with the construction safety and 
health standards and to carry out the duties of the Secretary under 
Section 107 of the Contract Work Hours and Safety Standards Act 
(40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high degree 
of reliability on statements and representations made by engineers, 
contractors, suppliers, and workers on Federal-aid highway projects, 
it is essential that all persons concerned with the project perform 
their functions as carefully, thoroughly, and honestly as possible.  
Willful falsification, distortion, or misrepresentation with respect to 
any facts related to the project is a violation of Federal law.  To 
prevent any misunderstanding regarding the seriousness of these 
and similar acts, Form FHWA-1022 shall be posted on each 
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Federal-aid highway project (23 CFR 635) in one or more places 
where it is readily available to all persons concerned with the 
project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, 
quality, quantity, or cost of the material used or to be used, or the 
quantity or quality of the work performed or to be performed, or the 
cost thereof in connection with the submission of plans, maps, 
specifications, contracts, or costs of construction on any highway or 
related project submitted for approval to the Secretary of 
Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection 
with the construction of any highway or related project approved by 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and 
supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years 
or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, 
or subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be 
deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of 
this contract is not prohibited from receiving an award due to a 
violation of Section 508 of the Clean Water Act or Section 306 of the 
Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, 
and further agrees to take such action as the contracting agency 
may direct as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, 
purchase orders, lease agreements, consultant contracts or any 
other covered transaction requiring FHWA approval or that is 
estimated to cost $25,000 or more –  as defined in 2 CFR Parts 180 
and 1200. 
 
 
  1. Instructions for Certification – First Tier Participants:  
  

    a. By signing and submitting this proposal, the prospective first 
tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set 
out below. The certification or explanation will be considered in 
connection with the department or agency's determination whether 
to enter into this transaction. However, failure of the prospective first 
tier participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction. 
 
    c. The certification in this clause is a material representation of 
fact upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that 
the prospective participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the contracting agency may terminate this transaction 
for cause of default. 
 
    d. The prospective first tier participant shall provide immediate 
written notice to the contracting agency to whom this proposal is 
submitted if any time the prospective first tier participant learns that 
its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  “First Tier Covered Transactions” refers to any covered 
transaction between a grantee or subgrantee of Federal funds and a 
participant (such as the prime or general contract).  “Lower Tier 
Covered Transactions” refers to any covered transaction under a 
First Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as 
the prime or general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First 
Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency entering 
into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided by 
the department or contracting agency, entering into this covered 
transaction, without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered 
transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous.  A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions.  To verify the 
eligibility of its principals, as well as the eligibility of any lower tier 
prospective participants, each participant may, but is not required to, 
check the Excluded Parties List System website 
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(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require 
the establishment of a system of records in order to render in good 
faith the certification required by this clause. The knowledge and 
information of the prospective participant is not required to exceed 
that which is normally possessed by a prudent person in the 
ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies 
available to the Federal Government, the department or agency may 
terminate this transaction for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal department or 
agency; 
 
    (2)   Have not within a three-year period preceding this proposal 
been convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) 
of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of 
the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost 
$25,000 or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower 
tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation of 
fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition 
to other remedies available to the Federal Government, the 
department, or agency with which this transaction originated may 
pursue available remedies, including suspension and/or debarment. 
 

    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at 
any time the prospective lower tier participant learns that its 
certification was erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily 
excluded," as used in this clause, are defined in 2 CFR Parts 180 
and 1200.  You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those regulations.  
“First Tier Covered Transactions” refers to any covered transaction 
between a grantee or subgrantee of Federal funds and a participant 
(such as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First Tier 
Covered Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered transaction 
with a grantee or subgrantee of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any participant 
who has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as subcontractors 
and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency with 
which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions.  To verify the 
eligibility of its principals, as well as the eligibility of any lower tier 
prospective participants, each participant may, but is not required to, 
check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith 
the certification required by this clause. The knowledge and 
information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies 
available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
* * * * * 
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Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of 
this proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered transactions by 
any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS 
FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts 
and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting 
this bid or proposal, to the best of his or her knowledge and belief, 
that: 
 
    a. No Federal appropriated funds have been paid or will be paid, 
by or on behalf of the undersigned, to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, 
the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, 
or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
 
    b. If any funds other than Federal appropriated funds have been 
paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member 
of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. 1352.  Any 
person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 
for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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12. FEMALE AND MINORITY GOALS 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction 
Contracts," the following are for female and minority utilization goals for Federal-aid construction contracts and 
subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

 

 
 

MINORITY UTILIZATION GOALS 
 

Economic Area 
Goal 

(Percent) 

174 
Redding CA: 
Non-SMSA (Standard Metropolitan Statistical Area) Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 
6.8 

175 
Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

176 

San Francisco-Oakland-San Jose, CA: 
SMSA Counties: 
7120 Salinas-Seaside-Monterey, CA 
CA Monterey 
7360 San Francisco-Oakland 
CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
7400 San Jose, CA 
CA Santa Clara, CA 
7485 Santa Cruz, CA 
CA Santa Cruz 
7500 Santa Rosa 
CA Sonoma 
8720 Vallejo-Fairfield-Napa, CA 
CA Napa; CA Solano 
Non-SMSA Counties: 
CA Lake; CA Mendocino; CA San Benito 

 
 

28.9 
 

25.6 
 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 

177 

Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA Yolo 
Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA Yuba 

 
 

16.1 
 

14.3 

178 

Stockton-Modesto, CA: 
SMSA Counties: 
5170 Modesto, CA 
CA Stanislaus 
8120 Stockton, CA 
CA San Joaquin 
Non-SMSA Counties 
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne 

 
 

12.3 
 

24.3 
 

19.8 
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For the last full week  July during which work is performed under the contract, you and each non material-
supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-1391 (Appendix 
C to 23 CFR 230). Submit the forms by August 15. 

 

13. FEDERAL TRAINEE PROGRAM 

For the Federal training program, the number of trainees or apprentices is ____7_____. 

This section applies if a number of trainees or apprentices is specified in the special provisions. 

As part of your equal opportunity affirmative action program, provide on-the-job training to develop full 
journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a contract part, determine how many trainees or apprentices are to be trained by the 
subcontractor. 

Include these training requirements in your subcontract. 

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of 
apprenticeship or training. 

179 

Fresno-Bakersfield, CA 
SMSA Counties: 
0680 Bakersfield, CA 
CA Kern 
2840 Fresno, CA 
CA Fresno 
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare 

 
 

19.1 
 

26.1 
 

23.6 

180 

Los Angeles, CA: 
SMSA Counties: 
0360 Anaheim-Santa Ana-Garden Grove, CA 
CA Orange 
4480 Los Angeles-Long Beach, CA 
CA Los Angeles 
6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 
6780 Riverside-San Bernardino-Ontario, CA 
CA Riverside; CA San Bernardino 
7480 Santa Barbara-Santa Maria-Lompoc, CA 
CA Santa Barbara 
Non-SMSA Counties 
CA Inyo; CA Mono; CA San Luis Obispo 

 
 

11.9 
 

28.3 
 

21.5 
 

19.0 
 

19.7 
 

24.6 

181 

San Diego, CA: 
SMSA Counties 
7320 San Diego, CA 
CA San Diego 
Non-SMSA Counties 
CA Imperial 

 
 

16.9 
 

18.2 
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Distribute the number of apprentices or trainees among the work classifications on the basis of your needs and 
the availability of journeymen in the various classifications within a reasonable recruitment area. 

Before starting work, submit to the City/County of ___Orange______: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

Obtain the City/County's of ___Orange______ approval for this submitted information before you start work. 
The City/County of ___Orange______ credits you for each apprentice or trainee you employ on the work who 
is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward journeymen status.  
Make every effort to enroll minority and women apprentices or trainees, such as conducting systematic and 
direct recruitment through public and private sources likely to yield minority and women apprentices or 
trainees, to the extent they are available within a reasonable recruitment area.  Show that you have made the 
efforts. In making these efforts, do not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course leading to 
journeyman status or in which the employee has been employed as a journeyman 

2. Who is not registered in a program approved by the US Department of Labor, Bureau of 
Apprenticeship and Training 

Ask the employee if the employee has successfully completed a training course leading to journeyman status or 
has been employed as a journeyman.  Your records must show the employee's answers to the questions. 

In your training program, establish the minimum length and training type for each classification.  The 
City/County of ___Orange______ and FHWA approves a program if one of the following is met: 

1. It is calculated to: 

 Meet the your equal employment opportunity responsibilities 

 Qualify the average apprentice or trainee for journeyman status in the classification involved 
by the end of the training period 

2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it 
is administered in a way consistent with the equal employment responsibilities of Federal-aid 
highway construction contracts 

Obtain the State's approval for your training program before you start work involving the classification 
covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training is 
allowed in lower level management positions such as office engineers, estimators, and timekeepers if the 
training is oriented toward construction applications. Training is allowed in the laborer classification if 
significant and meaningful training is provided and approved by the division office. Off-site training is 
allowed if the training is an integral part of an approved training program and does not make up a 
significant part of the overall training. 

The City/County of ___Orange______ reimburses you 80 cents per hour of training given an employee on 
this contract under an approved training program: 

1. For on-site training 

2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and 
you do at least one of the following: 

 Contribute to the cost of the training 
 Provide the instruction to the apprentice or trainee 
 Pay the apprentice's or trainee's wages during the off-site training period 
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3. If you comply this section. 

Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's 
or trainee's skill 

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work 
classification or until the apprentice or trainee has completed the training program 

Furnish the apprentice or trainee: 

1. Copy of the program you will comply with in providing the training 

2. Certification showing the type and length of training satisfactorily completed 

 

14. TITLE VI ASSURANCES 
 

During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code 
of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as 
the REGULATIONS), which are herein incorporated by reference and made a part of this agreement. 

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, religion, age, 
or disability in the selection and retention of sub-applicants, including procurements of materials and 
leases of equipment.  CONTRACTOR shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including employment practices when 
the agreement covers a program set forth in Appendix B of the Regulations. 

(3)  Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
performed under a Sub-agreement, including procurements of materials or leases of equipment, each 
potential sub-applicant or supplier shall be notified by CONTRACTOR of the CONTRACTOR’S 
obligations under this Agreement and the Regulations relative to nondiscrimination on the grounds of 
race, color, or national origin. 

(4) Information and Reports: CONTRACTOR shall provide all information and reports required by the 
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the California 
Department of Transportation or FHWA to be pertinent to ascertain compliance with such Regulations 
or directives. Where any information required of CONTRACTOR is in the exclusive possession of 
another who fails or refuses to furnish this information, CONTRACTOR shall so certify to the 
California Department of Transportation or the FHWA as appropriate, and shall set forth what efforts 
CONTRACTOR has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the California Department of Transportation shall 
impose such agreement sanctions as it or the FHWA may determine to be appropriate, including, but 
not limited to: 

(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable period of 
time, not to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through 
(6) in every sub-agreement, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives issued pursuant thereto.  

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the California 
Department of Transportation or FHWA may direct as a means of enforcing such provisions including 
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sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, 
or is threatened with, litigation with a sub-applicant or supplier as a result of such direction, 
CONTRACTOR may request the California Department of Transportation enter into such litigation to 
protect the interests of the State, and, in addition, CONTRACTOR may request the United States to enter 
into such litigation to protect the interests of the United States. 

 

15. USE OF UNITED STATES-FLAG VESSELS  
 

The CONTRACTOR agrees-  

1. To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the 
gross tonnage (computed separately for dry bulk carries, dry cargo liners, and tankers) involved, 
whenever  shipping any equipment, material, or commodities pursuant to this contract, to the extent 
such vessels are available at fair and reasonable rates for United States-flag commercial vessels.  

2. To Furnish within 20 days following the date of loading for shipments originating within the United 
State  or within 30 working days following the date of loading for shipments originating outside the 
United States, a legible copy of a rated “on-board” commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (1) of this section to both the Contracting Officer (through 
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, 
Office of Market Development, Maritime Administration, Washington, DC 20590. 

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract.  

 
. 
MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS 

SECTION 
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General Decision Number: CA170035 01/06/2017 CA35 
 
Superseded General Decision Number: CA20160035 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging) and 
Highway 
 
County: Orange County in California. 
 
BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.20 for calendar year 2017 applies to all contracts 
subject to the Davis‐Bacon Act for which the contract is awarded 
(and any solicitation was issued) on or after January 1, 2015. 
If this contract is covered by the EO, the contractor must pay 
all workers in any classification listed on this wage 
determination at least $10.20 per hour (or the applicable 
wage rate listed on this wage determination, if it is higher) 
for all hours spent performing on the contract in calendar 
year 2017. The EO minimum wage rate will be adjusted annually. 
Additional information on contractor requirements and worker 
protections under the EO is available at 
www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/06/2017 
ASBE0005‐002 07/04/2016 
 

Rates Fringes 
Asbestos Workers/Insulator 
(Includes the application of 
all insulating materials, 
protective coverings, 
coatings, and finishes to all 
types of mechanical systems).....$ 38.37 20.13 
Fire Stop Technician 
(Application of Firestopping 
Materials for wall openings 
and penetrations in walls, 
floors, ceilings and curtain 
walls)...........................$ 26.15 17.31 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ASBE0005‐004 07/04/2016 

Rates Fringes 
Asbestos Removal 
worker/hazardous material 
handler (Includes 
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preparation, wetting, 
stripping, removal, 
scrapping, vacuuming, bagging 
and disposing of all 
insulation materials from 
mechanical systems, whether 
they contain asbestos or not)....$ 18.38 10.82 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* BRCA0004‐010 05/01/2016 

Rates Fringes 
BRICKLAYER; MARBLE SETTER........$ 37.93 14.94 
*The wage scale for prevailing wage projects performed in 
Blythe, China lake, Death Valley, Fort Irwin, Twenty‐Nine 
Palms, Needles and 1‐15 corridor (Barstow to the Nevada 
State Line) will be Three Dollars ($3.00) above the 
standard San Bernardino/Riverside County hourly wage rate 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* BRCA0018‐004 06/01/2016 

Rates Fringes 
MARBLE FINISHER..................$ 29.20 12.93 
TILE FINISHER....................$ 24.53 11.08 
TILE LAYER.......................$ 35.89 9.08 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* BRCA0018‐010 09/01/2016 

Rates Fringes 
TERRAZZO FINISHER................$ 28.53 12.27 
TERRAZZO WORKER/SETTER...........$ 35.57 13.14 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* CARP0409‐001 07/01/2016 

Rates Fringes 
CARPENTER 
(1) Carpenter, Cabinet 
Installer, Insulation 
Installer, Hardwood Floor 
Worker and acoustical 
installer...................$ 39.83 17.03 
(2) Millwright..............$ 40.90 17.03 
(3) Piledrivermen/Derrick 
Bargeman, Bridge or Dock 
Carpenter, Heavy Framer, 
Rock Bargeman or Scowman, 
Rockslinger, Shingler 
(Commercial)................$ 40.53 17.03 
(4) Pneumatic Nailer, 
Power Stapler...............$ 40.09 17.03 
(5) Sawfiler...............$ 39.83 17.03 
(6) Scaffold Builder.......$ 31.60 17.03 
(7) Table Power Saw 
Operator....................$ 40.93 17.03 
FOOTNOTE: Work of forming in the construction of open cut 
sewers or storm drains, on operations in which horizontal 
lagging is used in conjunction with steel H‐�B�e��a�ms driven or 
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placed in pre‐ drilled holes, for that portion of a lagged 
trench against which concrete is poured, namely, as a 
substitute for back forms (which work is performed by 
piledrivers): $0.13 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
CARP0409‐005 07/01/2015 

Rates Fringes 
Drywall 
DRYWALL INSTALLER/LATHER....$ 40.40 15.03 
STOCKER/SCRAPPER............$ 10.00 7.17 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
CARP0409‐008 08/01/2010 

Rates Fringes 
Modular Furniture Installer......$ 17.00 7.41 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ELEC0011‐002 12/28/2015 
COMMUNICATIONS AND SYSTEMS WORK 

Rates Fringes 
Communications System 
Installer...................$ 30.73 14.00 
Technician..................$ 30.10 12.48 
SCOPE OF WORK: 
Installation, testing, service and maintenance of systems 
utilizing the transmission and/or transference of voice, 
sound, vision and digital for commercial, educational, 
security and entertainment purposes for the following: TV 
monitoring and surveillance, background‐foreground music, 
intercom and telephone interconnect, inventory control 
systems, microwave transmission, multi‐media, multiplex, 
nurse call systems, radio page, school intercom and sound, 
burglar alarms, fire alarm (see last paragraph below) and 
low voltage master clock systems in commercial buildings. 
Communication Systems that transmit or receive information 
and/or control systems that are intrinsic to the above 
listed systems; inclusion or exclusion of terminations and 
testings of conductors determined by their function; 
excluding all other data systems or multiple systems which 
include control function or power supply; excluding 
installation of raceway systems, conduit systems, line 
voltage work, and energy management systems. Does not 
cover work performed at China Lake Naval Ordnance Test 
Station. Fire alarm work shall be performed at the current 
inside wireman total cost package. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ELEC0441‐001 08/29/2016 

Rates Fringes 
CABLE SPLICER....................$ 44.29 18.13 
ELECTRICIAN......................$ 42.34 18.07 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐�‐�‐��‐�‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 

* ELEC0441‐003 12/28/2015 
COMMUNICATIONS & SYSTEMS WORK (excludes any work on Intelligent 
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Transportation Systems or CCTV highway systems) 
Rates Fringes 

Communications System 
Installer...................$ 31.32 12.32 
Technician..................$ 31.23 15.39 
SCOPE OF WORK The work covered shall include the 
installation, testing, service and maintenance, of the 
following systems that utilize the transmission and/or 
transference of voice, sound, vision and digital for 
commercial, education, security and entertainment purposes 
for TV monitoring and surveillance, background foreground 
music, intercom and telephone interconnect, inventory 
control systems, microwave transmission, multi‐media, 
multiplex, nurse call system, radio page, school intercom 
and sound, burglar alarms and low voltage master clock 
systems. 
A. Communication systems that transmit or receive information 
and/or control systems that are intrinsic to the above 
listed systems SCADA (Supervisory control/data acquisition 
PCM (Pulse code modulation) Inventory control systems 
Digital data systems Broadband & baseband and carriers 
Point of sale systems VSAT data systems Data communication 
systems RF and remote control systems Fiber optic data 
systems 
B. Sound and Voice Transmission/Transference Systems 
Background‐Foreground Music Intercom and Telephone 
Interconnect Systems Sound and Musical Entertainment 
Systems Nurse Call Systems Radio Page Systems School 
Intercom and Sound Systems Burglar Alarm Systems 
Low‐Voltage Master Clock Systems Multi‐Media/Multiplex 
Systems Telephone Systems RF Systems and Antennas and Wave 
Guide 
C. *Fire Alarm Systems‐installation, wire pulling and 
testing. 
D. Television and Video Systems Television Monitoring and 
Surveillance Systems Video Security Systems Video 
Entertainment Systems Video Educational Systems CATV and 
CCTV 
E. Security Systems, Perimeter Security Systems, Vibration 
Sensor Systems 
Sonar/Infrared Monitoring Equipment, Access Control Systems, 
Card Access Systems 
*Fire Alarm Systems 
1. Fire Alarms‐In Raceways: Wire and cable pulling in 
raceways performed at the current electrician wage rate and 
fringe benefits. 
2. Fire Alarms‐Open Wire Systems: installed by the Technician. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ELEC0441‐004 08/29/2016 

Rates Fringes 
ELECTRICIAN (TRANSPORTATION 
SYSTEMS, TRAFFIC SIGNALS & 
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STREET LIGHTING) 
Cable Splicer/Fiber Optic 
Splicer.....................$ 44.29 18.13 
Electrician.................$ 42.34 18.07 
Technician..................$ 31.76 16.75 
SCOPE OF WORK: Electrical work on public streets, freeways, 
toll‐ways, etc, above or below ground. All work necessary 
for the installation, renovation, repair or removal of 
Intelligent Transportation Systems, Video Surveilance 
Systems (CCTV), Street Lighting and and Traffic Signal work 
or systems whether underground or on bridges. Includes 
dusk to dawn lighting installations and ramps for access to 
or egress from freeways, toll‐ways, etc. 
Intelligent Transportation Systems shall include all systems 
and components to control, monitor, and communicate with 
pedestrian or vehicular traffic, included but not limited 
to: installation, modification, removal of all Fiber optic 
Video System, Fiber Optic Data Systems, Direct interconnect 
and Communications Systems, Microwave Data and Video 
Systems, Infrared and Sonic Detection Systems, Solar Power 
Systems, Highway Advisory Radio Systems, highway Weight and 
Motion Systems, etc. 
Any and all work required to install and maintain any 
specialized or newly developed systems. All cutting, 
fitting and bandaging of ducts, raceways, and conduits. 
The cleaning, rodding and installation of "fish and pull 
wires". The excavation, setting, leveling and grouting of 
precast manholes, vaults, and pull boxes including ground 
rods or grounding systems, rock necessary for leveling and 
drainagae as well as pouring of a concrete envelope if 
needed. 
JOURNEYMAN TRANSPORTATION ELECTRICIAN shall perform all tasks 
necessary toinstall the complete transportation system. 
JOURNEYMAN TECHNICIAN duties shall consist of: Distribution 
of material at job site, manual excavation and backfill, 
installation of system conduits and raceways for 
electrical, telephone, cable television and comnmunication 
systems. Pulling, terminating and splicing of traffic 
signal and street lighting conductors and electrical 
systems including interconnect, dector loop, fiber optic 
cable and video/data. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ELEC1245‐001 06/01/2015 

Rates Fringes 
LINE CONSTRUCTION 
(1) Lineman; Cable splicer..$ 52.85 15.53 
(2) Equipment specialist 
(operates crawler 
tractors, commercial motor  

vehicles, backhoes, 
trenchers, cranes (50 tons 
and below), overhead & 
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underground distribution 
line equipment)...........$ 42.21 14.32 
(3) Groundman...............$ 32.28 14.03 
(4) Powderman...............$ 47.19 14.60 
HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
and day after Thanksgiving, Christmas Day 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ELEV0018‐001 01/01/2015 

Rates Fringes 
ELEVATOR MECHANIC................$ 49.90 28.38 
FOOTNOTE: 
PAID VACATION: Employer contributes 8% of regular hourly 
rate as vacation pay credit for employees with more than 5 
years of service, and 6% for 6 months to 5 years of service. 
PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
Labor Day, Veterans Day, Thanksgiving Day, Friday after 
Thanksgiving, and Christmas Day. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ENGI0012‐003 07/01/2016 

Rates Fringes 
OPERATOR: Power Equipment 
(All Other Work) 
GROUP 1....................$ 39.95 23.35 
GROUP 2....................$ 40.73 23.35 
GROUP 3....................$ 41.02 23.35 
GROUP 4....................$ 42.51 23.35 
GROUP 5....................$ 41.86 23.35 
GROUP 6....................$ 41.83 23.35 
GROUP 8....................$ 42.84 23.35 
GROUP 9....................$ 42.19 23.35 
GROUP 10....................$ 42.96 23.35 
GROUP 11....................$ 42.31 23.35 
GROUP 12....................$ 43.13 23.35 
GROUP 13....................$ 43.23 23.35 
GROUP 14....................$ 43.26 23.35 
GROUP 15....................$ 43.34 23.35 
GROUP 16....................$ 43.46 23.35 
GROUP 17....................$ 43.63 23.35 
GROUP 18....................$ 43.73 23.35 
GROUP 19....................$ 43.84 23.35 
GROUP 20....................$ 43.96 23.35 
GROUP 21....................$ 44.13 23.35 
GROUP 22....................$ 44.23 23.35 
GROUP 23....................$ 44.34 23.35 
GROUP 24....................$ 44.46 23.35 
GROUP 25....................$ 44.63 23.35 
OPERATOR: Power Equipment 
(Cranes, Piledriving & 
Hoisting)  

GROUP 1....................$ 43.20 22.15 
GROUP 2....................$ 43.98 22.15 
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GROUP 3....................$ 44.27 22.15 
GROUP 4....................$ 44.41 22.15 
GROUP 5....................$ 44.63 22.15 
GROUP 6....................$ 44.74 22.15 
GROUP 7....................$ 44.86 22.15 
GROUP 8....................$ 45.03 22.15 
GROUP 9....................$ 45.20 22.15 
GROUP 10....................$ 46.20 22.15 
GROUP 11....................$ 47.20 22.15 
GROUP 12....................$ 48.20 22.15 
GROUP 13....................$ 49.20 22.15 
OPERATOR: Power Equipment 
(Tunnel Work) 
GROUP 1....................$ 41.80 23.35 
GROUP 2....................$ 42.58 23.35 
GROUP 3....................$ 42.87 23.35 
GROUP 4....................$ 43.01 23.35 
GROUP 5....................$ 43.23 23.35 
GROUP 6....................$ 43.34 23.35 
GROUP 7....................$ 43.46 23.35 
PREMIUM PAY: 
$3.75 per hour shall be paid on all Power Equipment Operator 
work on the followng Military Bases: China Lake Naval 
Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
Pendleton 
Workers required to suit up and work in a hazardous material 
environment: $2.00 per hour additional. Combination mixer 
and compressor operator on gunite work shall be classified 
as a concrete mobile mixer operator. 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
Witch, with seat or similar type equipment; Elevator 
operator‐inside; Engineer Oiler; Forklift operator 
(includes loed, lull or similar types under 5 tons; 
Generator operator; Generator, pump or compressor plant 
operator; Pump operator; Signalman; Switchman 
 
GROUP 2: Asphalt‐rubber plant operator (nurse tank operator); 
Concrete mixer operator‐skip type; Conveyor operator; 
Fireman; Forklift operator (includes loed, lull or similar 
types over 5 tons; Hydrostatic pump operator; oiler crusher 
(asphalt or concrete plant); Petromat laydown machine; PJU 
side dum jack; Screening and conveyor machine operator (or 
similar types); Skiploader (wheel type up to 3/4 yd. 
without attachment); Tar pot fireman; Temporary heating 
plant operator; Trenching machine oiler 
 
GROUP 3: Asphalt‐rubber blend operator; Bobcat or similar 
type (Skid steer); Equipment greaser (rack); Ford Ferguson 
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(with dragtype attachments); Helicopter radioman (ground); 
Stationary pipe wrapping and cleaning machine operator 
 
GROUP 4: Asphalt plant fireman; Backhoe operator (mini‐max or 
similar type); Boring machine operator; Boxman or mixerman 
(asphalt or concrete); Chip spreading machine operator; 
Concrete cleaning decontamination machine operator; 
Concrete Pump Operator (small portable); Drilling machine 
operator, small auger types (Texoma super economatic or 
similar types ‐ Hughes 100 or 200 or similar types ‐ 
drilling depth of 30' maximum); Equipment greaser (grease 
truck); Guard rail post driver operator; Highline cableway 
signalman; Hydra‐hammer‐aero stomper; Micro Tunneling 
(above ground tunnel); Power concrete curing machine 
operator; Power concrete saw operator; Power‐driven jumbo 
form setter operator; Power sweeper operator; Rock Wheel 
Saw/Trencher; Roller operator (compacting); Screed operator 
(asphalt or concrete); Trenching machine operator (up to 6 
ft.); Vacuum or much truck 
 
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift). 
 
GROUP 6: Articulating material hauler; Asphalt plant 
engineer; Batch plant operator; Bit sharpener; Concrete 
joint machine operator (canal and similar type); Concrete 
planer operator; Dandy digger; Deck engine operator; 
Derrickman (oilfield type); Drilling machine operator, 
bucket or auger types (Calweld 100 bucket or similar types 
‐ Watson 1000 auger or similar types ‐ Texoma 330, 500 or 
600 auger or similar types ‐ drilling depth of 45' 
maximum); Drilling machine operator; Hydrographic seeder 
machine operator (straw, pulp or seed), Jackson track 
maintainer, or similar type; Kalamazoo Switch tamper, or 
similar type; Machine tool operator; Maginnis internal full 
slab vibrator, Mechanical berm, curb or gutter(concrete or 
asphalt); Mechanical finisher operator (concrete, 
Clary‐Johnson‐Bidwell or similar); Micro tunnel system 
(below ground); Pavement breaker operator (truck mounted); 
Road oil mixing machine operator; Roller operator (asphalt 
or finish), rubber‐tired earth moving equipment (single 
engine, up to and including 25 yds. struck); Self‐propelled 
tar pipelining machine operator; Skiploader operator 
(crawler and wheel type, over 3/4 yd. and up to and 
including 1‐1/2 yds.); Slip form pump operator (power 
driven hydraulic lifting device for concrete forms); 
Tractor operator‐bulldozer, tamper‐scraper (single engine, 
up to 100 h.p. flywheel and similar types, up to and 
including D‐5 and similar types); Tugger hoist operator (1 
drum); Ultra high pressure waterjet cutting tool system 
operator; Vacuum blasting machine operator 
 
GROUP 8: Asphalt or concrete spreading operator (tamping or 
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finishing); Asphalt paving machine operator (Barber Greene 
or similar type); Asphalt‐rubber distribution operator; 
Backhoe operator (up to and including 3/4 yd.), small ford, 
Case or similar; Cast‐in‐place pipe laying machine 
operator; Combination mixer and compressor operator (gunite 
work); Compactor operator (self‐propelled); Concrete mixer 
operator (paving); Crushing plant operator; Drill Doctor; 
Drilling machine operator, Bucket or auger types (Calweld 
150 bucket or similar types ‐ Watson 1500, 2000 2500 auger 
or similar types ‐ Texoma 700, 800 auger or similar types ‐ 
drilling depth of 60' maximum); Elevating gr�a�d��e�r operator; 
Grade checker; Gradall operator; Grouting machine operator; 
Heavy‐duty repairman; Heavy equipment robotics operator; 
Kalamazoo balliste regulator or similar type; Kolman belt 
loader and similar type; Le Tourneau blob compactor or 
similar type; Loader operator (Athey, Euclid, Sierra and 
similar types); Mobark Chipper or similar; Ozzie padder or 
similar types; P.C. slot saw; Pneumatic concrete placing 
machine operator (Hackley‐Presswell or similar type); 
Pumpcrete gun operator; Rock Drill or similar types; Rotary 
drill operator (excluding caisson type); Rubber‐tired 
earth‐moving equipment operator (single engine, 
caterpillar, Euclid, Athey Wagon and similar types with any 
and all attachments over 25 yds. up to and including 50 cu. 
yds. struck); Rubber‐tired earth‐moving equipment operator 
(multiple engine up to and including 25 yds. struck); 
Rubber‐tired scraper operator (self‐loading paddle wheel 
type‐John Deere, 1040 and similar single unit); Selfpropelled 
curb and gutter machine operator; Shuttle buggy; 
Skiploader operator (crawler and wheel type over 1‐1/2 yds. 
up to and including 6‐1/2 yds.); Soil remediation plant 
operator; Surface heaters and planer operator; Tractor 
compressor drill combination operator; Tractor operator 
(any type larger than D‐5 ‐ 100 flywheel h.p. and over, or 
similar‐bulldozer, tamper, scraper and push tractor single 
engine); Tractor operator (boom attachments), Traveling 
pipe wrapping, cleaning and bendng machine operator; 
Trenching machine operator (over 6 ft. depth capacity, 
manufacturer's rating); trenching Machine with Road Miner 
attachment (over 6 ft depth capacity): Ultra high pressure 
waterjet cutting tool system mechanic; Water pull 
(compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
GROUP 10: Drilling machine operator, Bucket or auger types 
(Calweld 200 B bucket or similar types‐Watson 3000 or 5000 
auger or similar types‐Texoma 900 auger or similar 
types‐drilling depth of 105' maximum); Dual drum mixer, 
dynamic compactor LDC350 (or similar types); Monorail 
locomotive operator (diesel, gas or electric); Motor 
patrol‐blade operator (single engine); Multiple engine 
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tractor operator (Euclid and similar type‐except Quad 9 
cat.); Rubber‐tired earth‐moving equipment operator (single 
engine, over 50 yds. struck); Pneumatic pipe ramming tool 
and similar types; Prestressed wrapping machine operator; 
Rubber‐tired earth‐moving equipment operator (single 
engine, over 50 yds. struck); Rubber tired earth moving 
equipment operator (multiple engine, Euclid, caterpillar 
and similar over 25 yds. and up to 50 yds. struck), Tower 
crane repairman; Tractor loader operator (crawler and wheel 
type over 6‐1/2 yds.); Woods mixer operator (and similar 
Pugmill equipment) 
 
GROUP 11: Heavy Duty Repairman ‐ Welder Combination, Welder ‐ 
Certified. 
 
GROUP 12: Auto grader operator; Automatic slip form operator; 
Drilling machine operator, bucket or auger types (Calweld, 
auger 200 CA or similar types ‐ Watson, auger 6000 or 
similar types ‐ Hughes Super Duty, auger 200 or similar 
types ‐ drilling depth of 175' maximum); Hoe� �r��a�m or similar 
with compressor; Mass excavator operator less tha 750 cu. 
yards; Mechanical finishing machine operator; Mobile form 
traveler operator; Motor patrol operator (multi‐engine); 
Pipe mobile machine operator; Rubber‐tired earth‐ moving 
equipment operator (multiple engine, Euclid, Caterpillar 
and similar type, over 50 cu. yds. struck); Rubber‐tired 
self‐ loading scraper operator (paddle‐wheel‐auger type 
self‐loading ‐ two (2) or more units) 
 
GROUP 13: Rubber‐tired earth‐moving equipment operator 
operating equipment with push‐pull system (single engine, 
up to and including 25 yds. struck) 
 
GROUP 14: Canal liner operator; Canal trimmer operator; 
Remote‐ control earth‐moving equipment operator (operating 
a second piece of equipment: $1.00 per hour additional); 
Wheel excavator operator (over 750 cu. yds.) 
 
GROUP 15: Rubber‐tired earth‐moving equipment operator, 
operating equipment with push‐pull system (single engine, 
Caterpillar, Euclid, Athey Wagon and similar types with any 
and all attachments over 25 yds. and up to and including 50 
yds. struck); Rubber‐tired earth‐moving equipment operator, 
operating equipment with push‐pull system (multiple 
engine‐up to and including 25 yds. struck) 
GROUP 16: Rubber‐tired earth‐moving equipment operator, 
operating equipment with push‐pull system (single engine, 
over 50 yds. struck); Rubber‐tired earth‐moving equipment 
operator, operating equipment with push‐pull system 
(multiple engine, Euclid, Caterpillar and similar, over 25 
yds. and up to 50 yds. struck) 
 

Attachment A

Page 56 of 88



County of Orange                                                              MA-080-17011352 
Kiewit Infrastructure West Co.              Construction of Edinger Avenue Bridge Project 

 

  
C006334 
 

GROUP 17: Rubber‐tired earth‐moving equipment operator, 
operating equipment with push‐pull system (multiple engine, 
Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
Tandem tractor operator (operating crawler type tractors in 
tandem ‐ Quad 9 and similar type) 
 
GROUP 18: Rubber‐tired earth‐moving equipment operator, 
operating in tandem (scrapers, belly dumps and similar 
types in any combination, excluding compaction units ‐ 
single engine, up to and including 25 yds. struck) 
 
GROUP 19: Rotex concrete belt operator (or similar types); 
Rubber‐tired earth‐moving equipment operator, operating in 
tandem (scrapers, belly dumps and similar types in any 
combination, excluding compaction units ‐ single engine, 
Caterpillar, Euclid, Athey Wagon and similar types with any 
and all attachments over 25 yds.and up to and including 50 
cu. yds. struck); Rubber‐tired earth‐moving equipment 
operator, operating in tandem (scrapers, belly dumps and 
similar types in any combination, excluding compaction 
units ‐ multiple engine, up to and including 25 yds. struck) 
 
GROUP 20: Rubber‐tired earth‐moving equipment operator, 
operating in tandem (scrapers, belly dumps and similar 
types in any combination, excluding compaction units ‐ 
single engine, over 50 yds. struck); Rubber‐tired 
earth‐moving equipment operator, operating in tandem 
(scrapers, belly dumps, and similar types in� �a��n�y 
combination, excluding compaction units ‐ multiple engine, 
Euclid, Caterpillar and similar, over 25 yds. and up to 50 
yds. struck) 
 
GROUP 21: Rubber‐tired earth‐moving equipment operator, 
operating in tandem (scrapers, belly dumps and similar 
types in any combination, excluding compaction units ‐ 
multiple engine, Euclid, Caterpillar and similar type, over 
50 cu. yds. struck) 
 
GROUP 22: Rubber‐tired earth‐moving equipment operator, 
operating equipment with the tandem push‐pull system 
(single engine, up to and including 25 yds. struck) 
 
GROUP 23: Rubber‐tired earth‐moving equipment operator, 
operating equipment with the tandem push‐pull system 
(single engine, Caterpillar, Euclid, Athey Wagon and 
similar types with any and all attachments over 25 yds. and 
up to and including 50 yds. struck); Rubber‐tired 
earth‐moving equipment operator, operating with the tandem 
push‐pull system (multiple engine, up to and including 25 
yds. struck) 
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GROUP 24: Rubber‐tired earth‐moving equipment operator, 
operating equipment with the tandem push‐pull system 
(single engine, over 50 yds. struck); Rubber‐tired 
earth‐moving equipment operator, operating equipment with 
the tandem push‐pull system (multiple engine, Euclid, 
Caterpillar and similar, over 25 yds. and up to 50 yds. 
struck) 
 
GROUP 25: Concrete pump operator‐truck mounted; Rubber‐tired 
earth‐moving equipment operator, operating equipment with 
the tandem push‐pull system (multiple engine, Euclid, 
Caterpillar and similar type, over 50 cu. yds. struck) 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS 
 
GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
lull or similar types) 
 
GROUP 2: Truck crane oiler 
 
GROUP 3: A‐frame or winch truck operator; Ross carrier 
operator (jobsite) 
 
GROUP 4: Bridge‐type unloader and turntable operator; 
Helicopter hoist operator 
 
GROUP 5: Hydraulic boom truck; Stinger crane (Austin‐Western 
or similar type); Tugger hoist operator (1 drum) 
 
GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
operator (Chicago boom and similar type); Lift mobile 
operator; Lift slab machine operator (Vagtborg and similar 
types); Material hoist and/or manlift operator; Polar 
gantry crane operator; Self Climbing scaffold (or similar 
type); Shovel, backhoe, dragline, clamshell operator (over 
3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
GROUP 7: Pedestal crane operator; Shovel, ba�c�k��h�oe, dragline, 
clamshell operator (over 5 cu. yds. mrc); Tower crane 
repair; Tugger hoist operator (3 drum) 
 
GROUP 8: Crane operator (up to and including 25 ton 
capacity); Crawler transporter operator; Derrick barge 
operator (up to and including 25 ton capacity); Hoist 
operator, stiff legs, Guy derrick or similar type (up to 
and including 25 ton capacity); Shovel, backhoe, dragline, 
clamshell operator (over 7 cu. yds., M.R.C.) 
 
GROUP 9: Crane operator (over 25 tons and up to and including 
50 tons mrc); Derrick barge operator (over 25 tons up to 
and including 50 tons mrc); Highline cableway operator; 
Hoist operator, stiff legs, Guy derrick or similar type 
(over 25 tons up to and including 50 tons mrc); K‐crane 
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operator; Polar crane operator; Self erecting tower crane 
operator maximum lifting capacity ten tons 
 
GROUP 10: Crane operator (over 50 tons and up to and 
including 100 tons mrc); Derrick barge operator (over 50 
tons up to and including 100 tons mrc); Hoist operator, 
stiff legs, Guy derrick or similar type (over 50 tons up to 
and including 100 tons mrc), Mobile tower crane operator 
(over 50 tons, up to and including 100 tons M.R.C.); Tower 
crane operator and tower gantry 
 
GROUP 11: Crane operator (over 100 tons and up to and 
including 200 tons mrc); Derrick barge operator (over 100 
tons up to and including 200 tons mrc); Hoist operator, 
stiff legs, Guy derrick or similar type (over 100 tons up 
to and including 200 tons mrc); Mobile tower crane operator 
(over 100 tons up to and including 200 tons mrc) 
 
GROUP 12: Crane operator (over 200 tons up to and including 
300 tons mrc); Derrick barge operator (over 200 tons up to 
and including 300 tons mrc); Hoist operator, stiff legs, 
Guy derrick or similar type (over 200 tons, up to and 
including 300 tons mrc); Mobile tower crane operator (over 
200 tons, up to and including 300 tons mrc) 
 
GROUP 13: Crane operator (over 300 tons); Derrick barge 
operator (over 300 tons); Helicopter pilot; Hoist operator, 
stiff legs, Guy derrick or similar type (over 300 tons); 
Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS 
GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
attachment) 
 
GROUP 2: Power‐driven jumbo form setter operator 
 
GROUP 3: Dinkey locomotive or motorperson (up to and 
including 10 tons) 
 
GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
Slip form pump operator (power‐driven hydraulic lifting 
device for concrete forms); Tugger hoist operator (1 drum); 
Tunnel locomotive operator (over 10 and up to and including 
30 tons) 
 
GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
Small Ford, Case or similar; Drill doctor; Grouting machine 
operator; Heading shield operator; Heavy‐duty repairperson; 
Loader operator (Athey, Euclid, Sierra and similar types); 
Mucking machine operator (1/4 yd., rubber‐tired, rail or 
track type); Pneumatic concrete placing machine operator 
(Hackley‐Presswell or similar type); Pneumatic heading 
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shield (tunnel); Pumpcrete gun operator; Tractor compressor 
drill combination operator; Tugger hoist operator (2 drum); 
Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman 
 
GROUP 7: Tunnel mole boring machine operator 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
That area within the following Boundary: Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I‐15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian. Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian. Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM. Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM. Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM. Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM. Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM. Continue W to the NW corner of T31S, R31E, 
MDM. Continue S to the SW corner of T32S, R31E, MDM. Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM. Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM. Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM. Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM. Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM. Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line. Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
$1.00 additional per hour for portions of SAN �L�U��I�S OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
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That area within the following Boundary: Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian. Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM. Continue E to SW 
corner of T30S, R17E, MDM. Continue S to SW corner of T31S, 
R17E, MDM. Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W. Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM. Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM. Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W. Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM. Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County. Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County. Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
That area within the following Boundary: Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian. Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM. Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM. Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
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state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian. Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. ����� 

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ENGI0012‐004 08/01/2015 

Rates Fringes 
OPERATOR: Power Equipment 
(DREDGING) 
(1) Leverman................$ 49.50 23.60 
(2) Dredge dozer............$ 43.53 23.60 
(3) Deckmate................$ 43.42 23.60 
(4) Winch operator (stern 
winch on dredge)............$ 42.87 23.60 
(5) Fireman‐Oiler, 
Deckhand, Bargeman, 
Leveehand...................$ 42.33 23.60 
(6) Barge Mate..............$ 42.94 23.60 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
IRON0377‐002 07/01/2016 

Rates Fringes 
Ironworkers: 
Fence Erector...............$ 28.33 20.64 
Ornamental, Reinforcing 
and Structural..............$ 34.75 29.20 
PREMIUM PAY: 
$6.00 additional per hour at the following locations: 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve‐Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center‐Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms ‐ Marine Corps, U.S. Marine 
Base ‐ Barstow, U.S. Naval Air Facility ‐ Sealey, Vandenberg AFB 
$4.00 additional per hour at the following locations: 
Army Defense Language Institute ‐ Monterey, Fallon Air Base, 
Naval Post Graduate School ‐ Monterey, Yermo Marine Corps 
Logistics Center 
$2.00 additional per hour at the following locations: 
Port Hueneme, Port Mugu, U.S. Coast Guard Station ‐ Two Rock 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
LABO0300‐005 01/01/2016 

Rates Fringes 
Asbestos Removal Laborer.........$ 30.43 16.07 
SCOPE OF WORK: Includes site mobilization, initial site 
cleanup, site preparation, removal of asbest�o�s��‐�containing 
material and toxic waste, encapsulation, enclosure and 
disposal of asbestos‐ containing materials and toxic waste 
by hand or with equipment or machinery; scaffolding, 
fabrication of temporary wooden barriers and assembly of 
decontamination stations. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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LABO0345‐001 07/03/2016 
Rates Fringes 

LABORER (GUNITE) 
GROUP 1.....................$ 37.89 20.50 
GROUP 2.....................$ 36.94 20.50 
GROUP 3.....................$ 33.40 20.50 
FOOTNOTE: GUNITE PREMIUM PAY: Workers working from a 
Bosn'n's Chair or suspended from a rope or cable shall 
receive 40 cents per hour above the foregoing applicable 
classification rates. Workers doing gunite and/or 
shotcrete work in a tunnel shall receive 35 cents per hour 
above the foregoing applicable classification rates, paid 
on a portal‐to‐portal basis. Any work performed on, in or 
above any smoke stack, silo, storage elevator or similar 
type of structure, when such structure is in excess of 
75'‐0" above base level and which work must be performed in 
whole or in part more than 75'‐0" above base level, that 
work performed above the 75'‐0" level shall be compensated 
for at 35 cents per hour above the applicable 
classification wage rate. 
GUNITE LABORER CLASSIFICATIONS 
GROUP 1: Rodmen, Nozzlemen 
GROUP 2: Gunmen 
GROUP 3: Reboundmen 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
LABO0652‐001 07/04/2016 

Rates Fringes 
LABORER (TUNNEL) 
GROUP 1.....................$ 38.09 19.07 
GROUP 2.....................$ 38.41 19.07 
GROUP 3.....................$ 38.87 19.07 
GROUP 4.....................$ 39.56 19.07 
LABORER 
GROUP 1.....................$ 32.34 19.07 
GROUP 2.....................$ 32.89 19.07 
GROUP 3.....................$ 33.44 19.07 
GROUP 4.....................$ 34.99 19.07 
GROUP 5.....................$ 35.34 19.07 
 
LABORER CLASSIFICATIONS 
 
GROUP 1: Cleaning and handling of panel forms; Concrete 
screeding for rough strike‐off; Concrete, water curing; 
Demolition laborer, the cleaning of brick if� �p��e�rformed by a 
worker performing any other phase of demolition work, and 
the cleaning of lumber; Fire watcher, limber, brush loader, 
piler and debris handler; Flag person; Gas, oil and/or 
water pipeline laborer; Laborer, asphalt‐rubber material 
loader; Laborer, general or construction; Laborer, general 
clean‐up; Laborer, landscaping; Laborer, jetting; Laborer, 
temporary water and air lines; Material hose operator 
(walls, slabs, floors and decks); Plugging, filling of shee 
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bolt holes; Dry packing of concrete; Railroad maintenance, 
repair track person and road beds; Streetcar and railroad 
construction track laborers; Rigging and signaling; Scaler; 
Slip form raiser; Tar and mortar; Tool crib or tool house 
laborer; Traffic control by any method; Window cleaner; 
Wire mesh pulling ‐ all concrete pouring operations 
 
GROUP 2: Asphalt shoveler; Cement dumper (on 1 yd. or larger 
mixer and handling bulk cement); Cesspool digger and 
installer; Chucktender; Chute handler, pouring concrete, 
the handling of the chute from readymix trucks, such as 
walls, slabs, decks, floors, foundation, footings, curbs, 
gutters and sidewalks; Concrete curer, impervious membrane 
and form oiler; Cutting torch operator (demolition); Fine 
grader, highways and street paving, airport, runways and 
similar type heavy construction; Gas, oil and/or water 
pipeline wrapper ‐ pot tender and form person; Guinea 
chaser; Headerboard person ‐ asphalt; Laborer, packing rod 
steel and pans; Membrane vapor barrier installer; Power 
broom sweeper (small); Riprap stonepaver, placing stone or 
wet sacked concrete; Roto scraper and tiller; Sandblaster 
(pot tender); Septic tank digger and installer(lead); Tank 
scaler and cleaner; Tree climber, faller, chain saw 
operator, Pittsburgh chipper and similar type brush 
shredder; Underground laborer, including caisson bellower 
 
GROUP 3: Buggymobile person; Concrete cutting torch; Concrete 
pile cutter; Driller, jackhammer, 2‐1/2 ft. drill steel or 
longer; Dri‐pak‐it machine; Gas, oil and/or water pipeline 
wrapper, 6‐in. pipe and over, by any method, inside and 
out; High scaler (including drilling of same); Hydro seeder 
and similar type; Impact wrench multi‐plate; Kettle person, 
pot person and workers applying asphalt, lay‐kold, 
creosote, lime caustic and similar type materials 
("applying" means applying, dipping, brushing or handling 
of such materials for pipe wrapping and waterproofing); 
Operator of pneumatic, gas, electric tools, vibrating 
machine, pavement breaker, air blasting, come‐alongs, and 
similar mechanical tools not separately classified herein; 
Pipelayer's backup person, coating, grouting, making of 
joints, sealing, caulking, diapering and including rubber 
gasket joints, pointing and any and all other services; 
Rock slinger; Rotary scarifier or multiple head concrete 
chipping scarifier; Steel headerboard and guideline setter; 
Tamper, Barko, Wacker and similar type; Trenching machine, 
hand‐propelled 
 
GROUP 4: Asphalt raker, lute person, ironer, asphalt dump 
person, and asphalt spreader boxes (all types); Concrete 
core cutter (walls, floors or ceilings), grinder or sander; 
Concrete saw person, cutting walls or flat work, scoring 
old or new concrete; Cribber, shorer, lagging, sheeting and 
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trench bracing, hand‐guided lagging hammer; �H�e��a�d rock 
slinger; Laborer, asphalt‐ rubber distributor boot person; 
Laser beam in connection with laborers' work; Oversize 
concrete vibrator operator, 70 lbs. and over; Pipelayer 
performing all services in the laying and installation of 
pipe from the point of receiving pipe in the ditch until 
completion of operation, including any and all forms of 
tubular material, whether pipe, metallic or non‐metallic, 
conduit and any other stationary type of tubular device 
used for the conveying of any substance or element, whether 
water, sewage, solid gas, air, or other product whatsoever 
and without regard to the nature of material from which the 
tubular material is fabricated; No‐joint pipe and stripping 
of same; Prefabricated manhole installer; Sandblaster 
(nozzle person), water blasting, Porta Shot‐Blast 
 
GROUP 5: Blaster powder, all work of loading holes, placing 
and blasting of all powder and explosives of whatever type, 
regardless of method used for such loading and placing; 
Driller: All power drills, excluding jackhammer, whether 
core, diamond, wagon, track, multiple unit, and any and all 
other types of mechanical drills without regard to the form 
of motive power; Toxic waste removal 
 
TUNNEL LABORER CLASSIFICATIONS 
 
GROUP 1: Batch plant laborer; Changehouse person; Dump 
person; Dump person (outside); Swamper (brake person and 
switch person on tunnel work); Tunnel materials handling 
person; Nipper; Pot tender, using mastic or other materials 
(for example, but not by way of limitation, shotcrete, etc.) 
 
GROUP 2: Chucktender, cabletender; Loading and unloading 
agitator cars; Vibrator person, jack hammer, pneumatic 
tools (except driller); Bull gang mucker, track person; 
Concrete crew, including rodder and spreader 
 
GROUP 3: Blaster, driller, powder person; Chemical grout jet 
person; Cherry picker person; Grout gun person; Grout mixer 
person; Grout pump person; Jackleg miner; Jumbo person; 
Kemper and other pneumatic concrete placer operator; Miner, 
tunnel (hand or machine); Nozzle person; Operating of 
troweling and/or grouting machines; Powder person (primer 
house); Primer person; Sandblaster; Shotcrete person; Steel 
form raiser and setter; Timber person, retimber person, 
wood or steel; Tunnel Concrete finisher 
 
GROUP 4: Diamond driller; Sandblaster; Shaft and raise work 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
LABO0652‐003 07/01/2016 

Rates Fringes 
Brick Tender.....................$ 30.52 18.56 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
LABO1184‐001 07/04/2016 

Rates Fringes 
Laborers: (HORIZONTAL 
DIRECTIONAL DRILLING)  

 (1) Drilling Crew Laborer...$ 33.65 13.95 
(2) Vehicle Operator/Hauler.$ 33.82 13.95 
(3) Horizontal Directional 
Drill Operator..............$ 35.67 13.95 
(4) Electronic Tracking 
Locator.....................$ 37.67 13.95 
Laborers: (STRIPING/SLURRY 
SEAL) 
GROUP 1.....................$ 34.86 17.03 
GROUP 2.....................$ 36.16 17.03 
GROUP 3.....................$ 38.17 17.03 
GROUP 4.....................$ 39.91 17.03 
 
LABORERS ‐ STRIPING CLASSIFICATIONS 
 
GROUP 1: Protective coating, pavement sealing, including 
repair and filling of cracks by any method on any surface 
in parking lots, game courts and playgrounds; carstops; 
operation of all related machinery and equipment; equipment 
repair technician 
 
GROUP 2: Traffic surface abrasive blaster; pot tender ‐ 
removal of all traffic lines and markings by any method 
(sandblasting, waterblasting, grinding, etc.) and 
preparation of surface for coatings. Traffic control 
person: controlling and directing traffic through both 
conventional and moving lane closures; operation of all 
related machinery and equipment 
 
GROUP 3: Traffic delineating device applicator: Layout and 
application of pavement markers, delineating signs, rumble 
and traffic bars, adhesives, guide markers, other traffic 
delineating devices including traffic control. This 
category includes all traffic related surface preparation 
(sandblasting, waterblasting, grinding) as part of the 
application process. Traffic protective delineating system 
installer: removes, relocates, installs, permanently 
affixed roadside and parking delineation barricades, 
fencing, cable anchor, guard rail, reference signs, 
monument markers; operation of all related machinery and 
equipment; power broom sweeper 
 
GROUP 4: Striper: layout and application of traffic stripes 
and markings; hot thermo plastic; tape traffic stripes and 
markings, including traffic control; operation of all 
related machinery and equipment 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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LABO1414‐001 08/03/2016 
Rates Fringes 

LABORER 
PLASTER CLEAN‐UP LABORER....$ 31.60 19.28 
PLASTER TENDER..............$ 34.15 19.28 
Work on a swing stage scaffold: $1.00 per hour additional. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PAIN0036‐001 07/01/2015 

Rates Fringes 
Painters: (Including Lead 
Abatement) 
(1) Repaint (excludes San 
Diego County)...............$ 27.29 12.83 
(2) All Other Work..........$ 30.72 12.83 
REPAINT of any previously painted structure. Exceptions: 
work involving the aerospace industry, breweries, 
commercial recreational facilities, hotels which operate 
commercial establishments as part of hotel service, and 
sports facilities. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PAIN0036‐008 10/01/2015 
Rates Fringes 
DRYWALL FINISHER/TAPER...........$ 36.18 16.82 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PAIN0036‐015 06/01/2016 
Rates Fringes 
GLAZIER..........................$ 41.70 21.13 
FOOTNOTE: Additional $1.25 per hour for work in a condor, 
from the third (3rd) floor and up Additional $1.25 per 
hour for work on the outside of the building from a swing 
stage or any suspended contrivance, from the ground up 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PAIN1247‐002 05/01/2016 
Rates Fringes 
SOFT FLOOR LAYER.................$ 31.10 14.06 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PLAS0200‐009 08/05/2015 
Rates Fringes 
PLASTERER........................$ 38.44 13.77 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PLAS0500‐002 07/01/2016 
Rates Fringes 
CEMENT MASON/CONCRETE FINISHER...$ 33.30 23.33 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PLUM0016‐001 07/01/2016 
Rates Fringes 
PLUMBER/PIPEFITTER 
Plumber and Pipefitter 
All other work except 
work on new additions and 
remodeling of bars, 
restaurant, stores and 
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commercial buildings not  

to exceed 5,000 sq. ft. 
of floor space and work 
on strip malls, light 
commercial, tenant 
improvement and remodel 
work.......................$ 47.19 21.41 
Work ONLY on new additions 
and remodeling of bars, 
restaurant, stores and 
commercial buildings not 
to exceed 5,000 sq. ft. of 
floor space.................$ 45.73 20.43 
Work ONLY on strip malls, 
light commercial, tenant 
improvement and remodel 
work........................$ 35.69 18.76 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
PLUM0345‐001 07/01/2014 

Rates Fringes 
PLUMBER 
Landscape/Irrigation Fitter.$ 29.27 19.75 
Sewer & Storm Drain Work....$ 33.24 17.13 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
ROOF0036‐002 08/01/2015 

Rates Fringes 
ROOFER...........................$ 35.07 14.40 
FOOTNOTE: Pitch premium: Work on which employees are exposed 
to pitch fumes or required to handle pitch, pitch base or 
pitch impregnated products, or any material containing coal 
tar pitch, the entire roofing crew shall receive $1.75 per 
hour "pitch premium" pay. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
SFCA0669‐008 04/01/2016 
DOES NOT INCLUDE SAN CLEMENTE ISLAND, THE CITY OF SANTA ANA, 
AND THAT PART OF ORANGE COUNTY WITHIN 25 MILES OF THE CITY 
LIMITS OF LOS ANGELES: 

Rates Fringes 
SPRINKLER FITTER.................$ 37.32 20.27 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
SFCA0709‐003 07/01/2015 
SAN CLEMENTE ISLAND, THE CITY OF SANTA ANA, AND THAT PART OF 
ORANGE COUNTY WITHIN 25 MILES BEYOND THE CITY LIMITS OF LOS 
ANGELES: 

Rates Fringes 
SPRINKLER FITTER (Fire)..........$ 42.93 24.04 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
SHEE0105‐003 07/01/2016  
 

LOS ANGELES (South of a straight line drawn between Gorman and 
Big Pines)and Catalina Island, INYO, KERN (Northeast part, East 
of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN BERNARDINO COUNTIES 
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Rates Fringes 
SHEET METAL WORKER 
(1) Commercial ‐ New 
Construction and Remodel 
work........................$ 41.86 26.88 
(2) Industrial work 
including air pollution 
control systems, noise 
abatement, hand rails, 
guard rails, excluding 
aritechtural sheet metal 
work, excluding A‐C, 
heating, ventilating 
systems for human comfort...$ 41.86 26.88 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
TEAM0011‐002 08/01/2016 
Rates Fringes 
TRUCK DRIVER 
GROUP 1....................$ 29.09 26.39 
GROUP 2....................$ 29.24 26.39 
GROUP 3....................$ 29.37 26.39 
GROUP 4....................$ 29.56 26.39 
GROUP 5....................$ 29.59 26.39 
GROUP 6....................$ 29.62 26.39 
GROUP 7....................$ 29.87 26.39 
GROUP 8....................$ 30.12 26.39 
GROUP 9....................$ 30.32 26.39 
GROUP 10....................$ 30.62 26.39 
GROUP 11....................$ 31.12 26.39 
GROUP 12....................$ 31.55 26.39 
WORK ON ALL MILITARY BASES: 
PREMIUM PAY: $3.00 per hour additional. 
[29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB, 
El Centro Naval Facility, Fort Irwin, Marine Corps 
Logistics Base at Nebo & Yermo, Mountain Warfare Training 
Center, Bridgeport, Point Arguello, Point Conception, 
Vandenberg AFB] 
TRUCK DRIVERS CLASSIFICATIONS 
GROUP 1: Truck driver 
GROUP 2: Driver of vehicle or combination of vehicles ‐ 2 
axles; Traffic control pilot car excluding moving heavy 
equipment permit load; Truck mounted broom 
GROUP 3: Driver of vehicle or combination of vehicles ‐ 3 
axles; Boot person; Cement mason distribution truck; Fuel 
truck driver; Water truck ‐ 2 axle; Dump tru�c�k��,� less than 
16 yds. water level; Erosion control driver 
GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete 
truck, less than 6‐1/2 yds. water level 
GROUP 5: Water truck, 3 or more axles; Truck greaser and tire 
person ($0.50 additional for tire person); Pipeline and 
utility working truck driver, including winch truck and 
plastic fusion, limited to pipeline and utility work; 
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Slurry truck driver 
GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck, 
6‐1/2 yds. water level and over; Vehicle or combination of 
vehicles ‐ 4 or more axles; Oil spreader truck; Dump truck, 
16 yds. to 25 yds. water level 
GROUP 7: A Frame, Swedish crane or similar; Forklift driver; 
Ross carrier driver 
GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck 
repair person; Water pull ‐ single engine; Welder 
GROUP 9: Truck repair person/welder; Low bed driver, 9 axles 
or over 
GROUP 10: Dump truck ‐ 50 yds. or more water level; Water 
pull ‐ single engine with attachment 
GROUP 11: Water pull ‐ twin engine; Water pull ‐ twin engine 
with attachments; Winch truck driver ‐ $1.25 additional 
when operating winch or similar special attachments 
GROUP 12: Boom Truck 17K and above 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
WELDERS ‐ Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis‐Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health‐related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health‐related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking. Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be� �a��d�ded after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
Union Rate Identifiers 
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A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
Survey Rate Identifiers 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification. As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
Union Average Rate Identifiers 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data rep�o�r��t�ed for the 
classifications was union data. EXAMPLE: UAVG‐OH‐0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter? This can 
be: 
* an existing published wage determination 
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* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on 
a wage determination matter 
* a conformance (additional classification and rate) ruling 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis‐Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations. Write to: 
Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
3.) If the decision of the Administrator is no�t� ��f�avorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board). Write to: 
Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 
4.) All decisions by the Administrative Review Board are final. 
================================================================ 

END OF GENERAL DECISION__
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Caltrans Required Provisions 
 
Notwithstanding any other provisions in the Contract documents, the following shall take 
precedence: 

 

Contractor’s Assurance Clause Regarding Non-Discrimination (EEO) 
 

Contractor shall ensure that the following clause is placed in every Subcontract 
agreement:  

 
 
The Contractor, with regard to the work performed by it during the AGREEMENT, 

shall not discriminate on the grounds of race, color, sex, national origin, 
religion, age, or disability in the selection and retention of sub-applicants, 
including procurements of materials and leases of equipment. The 
Contractor shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the agreement covers a program set forth in 
Appendix B of the Regulations. 

 
 

I. PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES 
(DBE) 

 
The COUNTY receives Federal Highway Administration (FHWA) federal-aid from the 
California Department of Transportation (Caltrans) and as a condition of receiving such 
assistance, the COUNTY has developed a Disadvantaged Business Enterprise (DBE) Program, in 
accordance with federal regulations published under Title 49 CFR, Part 26, “Participation by 
Disadvantaged Business Enterprises in Department of Transportation Programs,” Caltrans Local 
Assistance Procedures Manual (LAPM) and subsequent Guidance in conformance with Title 49 
CFR Part 26,  

This DOT-assisted project is subject to these stipulated regulations and the COUNTY’s DBE 
Program, which are hereby incorporated in their entirety by this reference. In order to ensure that 
the COUNTY achieves its overall DBE Program goals and objectives, the COUNTY encourages 
the participation of DBEs as defined in 49 CFR 26 in the performance of contracts financed in 
whole or in part with U.S. DOT funds.  

The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this Contract. The Contractor shall carry out applicable requirements of federal 
law. Failure by the Contractor to carry out these requirements is a material breach of this 
Contract, which may result in the termination of this Contract or such other remedy as the 
COUNTY deems appropriate. 
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Any terms used in this section that are defined in 49 CFR Part 26, or elsewhere in the 
Regulations, must have the meaning set forth in the Regulations.  In the event of any conflicts 
or inconsistencies between the Regulations and the COUNTY’s DBE Program with respect to 
DOT-assisted contracts, the Regulations must prevail. 

A. DBE Goal  
 

The COUNTY has developed a 9% Disadvantaged Business Enterprise (DBE) goal for this 
contract in accordance with federal regulations published under Title 49 CFR, Part 26, Caltrans 
Local Assistance Procedures Manual (LAPM) and subsequent Guidance.   

 
The COUNTY established a 9% DBE contract-specific goal on this project and the Contractor 
has committed to 9% DBE participation. The Contractor is required to demonstrate DBE 
responsiveness towards meeting the 9% DBE contract-specific goal on this project and their 
original DBE commitments. 

 

B. DBE CERTIFICATION AND ELIGIBILITY 
 
1. The COUNTY requires all DBEs listed for participation to be DBE certified by a 

California Unified Certification Program (CUCP) certifying member agency. The 
COUNTY is a non-certifying member agency of the CUCP. Therefore, the 
COUNTY will accept DBE certifications from member agencies which certify the 
eligibility of DBEs in accordance with 49 CFR Part 26.81, under the CUCP. 
Listings of DBEs certified by the CUCP are available at 
www.dot.ca.gov/hq/bep/find_certified.htm. 

2. It is the responsibility of the Contractor to verify the DBE certification status of all 
listed DBEs prior to listing the firm as a DBE participant. 

3. It is also the responsibility of the Contractor to ensure that each DBE is certified in 
the NAICS code that corresponds to the DBE’s contract scope of work. The 
COUNTY’s evaluation of the “Disadvantaged Business Enterprise (DBE) 
Participation Listing” form requires DBEs to be certified for the scope listed in 
accordance with the regulatory requirements. 

4. A DBE may participate as a prime Contractor, subcontractor, joint venture partner 
with a prime or subcontractor, vendor of material or supplies, or trucking company. 

5. A DBE joint venture partner must be responsible for specific contract items of 
work, or clearly defined portions thereof. Responsibility means actually performing, 
managing and supervising the work with its own forces. The DBE joint venture 
partner must share in the capital contribution, control, management, risks and 
profits of the joint venture commensurate with its ownership interest. 
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6. A DBE must perform a commercially useful function in accordance with 49 CFR 
26.55. 

7. A DBE performs a commercially useful function when it is responsible for 
execution of work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a 
commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining 
quality and quantity, ordering the material, and installing (where applicable) and 
paying for the material itself. 

8. A DBE should perform at least thirty percent (30%) of the total cost of its contract 
with its own workforce to presume that it is performing a commercially useful 
function. 

9. A DBE does not perform a commercially useful function if its role is limited to that 
of an extra participant in a transaction, contract, or project through which funds are 
passed in order to obtain the appearance of DBE participation. 

C. DBE “FRAUDS” AND “FRONTS” 
Only legitimate DBEs are eligible to participate in federally funded contracts. Therefore, 
Contractor are cautioned against knowingly and willfully using “fronts” to meet DBE goals. The 
use of “fronts” and “pass through” subcontracts to non-disadvantaged firms constitutes criminal 
violations. Further, any indication of fraud, waste, abuse, or mismanagement of Federal funds 
should be immediately reported to the Office of Inspector General (OIG), U.S. Department of 
Transportation, via the online hotline at https://www.oig.dot.gov/dot-oig-hotline-complaint-form, 
toll-free hotline at 800-424-9071, email at hotline@oig.dot.gov, online complaint form at 
https://www.oig.dot.gov/dot-oig-hotline-complaint-form or U.S. mail at DOT Inspector General, 
1200 New Jersey Ave SE, West Bldg. 7th Floor, Washington, DC 20590. The hotline is open 24 
hours per day, seven days per week. Additional information can be found on 
www.oig.dot.gov/hotline. 

D. Submission of DBE Information and On-going Reporting Requirements (Post-
Award) 

If there is a DBE goal on the contract or a DBE firm has been listed by the Contractor, the 
Contractor must complete and submit the following DBE forms and/or documentation:  

1. “Monthly DBE Subcontractor Commitment and Attainment Report/Payment 
Verification Summary” (Form 103) 

If the Contractor is a DBE and/or has proposed to utilize DBEs, the Contractor will 
be required to complete and submit Form 103 to the COUNTY by the 15th of each 
month until completion of the Contract, following the first month of contract 
activity. Upon completion of the contract, the Contractor must clearly mark the last 
Form 103 submission “Final” to facilitate reporting and capturing actual DBE 
attainments.  Failure to submit these reports in a timely manner shall result in a 
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penalty of $10 per day, per report. Failure to submit required reports may also result 
in additional administrative sanctions pursuant to the COUNTY’s DBE Policy and 
49 CFR Part 26.  

The purpose of this form is to ensure Contractor DBE commitments are attained, 
properly reported and credited in accordance with DBE crediting provisions based 
on the capacity the DBE performs the scope of work. This form further serves to 
collect DBE utilization data required under 49 CFR Part 26.  

The COUNTY Form 103 Report must include the following information: 

a. General Contract Information – Including Contract Number and Name, Prime 
Contractor and the following:  

i. Original Contract Amount  

ii. Running Total of Change Order Amount  

iii. Current Contract Amount  

iv. Amount Paid to Contractor during Month  

v. Amount Paid to Contractor from Inception to Date  

vi. Date of last progress payment 

vii. DBE Contract Goal  

viii. Total Dollar Amount of DBE Commitment  

ix. DBE Commitment as Percentage of Prime Current Contract Amount  

b. Listed and/Proposed Contractor/Subcontractor Information – For All DBE 
participation being claimed either Race Neutrally or Race Consciously, 
regardless of tier:  

i. DBE Firm Name, Address, Phone Number, DBE Type of Operation, 
Certification, and Type and Certification Number. 

ii. DBE Firm Contract Value Information:  

iii. Original contract amount, running total of change order amount, 
Current contract amount, Amount paid to Contractor during month 
and Amount paid to Contractor to date.  

2. Contractor signature under penalty of perjury that it has complied with all 
requirements of 49 CFR, Part 26 and prompt payment requirements of the California 
Public Contract Code.  

Contractor to sign the prompt payment assurance statement of compliance 
contained within the Form 103. Contractor is to further maintain and submit a 
detailed running tally of related invoices submitted by DBE(s) and Non DBE(s), 
including dates of invoice submission, dates accepted and corresponding dates 
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and amount of payments made on the Payment Verification Form. The Payment 
and Retention Reporting tally must also include:  

DBE(s) and Non DBE(s) Invoice Number, Invoice Amount, Invoice Date, Prime 
Contractor’s Invoice Number that incorporated the corresponding DBE and Non 
DBE invoice(s) for billing purposes, Date of Invoice submission to COUNTY, 
date and amount COUNTY paid on Prime Contractor’s Invoice. The report must 
also reflect a breakout of retention withheld (including retention as specified in 
subcontract agreement(s) and disputed invoice retention) and retention payments 
made, check number and date paid to DBE and Non DBE.  

Contractor is advised not to report the participation of DBE(s) toward the 
Contractor’s DBE attainment until the amount being claimed has been paid to the 
DBE. Verification of payments and/or a signed Verification of Payment by the 
applicable DBE or Non DBE must be submitted with Form 103 to authenticate 
reported payments. 

3. DBE Subcontract Agreements  

The Contractor must submit to the COUNTY copies of executed subcontracts 
and/or purchase orders (PO) for all DBE firms participating on the contract within 
ten working days of award. The Contractor must immediately notify the 
COUNTY in writing of any problems it may have in obtaining the subcontract 
agreements from listed DBE firms within the specified time. 

4. “Final Report-Utilization of Disadvantaged Business Enterprises (DBE), First 
Tier Subcontractors"  

Upon completion of the contract, a summary of these records must be prepared on 
the: "Final Report-Utilization of Disadvantaged Business Enterprises (DBE), First 
Tier Subcontractors" and certified correct by the Contractor or the Contractor's 
authorized representative, and must be furnished to the Engineer. The form must 
be furnished to the COUNTY within 90 days from the date of contract 
acceptance. The amount of $10,000 will be withheld from payment until a 
satisfactory form is submitted.  

5. “Disadvantaged Business Enterprises (DBE) Certification Status Change”  

If a DBE Subcontractor is decertified during the life of the project, the decertified 
Subcontractor must notify the Contractor in writing with the date of 
decertification. If a Subcontractor becomes a certified DBE during the life of the 
project, the Subcontractor must notify the Contractor in writing with the date of 
certification (Attach DBE certification/Decertification letter). The Contractor 
must furnish the written documentation to the COUNTY. 

Upon completion of the contract, the "Disadvantaged Business Enterprises (DBE) 
Certification Status Change" must be signed and certified correct by the 

Attachment A

Page 77 of 88



County of Orange                                                              MA-080-17011352 
Kiewit Infrastructure West Co.              Construction of Edinger Avenue Bridge Project 

 

  
C006334 
 

Contractor indicating the DBEs' existing certification status. If there are no 
changes, please indicate “No Changes”. The certified form must be furnished to 
the COUNTY within 90 days from the date of contract acceptance. 

E. DBE Crediting Provisions 
 

Credit for DBE participation is determined according to the following provisions: 

 When a DBE is proposed to participate in the Contract, either as a prime Contractor or 
subcontractor, only the value of the work proposed to be performed by the DBE with its 
own forces may be counted toward DBE participation. 

 If the Contractor is a DBE joint venture participant, only the DBE proportionate interest 
in the joint venture shall be counted. 

 If a DBE intends to subcontract part of the work of its subcontract to a lower tier 
subcontractor, the value of the subcontracted work may be counted toward DBE 
participation only if the DBE subcontractor is a certified DBE and actually performs the 
work with its own forces. Services subcontracted to a non-DBE firm may not be credited 
toward the prime Contractor’s DBE attainment. 

 Contractor is to calculate and credit participation by eligible DBE vendors of equipment, 
materials, and suppliers toward DBE attainment, as follows: 

1. Sixty percent (60%) of expenditure(s) for equipment, materials, and supplies 
required under the Contract, obtained from a regular dealer; or 

2. One hundred percent (100%) of expenditure(s) for equipment, materials, and 
supplies required under the Contract, obtained from a DBE manufacturer. 

 The following types of fees or commissions paid to DBE subcontractors, brokers, and 
packagers may be credited toward DBE attainment, provided that the fee or commission 
is reasonable, and not excessive, as compared with fees or commissions customarily 
allowed for similar work, including: 

1. Fees and commissions charged for providing bona fide professional or technical 
services, or procurement of essential personnel, facilities, equipment, materials, or 
supplies required in the performance of the Contract; 

2. Fees charged for delivery of material and supplies (excluding the cost of materials 
or supplies themselves) when the licensed hauler, trucker, or delivery service is 
not also the manufacturer of, or a regular dealer in, the material and supplies; 

3. Fees and commissions charged for providing any insurance specifically required 
in the performance of the Contract. 
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 Contractor may count the participation of DBE trucking companies toward DBE 
attainment, as follows: 

1. The DBE must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular Contract. 

2. The DBE must itself own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. 

3. The DBE receives credit for the total value of the transportation services it 
provides on the Contract using trucks it owns, insures, and operates using drivers 
it employs. 

4. The DBE may lease trucks from another DBE firm, including an owner-operator 
who is certified as a DBE. The DBE who leases trucks from another DBE 
receives credit for the total value of the transportation services the lessee DBE 
provides on the Contract. 

5. The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only 
for the fee or commission it receives as a result of the lease arrangement. The 
DBE does not receive credit for the total value of the transportation services 
provided by the lessee, since these services are not provided by a DBE. 

6. For purposes of this paragraph, a lease must indicate that the DBE has exclusive 
use of and control over the truck. This does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so 
long as the lease gives the DBE absolute priority for use of the leased truck. 
Leased trucks must display the name and identification number of the DBE. 

 If the Contractor listed a non-certified DBE 1st tier subcontractor to perform work on this 
Contract, and the non-certified DBE subcontractor subcontracts a part of its work or 
purchases materials and/or supplies from a lower-tier DBE certified subcontractor or 
Vendor, the value of work performed by the lower-tier DBE firm’s own forces can be 
counted toward DBE participation on the Contract. 

 The Contractor is advised not to count the participation of DBEs toward the Contractor’s 
DBE attainment until the amount being counted has been paid to the DBE. 

F. Performance of DBE Subcontractors 
 

The following requirements govern the performance of DBE subcontractors: 

 DBEs listed by the Contractor in its “DBE Participation Listing” Form submitted with the 
executed Contract documents shall perform the work and supply the materials for which 
they are listed, unless the Contractor has received prior written authorization from the 
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COUNTY to perform the work with other forces or to obtain the materials from other 
sources. 

 Contractor shall provide written notification to the COUNTY in a timely manner of any 
changes to its anticipated DBE participation. This notice should be provided prior to the 
commencement of that portion of the work. 

G. DBE Addition/Substitution/Termination Form 
 

In the event that the Contractor identifies additional DBE subcontractors or suppliers not 
previously identified for DBE participation under the Contract, Contractor shall notify the 
COUNTY by completing and submitting a “DBE Addition/Substitution/ Termination” form 
to enable Contractor to capture all DBE participation. Contractor shall also submit, for each DBE 
identified after Contract execution, a written confirmation from the DBE acknowledging that it is 
participating in the Contract for a specified value, including the corresponding scope of work (a 
subcontract agreement can serve in lieu of the written confirmation). 

Contractor shall be required to comply with 49 CFR § 26.53 regarding DBE subcontractor 
terminations, including the following: 

 A Contractor shall not terminate a listed DBE subcontractor without the COUNTY’s prior 
written consent. 

 Prior to the termination request, the prime Contractor must notify the DBE, in writing, of 
the intent to terminate, allowing for five days of response time in opposition of the 
rejection. 

 A Contractor may only terminate a DBE subcontractor for “good cause,” as defined in 49 
CFR § 26.53. 

 Good cause does NOT exist if the failure or refusal of the DBE subcontractor to perform 
its work on the subcontract results from the bad faith or discriminatory action of the 
Contractor (e.g., failure of the Contractor to make timely payments or the unnecessary 
placing of obstacles in the path of the DBE’s work). Good cause also does NOT exist if 
the Contractor seeks to terminate a DBE so that it can self-perform the work of the 
terminated DBE. 

 In the event that the Contractor needs to substitute or terminate a DBE firm and if the 
substitution/termination request meets the definition of “good cause,” the Contractor shall 
notify the COUNTY by completing and submitting a “DBE 
Addition/Substitution/Termination Request” form for the COUNTY’s written 
approval prior to actualizing any changes. 

 The Contractor must make a Good Faith Effort (GFE) to replace the terminated DBE 
with another DBE. The Contractor’s GFE shall be directed at finding another DBE to 
perform at least the same amount of work under the contract as the DBE that was 
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terminated, to the extent needed to meet the established DBE contract goal and/or the 
Contractor’s DBE participation commitment approved by the COUNTY prior to award of 
the Contract. 

 Failure by the Contractor to adhere to these requirements may constitute a material 
breach of contract, which may result in the termination of the contract or such other 
remedy as the COUNTY deems appropriate. 

H. Non-Compliance and Administrative Sanctions 
 

A Contractor determined to be non-compliant with DBE Program requirements may be subject to 
administrative sanctions as outlined below: 

 A non-compliant Contractor may be notified by the DBELO or designee, that 
administrative remedies shall be imposed for failure to: (a) meet the Contractor’s DBE 
commitment by contract end, (b) submit documentation of Good Faith Efforts, (c) submit 
required DBE utilization reports, (d) submit verification of prompt payment to DBE 
subcontractors, and/or (e) comply with proper DBE termination procedures. The notice 
shall state the specific administrative remedies to be imposed. 

 The Contractor shall be given ten (10) working days from the date of the notice to file a 
written appeal to the COUNTY’s Executive Director. Failure to respond within the ten 
(10) day period shall constitute a waiver of appeal. 

 The Executive Director or his designee may schedule a hearing to gather additional facts 
and evidence, and shall issue a final written determination on the matter within thirty (30) 
working days following receipt of the written appeal. The written decision of the 
Executive Director or designee is final and there is no further appeal. 

 Administrative remedies shall be determined by the DBELO and/or designee and may 
include, but will not be limited to: 

1. Suspension of progress payments to the Contractor or of any monies held by the 
COUNTY as retention on the contract until the Contractor is brought into 
compliance; and/or 

2. Termination of the contract in part or in whole. 

I. Contractor’s Assurance Clause Regarding Non-Discrimination 
 

Contractor shall ensure that the following clause is placed in every Subcontract agreement:  

“The Contractor shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this Contract. The Contractor shall carry out applicable 
requirements of federal law. Failure by the Contractor to carry out these requirements is a 
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material breach of this Contract, which may result in the termination of this Contract or 
such other remedy as the COUNTY deems appropriate.” 
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SCHEDULE OF WORK ITEMS 
 
CONTRACTOR shall place lump sum prices in the "Unit Price" column and the "Item Total" 
column. 
 

SCHEDULE OF WORK ITEMS 
 

Item Description Unit Quantity Unit Price 
(in figures) 

Item Total 
(in figures) 

1  
DISPUTE RESOLUTION 
BOARD 

LS  1  $30,000 $30,000 

2  TIME‐RELATED OVERHEAD  DAY  400  $1,500 $600,000 

3  PARTNERING  LS  1  $40,000 $40,000 

4 
PROGRESS SCHEDULE 
(CRITICAL PATH METHOD) 

LS  1  $25,000 $25,000 

5 
STORM WATER POLLUTION 
PREVENTION PLAN 

LS  1  $45,000 $45,000 

6 
SECTION D PERMIT 
REQUIREMENT 

LS  1  $10,000 $10,000 

7 
TEMPORARY TRAFFIC 
MAINTENANCE 

LS  1  $250,000 $250,000 

8  MOBILIZATION  LS  1  $400,000 $400,000 

9  CLASS A FIELD OFFICE  MO  22  $1,750 $38,500 

10  CLEARING AND GRUBBING  LS  1  $50,000 $50,000 

11 
REMOVE ASPHALT 
CONCRETE PAVEMENT 

CY  300  $75 $22,500 

12 
LANDSCAPE MODIFICATIONS 
AND PRESERVATION 

LS  1  $24,000 $24,000 

13 
ADJUST WATER VALVE BOX 
TO GRADE 

EA  3  $450 $1,350 

14 
ADJUST SEWER CLEANOUT 
TO GRADE 

EA  1  $1,100 $1,100 

15  ADJUST PULL BOX TO GRADE  EA  1  $500 $500 

16 
ADJUST FIRE HYDRANT TO 
GRADE 

EA  1  $1,500 $1,500 

17  UNCLASSIFIED EXCAVATION  CY  400  $40 $16,000 
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18  IMPORTED BORROW  CY  2,200  $35 $77,000 

19  ASPHALT CONCRETE  TON  161  $135 $21,735 

20 
ASPHALT CONCRETE: WARM 
MIX ASPHALT 

TON  358  $135 $48,330 

21 
ASPHALT CONCRETE: 
ASPHALT RUBBER HOT‐MIX 
(ARHM) 

TON  370  $150 $55,500 

22 
COLD MILL ASPHALT 
CONCRETE PAVEMENT 

SQYD  356  $17 $6,052 

23  INLET STRUCTURE TYPE I  EA  1  $7,500 $7,500 

24 
18" CONCRETE FLARED END 
SECTION 

EA  1  $3,500 $3,500 

25 
MISCELLANEOUS CONCRETE 
(SIDEWALK) 

SQFT  1,900  $15 $28,500 

26 
MISCELLANEOUS CONCRETE 
(CONSTRUCT 6" CURB & 
GUTTER) 

LF  320  $60 $19,200 

27 
MISCELLANEOUS CONCRETE 
(CONSTRUCT 6" CURB) 

LF  100  $45 $4,500 

28 
MISCELLANEOUS CONCRETE 
(CONSTRUCT 8" CURB & 
GUTTER) 

LF  300  $70 $21,000 

29 
MISCELLANEOUS CONCRETE 
(CONSTRUCT 8" CURB) 

LF  170  $50 $8,500 

30 
MISCELLANEOUS CONCRETE 
(DEPRESSED CURB 
DRIVEWAY ENTRANCE) 

EA  3  $4,000 $12,000 

31 
MISCELLANEOUS CONCRETE 
(DRIVEWAY APPROACH) 

SQFT  200  $30 $6,000 

32 
MISCELLANEOUS CONCRETE 
(CROSS GUTTER) 

SQFT  600  $25 $15,000 

33 
MISCELLANEOUS CONCRETE 
(CURB RAMP) 

SQFT  160  $25 $4,000 

34   CHAIN LINK FENCE  LF  150  $50 $7,500 

35   CHAIN LINK GATE  EA  2  $3,000 $6,000 

36  
18" REINFORCED CONCRETE 
PIPE 

LF  73  $400 $29,200 

37 
REMOVE TRAFFIC STRIPING 
AND PAVEMENT MARKINGS 

SQFT  2,960  $3 $8,880 
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38  TRAFFIC STRIPING  LF  4,800  $5 $24,000 

39  PAVEMENT MARKING  SQFT  400  $10 $4,000 

40  ROADWAY SIGNS  EA  18  $550 $9,900 

41 
CRUSHED MISCELLANEOUS 
BASE 

CY  1,070  $65 $69,550 

42  DISINTEGRATED GRANITE  SQFT  3,700  $8 $29,600 

43  GRAVEL SHOULDER  SF  60  $20 $1,200 

44  PIPE GATE (APWA 602‐3)  EA  2  $5,000 $10,000 

45  FOLD DOWN BOLLARD  EA  1  $1,500 $1,500 

46  CRASH CUSHIONS  EA  1  $22,500 $22,500 

47  POST & CABLE FENCE  LF  130  $50 $6,500 

48  
MIDWEST GUARDRAIL 
SYSTEM 

LF  40  $35 $1,400 

49  REDWOOD HEADER  LF  160  $25 $4,000 

50 
ENVIRONMENTAL 
MITIGATION (TALBERT) 

LS  1  $350,000 $350,000 

51 
TEMPORARY CONSTRUCTION 
TRESTLES 

LS  1  $1,347,000 $1,347,000 

52  BRIDGE REMOVAL  LS  1  $550,000 $550,000 

53 
TEMPORARY SEWER 
FORCEMAINS BYPASS 

LF  458  $80 $36,640 

54 
RELOCATE SEWER 
FORCEMAINS 

LF  871  $85 $74,035 

55 (F) 
STRUCTURAL EXCAVATION 
(TYPE A) 

CY  818  $125 $102,250 

56 
STRUCTURAL EXCAVATION 
(RETAINING WALL)(TYPE 
D)(RW#1) 

CY  345  $60 $20,700 

57 (F) 
STRUCTURAL BACKFILL 
(BRIDGE) 

CY  884  $60 $53,040 

58 
STRUCTURAL BACKFILL 
(RETAINING WALL)(RW#1) 

CY  327  $55 $17,985 
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59  
FURNISH 48" CAST‐IN‐STEEL 
SHELL CONCRETE PILING 

LF  2,386  $750 $1,789,500 

60 
DRIVE 48" CAST‐IN‐STEEL 
SHELL CONCRETE PILE 

EA  20  $75,000 $1,500,000 

61 
MARINE PILE DRIVING 
ENERGY ATTENUATOR 

LS  1  $75,000 $75,000 

62  TURBIDITY CONTROL  LS  1  $75,000 $75,000 

63 
PRESTRESSING CAST‐IN‐
PLACE CONCRETE, 
TRANSVERSE 

LS  1  $75,000 $75,000 

64 
PRESTRESSING PRECAST 
GIRDER 

LS  1  $75,000 $75,000 

65 
PRESTRESSING HIGH 
STRENGTH BARS 

LB  1,491  $150 $223,650 

66 (F)  SEAL COURSE CONCRETE  CY  107  $140 $14,980 

67 (F) 
STRUCTURAL CONCRETE, 
BRIDGE 

CY  794  $1,200 $952,800 

68 (F) 
STRUCTURAL CONCRETE, 
BRIDGE (POLYMER FIBER) 

CY  496  $1,150 $570,400 

69 (F) 
STRUCTURAL CONCRETE, 
RETAINING WALL 

CY  133  $700 $93,100 

70 (F) 
STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE EQ 
MODIFIED) 

CY  68  $650 $44,200 

71 
MINOR CONCRETE UTILITY 
VAULTS 

CY  28  $650 $18,200 

72  
FURNISH PRECAST 
PRESTRESSED CONCRETE 
BULB‐TEE GIRDER (90'‐100') 

EA  8  $27,500 $220,000 

73 
FURNISH PRECAST 
PRESTRESSED CONCRETE 
BULB‐TEE GIRDER (70'‐80') 

EA  24  $27,500 $660,000 

74 
ERECT PRECAST PRESSED 
CONCRETE GIRDER 

EA  32  $7,500 $240,000 

75  JOINT SEAL (MR 2")  LF  160  $180 $28,800 

76  JOINT SEAL (TYPE A)  LF  160  $180 $28,800 

77 (F) 
BAR REINFORCING STEEL 
(BRIDGE) 

LB  213,353  $2 $426,706 

78 ( 
BAR REINFORCING STEEL 
(EPOXY COATED)(RETAINING 

LB  16,881  $2 $33,762 
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WALL) 

79 (F) 
BAR REINFORCING  STEEL 
(EPOXY COATED) 

LB  406,156  $2.75 $1,116,929 

80  
CLEAN AND PAINT BRIDGE 
RAILING 

LS  1  $100,000 $100,000 

81  
10" STAINLESS STEEL CASING 
PIPE 

LF  44  $75 $3,300 

82  
20" STAINLESS STEEL CASING 
PIPE 

LF  95  $100 $9,500 

83 
ROCK SLOPE PROTECTION 
(1/4 TON, COUNTY METHOD) 

CY  2,700  $100 $270,000 

84 
ROCK SLOPE PROTECTION 
(NO. 1, METHOD B) 

CY  1,200  $90 $108,000 

85 
ROCK SLOPE PROTECTION 
(NO. 2, METHOD B) 

CY  1  $2,000 $2,000 

86 
ROCK SLOPE PROTECTION 
(NO. 3, METHOD B) 

CY  510  $100 $51,000 

87 
ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) 

SQFT  17,850  $2.50 $44,625 

88   CHAIN LINK RAILING  LF  204  $175 $35,700 

89  PEDESTRIAN HANDRAILING  LF  743  $300 $222,900 

90 
CONCRETE BARRIER (TYPE 80 
MODIFIED) 

LF  378  $200 $75,600 

91 
CONCRETE BARRIER (TYPE 
80SW MODIFIED) 

LF  371  $200 $74,200 

92 
CONCRETE BARRIER (TYPE 
736A) 

LF  206  $200 $41,200 

93  BRIDGE LIGHTING  LS  1  $365,000 $365,000 

94 
COMMUNICATION CONDUIT 
ASSEMBLY (VERIZON) 

LS  1  $75,000 $75,000 

95  BAT HABITAT  EA  12  $800 $9,600 

   TOTAL BID AMOUNT: 
 

14,430,599 

 
 
 
 
Abbreviations: 

(A) Additive Bid Item  CF = Cubic Foot LF = Linear Foot 
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(D) Deletable Bid Item  CY = Cubic Yard LS = Lump Sum 
(F) Final Quantity Bid Item  DAY = Working Day MO = Month 

(NA) Non-Adjustable Bid Item  EA = Each TON = Ton (2,000 lbs) 
(P) Partial Payment Bid Item  GAL = Gallon SF = Square Foot 
(S) Specialty Bid Item  LB = Pound SY = Square Yard 

    T&M = Time & Materials 
 
(A) Additive Bid Item – shall be bid items that for bidding purposes are not considered part of 
the base bid but shall be added or subtracted from the total contract amount (based upon the 
bidder’s proposed bid amounts and the Agency’s available funding for the project) prior to award 
of the project per Section 20103.8 of the Public Contract Code. 
 
(D) Deletable Bid Item – shall be bid items that are considered part of the bidder’s base bid but 
are items of work that may or may not be deleted from the total contract amount awarded as 
progression of the work proceeds for the project.  A deletable bid item should not be confused 
with a deductive bid item per Section 20103.8 of the Public Contract Code, but deletable bid 
items will be subject to Section 3-2.2.1, “Contract Unit Prices,” of the Standard Specifications 
for Public Works Construction as Published by Building News, Inc. (STANDARD 
SPECIFICATIONS) as modified by Section B, of these Special provisions. 
 
(F) Final Quantity Bid Item – are bid items as described in Section C, “Final Pay Quantities,” 
of these Special Provisions. 
 
(NA) Non-Adjustable Bid Item – are bid items for which no adjustment in the unit price bid 
will be allowed for any increase or decrease in the quantity of the item. 
 
(P) Partial Payment Bid Item – are bid items as described in Section B, Section 9-3.2, “Partial 
and Final Payment,” of these Special Provisions. 
 
(S) Specialty Bid Item – are bid items that are considered part of the total base bid but are not 
considered part of the contractor’s obligation to perform at least fifty percent (50%) of the work 
as specified in Section 2-3.2, “Additional Responsibility,” of the STANDARD 
SPECIFICATIONS. 
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