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CONTRACT 

THIS CONTRACT
numbered MA-080-23010740, by and between the County of Orange, a political subdivision of the State 
of California, Orange County Flood Control District, a body corporate and politic, hereinafter collectively 

Michael Baker International, Inc., a Pennsylvania Corporation, hereinafter 
-E,

 

RECITALS 

WHEREAS, County requires professional services to accomplish projects and/or services 
MA-080-23010740 Scope of Work for On-Call Flood 

Control Services,   
 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of 

California for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL 

 
1.1. Retainer 
 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this 
Contract. 

 
1.1.2. A-E has offered, and County has accepted, the professional services of Brad Losey, PE and 

A-E shall assign him/her to the Projects/Services. 
 
1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent consultants/contractors 
identified in Attachment C, attached hereto and incorporated herein by reference, may be 
employed by A-E to provide these Projects/Services. 

 
1.1.4. Consultants/contractors may be substituted and/or added by mutual agreement of A-E and 

the Director, County of Orange, OC Public Works or his designee, hereinafter referred to 
irector  

 
1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 

performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently 
liable to County for the performance of the work pursuant to their agreements, and A-E 
shall have no liability for work by contractors independently contracting with County. 
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1.2. Projects/Services 

1.2.1. Description of Projects/Services 
 

a. Project/Services to be performed by A-E shall consist of the work as specified 
herein and as required in Attachment A, attached hereto and incorporated herein 
by reference. If in the event Attachment A shall be in conflict with any provision 
of this Contract, the wording as set forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in a form 
which has been thoroughly reviewed and checked for completeness, accuracy and 
consistency by the registered professional named in Section 1.1.2 herein; and any 
Projects/Services not meeting this requirement will be returned to A-E prior to 
review by County. 

  
1.2.2. Design Criteria and Standards 

 
All Projects/Services shall be performed in accordance with instructions, criteria and 
standards set forth by the Director. 
 

1.2.3. Scheduling  
 

a) Concurrently with the work of the Contract, A-E shall prepare a progress work 
schedule and within five (5) working days from the date of receipt of individual 
assignments from County, A-E shall submit to County two (2) copies of a progress 
work schedule which shall delineate dates of commencement and completion of the 
various phases of Projects/Services assignments. A-E schedule shall include required 
County review period(s) set forth herein. An approved copy of the progress schedule 
will be returned to A-E. 

 
b) A-E shall allow at least five (5) working days for County review of progress work 

schedule. In planning work, A-E should anticipate and allow ten (10) working days 
for County review of each submittal required in Attachment A. 
 

c) A-E shall meet on an as-needed basis as determined by County or at least once every 
four (4) weeks with County to review progress of work, adherence to progress 
schedule, coordination of work, scheduling of seminars, if needed, and to resolve 
any problems that may develop. 

 
d) Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to County 
for concurrence. 

 
e) A-E shall complete all the work of Projects/Services and obtain all approvals by the 

County within the time frame indicated in Attachment A except A-E shall not be 
responsible for any delay beyond the control of A-E. 

 
f) In the event A-E fails to complete the work and obtain the approval of Director in 

the time allowed, County shall have the option of completing the work by its own 
forces or by contract with another firm. The time allowed for A-E to complete the 
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Projects/Services pursuant to this Contract shall be extended for delay caused by 
County in completing its work pursuant to this Contract which delay exceeds the 
agreed County review and/or approval time periods. 

 
1.3. Assistance by County Staff 
 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the 
work of this Contract. Said staff member's duties will consist of the giving of advice and 
consultations, assisting A-E in negotiations with other public agencies and private parties, 
miscellaneous items which in the judgment of A-E or County's staff warrant attention, and 
all other duties as may be described in Attachment A. 
 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, 
initiate and carry through to completion. 

1.4. Term and Maximum Compensation 
 

The term of this Contract is for three (3) years effective upon Board of Supervisors 
approval, or execution of all necessary signatures, whichever occurs later, with A 
MAXIMUM ALLOWABLE COMPENSATION OF TWO MILLION, FIVE 
HUNDRED THOUSAND ($2,500,000) DOLLARS, except as permitted in Paragraph 
1.5 below. This Contract may be extended or renewed for up to two (2) additional years 
upon mutual agreement of both Parties. 

1.5. A-E Compensation and Extra Work 
 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 
accordance with the following: 
 

1.5.2. For completion and approval of all Projects/Services 
changes in approved portions of the Project/Services required by and ordered in writing by 
Director which changes constitute a change in or departure from said approved portions of 
Projects/Services) is not authorized, compensation including reimbursables shall be 

reference. 
 
1.5.3. Where extra work is authorized for Projects/Services: 
 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work 
shall be required by and ordered in writing by Director. If this Contract is not 
approved by the Board of Supervisors, any change that increases the cumulative 
Contract price beyond $200,000 must be approved by the Board. Increases in the 
Contract amount for services within the existing scope of work may be granted by 
the Director where the amount does not exceed 25 percent of the existing Contract 
price or $200,000, whichever is less. 
 

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's 
staff employed in the Extra Work, classification of employees and number of hours 
worked. 
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1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 
 
a) For failure to complete and secure approval of the first required submittal, there 

shall be no compensation. 
 
b) For failure to complete and secure approval of other authorized phases, A-E shall, 

upon completion of Projects/Services by others, be entitled to receive 
compensation based on approved work of Projects/Services not to exceed the 
amounts specified in Attachment A for that particular submittal, plus the 
reasonable value as determined by County of the non-approved work; provided, 
however, that if the cost to County to complete the contract exceeds the amount 
specified herein, A-E shall be liable to County for such excess costs attributable to 
A-E's breach of the Contract. 

2. LABOR 
 
2.1 Non-Employment of County Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of County in professional classifications of the same skills required for the 
performance of this Contract who is involved in this Project in a participatory status during 
the life of this Contract regardless of the assignments said employee may be given or the 
days or hours employee may work. 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-
agents, agents or employees of the County. A-E shall be an independent contractor and 
shall have responsibility for and control over the details and means for performing the 
work, provided that A-E is in compliance with the terms of this Contract. Anything in the 
Contract which may appear to give County the right to direct A-E as to the details of the 
performance of the work or to exercise a measure of control over A-E shall mean that A-E 
shall follow the desires of County, only in the results of the work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements 

of the California Labor Code and not engage nor permit any subcontractors to engage in 
discrimination in employment of persons because of the race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, marital 
status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 
imposed for a violation of the California Labor Code. 

 
2.3 Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and regulations 
regarding the employment of aliens, and others and that all its employees performing work 
under this Contract meet the citizenship or alien status requirement set forth in Federal 
statutes and regulations. A-E shall obtain from all employees performing work hereunder, 
all verification and other documentation of employment eligibility status required by 
Federal or State statutes and regulations, including but not limited to, the Immigration 

Attachment C



County of Orange, Public Works                               MA-080-23010740  
 Michael Baker International, Inc. 

 

2276101                                  Page 5 of 40 

Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as 
they may be hereafter amended. A-E shall retain all such documentation for all covered 
employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 
contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-
compensation or other fringe benefits of any kind through County. 

2.5 Conflict of Interest Contractor Personnel 
 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict with the best interests of the County. This obligation shall 
apply to the A-E; the A- -tier contractors; and third 
parties associated with accomplishing work and Projects/Services hereunder. 

2.5.2 A-
employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to appear to influence 
individuals to act contrary to the best interests of the County. 

 
2.6 Labor Code Notice 
 
2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code 

Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial 
Relations for clarification if the A-E is unsure if some or any of the work performed 
under this Contract  

3. INSURANCE 
 

3.1 Insurance Requirements and Endorsements 
 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all 
required insurance at A-
to satisfy the County that the insurance provisions of this Contract have been complied 
with. A-E agrees to keep such insurance coverage, Certificates of Insurance, and 
endorsements on deposit with the County during the entire term of this Contract. The 
County reserves the right to request the declarations page showing all endorsements and a 
certified copy of the policy. In addition, all subcontractors performing work on behalf of 
A-E pursuant to this Contract shall obtain insurance subject to the same terms and 
conditions as set forth herein for A-E. 

 
3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 

Contract shall be covered under A-E's insurance as an Additional Insured or maintain 
insurance subject to the same terms and conditions as set forth herein for A-E. A-E shall 
not allow subcontractors to work if subcontractors have less than the level of coverage 
required by County from A-E under this Contract. It is the obligation of A-E to provide 
notice of the insurance requirements to every subcontractor and to receive proof of 
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insurance prior to allowing any subcontractor to begin work. Such proof of insurance must 
be maintained by A-E through the entirety of this Contract for inspection by County 
representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. 
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars 
($50,000) shall specifically be approved by the County's Risk Manager, or designee, 
upon review of A-E's current audited financial report. If A-E's SIR is approved, A-E, 
in addition to, and without limitation of, any other indemnity provision(s) in this Contract, 
agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against any and 
all liability, claim, demand or suit resulting from A-E's, its agents, employee's or 
subcontractor's performance of this Contract, A-E shall defend the County at its 
sole cost and expense with counsel approved by Board of Supervisors against 
same; and 

 
2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty 

to indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all 
actions to which the duty to defend stated above applies, and the A-E's SIR 
provision shall be interpreted as though the A-E was an insurer and the County 
was the insured. 

 
3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 
 
A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a 
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 
Category as determined by the most current edition of the Best's Key Rating 
Guide/Property-Casualty/United States or ambest.com). It is preferred, but 
not mandatory, that the insurer be licensed to do business in the state of 
California (California Admitted Carrier).  
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a carrier 
after a review of the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage      Minimum Limits 

Commercial General Liability 
$1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including converge for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

 Statutory 
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 Liability Insurance $1,000,000 per occurrence 

Professional Liability 
$1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 

*(Optional coverage to be required only 
when hazardous materials are involved. If 
required, A-E will be notified by County). 

$1,000,000 per claims made or 
occurrence 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing liability 
coverage as broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 

01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability 
coverage as broad. 

 
C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following 
endorsements, which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 

or a form at least as broad naming the County of Orange, Orange County 
Flood Control District, and their respective elected and appointed 
officials, officers, employees and agents as Additional Insureds, or 
provide blanket coverage, which will state AS REQUIRED BY 
WRITTEN AGREEMENT. 
 

b. A primary non-contributing endorsement using ISO form CG 20 01 
0413, or a form at least as broad evidencing that A-  is 
primary, and any insurance or self-insurance maintained by the County 
of Orange shall be excess and non-contributing. 

 
2. (Optional coverage to be required only when hazardous materials are 

involved. If required A-E will be notified by County). The Pollution Liability 
policy shall contain the following endorsements, which shall accompany the 
Certificate of Insurance: 

a. An Additional Insured endorsement naming the County of Orange, 
Orange County Flood Control District, and their respective elected and 
appointed officials, officers, employees and agents as Additional 
Insureds.  
 

b. A primary non-contributing endorsement evidencing that A-
is primary and any insurance or self-insurance maintained by the County 
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of Orange shall be excess and non-contributing. 

3. ation 
endorsement waiving all rights of subrogation against the County of Orange, 
Orange County Flood Control District, and their respective elected and 
appointed officials, officers, employees and agents, or provide blanket 
coverage, which will state AS REQUIRED BY WRITTEN AGREEMENT. 

 
4. All insurance policies required by this Contract shall waive all rights of 

subrogation against the County of Orange, its elected and appointed officials, 
officers, employees and agents when acting within the scope of their 
appointment or employment. 

 
5. A-E shall notify County in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and provide a copy 
of the cancellation notice to County. Failure to provide written notice of 
cancellation may constitute a material breach of the Contract, upon which the 
County may suspend or terminate this Contract. 
 

6. If A- -made policy, A-E shall agree 
to maintain professional liability coverage for two (2) years following 
completion of Contract. 

 
7. The Commercial General Liability policy shall contain a severability of 

 clause (standard in the ISO CG 001 policy). 
 
8. Insurance certificates should be forwarded to the agency/department address 

listed on the solicitation. 
 
9. If the A-E fails to provide the insurance certificates and endorsements within 

seven (7) days of notification by CEO/Purchasing or the agency/department 
purchasing division, award may be made to the next qualified vendor. 

10. County expressly retains the right to require A-E to increase or decrease 
insurance of any of the above insurance types throughout the term of this 
Contract. Any increase or decrease in insurance will be as deemed by County 
of Orange Risk Manager as appropriate to adequately protect County. 

 
11. County shall notify A-E in writing of changes in the insurance requirements. 

If A-E does not deposit copies of acceptable Certificates of Insurance and 
endorsements with County incorporating such changes within thirty (30) days 
of receipt of such notice, this Contract may be in breach without further notice 
to A-E, and County shall be entitled to all legal remedies. 

 
12. The procuring of such required policy or policies of insurance shall not be 

construed to limit A-E's liability hereunder nor to fulfill the indemnification 
provisions and requirements of this Contract, nor act in any way to reduce the 
policy coverage and limits available from the insurer. 
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4. INDEMNITY/COMPLIANCE 
 
4.1 Indemnification 

 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, Orange County Flood Control District and their agents, 
officers, and employees from employer sanctions and any other liability which may 
be assessed against A-E or the County or both in connection with any alleged 
violation of any Federal or State statutes or regulations pertaining to the eligibility 
for employment of any persons performing work under this Contract. 
 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked 
prior to submission. A-E understands that County's checking is discretionary, and A-E 
shall not assume that County will discover errors and/or omissions. If County discovers 
any errors or omissions prior to approving A-E's Projects/Services, the Projects/Services 
will be returned to A-E for correction. Should County or others discover errors or 
omissions in the work submitted by A-E after County's approval thereof, County's 
approval of A-E's Projects/Services shall not be used as a defense by A-E. 

 
4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and 

hold County, Orange County Flood Control District and their elected and appointed 
officials, officers, employees, agents and those special districts and agencies which 

County Indemnitees
harmless from any claims, demands or liability of any kind or nature, including but 
not limited to personal injury or property damage, arising out of, pertaining to, or 
relating to the negligence, recklessness, or willful misconduct of the A-E. If judgment 
is entered against A-E and County by a court of competent jurisdiction because of the 
concurrent active negligence of A-E and County or County Indemnitees, A-E and 
County agree that liability will be apportioned as determined by the court. Neither 
party shall request a jury apportionment. Notwithstanding anything stated above, 
nothing contained herein shall relieve A-E of any insurance requirements or 
obligations created elsewhere in this Contract. 

 
4.2 Bills and Liens 

 
4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the work or 
the premises, but if any does so attach, A-E shall promptly procure its release and, in 
accordance with the requirements of the indemnification paragraph above, 
indemnify, defend, and hold County harmless and be responsible for payment of all 
costs, damages, penalties and expenses arising from or related thereto. 

4.3 Compliance with Laws 
 

4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully 
comply, at A-

issued by County in its governmental capacity and all other laws applicable to the 
Projects/Services at the time Projects/Services are provided to and accepted by County. 
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4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the 
requirements of the indemnification paragraph above, A-E agrees that it shall defend, 
indemnify and hold County and County Indemnitees harmless from all liability, 
damages, costs and expenses arising from or related to a violation of such laws. 

5. TERMINATION 
 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the 

right to terminate this Contract upon ten (10) days written notice prior to the effective day 
of termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed 

by A-E pursuant to this Contract, which work has been reduced to plans or other 
documents, shall be made available to County. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without 

cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar 
-E. Such termination shall be effected by delivery to the A-E 

of a notice of termination specifying the effective date of the termination and the extent of 
the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County. 
 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the 
termination, and such payment shall be the A- Contract.  
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 
consequential damages, or other damages of any sort as a result of a termination or partial 
termination under this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and 
to the extent specified in a notice of termination and shall require subcontractors to insert 
the same condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 

 
The failure of the A-E to comply with any of the provisions, covenants or conditions of 
this Contract shall be a material breach of this Contract. In such event, in addition to any 
other remedies available at law, in equity, or otherwise specified in this Contract, the 
County may: 

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter 
time that may be specified in this Contract within which to cure the breach;  
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b. discontinue payment to the A-E for and during the period in which the A-E is in 
breach; and 

c. offset those monies disallowed pursuant to the above, against any monies billed by 
the A-E but yet unpaid by the County. 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 
Contract should fail to conform to the specifications therein within one (1) calendar year 
from the acceptance of the equipment or service, or any performance period 
specifically specified within the specifications or Contract, whichever is greater, the 
County may reject same, and it shall become the duty of the A-E to reclaim and remove 
the items without expense to the County and to immediately replace all such rejected 
equipment or service with others conforming to such specifications, provided that should 
the A-E fail, neglect or refuse to do so within one hundred and twenty (120) calendar days, 
the County shall have the right to purchase on the open market a corresponding quantity of 
any such equipment or service and to deduct from any monies due or that may thereafter 
become due to the A-E the difference between the price specified in this Contract and the 
actual cost to the County. 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 
service, the same conditions as to the rights of the County to purchase on the open market 
and to reimbursement set forth above shall apply, except as otherwise provided in this 
Contract.  

 
5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the 

default or breach by the A-E, any loss or damage sustained by the County in procuring any 
equipment or service which the A-E agreed to supply under this Contract shall be borne 
and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, 

but not limited to not providing enough properly skilled workers or proper materials, 
persistently disregarding laws and or ordinances, not proceeding with the Projects/Services 
as agreed to herein, or otherwise substantially violating any provision of this Contract. 

 
5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall 

assist the other Party in transferring all assets, tangible and intangible, as may be necessary 
for the orderly, non-disruptive business continuation of each Party, including all data and 
any unfinished, preliminary or draft documents. Each Party shall promptly return to the 
other Party all papers, materials, and other properties of the other held by each for purposes 
of performance of this Contract. 

 
5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any 

way by its waiver of or failure to take action with respect to any previous default. 
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6. MISCELLANEOUS 
 

6.1 Laws to be Observed 
 
A-E is assumed to be familiar with and, at all times, shall observe and comply with all 
federal, state and local laws, ordinances and regulations in any manner affecting the 
conduct of the Projects/Services. 

6.2 Award of Construction Contract and Other Future Contracts 
 
A-E is hereby informed that provisions of the Public Contract Code, the Political Reform 
Act of 1974, other statutes, regulations, and County policy prohibit, as an impermissible 
conflict of interest, the award of a contract for the construction of the project(s) on which 
A-E performed architectural-engineering services under this A-E Contract. A-E is hereby 
informed that these statutes and regulations could also prohibit the award to A-E of design 
or other contracts on future phases related to tasks performed by A-E under this Contract. 
This prohibition applies also to a subcontractor of or parent company of the firm that 
performed architectural-engineering tasks under this Contract. 

 
6.3 Amendments 

 
No alteration or variation of the terms of this Contract shall be valid unless made in writing 
and signed by the parties; no oral understanding or agreement not incorporated herein shall 
be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions 
are valid or binding on County unless authorized by County in writing. 

 
6.4 Successors and Assigns 

 
The terms and provisions of this Contract shall be binding upon and inure to the benefit of 
the parties hereto and their successors and assigns. 

 
6.5 Entirety 

 
This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. 

 
6.6 Severability 

 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 
unenforceable by a court of competent jurisdiction, the remainder of this Contract shall be 
given effect to the fullest extent reasonably possible. 

 
6.7 Binding Obligation 

 
The Parties to this Contract represent and warrant that this Contract has been duly 
authorized and executed and constitutes the legally binding obligation of their respective 
organization or entity enforceable in accordance with its terms. 
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6.8 Governing Law and Venue 
 

6.8.1 This Contract has been negotiated and executed in the State of California and shall be 
governed by and construed under the laws of the State of California. In the event of any 
legal action to enforce or interpret this Contract, the sole and exclusive venue shall be a 
court of competent jurisdiction located in Orange County, California, and the Parties hereto 
agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of 
Civil Procedure, Section 394. 

 
6.8.2 The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing business 
within Orange County from the time of solicitation of work, through the period when all 
Projects/Services under this Contract is completed and continuing until the expiration of 
any applicable limitations period. 

 
6.9 Intentionally Omitted 

 
6.10 Ownership of Documents 

 
6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 

SOQs, sketches, diagrams and calculations, prepared by A-E and/or anyone acting under 
the supervision of A-E pursuant to this Contract, shall become the property of County upon 
preparation by A-E and may be used by the County as it may require without additional 
cost to the County. 

6.10.2 A-
all such data described in Section 6.10.1 above, in native format and regardless of whether 
such data constitutes a draft, preliminary, or final document within three (3) business days. 
Failure by A-E to promptly comply with such direction and request by County shall 
constitute a material breach of A-  

 
6.10.3 County shall not be limited in any way to its use thereof at any time, including the release 

of this data to third parties. A-E shall be held harmless for release of such data as may be 
prepared or created under this Contract to any third party. If A-E and/or anyone acting 
under the supervision of A-E should later desire to use any of the data prepared in 
connection with this Contract, A-E shall first obtain the written approval of County. 

 
6.11 Confidentiality 

 
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
Contract shall be held confidential by A-E and/or anyone acting under the supervision of 
A-E and shall not, without the prior written consent of County, be used for any purposes 
other than the performance of the Projects/Services described in Attachment A, nor be 
disclosed to any person, partnership, company, corporation or agency, not connected with 
the performance of the Projects/Services. 

 
6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California 

shall be deemed confidential. 
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6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or 
insignia, photographs of the work, or any other publicity pertaining to the work in any 
magazine, trade paper, newspaper, or other medium without the express written consent of 
County. 

 
6.12 Publication 

 
6.12.1 No copies of sketches, schedules, written documents, computer-based data, photographs, 

maps or graphs, including graphic artwork, resulting from performance or prepared in 
connection with this Contract, are to be released by A-E and/or anyone acting under the 
supervision of A-E to any person, partnership, company, corporation, or agency, without 
prior written approval by the County, except as necessary for the performance of the 
services of this Contract. All press contacts, including graphic display information to be 
published in newspapers, magazines, etc., are to be administered only after County 
approval. 

 
6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media 

in connection with either the award of this Contract or any subsequent amendment of, or 
effort under this Contract. A-E must first obtain review and approval of said media contact 
from the County through the Project Manager. Any requests for interviews or 
information received by the media should be referred directly to the County. A-
authorized to serve as a media spokesperson for County projects without first obtaining 
permission from the County Project Manager. 

 
6.13 Records and Audit/Inspections 

 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed 

by A-E in the performance of this Contract.  
 

6.13.2 Within ten (10) days of County's written request, A-E shall allow County or authorized 
State or Federal agencies or any duly authorized representative to have the right to access, 
examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, timecards or 
other records relating to this Contract. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 

proprietary data for a period of three (3) years after termination or completion of the 
Contract or until resolution of any claim or dispute between the Parties, whichever is later. 

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be 

forwarded within a reasonable period of time not to exceed sixty (60) days to its successor 
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to 
County. 

 
6.14 Notices 

 
6.14.1 Any and all notices, requests, demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the Partie
during the Projects/Services. 
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6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, 
or no greater than four (4) calendar days after being mailed by U. S. certified or registered 
mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing 
shall count as the first day. 

6.14.3 All communications shall be addressed to the appropriate party at the address stated herein 
or such other address as the parties hereto may designate by written notice from time to 
time in the manner aforesaid. 

 
For A-E: Michael Baker International, Inc. 

500 Grant Street, Suite 5400,  
Pittsburgh, PA 15219 
Attn: Dave Mercier 
Phone: 949-330-4118 
E-mail: dmercier@mbakerintl.com  

 
For County:  Orange County Public Works, Engineering 

601 N. Ross St. 
Santa Ana, CA 92701 
Attn: Ashley Penalver 
Phone: (714) 647-3996  
E-mail: ashley.penalver@ocpw.ocgov.com 

 
  cc:  OC Public Works Procurement Services 

   601 N. Ross St. 
   Santa Ana, CA 92701 
   Attn: Daisy Corona 
   Phone: 714-667-9643 
   E-mail: Daisy.Corona@ocpw.ocgov.com  

 
6.15 Attorney's Fees 

 
In any action or proceeding to enforce or interpret any provision of this Contract, or where 
any provision hereof is validly 
fees, costs and expenses. 

 
6.16 Interpretation 

 
6.16.1 Contract has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Contract. 
 

6.16.2 In addition, each Party has been represented by experienced and knowledgeable 
independent legal counsel of their own choosing or has knowingly declined to seek such 
counsel despite having the opportunity to do so. 

 
6.16.3 Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Contract by any other Party hereto or by any person 
representing them, or both. 
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6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 
decision that would require interpretation of any ambiguities in this Contract against the 
Party that has drafted it is not applicable and is waived. 

 
6.16.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the 

purpose of the Parties and this Contract. 
 

6.17 Headings 
 
The various headings and numbers herein, the grouping of provisions of this Contract into 
separate clauses and paragraphs, and the organization hereof are for the purpose of 
convenience only and shall not limit or otherwise affect the meaning hereof. 

 
6.18 Acceptance 

Unless otherwise agreed to in writing by County acceptance shall not be deemed complete 
unless in writing and until all the services have actually been received, inspected, and tested 
to the satisfaction of County. 
 

6.19 Changes 
 
A-E shall make no changes in the work or perform any additional work without the 

specific written approval. 
 

6.20 Assignment 
 
The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties. Furthermore, neither the 
performance of this Contract nor any portion thereof may be assigned or sub-contracted by 
A-E, by any means whatsoever including but not limited to acquisition by merger, without 
the express written consent of County. Any attempt by A-E to assign or sub-contract the 
performance or any portion thereof of this Contract without the express written consent of 
County shall be invalid and shall constitute a breach of this Contract. 

 
6.21 Changes in Ownership 

 
A-E agrees that if there is a change or transfer in ownership, including but not limited to 
merger by acquisition, of A- Contract, the new 
owners shall be required under terms of sale or other transfer to assume A- s duties and 
obligations contained in this Contract and to obtain the written approval of County of such 
merger or acquisition, and complete the obligations and duties contained in the Contract to 
the satisfaction of County. A-E agrees to pay, or credit toward future work, costs 
associated with processing the merger or acquisition. 

 
6.22 Force Majeure 

 
A-E shall not be assessed with damages or unsatisfactory performance penalties during any 
delay beyond the time named for the performance of this Contract caused by any act of 
God, war, civil disorder, employment strike or other cause beyond its reasonable control, 
provided A-E gives written notice of the cause of the delay to County within thirty-six (36) 
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hours of the start of the delay and A-E avails himself of any available remedies. 
 

6.23 Calendar Days 
 

respectively, unless otherwise expressly provided. 
 

6.24 Title to Data 
 

6.24.1 All materials, documents, data or information obtained from the County data files or any 
County medium furnished to the A-E in the performance of this Contract, will at all times 
remain the property of the County. Such data or information may not be used or copied for 
direct or indirect use by the A-E after completion or termination of this Contract without 
the express written consent of the County. 

 
6.24.2 All materials, documents, data or information, including copies furnished by County and 

loaned to A-E for his temporary use, must be returned to the County at the end of this 
Contract unless otherwise specified by the Director. 

 
6.25 Availability of Funds 

 
The obligation of County is subject to the availability of funds appropriated for this 
purpose, and nothing herein shall be construed as obligating the County to expend or as 
involving the County in any contract or other obligation for future payment of money in 
excess of appropriations authorized by law. 
 

6.26 Contingency of Funding 
 
A-E acknowledges that funding or portions of funding for this Contract may also be 
contingent upon receipt of funds from, and/or appropriation of funds by, the State of 
California or other funding sources to County. If such funding and/or appropriations are 
not forthcoming, or otherwise limited, County may immediately terminate or modify this 
Contract without penalty. 

6.27 Contract Construction 
 
The parties acknowledge that each party and its counsel have reviewed this Contract and 
that the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party shall not be employed in the interpretation of this Contract or any 
amendment or exhibits hereto. 

 
6.28 Conflicts of Interest 

 
6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform 

ch (1) requires such persons to disclose any financial interest 
that may be materially affected by services provided under this Contract, (2) prohibits such 
persons from making, or participating in making, decisions that could reasonably affect 
such interest; and (3) may require the filing a Statement of Economic Interest (Form 700). 

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so 
shall constitute a material breach and is grounds for immediate termination of this Contract 
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by County. -E shall indemnify and hold 
harmless County for any and all claims for damages resulting from 
of this Section. 

 
6.29 Usage 

 
No guarantee is given by the County to A-E regarding usage of this Contract. The A-E 
agrees to supply services requested, as needed by the County of Orange, at prices listed in 
the Contract, regardless of quantity requested. 
 

6.30 Cooperative Agreement 
 
6.30.1 The provisions and pricing of this Contract will be extended to other California local or 

state governmental entities. Governmental entities wishing to use this Contract will be 
responsible for issuing their own purchase documents/price agreements, providing for their 
own acceptance, and making any subsequent payments. Contractor shall be required to 
include in any Contract entered into with another agency or entity that is entered into as an 
extension of this Contract a Contract clause that will hold harmless the County of Orange 
from all claims, demands, actions or causes of actions of every kind resulting directly or 
indirectly, arising out of, or in any way connected with the use of this contract. Failure to 
do so will be considered a material breach of this Contract and grounds for immediate 
Contract termination. The cooperative entities are responsible for obtaining all certificates 
of insurance and bonds required. The Contractor is responsible for providing each 
cooperative entity a copy of the Contract upon request by the cooperative entity. The 
County of Orange makes no guarantee of usage by other users of this Contract.  
 

6.30.2 The Contractor shall be required to maintain a list of the cooperative entities using this 
Contract. The list shall report dollar volumes spent annually and shall be provided on an 
a  
 

6.31 Wage Rates 
 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted 
prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 
Labor Code of the State of California, the Board of Supervisors has obtained the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and overtime 
work in this locality for each craft, classification, or type of workman needed to execute 
this Contract from the Director of the Department of Industrial Relations. These rates are 
on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the 
office of County's OC Public Works/OC Facilities & Asset Management/A&E Project 
Management or visit the website of the Department of Industrial Relations, Prevailing 
Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the 
provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 
 

6.32 Apprenticeship Requirements 
 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as 
required by the Department of Industrial Relations, Division of Apprenticeship Standards 
by submitting DAS Form to the Joint Apprenticeship Committee of the craft or trade in the 
area of the site. 
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6.33 Registration of Contractor 
 

All contractors and subcontractors must comply with the requirements of Labor Code 
Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. Bids 
cannot be accepted from unregistered contractors except as provided in Section 1771.1. 
This project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. After award of the contract, Contractor and each Subcontractor shall 
furnish electronic payroll records directly to the Labor Commissioner in the manner 
specified in Labor Code Section 1771.4. 
 

6.34 Payroll Records 
 
6.34.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code 

Section 1776. Such compliance includes the obligation to furnish the records specified in 
Section 1776 directly to the Labor Commissioner in an electronic format, or other format 
as specified by the Commissioner, in the manner provided by Labor Code Section 1771.4. 

6.34.2 The requirements of Labor Code Section 1776 provide, in summary: 
 

Contractor and any Subcontractor(s) performing any portion of the work under this 
Contract shall keep an accurate record, showing the name, address, social security number, 
work classification, straight time and overtime hours worked each day and week, and the 
actual per diem wages paid to each journeyman, apprentice, worker, or other employee 
employed by Contractor or any Subcontractor(s) in connection with the work. 

 
6.34.3 Each payroll record shall contain or be verified by a written declaration that it is made 

under penalty of perjury, stating both of the following: 
 

a. The information contained in the payroll record is true and correct. 
 

b. The employer has complied with the requirements of Labor Code Sections 1771, 1811, 
and 1815 for any work performed by his or her employees in connection with the 
Contract. 

 
6.34.4 The payroll records shall be certified and shall be available for inspection at the principal 

office of Contractor on the basis set forth in Labor Code Section 1776. 
 
6.34.5 Contractor shall inform County of the location of the payroll records, including the street 

address, city and county, and shall, within five working days, provide a notice of any 
change of location and address of the records. 

 
6.34.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 

days in which to provide a certified copy of the payroll records subsequent to receipt of a 
written notice requesting the records described herein. In the event that Contractor or any 
Subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to 
County, forfeit $100, or a higher amount as provided by Section 1776, for each calendar 
day, or portion thereof, for each worker to whom the noncompliance pertains, until strict 
compliance is effectuated. Contractor acknowledges that, without limitation as to other 
remedies of enforcement available to County, upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
California Department of Industrial Relations, such penalties shall be withheld from 
progress payments then due Contractor. Contractor is not subject to a penalty assessment 
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pursuant to this section due to the failure of a subcontractor to comply with this section. 
 
6.34.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 

Sections 1771 et seq. and shall pay workers employed on the Contract not less than the 
general prevailing rates of per diem wages and holiday and overtime wages as determined 
by the Director of Industrial Relations. Contractor shall post a copy of these wage rates at 
the job site for each craft, classification, or type of worker needed in the performance of 
this Contract, as well as any additional job site notices required by Labor Code Section 

representative, or may be obtained from the State Office, Department of Industrial 
ontract is federally 

funded, Contractor and any Subcontractor(s) shall not pay less than the higher of these rates 
or the rates determined by the United States Department of Labor. 

 
6.35 Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's 
work. Pursuant to Section 1813 of the Labor Code of the State of California, the Contractor 
shall forfeit to the County Twenty Five Dollars ($25) for each worker employed in the 
execution of this Contract by the Contractor or by any subcontractor for each calendar day 
during which such worker is required or permitted to work more than the legal day's or 
week's work, except that work performed by employees of said Contractor and 
subcontractors in excess of the legal limit shall be permitted without the foregoing penalty 
upon the payment of compensation to the workers for all hours worked in excess of eight 
hours per day of not less than 1-1/2 times the basic rate of pay. 

 
6.36 Apprentices  
 
6.36.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount 

greater than or a number of working days greater than that specified in Labor Code Section 
1777.5, this Contract is governed by the provisions of Labor Code Section 1777.5. It shall 
be the responsibility of the Contractor to ensure compliance with this Article and with 
Labor Code Section 1777.5 for all apprenticeable occupations. 
 
Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the Contractor and any subcontractors under him employing workers in any 
apprenticeable craft or trade in performing any work under this Contract shall apply to the 
applicable joint apprenticeship committee for a certificate approving the Contractor or 
subcontractor under the applicable apprenticeship standards and fixing the ratio of 
apprentices to journeymen employed in performing the work. 
 

6.36.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, he Contractor and any subcontractor under him may be required to make 
contributions to the apprenticeship program. 
 

6.36.3 The Contractor and all subcontractors under him shall comply with Labor Code Section 
1777.6 which Section forbids certain discriminatory practices in the employment of 
apprentices. 

 

Attachment C



County of Orange, Public Works                               MA-080-23010740  
 Michael Baker International, Inc. 

 

2276101                                  Page 21 of 40 

6.37 Safety 

A-

Prevention Program (IIPP) and Contractor Safety-Activity Checklist to the designated 
County Procurement staff as part of the solicitation and/or contract process. A-E will notify 
County Project Manager of any revisions to the Safety Activity Checklist and will provide 
a new Safety-Activity Checklist upon County request. The IIPP shall comply with 
California Code of Regulations, Title 8, Section 1509 or 3203 (whichever applies). A-E 
shall submit other safety programs that pertain to the type of job that will be performed on 
site. County reserves the right to conduct inspections and audits as necessary for the 
purpose of evaluating any aspect of safety performance under this Contract. 
 

6.38 LEVINE ACT REQUIREMENTS  

Effective January 1, 2023, Government Code Section 84308, otherwise known as the 
the Board and other County officials. To 

required to complete a Campaign Contribution Disclosure Form, which will be sent to the 
selected Respondent at the time of notification of selection of award of Contract. This form 
must be returned to the County within ten (10) days. Failure to return the Campaign 
Contribution Disclosure Form in a timely fashion may delay the approval of this Contract 
by the Board."  
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective 
signatures:  
 MICHAEL BAKER INTERNATIONAL, INC., 
 a Pennsylvania Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of 
the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer) 

 
COUNTY OF ORANGE, 
a political subdivision of the State of California; and 
ORANGE COUNTY FLOOD CONTROL DISTRICT, 
a body corporate and politic 
 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: ______________________ 

 Deputy 

Print Name: __________________ 

Date:                                            
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ATTACHMENT A: SCOPE OF WORK 
I. INTRODUCTION 

 
OC Public Works on behalf of the County of Orange (County) and Orange County Flood Control 
District (District), requires supplemental professional services to meet workload demands and project 
scheduling commitments in relation to Architect/Engineer (A-E) Design, Project Administration and 
Management Services for various projects. A-E is defined as an Architect or Engineer for design 
and/or engineering of a project. To supplement existing resources, County intends to issue a Qualified 
Vendor List for On-Call Flood Control Services "as-needed" basis. 
No specified amount of work is guaranteed to A-E. However, the amount of negotiated contracted 
work that will be required on an "as-needed" basis shall not exceed two million, five hundred thousand 
dollars ($2,500,000).  
 

II. GENERAL DESCRIPTION OF SERVICES 
 

The A-E will be contacted by County -
arise to provide A-E for professional services. Requirements will be discussed by both Parties and A-
E shall prepare a written Scope Statement that will include the specific work to be performed, including 
the costs and time required to complete the project/task. Orange County Project Management staff 
will then review the A- Scope Statement, proceed with negotiation of task costs and when satisfied, 
issue a Contract Task Order (CTO) against this Contract. 
 
The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in 
the Scope Statement shall require prior written authorization by County. 
 

III. CONTRACT TASK ORDER 
 

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the 
 A CTO for each project shall be developed by A-E in 

conjunction with County Project Management staff. The County Project Manager shall manage all A-

amounts, adherence to set budget, and internal review of submittal packages. A-E shall follow all 
requirements as outlined in the CTO; this general Scope of Work, the project specific Scope Statement, 
and the Architect-Engineer Guide (Rev July 2018).  
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific 
list of deliverables for each task, schedule of work and cost to complete the work. The schedule of 
work shall allow enough time for meetings with County Management staff to review the work 
progress, provide technical and policy direction, resolve problems and ensure adherence to the work 
completion schedule. The CTO shall include a cover sheet provided by County Project Management 
staff with the appropriate signature blocks and contract information. Once both Parties agree, and all 
Parties have signed the CTO, County Management staff shall provide A-E with a Notice to Proceed 
(NTP) to begin work. A-E shall submit all plans, reports and other documents produced under the 
CTO to the assigned County Project Manager within the timeframe indicated in the CTO or as directed 
by County Project Management staff.  
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IV. SCOPE OF WORK  ON-CALL FLOOD CONTROL SERVICES 
 
A. ENGINEERING SERVICES 

 
1. Flood Control Engineering Services 

a. Minimum Qualifications/Requirements: 

State of California Licensed Civil Engineers (CE).  All work to be performed must be 
accomplished under the direct supervision and responsible charge of a Professional 
Civil Engineer, Mechanical Engineer, and/or Electrical Engineer registered by the 
Department of Consumer Affairs in the State of California unless otherwise allowed for 
by the Director of OC Public Works or Designee (DIRECTOR).  The Professional 
Engineer shall affix his/her stamp and sign all to the engineering plans, analyses, 
studies, reports, and any other engineering documents prepared. 

 
b. Requirements, Standards and Guidelines 

All manuals used shall be the most up-to-date and current edition.  Any deviation from 
the below listed materials shall be approved by DIRECTOR prior to start of work and/or 
notice to proceed. 

 
i. Orange County Flood Control District Design Manual 

ii. US Army Corps of Engineers Manual EM 1110-2-2104  
iii. AASHTO Design Manuals current edition, including all addenda thereto 
iv. OC Public Works (formerly RDMD, PFRD, or EMA) Standard Plans, latest 

Edition 
v. Orange County Hydrology Manual, including all Addenda thereto,  

vi. County of Orange Local Drainage Manual 
vii. OC Public Works/Right of Way Engineering Section and/or OC Public 

Works/Real Estate Services Section 
viii. Standards and practices of the OC Public Works/Utilities Unit 

ix. Orange County Highway Design Manual 
x.  

xi. Highway Capacity Manual 
 

c. Description of Services (activities shall include, but not limited to): 

OC Public Works, on behalf of County and District, requires supplemental engineering 
services to meet workload demands and project scheduling commitments. In order to 

-E shall provide to County 
and/or District "on-call" Architect-Engineer (A-E) services on an "as-needed" basis. 
Consultants may provide preliminary and final design services for a variety of County 
projects such as, roads, bridges (vehicular and pedestrian), bikeways and trails, traffic 
engineering, drainage facilities, flood channels, levees and other civil engineering 
related projects.   

 

 
Estimate (PS&E).  Certain related support services as described herein may also be 
requested.  This General Scope of Work exemplifies the types of work that may be 
required. 
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A-E tasks may include, but may not be limited to, the following: 

 
2. DESIGN SERVICES 

Supplemental design services may be required for various County and/or District projects.   
 
A-E shall submit a CD/DVD/flash drive or other appropriate digital media containing all plans 
and profile sheets which shall be compatible with the CAD drafting system used by County 
and/or District and shall be suitable for inclusion in engineering reports. 

A-E may be required to produce exhibits and appendices that may include presentation drawings 
of various sizes for public presentations and in-house design seminars. A-E may be required to 
prepare Plan and profile sheet exhibits for original conditions as well as all alternatives reflecting 
hydraulic grade lines for existing capacity and 100-year storm discharges. A-E may be required 
to prepare Construction plans and/or detail exhibits sufficient to conduct design seminars and 
public meetings.  All plan, profile, and detail sheets prepared as construction drawings shall 
conform to the OC Public Works CADD guidelines and standards and shall be computer plotted 
on mylar or ink drawn on standard 22" X 34" mylar sheets.   A-E will reproduce construction 

-E may be required to 
prepare plans on mylar with topography screened on the plan view.  A title sheet with an index 
reference may also be required. 

3. PLANNING/PLAN CHECKING SERVICES 

Planning support services may include, preparation of a comprehensive report, such as: a 
project report, storm report, technical study, or preparation of plans, specifications and 
estimates (PS&E). 
 
A-E may be required to review and provide written professional comments on developer or 
encroachment permittee submitted plans and specifications for the following: 

 
a. Check for adequacy of the submittal and compliance with County and/or District 

standards and criteria, regulatory permit conditions, mitigation measures and 
applicable federal, state or County 
technical correctness.  
 

b. Safety issues: Submittals may need to be reviewed for adherence to County and/or 
District standards of design criteria and in cases where strict adherence to the 
standards of design would be impractical or unreasonable, identify deviations and 
make sure they are in accordance with good engineering practice and the public 
health and safety. 

 
c. Maintenance issues: Maintenance being an ongoing County and/or District cost, 

submittals may need to be reviewed for maintenance cost effectiveness.  
 

d. Drainage: Local drainage may need to be reviewed relative to maintenance and 
safety. Hydraulics and Hydrology may also need to be reviewed and checked.  

 
A-E may be required to review submittals to see if all required parts constituting a complete 
bid package is provided. Typical items to be reviewed include, but are not limited to, the 
following: 
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a. Detail sheets: Review plans for adequacy, clarity and completeness; particular 
attention should be paid to details known to cause hydraulic, structural, serviceability 
or maintenance problems.  

 
b. Calculations: Review design criteria, method of analysis, use of County and/or 

District standards. 
 

c. Review Structural Design: Review design criteria, method of analysis, use of County 
and/or District standards. 

d. Review materials specified for conformance to current practices and appropriateness 
use.  

 
e. Review Geotechnical submittals for conformance with design.  

 
f. Review hydraulic and hydrologic computations for conformance with County and/or 

District standards 
 

4. RECORD DRAWINGS PRODUCTION AND UPDATES 

Review of District Infrastructure Plans by design professionals, under the supervision of a 
California registered engineer, to bring the Plans up to date with County Property Permits 
for encroachments, improvements, or other revisions that need to be reflected on said Plans. 
This may also include cataloguing digital files and uploading them to an electronic library 
such as OnBase. 
 

5. CORROSION PROTECTION 

A-E may be required to perform corrosion protection evaluations, studies, and investigations; 
Cathodic Protection (CP) system and protective coatings design; field inspection of CP 
system construction and/or repair; and shop and field inspection of corrosion resistant coating 
applications including inspection of structural and spot welds.  A-E may also be expected to 
perform review of contractor submittals, shop drawings, substitutions, and proposed field 
changes. 
 

6. RIGHTS OF WAY SERVICES 

A-E may be required to prepare, acquire, and/or review legal descriptions, record of survey, 
easement deeds, Title Insurance, and other related right-of-way documents pertinent to the 
project.  A- r review documents 
necessary to acquire rights of way necessary for the implementation of County and/or District 
projects.  If County and/or District determines that such right of way and real estate services 
are required, A-E may perform such work or employ special consultants to accomplish the 
work.  All right of way and real estate services obtained from outside sources shall conform 
to the standards and practices.  
 

7. UTILITY RELOCATION 

A-E may be required to perform engineering services related to: determination of utility 
disposition, ownership, and superior rights for all utilities within project area; determination 
of utility location and depth including conducting pot-holing operations if necessary; and 
design and/or coordination of utility relocations within the project area.  The task may 
include, but not be limited to research, pot-holing, surveying, design, cost estimates, permits, 
agreements, PS&E (portion related to the relocations), coordination with utility companies 
and other agencies. 
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If County and/or District determines that such utility services are required, A-E may perform 
such work or employ special consultants to accomplish the work.  All utility services 
obtained from outside sources shall conform to the  standards and practices.  
 

8. VALUE ENGINEERING 
 
Provide a systematic, extensive review of all design and construction elements of the project 
with the objective of identifying cost effective product/system substitution solutions and/or 
streamlined sequences of construction solutions.  Provide innovative cost savings that do not 
compromise design intent, performance, or long-term maintenance. 

B.  
 

Minimum Qualifications/Requirements: 

Licensed Professional Civil Engineer (CE) in the State of California.  A-E shall conform to 
the requirements, standards, and guidelines of the latest edition of the following: Orange 
County Hydrology Manual and its related addendum, the Orange County Local Drainage 
Manual, the Orange County Flood Control Design Manual, and all references and standards 
referred to therein. 
 

A. HYDROLOGY 

Performing regional and sub-regional hydrologic studies in accordance with the latest approved 
Orange County Hydrology Manual (OCHM) and addenda, the latest approved Local Drainage 
Manual and/or other criteria as specified by the County and/or District.  These tasks may include 
performing hydrography and hydrology studies and reviewing existing hydrologic data/studies 
provided by County and/or District.  The work shall be performed utilizing AES analysis, 
HEC-1 software, WMS software, manual hand computations or similar.  A-E shall perform such 
hydrology related work to produce a final hydrology report(s), which includes a summary of 
hydrologic information, hydrology maps and exhibits, a tabulation of the drainage areas, return 
frequencies and discharges for the watershed and other related information.  The reports shall 
include a CD/DVD/flash drive or other appropriate digital media containing the entire report(s) 
in PDF, maps in AutoCAD and/or GIS format, hydrology input and output files and other 
supporting calculations in digital format.  All reports will need to be submitted for review and 
approval by the Director. 
 
Reviewing hydrology studies submitted to County and/or District for approval as to conformity 
with the latest approved OCHM and addenda or other criteria specified by the County and/or 
District.  A-
accuracy and appropriateness, and verifying the accuracy of the aerial mapping, topographic 
mapping and the hydrology map submitted.  A-E shall perform field/site investigations as 
needed in order to assess the accuracy and validity of the watershed conditions and estimated 
hydrologic parameters used in the hydrology models in the submitted study. A-E shall review 
the submitted hydrology models including supporting calculations and analyses for conformity 
with the OCHM, its addendum and/or other applicable County and/or District criteria.  A-E shall 
prepare a comment letter for County and/or District review and approval, stating the findings 
with recommendations for correcting problems or inaccuracies.    

 
B. HYDRAULIC ENGINEERING 

Computer programs used for hydraulic modeling, such as HEC-RAS, or WSPG shall be 
compatible with County and/or District 's computer equipment, and A-E shall receive 
DIRECTOR approval of any program before it is used.   
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A-E as required, will perform preliminary and/or design level hydraulic analyses of flood control 
facilities and local drainage systems using, but not limited to, HEC-RAS, WSPG, FLO-2D, 
RiverFLO-
include, but shall not be limited to, existing deficiency and capacity studies, development of 
design water surface elevations, development of preliminary and ultimate facility design 
alternatives, sedimentation engineering, construction phasing schedules, and preparation of 
PS&E.  Hydraulic controls for tributary channels and County and/or District committed water 
surface elevations (if not requested as part of A-
Available reports and preliminary engineering studies performed by County and/or District will 
be provided to A-E. 
 
Geotechnical, survey, environmental, utility, and record drawing information (if not part of A-

County and/or District. 
 
The work to be performed by A-E may include, but is not limited to the following: 
 

1. Hydraulic analysis and generation of hydraulic grade lines (HGL) for existing and 
future condition design alternatives.  Preparation of exhibits indicating the HGL on 
plans, and profile sheets for existing and future condition alternatives to be presented 
in report(s). 

 
2. Hydraulic analyses for conveyance of design discharges through existing bridge and 

culvert structures, including street, freeway and railroad crossings. 
 

3. Sedimentation analyses for natural streams or earthen channels, including, but not 
limited to, the determination of sediment delivery/load, bed and bank scour (general 
and local), erosion and deposition (degradation/aggradation), channel/stream stability, 
horizontal migration and bed and bank erosion protection requirements.  Sedimentation 
analyses may require utilizing software such as FLUVIAL-12, HEC-6 or other 
software widely accepted and recommended by the professional engineering 
community.  Sedimentation analyses may also include historical research and 
development and calibration of a historical model in order to determine future stream 
behavior. 

   
4. Identification of local drainage facilities and catch basins, including a listing of major 

inlets and committed water surface elevations.    
 

5. Determination of capacities of local drainage facilities. 
 

6. Identification of alternatives, including channel alignment adjustments and 
right-of-way requirements. 

 
7. Preparation of material quantity and cost estimates for each alternative that is studied 

with unit prices identified.  Comparisons between the costs of alternatives should be 
included where appropriate. 

 
8. A general discussion of soil conditions and any unique findings.  Of particular interest 

are: ground water, perched water tables and the foundation conditions for the facilities. 
   

9. Identification of unique maintenance problems associated with the alternatives and 
determination of appropriate maintenance costs based on the project report or A-
independent findings. 
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10. Recommendation of a preferred alternative for ultimate improvements, and 
identification of a possible and logical sequence of implementation (aka: construction 
phasing).   

 
11. Identification, analysis, recommendation, and/or design of existing and/or proposed 

retarding, retention, water quality, and/or sediment basin alternatives. 
 

12. A determination of existing condition and ultimate condition floodplains in a manner 
meeting the approval of County and/or District and the Federal Emergency 
Management Agency (FEMA). 

 
13. Design, analysis, and/or preparation of low impact development (LID) site alternatives. 

 
14. Design of integral recreational features such as bikeways and trails within District 

right-of-way. 
 

C. LOMR/CLOMR 

A-E may be required to prepare a floodplain study for any type of FEMA map change such as a 
Letter of Map Revision (LOMR) or Conditional Letter of Map Revision (CLOMR) for an 
District facility.  Engineering services may require completion of a levee certification and 
evaluation as part of the map change process as well as all elements for the FEMA LOMR 
package including completion of MT-2 form and all supporting documentation based on latest 
FEMA requirements. 

 
D. LEVEE RECERTIFICATION AND ACCREDITATION 

A-E may be required to recertify levees that were previously certified, in order to prevent re-
mapping of related floodplains on FEMA FIRMs. Work would be expected to include but is not 
limited to all interior drainage analysis and geotechnical analyses. Following successful 
recertification, A-E would be required to obtain accreditation of levees from FEMA. 

 
E. DAM INUNDATION STUDIES AND REPORTS 

The selected A-E shall furnish all expertise, labor and resources for completion of the studies 
that may include field investigation and survey of existing facility features including cross 
sections and profiles; inundation zone data collection; dam break analysis including hydrology 
and hydraulics; breach analysis; mapping and inundation limits including modeling not limited 
to routing and rating curves; generation of maps; hazard classification, incremental damage 
analysis, etc.   

 
F. COMMUNITY RATING SYSTEM 

A-E may be required to assist with CRS cycle visits to maintain or improve the County
when possible. Work would be expected to include but is not limited to reviewing all related 
documentation of the various activities County is required to complete annually and make 
recommendations for possible improvements or to assist in preparing additional programs or 
documents needed for cycle visits, modifications or recertifications. 

 
G. FLOODPLAIN MANAGEMENT PLAN 

The selected A-E may be required to prepare or update the County
Plan.  The extent of the plan or updates will be determined by staff. Updates are expected 
annually and will support County
project, Westminster East Garden Grove (future) federal project and some cities within the 
County. 
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H.  GRANTS 

The selected A-E may be required to prepare grant applications in support of flood control 
projects. This includes participating in meetings with federal, state and local agencies as well as 
preparing any required engineering analysis and/or benefit cost analysis to support the grant 
applications.  
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ATTACHMENT B: COST/COMPENSATION 

I. COMPENSATION: This is a time and materials usage Contract between County and A-E for Qualified 
Vendor List for On-Call Flood Control Services Work  

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-
E of all its duties and obligations hereunder. A-E shall only Be compensated as set forth herein below for 
work performed in accordance with the Scope of Work. County shall have no obligation to pay any sum 
in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in 
accordance with Paragraphs 6.3 and 6.19 of the County Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 
 

A. Classification Rates: 
 

MICHAEL BAKER INTERNATIONAL, INC.  

Classification Titles Hourly Rate  

Sr. Vice President / Principal $369 

Project Manager 3 $307 

Project Manager 2 $270 

Project Manager 1 $177 

Senior Engineer 2 $273 

Senior Engineer 1 $228 

Staff Engineer 2 $144 

Staff Engineer 1 $130 

Hydrologist $181 

Engineering/GIS Technician $115 

Administrative Assistant $112 

Project Controls $161 

Engineering Aid/Intern $74 

Project Engineer $165 

Survey Manager $300 

Survey Party Chief $237 

Survey Chainman $205 
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Survey Technician $174 

1-Person Survey Crew $237 

2-Person Survey Crew $394 

3-Person Survey Crew $504 

Right-of-Way Specialist $218 

Sr. GIS Specialist $197 

GIS Analyst $161 

Permit Processor $197 

Regulatory Permit Specialist $173 

Graphic Artist/Media Services $146 

Technical Editing/Writer $110 

 

*GMU Geotechnical, Inc.  
Geotechnical Services 

Classification Titles Hourly Rate  

Document Preparation and Project Services $105 

CAD/GIS Design Engineer  $120 

Staff Engineer or Geologist  $165 

Senior Staff Engineer or Geologist $180 

Project Engineer or Geologist  $200 

Senior Engineer or Geologist  $235 

Associate Engineer or Geologist $255 

Principal/Director  $280 

Staff Engineering Technician $105 

Senior Engineering Technician $122 

Registered Special Inspector (No 4-hour minimum)  $122 

Instrumentation Engineer  $165 

Engineering Seismological Technician (includes 3-channel seismograph) $165 

Laboratory Testing $130 

Staff Engineering Technician $134 

Senior Engineering Technician $151 
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Registered Special Inspector (No 4-hour minimum)  $151 

 

*Kleinfelder, Inc. 
Levee Recertification 

Classification Titles Hourly Rate  

Sr. Vice President / Principal $308.62 

Project Manager 3 $273.46 

Project Manager 2 $264.22 

Project Manager 1 $261.11 

Senior Engineer 2 $217.84 

Senior Engineer 1 $169.09 

Staff Engineer 2 $119.45 

Staff Engineer 1 $103.16 

Hydrologist $183.93 

Engineering/GIS Technician $120.01 

Administrative Assistant $106.62 

 

Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience 
only. 

Note: Construction-related work performed under A-E service contracts may meet the definition of 
 

design and preconstruction phases of construction, including, but not limited to, inspection and land 
surveying work, and work performed during the postconstruction phases of construction, including, but 
not limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall 
mandate that prevailing wages be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-
E agrees that no price increases shall be passed along to County during the term of this Contract not otherwise 
specified and provided for within this Contract. 

V. A- S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.  
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VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 
but necessary for completion of the work and must be authorized in advance by the County Project Manager. 
A-E may be entitled to reimbursement for the following, upon prior approval by County: 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in 
the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been 
approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have 
been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County 
Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and 
are subject to the following restrictions:  

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of 
business within the Scope of Services of this Contract shall be based on the Internal Revenue 
Service Standard Mileage Rate in effect at the time. Mileage between the A-

fice location and County location, as well as mileage within County property will 
not be reimbursed. 

5) 
not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts 
for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses 
without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a 
format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or 
subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to 
the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format 
acceptable to the County, as applicable. Invoices shall be verified and approved by County and subject to 
routine processing requirements. The responsibility for providing an acceptable invoice to County for 
payment rests with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E 
for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for 
any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 
Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-  Each invoice will 
have a unique number and will include the following information: 

A. A-  

B. A- remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 
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E. Contract number 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

 

Invoices and support documentation are to be forwarded to: 

TBA  Per Task Order 
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 
(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic 
Remittance Advice with the payment details via email. An email address will need to be provided to the 
County via an EFT Authorization Form. To request a form, please contact the DPA. 

 
 

 

 
  

Attachment C



County of Orange, Public Works                               MA-080-23010740  
 Michael Baker International, Inc. 

 

2276101                                  Page 36 of 40 

ATTACHMENT C: STAFFING PLAN 
 

1. A-E KEY PERSONNEL 
 

Name 
Classification/ 

Designation 
Years of 

Experience 

Years 
with 

Current 
Firm 

Licenses/Certifications 
(include license 

number) 

Brad Losey, 
PE 

Associate 
VP/Project Manager 

23 18 
CA, Professional 

Engineer - Civil, 65140, 
2003 

Dave Mercier, 
PE, LEEd, AP 

VP/Principle-in-
Charge 

19 19 

CA, Professional 
Engineer - Civil, 71531, 

2007 
CA, LEED Accredited 

Professional, 2009 

Scott Taylor, 
PE, D.WRE, 

F.ASCE 

Sr. VP/Quality 
Assurance 

38 38 

CA, Professional 
Engineer - Civil, 43053, 

1987 
Diplomat, Water 

Resources Engineer 

Steve Giffen, 
PW 

Sr. Engineer / A.1, 
A.2, A.3, A.4, B.B 

44 35 
CA, Professional 

Engineer - Civil, 42154, 
1987 

Brad Mielke, 
PE, SE 

Structural Engineer / 
A.1 

44 30 

CA, Structural 
Engineer, 2817, 1986 

CA, Professional 
Engineer - Civil, 33334, 

198 

Jenna Clark, 
PE 

Task Manager / A.2, 
A.4, B.A, B. 

7 7 
CA, Professional 

Engineer - Civil, 91069, 
2019 

David Eames, 
PE 

 

Municipal Engineer/ 
A.1, Roads 
and Trails 

27 6 

CA, Professional 
Engineer, 55501, 1996 

CA, Envision 
Sustainability 

Professional, 201 

Marc Violett, 
PE 

Traffic Engineer / 
A.1 Traffic 

Contro 
18 9 

CA, Professional 
Engineer - Civil, 73486, 

200 

Danielle 
Peltier 

Design Engineer / 
A.2, A.3, A.4 

3 3 

CA, Professional 
Engineer - Civil, 58606, 

1998 
CA, Qualified SWPPP 
Practitioner /Developer 

(QSD), 00550, 2015 
 

Todd Pitner, 
PE, QSD/P 

Task Manager / A.3 
 

27 7  
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J.D. Chiniaeff, 
CCT 

Corrosion Specialist 
/ B.5 

33 33 
Certified Corrosion 
Technician, 5889 

 

Sarvjit Singh 
(Corrpro) 

Sr. Project Engineer 
/ Corrosion 
Protection 

25 15 CP Specialist #6125 

Sanjay Javia 
(Corrpro) 

Sr. Project Engineer 
/ Corrosion 
Protection 

 

20 17 
CP Specialist#16867 

CIP-I #51427 
 

Tony Rai Mapper / A.6 37 27 

Certificate, Civil 
Engineering, Industrial 
Training Institute, 1981 

 

John Nagle, 
PE 

Water / Wastewater 
/ A.7 

35 35 
CA, Professional 

Engineer - Civil, 46972, 
199 

Sarmad Farjo, 
PE 

and Trails 
 

32 2 
CA, Professional 

Engineer - Civil, 80769, 
2012 

Steve Slocum, 
PLS 

Surveyor / A.7, 
Surveying/Mapping 

20 19 
CA, Professional Land 
Surveyor, 9044, 2013 

Jerome 
Ruddins, 
Assoc. 

DBIA, CCM, 
QSP 

Construction 
Manager / A.8 

38 26 

Associate Design-Build 
Professional, AS-3012, 

2021 
Certified Construction 
Manager, 3172, 2014 

George 
Obaranec, PE, 

CVS 

Value Specialist / 
A.8 

37 8 

TX, Professional 
Engineer - Civil, 

135237, 2019 
Certified Value 

Specialist, 201109500, 
2011 

Mujahid 
Chandoo, PE 

Task Manager / 
B.A, B.B, B.E, B.G 

 
16 16 

CA, Professional 
Engineer - Civil, 

C76633, 201 

Stefani Bell, 
PE, CFM 

Task Manager / 
B.A, B.C, B.D, B.G 

9 4 

CA, Professional 
Engineer - Civil, 88581, 

2017 
Certified Floodplain 
Manager, 16-09148, 

201 

John Harle, 
EIT 

Design Engineer / 
B.C 

1 1 
Engineer-In-Training, 

176219, 2022 
 

Eric Pond, 
PhD, PE 

(Kleinfelder) 
Geotechnical / B.D 32 23 

CA, Professional 
Engineer - Civil, 70583, 

200 
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Alexander 
Svcez, PE 

Project 
Engineer/B.E. 

5 18 
CO, Professional 

Engineer - Civil, 60377, 
202 

Karin 
Peternel, 

CFM, 
CPSWQ, 
QSD/P 

Task Manafer/B.F., 
B.G. 

16 19 

Certified Floodplain 
Manager, US-15-

08593, 2015 
Certified Professional 
Storm Water Quality, 

00001246, 2022 
Toni 

Pignatelli, 
CFM 

Project 
Engineer/B.F. 

7 38 
Certified Floodplain 
Manager, MA, 2014 

Michael 
Yaffe, AICP, 

PP, GISP, 
ENV SP 

Funding/Financing 
Specialist/B.H. 

15 35 

American Institute of 
Certified Planners, 

029192, 2016 
Certified GIS 

Professional, 17910, 
2012 

Envision Sustainability 
Professional, #38245, 

202 

Derek Wong, 
AICP 

Task Manager/B.H. 27 30 
CA, American Institute 
of Certified Planners, 

016553, 2001 
Jim 

McPherson, 
GSIP, sUAS 

GIT Analyst/GIS 24 7 
Certified GIS 

Professional, 53613, 
200 

Tim 
McKinney, 

PLS 

Surveyor & UAS 
Pilot/Surveying/ 

Mapping 
9 6 

OSHA 10-Hour 
Construction Outreach 

Training, 2015 
 

Chad Harden, 
PE, SE 

Structural Engineer / 
Structures 

19 9 

CA, Professional 
Engineer - Civil, 67648, 

2005 
CA, Structural 

Engineer, 5232, 2008 
 

Ali Bastani, 
PhD F.ASCE, 

PE, GE, 
(GMU) 

Geotechnical 
Engineer/ 

Geotechnical 
28 3 

CA, Professional 
Engineer - Civil, 

53924,1995 
CA, Geotechnical 

Engineer, 2458, 1999 
 

Aron Taylor, 
MSc, PG, 

CEG (GMU) 

Geotechnical 
Engineer/ 

Geotechnical 
21 7 

CA, Geotechnical 
Engineer, 2455, 2007 

 

Rich Beck, 
CEP, PWS, 

CERP 

Task 
Manager/Permitting 

22 33 

Certified Ecological 
Restoration Practitioner 

Certified 
Environmental 
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Professional, 10050455, 
2010 

EPA Watershed 
Management Academy, 

2008 
Wetland Delineator 

Certification Program, 
2002 

Professional Wetland 
Scientist, 2160, 2011 
CRAM for Riverine 
Wetlands-Certified 
Practitioner, 2008 

Alan Ashmine 
Regulatory 

Specialist/Permitting 
22 

 
15  

Tim Tidwell, 
PWS, sUAS 

Regulatory 
Specialist/Permitting 

10 17 

CA, CRAM for 
Riverine Wetlands-

Certified 
Practitioner, 2016 

Professional Wetland 
Scientist, 3464, 2021 

Part 107 sUAS Remote 
Pilot Certificate, 

458920 

Jeanette 
Cappiello 

Graphic 
Designer/Media 

Services 
28 27 

Certificate, Web 
Authoring, Irvine 
Valley College 

A-E understands that the personnel represented as assigned to the C35ontract must remain working on the 
Contract throughout the duration of the Contract unless otherwise req2uested or approved by the County. 
Substitution or addition of A-
with prior written approval of the County s Project Manager. Note: The written approval of substituted A-
E Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC 
Public Works or other County department.  

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 
individuals will be assigned based on the need and timing of the service/classification required. Assignment 
of additional key personnel shall be subject to County Project Manager written approval. Note: The written 
approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing 
purposes outside OC Public Works or other County Department. County reserves the right to have any A-
E personnel removed from providing services to County under this Contract. County is not required to 
provide any reason for the request for removal of any A-E personnel. 
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