
County of Orange 

John Wayne Airport 
Charlene Reynolds, Airport Director 
400 W. Civic Center Drive, Santa Ana, CA 92701 

BID TABULATION 
IFB No. 280-3005604-GK 

Job Order Contract (JOC) for Pavement Maintenance and Repair Services 
RESPONSE DEADLINE: March 3, 2026 at 12:00 pm 
Report Generated:  Wednesday, March 4, 2026 

AWARD FACTOR IS DETERMINED BY THE JOHN WAYNE AIRPORT WITHIN AOA (AIRPORT OPERATION AREA) 
NORMAL WORKING HOURS (ADJUSTMENT FACTOR 1), JOHN WAYNE AIRPORT WITHIN AOA (AIRPORT 
OPERATION AREA) OTHER THAN NORMAL WORKING HOURS (ADJUSTMENT FACTOR 2), JOHN WAYNE 

AIRPORT OUTSIDE OF AOA (AIRPORT OPERATION AREA) 
NORMAL WORKING HOURS (ADJUSTMENT FACTOR 3) AND JOHN WAYNE AIRPORT OUTSIDE OF AOA 

(AIRPORT OPERATION AREA) OTHER THAN NORMAL WORKING HOURS (ADJUSTMENT FACTOR 4) 
AWARD FACTOR = 

60%(ADJUSTMENT FACTOR 1 X 30% + ADJUSTMENT FACTOR 2 X 70%) + 40% (ADJUSTMENT FACTOR 3 X 
30% + ADJUSTMENT FACTOR 

4 X 70%) 
LINE 13 FROM AWARD FORMULA 

TABLE 1 All American 
Asphalt 

Sully-Miller 
Contracting 
Company 

Line Item Description Unit of 
Measure 

Unit Cost Unit Cost 

1 The first Adjustment Factor is to be applied to work 
anticipated to be performed during Normal Working Hours 

(7:00 AM to 5:00PM) within the airport operations area (AOA) 
– Adjustment Factor 1

1 1.9000 1.4100 

2 Multiply Line 1 by (30) % 1 0.5700 0.4230 

3 The second Adjustment Factor is to be applied to work 
anticipated to be performed during other than Normal 
Working Hours (5:01PM to 6:59 AM), within the airport 

operations area (AOA) – Adjustment Factor 2 

1 2.0000 1.4100 

4 Multiply Line 3 by (70) % 1 1.4000 0.9870 

5 The third Adjustment Factor is to be applied to work 
anticipated to be performed during Normal Working Hours 
(7:00 AM to 5:00PM) outside the airport operations area 

(AOA) – Adjustment Factor 3 

1 1.6000 1.5100 
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TABLE 1 All American 
Asphalt 

Sully-Miller 
Contracting 
Company 

Line Item Description Unit of 
Measure 

Unit Cost Unit Cost 

6 Multiply Line 5 by (30) % 1 0.4800 0.4530 

7 The fourth Adjustment Factor is to be applied to work 
anticipated to be performed during other than Normal 

Working Hours (5:01PM to 6:59 AM), outside the airport 
operations area (AOA) – Adjustment Factor 4 

1 1.6500 1.5100 

8 Multiply Line 7 by (70) % 1 1.1550 1.0570 

9 Add Line 2,4 1 1.9700 1.4100 

10 Add Lines 6, 8 1 1.6350 1.5100 

11 Multiply Line 9 by (60) % 1 1.1820 0.8460 

12 Multiply Line 10 by (40) % 1 0.6540 0.6040 

13 Add Lines 11,12 (Final Factor) 1 1.8360 1.4500 
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