

Contract Summary Form

OC Expediter Requisition #: 1630949

J.F. Shea Construction, Inc.
655 Brea Canyon Road
Walnut, CA 91789

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

Subcontractors	Services	Amount
Tetra Tech, Inc. 17885 Von Karman Ave., Suite 500 Irvine, CA 92614	Engineering Consulting Services	\$320,050
GMU Engineers and Geologists 30336 Esperanza Rancho Santa Margarita, CA 92688	Geotechnical Engineering services	\$26,900
Hoisington	Biologist Services	\$25,000

CONTRACT OPERATING EXPENSES

The below operating expenses are anticipated costs. Actual costs and quantities may vary. The Contract includes provisions for the following:

FEE SCHEDULE:

- 1. Pre-Construction Services Fee: \$ 755,181
- 2. Pre-Construction Contingency (CMARE): \$ 60,000
- 3. Total Pre-Construction Services Contract Price for the Project: \$ 815,181

