

Contract Summary Forms

Attachment A - CTG Construction, Inc. dba C.T. Georgiou Painting Co. MA-060-21011713

Attachment B - Dalke & Sons Construction, Inc. MA-060-21011714

Attachment C - Exbon Development, Inc. MA-060-21011715

Attachment D - Horizons Construction Company International, Inc. MA-060-21011716

Attachment E - MIK Construction, Inc. MA-060-21011717

Attachment F - MTM Construction, Inc. MA-060-21011718

Attachment G - New Creation Engineering & Builders, Inc. dba New Creation Builders MA-060-21011719

Attachment H - PUB Construction, Inc. MA-060-21011720

Attachment I - SJD&B, Inc. MA-060-21011721

Attachment J - Vincor Construction, Inc. MA-060-21011722

Attachment K - Baker Electric, Inc. MA-060-21011724

Attachment L - Mel Smith Electric, Inc. MA-060-21011725

Attachment M - Federal Technology Solutions, Inc. MA-060-21011728

Attachment N - ACCO Engineered Systems, Inc MA-060-21011729

Attachment O - Pan-Pacific Mechanical LLC MA-060-21011731

Attachment P - CML Security, LLC MA-060-21011732

Attachment Q - Best Contracting Services, Inc. MA-060-21011733

Contract Summary Form

CTG Construction, Inc. dba C.T. Georgiou Painting Co.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011713 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9200
Line 2: Multiply Line 1 by (40)%	0.3680
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9400
Line 4: Multiply Line 3 by (30)%	0.2820
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1500
Line 6: Multiply Line 5 by (30)%	0.3450
Award Criteria Factor	0.9950

Attachment B**Contract Summary Form**

Dalke & Sons Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011714 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9683
Line 2: Multiply Line 1 by (40)%	0.3873
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9983
Line 4: Multiply Line 3 by (30)%	0.2995
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2433
Line 6: Multiply Line 5 by (30)%	0.3730
Award Criteria Factor	1.0598

Contract Summary Form

Exbon Development, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011715 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9800
Line 2: Multiply Line 1 by (40)%	0.3920
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9801
Line 4: Multiply Line 3 by (30)%	0.2940
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	0.9900
Line 6: Multiply Line 5 by (30)%	0.2970
Award Criteria Factor	0.9830

Contract Summary Form

Horizons Construction Company International, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011716 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.7963
Line 2: Multiply Line 1 by (40)%	0.3185
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.8369
Line 4: Multiply Line 3 by (30)%	0.2511
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	0.9999
Line 6: Multiply Line 5 by (30)%	0.3000
Award Criteria Factor	0.8696

Contract Summary Form

MIK Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011717 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9700
Line 2: Multiply Line 1 by (40)%	0.3880
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9701
Line 4: Multiply Line 3 by (30)%	0.2910
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0300
Line 6: Multiply Line 5 by (30)%	0.3090
Award Criteria Factor	0.9880

Contract Summary Form

MTM Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011718 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9100
Line 2: Multiply Line 1 by (40)%	0.3640
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9101
Line 4: Multiply Line 3 by (30)%	0.2730
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1300
Line 6: Multiply Line 5 by (30)%	0.3390
Award Criteria Factor	0.9760

Contract Summary Form

New Creation Engineering & Builders, Inc. dba New Creation Builders

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011719 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9300
Line 2: Multiply Line 1 by (40)%	0.3720
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9400
Line 4: Multiply Line 3 by (30)%	0.2820
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0000
Line 6: Multiply Line 5 by (30)%	0.3000
Award Criteria Factor	0.9540

Contract Summary Form

PUB Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011720 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9363
Line 2: Multiply Line 1 by (40)%	0.3745
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.9400
Line 4: Multiply Line 3 by (30)%	0.2820
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	0.9450
Line 6: Multiply Line 5 by (30)%	0.2835
Award Criteria Factor	0.9400

Contract Summary Form

SJD&B, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011721 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.9400
Line 2: Multiply Line 1 by (40)%	0.3760
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0200
Line 4: Multiply Line 3 by (30)%	0.3060
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.0200
Line 6: Multiply Line 5 by (30)%	0.3060
Award Criteria Factor	0.9880

Contract Summary Form

Vincor Construction, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011722 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0000
Line 2: Multiply Line 1 by (40)%	0.4000
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.0000
Line 4: Multiply Line 3 by (30)%	0.3000
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2000
Line 6: Multiply Line 5 by (30)%	0.3600
Award Criteria Factor	1.0600

Contract Summary Form

Baker Electric, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011724 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.3014
Line 2: Multiply Line 1 by (40)%	0.5206
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.5014
Line 4: Multiply Line 3 by (30)%	0.4504
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.8355
Line 6: Multiply Line 5 by (30)%	0.5507
Award Criteria Factor	1.5216

Contract Summary Form

Mel Smith Electric, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011725 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.3400
Line 2: Multiply Line 1 by (40)%	0.5360
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.3600
Line 4: Multiply Line 3 by (30)%	0.4080
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.4000
Line 6: Multiply Line 5 by (30)%	0.4200
Award Criteria Factor	1.3640

Contract Summary Form

Federal Technology Solutions, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011728 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.3745
Line 2: Multiply Line 1 by (40)%	0.5498
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.3925
Line 4: Multiply Line 3 by (30)%	0.4178
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.4255
Line 6: Multiply Line 5 by (30)%	0.4277
Award Criteria Factor	1.3952

Contract Summary Form

ACCO Engineered Systems, Inc

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011729 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2588
Line 2: Multiply Line 1 by (40)%	0.5035
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.4121
Line 4: Multiply Line 3 by (30)%	0.4236
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.5121
Line 6: Multiply Line 5 by (30)%	0.4536
Award Criteria Factor	1.3808

Contract Summary Form

Pan-Pacific Mechanical LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011731 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	0.7000
Line 2: Multiply Line 1 by (40)%	0.2800
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	0.7000
Line 4: Multiply Line 3 by (30)%	0.2100
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.3500
Line 6: Multiply Line 5 by (30)%	0.4050
Award Criteria Factor	0.8950

Contract Summary Form

CML Security, LLC

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011732 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.2000
Line 2: Multiply Line 1 by (40)%	0.4800
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.2000
Line 4: Multiply Line 3 by (30)%	0.3600
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.2000
Line 6: Multiply Line 5 by (30)%	0.3600
Award Criteria Factor	1.2000

Contract Summary Form

Best Contracting Services, Inc.

SUMMARY OF SIGNIFICANT CHANGES

No signification from previous contract.

SUBCONTRACTORS

This contract MA-060-21011733 for Job Order Contracting (JOC) for General Construction Services includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Unknown at this time.	Unknown at this time.	Unknown at this time.

CONTRACT OPERATING EXPENSES

Award Formula:

Task	Composite Bid
Line 1: General Facilities Normal Working Hours – Adjustment Factor 1	1.0725
Line 2: Multiply Line 1 by (40)%	0.4290
Line 3: General Facilities Other than Normal Working Hours – Adjustment Factor 2	1.1025
Line 4: Multiply Line 3 by (30)%	0.3308
Line 5: Secured Facilities Normal and Other than Normal Working Hours – Adjustment Factor 3	1.1225
Line 6: Multiply Line 5 by (30)%	0.3368
Award Criteria Factor	1.0965