Attachment H

County of Orange MA-080-18010566
SWT Engineering, Inc.

CONTRACT

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of identification

hereby numbered MA-080-18010566, and dated day of , 20 is

BY AND BETWEEN
County of Orange, a political subdivision of the State of
California, hereinafter referred to as “COUNTY”

AND
SWT Engineering, Inc., a California Corporation,
hereinafter referred to as “A-E”,

which are sometimes individually referred to as “PARTY” or collectively referred to as “PARTIES”.

RECITALS

WHEREAS, COUNTY requires professional services to accomplish projects and/or services
(“PROJECTS/SERVICES”) as described in MA-080-18010566 Scope of Services for On-Call Landfill
Services, hereinafter referred to as “Attachment A,” attached hereto and incorporated herein by
reference; and

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of
California for the practice of specialized A-E services per the attached Scope of Services.

NOW, THEREFORE, IT IS AGREED by and between the parties heret AT NG, i

Amend recital 1.1.2 and 1.1.3,
1 GENERAL Non-material change, no Prior
Board Action required.

1.1. Retainer

1.1.1. COUNTY does he
this C

ain A-E to perform the PROJECTS/SERVICES as required by

1.1.2. A-E has offered, and County has accepted, the professional services of Michael
Cullinane, PE., and A-E shall assign him/her to the PROJECTS/SERVICES.

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the
PROJECTS/SERVICES specified; and, only the following firms or independent
consultants/contractors identified in Attachment C may be employed by A-E to provide
these PROJECTS/SERVICES, and that the aggregate money value of their
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the
total amount of PROJECTS/SERVICES required under this CONTRACT:

a.
1.1.4. Consultants/contractors may be substituted and/or added by mutual CONTRACT of A-E

and the Director, County of Orange, OC Public Works or his designee, hereinafter
referred to as “DIRECTOR”.
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1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the
performance of its own responsibilities pursuant to this CONTRACT. However, all
consultants/contractors independently contracting with COUNTY shall be independently
liable to COUNTY for the performance of the work pursuant to their agreements, and A-
E shall have no liability for work by contractors independently contracting with
COUNTY.

1.2. Projects/Services
1.2.1. Description of PROJECTS/SERVICES

a. PROJECT/SERVICES to be performed by A-E shall consist of the work as
specified herein and as required in Attachment A. If in the event Attachment A
shall be in conflict with any provision of this CONTRACT, the wording as set
forth in Attachment A shall prevail.

b. A-E shall be responsible for submitting all PROJECTS/SERVICES to
COUNTY in a form which has been thoroughly reviewed and checked for
completeness, accuracy and consistency by the registered professional named in
Section 1.1.2 herein; and, any PROJECTS/SERVICES not meeting this
requirement will be returned to A-E prior to review by COUNTY.

1.2.2. Design Criteria and Standards

All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria
and standards set forth by the DIRECTOR.

1.2.3. Scheduling (subject to change per Scope of Services specifications)

a. Concurrently with the work of the CONTRACT, A-E shall prepare a progress
work schedule and within ten (10) working days from the date of receipt of
individual assignments from COUNTY, A-E shall submit to COUNTY two (2)
copies of a progress work schedule which shall delineate dates of commencement
and completion of the various phases of PROJECTS/SERVICES assignments.

A-E schedule shall include required COUNTY review period(s) set forth herein.
An approved copy of the progress schedule will be returned to A-E.

b.  A-E shall allow at least ten (10) working days for COUNTY review of progress
work schedule. In planning work A-E should anticipate and allow ten (10)
working days for COUNTY review of each submittal required in Attachment A.

c.  A-E shall meet on an as-needed basis as determined by COUNTY or at least once
every four (4) weeks with COUNTY to review progress of work, adherence to
progress schedule, coordination of work, scheduling of seminars, if needed, and to
resolve any problems that may develop.

d.  Within five (5) working days of each meeting, A-E shall prepare a brief
memorandum summarizing the results of the meeting and shall submit it to
COUNTY for concurrence.

e.  A-E shall complete all the work of PROJECTS/SERVICES and obtain all
approvals by the COUNTY within the time frame indicated in Attachment A
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1.3.

1.3.1.

1.3.2.

1.4.

14.1.

1.5.

15.1.

1.5.2.

1.5.3.

except A-E shall not be responsible for any delay beyond the control of A-E.

f. In the event A-E fails to complete the work and obtain the approval of

DIRECTOR in the time allowed, COUNTY shall have the option of completing

the work by its own forces or by contract with another firm. The time allowed

for A-E to complete the PROJECTS/SERVICES pursuant to this CONTRACT

shall be extended for delay caused by COUNTY in completing its work pursuant

to this CONTRACT which delay exceeds the agreed COUNTY review and/or
approval time periods.

Assistance by COUNTY STAFF

COUNTY shall assign an appropriate staff member to work with A-E in connection with
the work of this CONTRACT. Said staff member's duties will consist of the giving of
advice and consultations, assisting A-E in negotiations with other public agencies and
private parties, miscellaneous items which in the judgment of A-E or COUNTY's staff
warrant attention, and all other duties as may be described in Attachment A.

All of the above activities, however, shall be the primary responsibility of A-E to
schedule, initiate and carry through to completion.

Term and Maximum Compensation

The term of this CONTRACT s for two (2) years , commencing upon approval by the
COUNTY Board of Supervisors, effective December 13, 2020 through December 12,
2022, with a maximum allowable compensation of one million five hundred thousand
dollars ($1,500,000), except as permitted in Paragraph 1.5 below.

A-E Compensation and Extra Work

For the PROJECTS/SERVICES authorized under this CONTRACT, A-E shall be
compensated in accordance with the following:

For completion and approval of all PROJECTS/SERVI wh{  Amendment No. 2
(defined as changes in approved portions of the PR /SERVICE Amend recital 1.5.3 to
ordered in writing by DIRECTOR which ges constitute a charj  conform with County
from said approved portions ROJECTS/SERVICES) is|  standard language
compensation including _rekrmursables shall be described and payal

Fee Schedule, in after referred to as “Attachment B”, attached hereto and
incorpo erein by reference.

Where extra work is authorized for PROJECTS/SERVICES:

a. The amount for Extra Work shall be determined using Attachment B. Extra
Work shall be required by and ordered in writing by DIRECTOR. If this
CONTRACT is not approved by the Board of Supervisors, any change that
increases the cumulative CONTRACT price beyond $200,000 must be
approved by the Board. Increases in the CONTRACT amount for services
within the , existing Scope of Services may be granted by the DIRECTOR
where the amount does not exceed 25 percent of the existing CONTRACT price
or $200,000 , whichever is less.
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b. A-E's billing for the Extra Work shall include but not be limited to names of A-
E's staff employed in the Extra Work, classification of employees and number of
hours worked.

1.5.4. For partial completion of work of PROJECTS/SERVICES followed by default on part
of A-E:

a. For failure to complete and secure approval of the first required submittal, there
shall be no compensation.

b. For failure to complete and secure approval of other authorized phases, A-E
shall, upon completion of PROJECTS/SERVICES by others, be entitled to
receive compensation based on approved work of PROJECTS/SERVICES not
to exceed the amounts specified in Attachment A for that particular submittal,
plus the reasonable value as determined by COUNTY of the non-approved
work; provided, however, that if the cost to COUNTY to complete the contract
exceeds the amount specified herein, A-E shall be liable to COUNTY for such
excess costs attributable to A-E's breach of the CONTRACT.

2. LABOR
2.1 Non-Employment of COUNTY Personnel

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time,
regular employee of COUNTY in professional classifications of the same skills required
for the performance of this CONTRACT who is involved in this Project in a
participatory status during the life of this CONTRACT regardless of the assignments
said employee may be given or the days or hours employee may work.

2.1.2  Nothing in this CONTRACT shall be deemed to make A-E, or any of A-E’s employees
or agents, agents or employees of the COUNTY. A-E shall be an independent
contractor and shall have responsibility for and control over the details and means for
performing the work, provided that A-E is in compliance with the terms of this
CONTRACT. Anything in the CONTRACT which may appear to give COUNTY the
right to direct A-E as to the details of the performance of the work or to exercise a
measure of control over A-E shall mean that A-E shall follow the desires of COUNTY,
only in the results of the work.

2.2 Non-Discrimination

2.2.1 In the performance of this CONTRACT, A-E agrees that it will comply with the
requirements of the California Labor Code and not engage nor permit any
subcontractors to engage in discrimination in employment of persons because of the
race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, or sex of such persons.

2.2.2  A-E acknowledges that a violation of this provision shall subject A-E to all the penalties
imposed for a violation of the California Labor Code.

2.3 Employee Eligibility Verification

2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations
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regarding the employment of aliens, and others and that all its employees performing
work under this CONTRACT meet the citizenship or alien status requirement set forth
in Federal statutes and regulations. A-E shall obtain, from all employees performing
work hereunder, all verification and other documentation of employment eligibility
status required by Federal or State statutes and regulations, including but not limited to,
the Immigration Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they
currently exist and as they may be hereafter amended. A-E shall retain all such
documentation for all covered employees for the period prescribed by the law.

2.4 Independent Contractor

2.4.1 As referenced in Section 2.1.2 of this CONTRACT, A-E shall be considered an
independent contractor.

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’
compensation or other fringe benefits of any kind through COUNTY.

25 Conflict of Interest Contractor Personnel

25.1 The A-E shall exercise reasonable care and diligence to prevent any actions or
conditions that could result in a conflict with the best interests of the COUNTY. This
obligation shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier
contractors; and third parties associated with accomplishing work and

PROJECTS/SERVICES hereunder.

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its
employees or agents from: making, receiving, providing or offering gifts, entertainment,
payments, loans or other considerations which could be deemed to appear to influence
individuals to act contrary to the best interests of the COUNTY.

2.6. Labor Code Notice

2.6.1 All A-E and subcontractors must comply with the requirements of California Labor
Code 1770 et seq. if the work performed is considered a “public works” under
California Labor Code 1720 et seq. A-E is encouraged to contact the California
Department of Industrial Relations for clarification if the A-E is unsure if some or any
of the work performed under this CONTRACT qualifies as “public works”.

INSURANCE

3.1.1 Prior to the provision of services under this CONTRACT, the A-E agrees to
purchase all required insurance at A-E’s expense, including all endorsements
required herein, necessary to satisfy the County that the insurance provisions of
this CONTRACT have been complied with. A-E agrees to keep such insurance
coverage, Certificates of Insurance, and endorsements on deposit with the
County during the entire term of this CONTRACT. The County reserves the
right to request the declarations page showing all endorsements and a certified
copy of the policy. In addition, all subcontractors performing work on behalf of
A-E pursuant to this CONTRACT shall obtain insurance subject to the same
terms and conditions as set forth herein for A-E.
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3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to
this CONTRACT shall be covered under A-E's insurance as an Additional Insured or
maintain insurance subject to the same terms and conditions as set forth herein for A-E.
A-E shall not allow subcontractors to work if subcontractors have less than the level of
coverage required by COUNTY AND/OR DISTRICT from A-E under this
CONTRACT. It is the obligation of A-E to provide notice of the insurance requirements
to every subcontractor and to receive proof of insurance prior to allowing any
subcontractor to begin work. Such proof of insurance must be maintained by A-E
through the entirety of this CONTRACT for inspection by COUNTY AND/OR
DISTRICT representative(s) at any reasonable time.

3.1.3  All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars
($50,000) shall specifically be approved by the County's Risk Manager, or designee,
upon review of A-E's current audited financial report. If A-E's SIR is approved, A-
E, in addition to, and without limitation of, any other indemnity provision(s) in this
CONTRACT, agrees to all of the following:

1. In addition to the duty to indemnify and hold the COUNTY AND/OR
DISTRICT harmless against any and all liability, claim, demand or suit
resulting from A-E's, its agents, employee's or subcontractor's performance of
this CONTRACT, A-E shall defend the COUNTY AND/OR DISTRICT at its
sole cost and expense with counsel approved by Board of Supervisors against
same; and

2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any
duty to indemnify or hold harmless; and

3. The provisions of California Civil Code Section 2860 shall apply to any and all
actions to which the duty to defend stated above applies, and the A-E's SIR
provision shall be interpreted as though the A-E was an insurer and the
COUNTY AND/OR DISTRICT was the insured.

3.1.4 If the A-E fails to maintain insurance acceptable to the COUNTY AND/OR DISTRICT
for the full term of this CONTRACT, the COUNTY AND/OR DISTRICT may
terminate this CONTRACT.

A. Qualified Insurer

1. The policy or policies of insurance must be issued by an insurer with a
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size
Category as determined by the most current edition of the Best's Key
Rating Guide/Property-Casualty/United States or ambest.com). It is
preferred, but not mandatory, that the insurer be licensed to do business in
the state of California (California Admitted Carrier).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the
CEO/Office of Risk Management retains the right to approve or reject a
carrier after a review of the company's performance and financial ratings.

2. The policy or policies of insurance maintained by the A-E shall provide the

minimum limits and coverage as set forth below:
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Coverage Minimum Limits

Commercial General Liability $1,000,000 per occurrence
$2,000,000 aggregate

Automobile Liability including converge for | $1,000,000 per occurrence

owned, non-owned and hired vehicles

Workers’ Compensation Statutory

Employers’ Liability Insurance $1,000,000 per occurrence

Professional Liability $1,000,000 per claims made
or per occurrence
$2,000,000 aggregate

Environmental/Pollution Liability $1,000,000 per claims made or
occurrence

B. Required Coverage Forms

1. The Commercial General Liability coverage shall be written on Insurance
Services Office (1SO) form CG 00 01, or a substitute form providing
liability coverage as broad.

2. The Business Auto Liability coverage shall be written on ISO form CA 00
01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability
coverage as broad.

C. Required Endorsements

1. The Commercial General Liability policy shall contain the following
endorsements, which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement using 1SO form CG 2010 or CG
2033 or a form at least as broad naming the County of Orange, its
elected and appointed officials, officers, employees and agents as
Additional Insureds, or provide blanket coverage, which will state AS
REQUIRED BY WRITTEN AGREEMENT.

b. A primary non-contributing endorsement using ISO form CG 20 01
0413, or a form at least as broad evidencing that A-E’s insurance is
primary and any insurance or self-insurance maintained by the County
of Orange shall be excess and non-contributing.

2. (Optional coverage to be required only when hazardous materials are
involved). The Pollution Liability policy shall contain the following
endorsements, which shall accompany the Certificate of Insurance:

a. An Additional Insured endorsement naming the County of
Orange, its elected and appointed officials, officers, employees
and agents as Additional Insureds.
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b. A primary non-contributing endorsement evidencing that A-E’s
insurance is primary and any insurance or self-insurance
maintained by the County of Orange shall be excess and non-
contributing.

3. The Workers’ Compensation policy shall contain a waiver of subrogation
endorsement waiving all rights of subrogation against the County of
Orange, its elected and appointed officials, officers, employees and agents,
or provide blanket coverage, which will state AS REQUIRED BY
WRITTEN AGREEMENT.

4. All insurance policies required by this CONTRACT shall waive all rights of
subrogation against the County of Orange, its elected and appointed
officials, officers, employees and agents when acting within the scope of
their appointment or employment.

5. A-E shall notify COUNTY in writing within thirty (30) days of any policy
cancellation and ten (10) days for non-payment of premium and provide a
copy of the cancellation notice to COUNTY AND/OR DISTRICT. Failure
to provide written notice of cancellation may constitute a material breach of
the CONTRACT, upon which the COUNTY AND/OR DISTRICT may
suspend or terminate this CONTRACT.

6. If A-E’s Professional Liability policy is a claims-made policy, A-E shall
agree to maintain professional liability coverage for two (2) years following
completion of CONTRACT.

7. The Commercial General Liability policy shall contain a severability of
interests clause (standard in the ISO CG 001 policy).

8. Insurance certificates should be forwarded to the agency/department address
listed on the solicitation.

9. If the A-E fails to provide the insurance certificates and endorsements
within seven (7) days of notification by CEO/Purchasing or the
agency/department purchasing division, award may be made to the next
qualified vendor.

10. COUNTY AND/OR DISTRICT expressly retains the right to require A-E to
increase or decrease insurance of any of the above insurance types
throughout the term of this CONTRACT. Any increase or decrease in
insurance will be as deemed by County of Orange Risk Manager as
appropriate to adequately protect COUNTY AND/OR DISTRICT.

11. COUNTY AND/OR DISTRICT shall notify A-E in writing of changes in
the insurance requirements. If A-E does not deposit copies of acceptable
Certificates of Insurance and endorsements with COUNTY AND/OR
DISTRICT incorporating such changes within thirty (30) days of receipt of
such notice, this CONTRACT may be in breach without further notice to A-
E, and COUNTY AND/OR DISTRICT shall be entitled to all legal
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remedies.

12. The procuring of such required policy or policies of insurance shall not be
construed to limit A-E's liability hereunder nor to fulfill the indemnification
provisions and requirements of this CONTRACT, nor act in any way to
reduce the policy coverage and limits available from the insurer.

4, INDEMNITY/COMPLIANCE

4.1 A-E shall indemnify, defend with counsel approved in writing by COUNTY, and
hold harmless, the COUNTY, its agents, officers, and employees from employer
sanctions and any other liability which may be assessed against A-E or the
COUNTY or both in connection with any alleged violation of any Federal or State
statutes or regulations pertaining to the eligibility for employment of any persons
performing work under this CONTRACT.

4.2 All PROJECTS/SERVICES submitted by A-E shall be complete and shall be carefully
checked prior to submission. A-E understands that COUNTY'"s checking is
discretionary, and A-E shall not assume that COUNTY will discover errors and/or
omissions. If COUNTY discovers any errors or omissions prior to approving A-E's
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A-E for
correction. Should COUNTY or others discover errors or omissions in the work
submitted by A-E after COUNTY's approval thereof, COUNTY"s approval of A-E's
PROJECTS/SERVICES shall not be used as a defense by A-E.

4.3 Indemnification

4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by COUNTY,
and hold COUNTY, the County of Orange (“COUNTY”), their elected and
appointed officials, officers, employees, agents and those special districts and
agencies which COUNTY’S Board of Supervisors acts as the governing Board
(“COUNTY INDEMNITEES”) harmless from any claims, demands or liability of
any kind or nature, including but not limited to personal injury or property
damage, arising out of, pertaining to, or relating to the negligence, recklessness, or
willful misconduct of the A-E. If judgment is entered against A-E and COUNTY
by a court of competent jurisdiction because of the concurrent active negligence of
A-E and COUNTY or COUNTY INDEMNITEES, A-E and COUNTY agree that
liability will be apportioned as determined by the court. Neither party shall
request a jury apportionment. Notwithstanding anything stated above, nothing
contained herein shall relieve A-E of any insurance requirements or obligations
created elsewhere in this CONTRACT.

4.4 Bills and Liens

4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in
performance of the work. A-E shall not permit any lien or charge to attach to the work
or the premises, but if any does so attach, A-E shall promptly procure its release
and, in accordance with the requirements of the indemnification paragraph above,
indemnify, defend, and hold COUNTY harmless and be responsible for payment of
all costs, damages, penalties and expenses arising from or related thereto.

4.5 Compliance with Laws
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451 A-E represents and agrees that services to be provided under this CONTRACT shall
fully comply, at A-E’s expense, with all standards, laws, statutes, restrictions,
ordinances, requirements, and regulations (collectively “laws”), including, but not
limited to those issued by COUNTY in its governmental capacity and all other laws
applicable to the PROJECTS/SERVICES at the time PROJECTS/SERVICES are
provided to and accepted by COUNTY.

45.2 A-E acknowledges that COUNTY is relying on A-E for such compliance, and pursuant
to the requirements of the indemnification paragraph above, A-E agrees that it shall
defend, indemnify and hold COUNTY and COUNTY INDEMNITEES harmless
from all liability, damages, costs and expenses arising from or related to a violation
of such laws.

5. TERMINATION

5.1 Termination of Contract for Cause

5.1.1 If A-E breaches any of the covenants or conditions of this CONTRACT, COUNTY shall
have the right to terminate this CONTRACT upon ten (10) days written notice prior to
the effective day of termination.

5.1.2  A-E shall have the opportunity to cure the alleged breach prior to termination.

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work
performed by A-E pursuant to this CONTRACT, which work has been reduced to plans
or other documents, shall be made available to COUNTY.

5.2 Termination for Convenience

5.2.1 Notwithstanding any other provision of the CONTRACT, COUNTY may at any time,
and without cause, terminate this CONTRACT in whole or in part, upon not less than
seven (7) calendar days’ written notice to the A-E. Such termination shall be effected
by delivery to the A-E of a notice of termination specifying the effective date of the
termination and the extent of the Work to be terminated.

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any
other direction as may be specified in the notice or as provided subsequently by
COUNTY.

5.2.3 COUNTY shall pay the A-E for the Work completed prior to the effective date of the
termination, and such payment shall be the A-E’s sole remedy under this CONTRACT.

5.24 Under no circumstances will A-E be entitled to anticipatory or unearned profits,
consequential damages, or other damages of any sort as a result of a termination or
partial termination under this Paragraph.

5.25 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of
and to the extent specified in a notice of termination, and shall require subcontractors to
insert the same condition in any lower tier subcontracts.

5.3 Breach of Contract
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5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of
this CONTRACT shall be a material breach of this CONTRACT. In such event, in
addition to any other remedies available at law, in equity, or otherwise specified in this
CONTRACT, the COUNTY may:

a. afford the A-E written notice of the breach and ten (10) calendar days or such
shorter time that may be specified in this CONTRACT within which to cure the
breach;

b. discontinue payment to the A-E for and during the period in which the A-E is in
breach; and

c. offset those monies disallowed pursuant to the above, against any monies billed by
the A-E but yet unpaid by the COUNTY.

5.4 Default

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this
CONTRACT should fail to conform to the specifications therein within one (1) calendar
year from the COUNTY’s acceptance of the equipment or service, or any performance
period specifically specified within the specifications or CONTRACT, whichever is
greater, the COUNTY may reject same, and it shall become the duty of the A-E to
reclaim and remove the items without expense to the COUNTY and to immediately
replace all such rejected equipment or service with others conforming to such
specifications, provided that should the A-E fail, neglect or refuse to do so within one
hundred and twenty (120) calendar days, the COUNTY shall have the right to purchase
on the open market a corresponding quantity of any such equipment or service and to
deduct from any monies due or that may thereafter become due to the A-E the difference
between the price specified in this CONTRACT and the actual cost to the COUNTY.

5.4.2 Inthe event the A-E shall fail to make prompt delivery as specified of any equipment or
service, the same conditions as to the rights of the COUNTY to purchase on the open
market and to reimbursement set forth above shall apply, except as otherwise provided
in this CONTRACT.

5.4.3 Inthe event of the cancellation of this CONTRACT, either in whole or in part, by reason
of the default or breach by the A-E, any loss or damage sustained by the COUNTY in
procuring any equipment or service which the A-E agreed to supply under this
CONTRACT shall be borne and paid for by the A-E.

5.4.4 Default shall include failure to carry out any of the requirements of this CONTRACT,
including, but not limited to not providing enough properly skilled workers or proper
materials, persistently disregarding laws and or ordinances, not proceeding with the
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any
provision of this CONTRACT.

5.4.5 Upon termination of the CONTRACT with A-E, the COUNTY may begin negotiations
with a third-party A-E to provide goods and/or PROJECTS/SERVICES as specified in
this CONTRACT.

5.4.6 The right of either party to terminate this CONTRACT hereunder shall not be affected
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in any way by its waiver of or failure to take action with respect to any previous default.

6. MISCELLANEQOUS

6.1 Laws to be Observed

6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all
federal, state and local laws, ordinances and regulations in any manner affecting the
conduct of the PROJECTS/SERVICES.

6.2 Award of Construction Contract and Other Future Contracts

6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political
Reform Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as an
impermissible conflict of interest, the award of a contract for the construction of the
project(s) on which A-E performed architectural-engineering services under this A-E
CONTRACT. A-E is hereby informed that these statutes and regulations could also
prohibit the award to A-E of design or other contracts on future phases related to tasks
performed by A-E under this CONTRACT. This prohibition applies also to a
subcontractor of or parent company of the firm that performed architectural-engineering
tasks under this CONTRACT.

6.3 Amendments

6.3.1 No alteration or variation of the terms of this CONTRACT shall be valid unless made in
writing and signed by the parties; no oral understanding or agreement not incorporated
herein shall be binding on either of the parties; and no exceptions, alternatives,
substitutes or revisions are valid or binding on COUNTY unless authorized by
COUNTY in writing.

6.4 Successors and Assigns

6.4.1 The terms and provisions of this CONTRACT shall be binding upon and inure to the
benefit of the parties hereto and their successors and assigns.

6.5 Entirety

6.5.1 This CONTRACT contains the entire agreement between the parties with respect to the
matters provided for herein.

6.6 Severability

6.6.1 If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or
unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT
shall be given effect to the fullest extent reasonably possible.

6.7 Binding Obligation

6.7.1 The PARTIES to this CONTRACT represent and warrant that this CONTRACT has

been duly authorized and executed and constitutes the legally binding obligation of their
respective organization or entity enforceable in accordance with its terms.
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6.8 Governing Law and Venue

6.8.1 This CONTRACT has been negotiated and executed in the State of California and shall
be governed by and construed under the laws of the State of California. In the event of
any legal action to enforce or interpret this CONTRACT, the sole and exclusive venue

shall be a court of competent jurisdiction located in Orange County, California, and

A No. 2 . LT
mendment No the PARTIES hereto agree to and do hereby submit to the jurisdiction of such court,

Amend recital 6.9 to

conform with notwithstanding Code of Civil Procedure, Section 394.
County standard
language 6.8.2 The PARTIES specifically agree that by soliciting and entering into and performing

PROJECTS/SERVICES under this CONTRACT, the A-E shall be deemed to constitute

doing business within Orange County from the time of solicitation of work, through the
period when all PROJECTS/SERVICES under this CONTRACT is completed, and
continuing until the expiration of any applicable limitations period.

6.9 Intentionally Omitted

6.10  Ownership of Documents

6.10.1 All data, including but not limited to letters, reports, files, plans, drawings,
specifications, proposals, sketches, diagrams and calculations, prepared by A-E and/or
anyone acting under the supervision of A-E pursuant to this CONTRACT, shall become
the property of COUNTY upon preparation by A-E and may be used by the COUNTY
as it may require without additional cost to the COUNTY.

6.10.2 COUNTY shall not be limited in any way to its use thereof at any time, including the
release of this data to third parties. A-E shall be held harmless for release of such data
as may be prepared or created under this CONTRACT to any third party. If A-E and/or
anyone acting under the supervision of A-E should later desire to use any of the data
prepared in connection with this CONTRACT, A-E shall first obtain the written
approval of COUNTY.

6.11 Confidentiality

6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all
written or other information submitted to A-E in connection with the performance of this
CONTRACT shall be held confidential by A-E and/or anyone acting under the
supervision of A-E and shall not, without the prior written consent of COUNTY, be
used for any purposes other than the performance of the PROJECTS/SERVICES
described in Attachment A, nor be disclosed to any person, partnership, company,
corporation or agency, not connected with the performance of the
PROJECTS/SERVICES.

6.11.2 Nothing furnished to A-E which is generally known among counties in Southern
California shall be deemed confidential.

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or
insignia, photographs of the work, or any other publicity pertaining to the work in any
magazine, trade paper, newspaper, or other medium without the express written consent
of COUNTY.
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6.12  Publication

6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs,
maps or graphs, including graphic art work, resulting from performance or prepared in
connection with this CONTRACT, are to be released by A-E and/or anyone acting under
the supervision of A-E to any person, partnership, company, corporation, or agency,
without prior written approval by the COUNTY, except as necessary for the
performance of the services of this CONTRACT. All press contacts, including graphic
display information to be published in newspapers, magazines, etc., are to be
administered only after COUNTY approval.

6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the
media in connection with either the award of this CONTRACT or any subsequent
amendment of, or effort under this CONTRACT. A-E must first obtain review and
approval of said media contact from the COUNTY through the COUNTY’S Project
Manager. Any requests for interviews or information received by the media should be
referred directly to the COUNTY. A-E’s are not authorized to serve as a media
spokespersons for COUNTY projects without first obtaining permission from the
COUNTY Project Manager.

6.13  Records and Audit/Inspections

6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants
employed by A-E in the performance of this CONTRACT.

6.13.2 Within ten (10) days of COUNTY'"s written request, A-E shall allow COUNTY or
authorized State or Federal agencies or any duly authorized representative to have the
right to access, examine, audit, excerpt, copy or transcribe any pertinent transaction,
activity, time cards or other records relating to this CONTRACT.

6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records
and proprietary data for a period of three (3) years after termination or completion of the
CONTRACT or until resolution of any claim or dispute between the PARTIES,
whichever is later.

6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this CONTRACT shall
be forwarded within a reasonable period of time not to exceed sixty (60) days to its
successor in interest or surviving entity in a merger or acquisition, or, in the event of
liquidation, to COUNTY.

6.14  Notices

6.14.1 Any and all notices, requests, demands and other communications contemplated, called
for, permitted, or required to be given hereunder shall be in writing, except through the
course of the PARTIES’ project managers’ routine exchange of information and
cooperation during the PROJECTS/SERVICES.

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of
receipt, or no greater than four (4) calendar days after being mailed by U. S. certified or
registered mail, return receipt requested, postage prepaid, whichever occurs first. The
date of mailing shall count as the first day.
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6.14.3 All communications shall be addressed to the appropriate party at the address stated
herein or such other address as the parties hereto may designate by written notice from
time to time in the manner aforesaid.

Amendment No 2 For A-E:
Amend County contact SWT Engineering, Inc.
information also 800 S Rochester Ave
referred to as the Project Ontario, CA 91761
Manager. Attn:  Michael Cullinane
Phone: 909-390-1328
E-mail: mac@swteng.com
For COUNTY:

OC Waste & Recycling
601 N. Ross St., 5th Floor,
Santa Ana, CA 92701

Attn: Hugo Pineda
Phone: 714-834-4148 Amendment No. 2
E-mail: Hugo.Pineda@ocwr.ocgov.com Amend County
/ Buyer information.
CcC: OC Public Works Procurement Services 6

St.
Santa Ana, CA 92701

Attn: Daisy Corona
Phone: 714-667-9643
E-mail: Daisy.Corona@ocpw.0cogov.com

6.15  Attorney's Fees

6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or
where any provision hereof is validly asserted as a defense, each party shall bear its own
attorney’s fees, costs and expenses.

6.16 Interpretation

6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and
knowledgeable in the matters dealt with in this CONTRACT.

6.16.2 In addition, each PARTY has been represented by experienced and knowledgeable
independent legal counsel of their own choosing, or has knowingly declined to seek
such counsel despite having the opportunity to do so.

6.16.3 Each PARTY further acknowledges that they have not been influenced to any extent
whatsoever in executing this CONTRACT by any other PARTY hereto or by any person
representing them, or both.

6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal
decision that would require interpretation of any ambiguities in this CONTRACT
C018454 Page 15 of 30
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against the PARTY that has drafted it is not applicable and is waived.
6.16.5 The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect
the purpose of the PARTIES and this CONTRACT.

6.17 Headings

6.17.1 The various headings and numbers herein, the grouping of provisions of this
CONTRACT into separate clauses and paragraphs, and the organization hereof are for
the purpose of convenience only and shall not limit or otherwise affect the meaning
hereof.

6.18  Acceptance

6.18.1 Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed
complete unless in writing and until all the services have actually been received,
inspected, and tested to the satisfaction of COUNTY.

6.19 Changes

6.19.1 A-E shall make no changes in the work or perform any additional work without the
COUNTY'’S specific written approval.

6.20  Assignment

6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs,
successors, executors, administrators and assigns of the parties. Furthermore, neither the
performance of this CONTRACT nor any portion thereof may be assigned or sub-
contracted by A-E, by any means whatsoever including but not limited to acquisition by
merger, without the express written consent of COUNTY. Any attempt by A-E to
assign or sub-contract the performance or any portion thereof of this CONTRACT
without the express written consent of COUNTY shall be invalid and shall constitute a
breach of this CONTRACT.

6.21  Changes in Ownership

6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to
merger by acquisition, of A-E’s business prior to completion of this CONTRACT, the
new owners shall be required under terms of sale or other transfer to assume A-E’s
duties and obligations contained in this CONTRACT and to obtain the written approval
of COUNTY of such merger or acquisition, and complete the obligations and duties
contained in the CONTRACT to the satisfaction of COUNTY. A-E agrees to pay, or
credit toward future work, COUNTY"’s costs associated with processing the merger or
acquisition.

6.22  Force Majeure

6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during
any delay beyond the time named for the performance of this CONTRACT caused by
any act of God, war, civil disorder, employment strike or other cause beyond its
reasonable control, provided A-E gives written notice of the cause of the delay to
COUNTY within thirty-six (36) hours of the start of the delay and A-E avails himself of
any available remedies.
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6.23  Calendar Days

6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days,
respectively, unless otherwise expressly provided.

6.24  Title to Data

6.24.1 All materials, documents, data or information obtained from the COUNTY data files or
any COUNTY medium furnished to the A-E in the performance of this CONTRACT,
will at all times remain the property of the COUNTY. Such data or information may not
be used or copied for direct or indirect use by the A-E after completion or termination of
this CONTRACT without the express written consent of the COUNTY.

6.24.2 All materials, documents, data or information, including copies furnished by COUNTY
and loaned to A-E for his temporary use, must be returned to the COUNTY at the end of
this CONTRACT unless otherwise specified by the DIRECTOR.

6.25  Availability of Funds

6.25.1 The obligation of COUNTY is subject to the availability of funds appropriated for this
purpose, and nothing herein shall be construed as obligating the COUNTY to expend or
as involving the COUNTY in any contract or other obligation for future payment of
money in excess of appropriations authorized by law.

6.26  Contingency of Funding

6.26.1 A-E acknowledges that funding or portions of funding for this CONTRACT may also be
contingent upon receipt of funds from, and/or appropriation of funds by, the State of
California or other funding sources to COUNTY. If such funding and/or appropriations
are not forthcoming, or otherwise limited, COUNTY may immediately terminate or
modify this CONTRACT without penalty.

6.27 Contract Construction

6.27.1 The parties acknowledge that each party and its counsel have reviewed this
CONTRACT and that the normal rule of construction to the effect that any ambiguities
are to be resolved against the drafting party shall not be employed in the interpretation
of this CONTRACT or any amendment or exhibits hereto.

6.28  Conflicts of Interest

6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform
Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial
interest that may be materially affected by services provided under this CONTRACT,
(2) prohibits such persons from making, or participating in making, decisions that could
reasonably affect such interest; and (3) may require the filing a Statement of Economic
Interest (Form 700).

6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so
shall constitute a material breach and is grounds for immediate termination of this

Agreement by County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify
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Amend to add

recital 6.30, 6.30.1
and 6.30.2 to

conform with
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6.29

6.29.1

and hold harmless County for any and all claims for

from Contractor’s violation of this Section.

damages resulting

Usage

No guarantee is given by the COUNTY to A-E regarding usage of this CONTRACT.
The A-E agrees to supply services requested, as needed by the County of Orange, at
prices listed in the CONTRACT, regardless of quantity requested.

6.30 Cooperative Agreement

6.30.1 The provisions and pricing of this Contract will be extended to other California

Amendment No. 1
Amend to add
recital 6.30, 6.30.1
and 6.30.2 to
conform with
County standard
Language.

\

Amendment No. 2
Amend to add recital
6.30.3 through
6.30.23

\
/

Amendment No. 2
Amend to add
recital 6.31 through
6.36.4 to conform
with County
standard Language.

C018454

local or state governmental entities. Governmental entities wishing to use the
pre-negotiated prices and terms in this Contract will be responsible for issuing
their own purchase documents/contracts, providing for their own acceptance, and
making any subsequent payments. Contractor shall be required to include in any
contract entered into with another department or entity that is entered into and
incorporates by reference the pre-negotiated prices and terms of this Contract a
contractual clause that will hold harmless the County of Orange from all claims,
demands, actions or causes of actions of every kind resulting directly or
indirectly, arising out of, or in any way connected with the use of this Contract.
Failure to do so will be considered a material breach of this Contract by
Contractor and grounds for immediate Contract termination. Departments or
entities making use of the pre-negotiated prices and terms of this Contract are
responsible for obtaining all certificates of insurance and bonds required when
entering into their own contract. The Contractor is responsible for providing each
cooperative entity a copy of the Contract upon request by the cooperative entity.
The County of Orange makes no guarantee of usage by other users of this
Contract.

6.30.2 The Contractor shall be required to maintain a list of the cooperative entities

6.31

using this Contract. The list shall report dollar volumes spent annually and shall
be provided on an annual basis to the County, at the County’s request.

Wage Rates

Contractor shall post a copy of the wage rates at the job site and shall pay the
adopted prevailing wage rates as a minimum. Pursuant to the provisions of
Section 1773 of the Labor Code of the State of California, the Board of
Supervisors has obtained the general prevailing rate of per diem wages and the
general prevailing rate for holiday and overtime work in this locality for each
craft, classification, or type of workman needed to execute this Contract from
the Director of the Department of Industrial Relations. These rates are on file
with the Clerk of the Board of Supervisors. Copies may be obtained at cost at
the office of County’'s OC Public Works/OC Facilities/Design &
Construction/A&E Project Management or visit the website of the Department
of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD.
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The Contractor shall comply with the provisions of Sections 1774, 1775, 1776
and 1813 of the Labor Code.

6.32  Apprenticeship Requirements

The Contractor shall comply with Section 230.1(A), California Code of
Regulations as required by the Department of Industrial Relations, Division of
Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship
Committee of the craft or trade in the area of the site.

6.33 Registration of Contractor

All Contractors and subcontractors must comply with the requirements of
Labor Code Section 1771.1(a), pertaining to registration of contractors pursuant
to Section 1725.5. Bids cannot be accepted from unregistered contractors
except as provided in Section 1771.1. This project is subject to compliance
monitoring and enforcement by the Department of Industrial Relations. After
award of the contract, Contractor and each Subcontractor shall furnish
electronic payroll records directly to the Labor Commissioner in the manner
specified in Labor Code Section 1771.4.
6.34  Payroll Records

6.34.1 Contractor and any Subcontractor(s) shall comply with the requirements of
Labor Code Section 1776. Such compliance includes the obligation to furnish
the records specified in Section 1776 directly to the Labor Commissioner in an
electronic format, or other format as specified by the Commissioner, in the
manner provided by Labor Code Section 1771.4.

6.34.2 The requirements of Labor Code Section 1776 provide, in summary:

Contractor and any Subcontractor(s) performing any portion of the work under
this Contract shall keep an accurate record, showing the name, address, social
security number, work classification, straight time and overtime hours worked
each day and week, and the actual per diem wages paid to each journeyman,
apprentice, worker, or other employee employed by Contractor or any
Subcontractor(s) in connection with the work.

6.34.3 Each payroll record shall contain or be verified by a written declaration that it is

made under penalty of perjury, stating both of the following:

Amendment No. 2
Amend to add

recital 6.31 through

6.36.4 to conf . . . :
il %‘;ﬁﬂtf,rm b. The employer has complied with the requirements of Labor Code Sections

standard Language. 1771, 1811, and 1815 for any work performed by his or her employees in
connection with the Contract.

a. The information contained in the payroll record is true and correct.

6.34.4 The payroll records shall be certified and shall be available for inspection at the
principal office of Contractor on the basis set forth in Labor Code Section
1776.
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6.34.5 Contractor shall inform County of the location of the payroll records, including
the street address, city and county, and shall, within five working days, provide
a notice of any change of location and address of the records.

6.34.6  Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s)
shall have 10 days in which to provide a certified copy of the payroll records
subsequent to receipt of a written notice requesting the records described
herein. In the event that Contractor or any Subcontractor fails to comply within
the 10-day period, he or she shall, as a penalty to County, forfeit $100, or a
higher amount as provided by Section 1776, for each calendar day, or portion
thereof, for each worker to whom the noncompliance pertains, until strict
compliance is effectuated. Contractor acknowledges that, without limitation as
to other remedies of enforcement available to County, upon the request of the
Division of Apprenticeship Standards or the Division of Labor Standards
Enforcement of the California Department of Industrial Relations, such
penalties shall be withheld from progress payments then due Contractor.
Contractor is not subject to a penalty assessment pursuant to this section due to
the failure of a subcontractor to comply with this section.

6.34.7  Contractor and any Subcontractor(s) shall comply with the provisions of Labor
Code Sections 1771 et seq. and shall pay workers employed on the Contract
not less than the general prevailing rates of per diem wages and holiday and
overtime wages as determined by the Director of Industrial Relations.
Contractor shall post a copy of these wage rates at the job site for each craft,
classification, or type of worker needed in the performance of this Contract, as
well as any additional job site notices required by Labor Code Section
1771.4(b). Copies of these rates are on file at the principal office of County’s
representative, or may be obtained from the State Office, Department of
Industrial Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If
the Contract is federally funded, Contractor and any Subcontractor(s) shall not
pay less than the higher of these rates or the rates determined by the United
States Department of Labor.

6.35  Work Hour Penalty

Eight hours of labor constitute a legal day's work, and forty hours constitute a
legal week's work. Pursuant to Section 1813 of the Labor Code of the State of

California, the Contractor shall forfeit to the County Twenty Five Dollars ($25)

A";er;‘gr:gf’tgta':g- 2 for each worker employed in the execution of this Contract by the Contractor
recital 6.31 through or by any subcontractor for each calendar day during which such worker is
6.36.4 to conform required or permitted to work more than the legal day's or week's work, except
with County that work performed by employees of said Contractor and subcontractors in
standard Language. excess of the legal limit shall be permitted without the foregoing penalty upon
the payment of compensation to the workers for all hours worked in excess of

eight hours per day of not less than 1-1/2 times the basic rate of pay.

6.36  Apprentices
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6.36.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar
amount greater than or a number of working days greater than that specified in
Labor Code Section 1777.5, this Contract is governed by the provisions of
Labor Code Section 1777.5. It shall be the responsibility of the Contractor to
ensure compliance with this Article and with Labor Code Section 1777.5 for all
apprenticeable occupations.

6.36.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract
as indicated above, the Contractor and any subcontractors under him
employing workers in any apprenticeable craft or trade in performing any work
under this Contract shall apply to the applicable joint apprenticeship committee
for a certificate approving the Contractor or subcontractor under the applicable
apprenticeship standards and fixing the ratio of apprentices to journeymen
employed in performing the work.

6.36.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as
indicated above, he Contractor and any subcontractor under him may be
required to make contributions to the apprenticeship program.

6.36.4 The Contractor and all subcontractors under him shall comply with Labor Code
Section 1777.6 which Section forbids certain discriminatory practices in the

Amendment No. 2 | €mployment of apprentices.

Amend to add
recital 6.31 through
6.36.4 to conform
with County
standard Language.
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates opposite
their respective signatures:

SWT ENGINEERING, INC.,
a California Corporation,

Date: By:
Signature

Print Name & Title
(If a corporation, the document must be signed by two corporate officers. The 1 must be either
Chairman of the Board, President or any Vice President.)

Date: By:
Signature

Print Name & Title
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief
Financial Officer, or any Assistant Treasurer)
COUNTY OF ORANGE,

a political subdivision of the State of California

Date: By:

Print
Name:

Title:

APPROVED AS TO FORM
Office of the County Counsel
Orange County, California

By:
Deputy

C018454 Page 22 of 30



Attachment H

County of Orange MA-080-18010566
SWT Engineering, Inc.

ATTACHMENT A
SCOPE OF SERVICES

I. General Description of Services

Description Of services (activities shall include, but not limited to):
A. QA/QC Services
o Established certification and reports required by County and regulatory agencies

o Provide QA/QC and engineering support during monitoring wells/probes installation
and abandonment

e Perform laboratory testing as necessary to assure QA/QC requirements of the
specifications are met

o Prepare final report for each project addressing the as-built geotechnical aspects of the
projects

e Prepare as-built reports for landfill related construction projects include, but not limited
to landfill cell construction, groundwater protection (liner) system, and landfill final
covers.

e Assist County with documentation processing with various regulatory agencies

o Perform other QA/QC services as required

B. SOLID WASTE COMPLIANCE SERVICES
e Prepare or review solid waste facility permits (SWFP)
e Prepare, update and/or review joint technical documents (JTD)
e Prepare and/or review conditional use permits (CUP)
e Prepare and/or review waste discharge requirements (WDR)

e Prepare and/or review landfill gas, leachate, and groundwater investigation and
implementation of corrective action plans

o Prepare and/or review landfill gas monitoring, design, construction, monitoring,
maintenance, and/or modification of landfill gas collection and disposal systems

e Emission testing for flares

e Prepare and/or review CUPA documents

o GHG Report preparation and verification services.

o Prepare and implement or review landfill gas and groundwater monitoring plans

e Design and/or provide post-closure maintenance of landfill cover systems, landfill gas

systems groundwater monitoring systems, and infrastructure
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e Prepare, update and/or review closure/post-closure maintenance plans

e Prepare, update and/or review long term monitoring and operational plans
e Prepare, update and/or review SPCC Plans

e Perform and/or review Subtitle D determinations

o Review and analyze new legislations and regulations as relate to solid waste, landfill, air
quality, emission, and renewable energy

e Perform and/or review NPDES monitoring reports, plan, inspections, sampling and
analyses per the Industrial General Permit and Construction General Permit as relate to
landfill

o Prepare SWPPP reports and/or updates

e Conduct training for County personnel in groundwater sampling techniques, SPCC
inspections, NPDES sampling and inspection protocols, plus other training as requested

C. OPERATION SUPPORT SERVICES

e Prepare, update and/or review landfill master development plans

e Prepare and/or review construction cost estimates

e Prepare and/or review alternatives to prescriptive liner standard design
o Prepare and/or review construction plans and specifications

e Design hydraulic structures, including detention basins, erosion control systems, surface
drains, down drains, pumping systems, and other structures

e Perform other solid waste services as required

e Provide miscellaneous solid waste and landfill related consulting services

e Prepare landfill grading, drainage, and erosion control plans

o Provide or review design services for stockpiles, drainage facilities, and other structures
e Prepare fill-sequencing plans

e Perform various services related to environmental documentation (including biological,
archaeological, and paleontological), CEQA analysis-documentation, and regulatory
permits

D. GROUNDWATER SERVICES

o Prepare and/or review of hydrogeology studies, including field investigation by drilling,
coring, and pumping tests.

e Monitor groundwater quality, flow rates, and other parameters

e Prepare and implement plans for monitoring unsaturated (vadose) zones
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e Prepare groundwater monitoring reports

e Design groundwater remediation systems

e Perform or review groundwater sampling and analyses
e Perform or review seepage evaluations

o Perform other hydrology and hydrogeology services as required

E. CONSTRUCTION SERVICES

e Provide construction support services for various landfill related project include, but not
limited to, liner construction, cell construction, landfill gas collection and control system
installation, ground water and landfill gas extraction wells, groundwater monitoring
wells, and landfill gas monitoring probe

F. GEOTECHNICAL SERVICES

e Perform and/or review geotechnical reconnaissance of landfill sites and adjacent
properties

o Refuse slope stability analyses

e Perform literature review of previous geological, hydro-geological, and geotechnical
investigations

e Perform and/or review field geological, and hydro-geological mapping and
interpretations

e Perform and/or review soil borrow studies, both on-site and off-site, including soil
properties and quantities

e Perform and/or review subsurface exploration, including subcontracting for drilling or
other exploration services

e Perform and/or review geophysical investigation, including surface and borehole
surveys

e Perform and/or review geotechnical and analytical laboratory testing
e Perform and/or review subsurface soil condition explorations
o Perform and/or review excavation and earthwork observations and recommendations

e Perform other geotechnical engineering services as required
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ATTACHMENT B
COST/COMPENSATION

COMPENSATION: This is a fixed-fee usage CONTRACT between COUNTY and A-E for On-Call
Landfill Services as set forth in Attachment A, “Scope of Services”.

A-E agrees to accept the specified compensation as set forth in this CONTRACT as full
remuneration for performing all services and furnishing all staffing, labor, vehicles, equipment,
tools, materials, overhead, travel, etc. required, for any reasonably unforeseen difficulties which may
arise or be encountered in the execution of the services until acceptance, for risks connected with the
services, and for performance by A-E of all its duties Scope of Services and obligations hereunder.
A-E shall only be compensated as set forth herein below for work performed in accordance with the
Scope of Services. COUNTY shall have no obligation to pay any sum in excess of the Total
CONTRACT Amount specified herein below unless authorized by amendment in accordance
with Paragraphs 6.3 and 6.19 of the COUNTY CONTRACT Terms and Conditions.

PRICING: Payment shall be made in accordance with the provisions of this CONTRACT. Partial
progress payments may be allowed at the discretion of the COUNTY Project Manager. Payment
shall be as follows:

A. Classification Rates:

SWT Engineering, Inc.
Classification Titles Hourly Rate
Principal $230.04
Principal Engineer (PRE) $224.17
Principal Planner $224.17
Senior Construction Manager (SCM) $210.81
Senior Project Manager (SM) $210.81
Project Manager (PM) $191.31
Project Engineer (PE) $163.14
Engineer 111 (E-111) / Senior Designer (SDD) $143.18
Engineer 11 (E-I1) /Designer (DD) $131.05
Engineer | (E-1) $125.35
CADD Operator (CO) $82.16
Senior Planner $152.58
Planner Il $128.77
Planner | $88.88
Project Coordinator (PC) $117.37
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Geosyntec Consultants, Inc.
Classification Titles Hourly Rate
Staff Professional $122.00
Senior Staff Professional $141.00
Professional $158.00
Senior Professional $215.00
Project Professional $181.00
Modeler (Advanced Numerical Analyst) $192.00
Principal (formerly associate) $227.00
Senior Principal (formerly principal) $232.00
Technician $75.00
Senior Technician $85.00
Field Manager $96.00
Site Manager $116.00
Designer $129.00
Senior CADD/GIS Operator $114.00
CADD/GIS Operator $96.00
Technical Word Processor $75.00
SCS Engineers

Classification Titles Hourly Rate
Principal $228.00
Project Director (PD) $227.00
Senior Project Manager (PM) $212.00
Project Manager (PM) $189.00
Certified Industrial Hygienist $189.00
Assistant Project Manager $172.00
Senior Project Professional $155.00
Project Professional $130.00
Construction Superintendent $149.00
Staff Professional $109.00
Project Administrator $109.00
Senior Engineering Technician $91.00
CADD Designer/Drafter (CD) $91.00
Administrative Assistant $74.00
Technician $76.00
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*County will not pay A-E more than the listed amount ntractor work,

any agreement between the A-E an —Contractor. Sub-Contractor rates bre—rrorco—ror
convenience only.

B. Total CONTRACT Amount Shall Not Exceed: $1,500,000

PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this
CONTRACT. All price decreases will automatically be extended to COUNTY.

FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less
than prices quoted to any other local, State or Federal government entity for services of equal or
lesser scope. A-E agrees that no price increases shall be passed along to COUNTY during the term
of this CONTRACT not otherwise specified and provided for within this CONTRACT.

A-E’s EXPENSE: A-E will be responsible for all costs related to photo copying, telephone
communications and fax communications while on COUNTY sites during the performance of work
and services under this CONTRACT.

REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope
of Services but necessary for completion of the work and must be authorized in advance by the
COUNTY Project Manager. A-E may be entitled to reimbursement for the following, upon prior
approval by COUNTY:

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use
exclusively in the performance of the Scope of services, to the extent such rental, lease,
purchase and costs have been approved in writing by the COUNTY Project Manager.

2) Printing expenses paid to outside contractors; to the extent such contractors and
reproduction rates have been approved by the COUNTY Project Manager.

3) Other actual costs and/or payments specifically approved and authorized in writing by
the COUNTY Project Manager and actually incurred by A-E in performance of this
Contract.

4) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY
Project Manager and are subject to the following restrictions:

a)  Reimbursement of mileage for the business use of a personal vehicle during the conduct
of business within the Scope of services of this CONTRACT shall be based on the
Internal Revenue Service Standard Mileage Rate in effect at the time. Mileage between
the A-E’s “Home Based” office location and COUNTY location, as well as mileage
within COUNTY property will not be reimbursed.

b)  Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated
with them will not be reimbursed.

c) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile
communication devices will not be reimbursed.
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All reimbursable expenses must be itemized on A-E invoice(s) and documented with
receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.
Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is
responsible for submitting reimbursable invoices in a format that is acceptable to the
COUNTY. Reimbursable items shall be charged at cost. Any third-party or
subcontractor services shall also be charged at cost; no mark-ups will be allowed.

VIl. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been
completed, to the address specified below. Payment will be net thirty (30) days after receipt of an
invoice in a format acceptable to the COUNTY, as applicable. Invoices shall be verified and
approved by COUNTY and subject to routine processing requirements. The responsibility for
providing an acceptable invoice to COUNTY for payment rests with A-E. Incomplete or incorrect
invoices are not acceptable and will be returned to the A-E for correction.

Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the
COUNTY for any monies paid to the A-E for goods or services not provided or when goods or
services do not meet the CONTRACT requirements.

Payments made by COUNTY shall not preclude the right of COUNTY from thereafter disputing any
items or services involved or billed under this CONTRACT and shall not be construed as acceptance
of any part of the goods or services.

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice
will have a unigue number and will include the following information:

A-E’s name and address

A-E’s remittance address, if different from (A), above

Name of COUNTY agency/department

Delivery/service address

CONTRACT number

Service Date

Description of Services

Total

Taxpayer ID number

TIOTMMUO®>

Invoices and support documentation are to be forwarded to:
TBA — Per Contract Task Order

A-E has the option of receiving payment directly to their bank account via an Electronic Fund
Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also receive
Electronic Remittance Advice with the payment details via email. An email address will need to
be provided to the COUNTY via an EFT Authorization Form. To request a form, please contact
the DPA.
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ATTACHMENT C
STAFFING PLAN

1. A-E KEY PERSONNEL

Years of Licenses/Certifications

NETE Gl eSO T Experience | (include license number)

California - PE C4191;
Montana - PE 486639;
Hawaii - PE 11936;
QSD/QSP; QISP

Michael A. Cullinane,

PE Principal 28

California - PE 33026;
Oregon - PE 85367;
Nevada - PE 20487;
Washington - PE 23201,
QSD/QSP

Richard Genzel Principal Engineer 30

California - PE 81230;

Project Manager 9 QSD/QSP

Jeremy Botica

A-E understands that the personnel represented as assigned to the CONTRACT must remain
working on the CONTRACT throughout the duration of the CONTRACT unless otherwise
requested or approved by the COUNTY. Substitution or addition of A-E’s key personnel in any
given category or classification shall be allowed only with prior written approval of the COUNTY’s
Project Manager. Note: The written approval of substituted A-E Key Personnel is for departmental
use only and shall not be used for auditing purposes outside OC Public Works or other County
department.

A-E may reserve the right to involve other A-E personnel, as their services are required. The
specific individuals will be assigned based on the need and timing of the service/classification
required. Assignment of additional key personnel shall be subject to COUNTY Project Manager
written approval. Note: The written approval of additional A-E Key Personnel is for departmental
use only and shall not be used for auditing purposes outside OC Public Works or other County
Department. COUNTY reserves the right to have any A-E personnel removed from providing
services to COUNTY under this CONTRACT. COUNTY is not required to provide any reason for
the request for removal of any A-E personnel.

SUBCONTRACTOR(S) (IF APPLICABLE)

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only
with prior written approval of the COUNTY Project Manager.

Company Name & Contact Name and Telephone

Address

Number

Project Function

Geosyntec Consultants, Inc.
2100 Main Street, Suite 150
Huntington Beach, CA 92648

Saverio Sciciliano
Office: (714) 465-1428
Cell (714) 322-3866

Geosyntec Project Manager
Geotechnical. Hydrogeological

SCS Engineers

3900 Kilroy Airport Way, Suite
100

Long Beach, CA 90806

Dan Vidal
Office: (562) 426-9544
Cell: (909) 373-2508

SCS Project Manager
Landfill Gas

C018454
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