

# Contract Summary Form

OC Expediter Requisition #: 1581397

West Coast Air Conditioning Company, Inc.  
1155 Pioneer Way, Suite 101,  
El Cajon, CA 92020

**SUMMARY OF SIGNIFICANT CHANGES**

N/A

**SUBCONTRACTORS**

This contract includes the following subcontractors or pass through to other providers.

Subcontractors	Services	Amount
Drake Integrations	Commissioning	Unknown at this time.

**CONTRACT OPERATING EXPENSES**

The below operating expenses are anticipated costs. Actual costs and quantities may vary. The Contract includes provisions for the following:

FEE SCHEDULE:

- 1. CMARE’s Pre-Construction Contingency: \$ **91,200**
- 2. County’s Pre-Construction Contingency: \$ **6,500**
- 3. Total Pre-Construction Services Contract Price for the Project: \$ **97,700**