

## Contract Summary Form

PCL Construction Services, Inc.  
 2860 Michelle Drive, Ste. 110, Irvine, CA 92606  
 2000 S. Colorado Blvd., Ste. 2-500, Denver, CO 80222

### SUMMARY OF SIGNIFICANT CHANGES

N/A

### SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval.

Subcontractors	Services	Amount
Fuscoe Engineering, Inc. 600 Wilshire Blvd, Ste. 1470 Los Angeles, CA 90017	Civil Engineering	Unknown
LandLab, Inc. 702 Wrelton Dr. San Diego, CA 92109	Landscape Architect	Unknown
KPFF, Inc. 700 S. Flower St., Ste. 2100 Los Angeles, CA 90017	Structural Engineering	Unknown
tk1sc 152321 Laguna Canyon Rd., Ste. 100 Irvine, CA 92618	Engineering: Plumbing, Mechanical, Electrical and Lighting Design	Unknown
Waveguide LLC 6060 Center Dr., Ste. 870 Los Angeles, CA 90045	AV/IT/Acoustics/Security	Unknown

### CONTRACT OPERATING EXPENSES

The below operating expenses are anticipated costs. Actual costs may vary. The Contract includes provisions for the following:

A. Proposed Fee:

- i. D-BE Contingency: \$6,360,000
- ii. County Contingency: \$0
- iii. GMP 1: \$8,077,279
- iv. Remaining GMP(s): \$63,802,721

Total Contract Price: \$78,240,000