

## Contract Summary Form

OC Expediter Requisition #: 1589470

Ohno Construction Company

### SUMMARY OF SIGNIFICANT CHANGES

N/A

### SUBCONTRACTORS

This contract includes the following subcontractors.

Subcontractor Name	Service(s)	Amount
James Mickaratz Architect 2102 Business Center Dr. Ste 203D Irvine, CA 92612	Architectural Design	Unknown
CivTEC 999 Corporate Dr., Ste 100 Ladera Ranch, CA 92694	Civil Engineering Design and SWPPP	Unknown
Ace Electric, Inc. 6061 Fairmount Ave., San Diego, CA 92120	Electrical Value-Engineering & Electrical Installations	Unknown
NMG Geotechnical 17991 Fitch Ave Irvine, CA 92614	Geotechnical Investigation and Design Advisement	Unknown
FBA Engineering 150 Paularino Ave., A120 Costa Mesa, CA 92626	Electrical Engineering Design	Unknown

### CONTRACT OPERATING EXPENSES

The below operating expenses are anticipated costs. Actual costs may vary. The Contract includes provisions for the following:

A. Proposed Fee:

i. D-BE Contingency:	<u>\$ 1,728,000</u>
ii. County Contingency:	<u>\$ 1,000,000</u>
iii. GMP 1: Design, Permitting and Pre-Construction:	<u>\$ 1,700,000</u>
iv. GMP 2: Construction Phase Services, Construction:	<u>\$ 24,705,500</u>
<b>Total Contract Price:</b>	<b><u>\$ 29,133,500</u></b>