

Contract Summary Form

OC Expediter Requisition #: 1691651

Pacific Advanced Civil Engineering, Inc.
17520 Newhope St Ste 200
Fountain Valley, CA 92708

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

1. This contract includes the following subcontractors or passes through to other providers:

Subcontractors	Services	Amount
Respec Company, LLC 11440 W. Bernardo Ct, Suite 300 San Diego, CA 92127	Manual Preparation Technical Expertise	Unknown

CONTRACT OPERATING EXPENSES

The operating expenses below are anticipated costs. Actual costs and quantities may vary. The Contract includes provisions for the following:

PACIFIC ADVANCED CIVIL ENGINEERING, INC.	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Principal	\$328.00
Sr. Consulting Engineer	\$284.00
Sr. Project Engineer/ Sr. Design Engineer	\$231.00
Project Engineer	\$208.00
Sr. CAD Designer	\$191.00
Design Engineer	\$164.00
Technical Editor	\$137.00
Graphic Designer	\$137.00
Project Coordinator	\$114.00

RESPEC COMPANY, LLC. (Technical Development and Hydrology Manual Preparation)	
<u>Classification Titles</u>	<u>Hourly Rate</u>
Principal	\$278.00
Senior Project Manager	\$251.00
Project Manager	\$182.00
Project Engineer	\$161.00
Engineer	\$150.00

Maximum Allowable Compensation of One Million, Six Hundred Seventy-Two Thousand, One Hundred Fifty Dollars (\$1,672,150).