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C O N T R A C T 

 
THIS Aggregate Contract, MA-080-21011368 to provide On-Call Land Development Expedited 

Processing Services, ("Contract") is made and entered into as of the date fully executed by and between 
the County of Orange, a political subdivision of the State of California, (“County”), and CSG Consultants, 
Inc., a State of California Corporation  (“Consultant/Contractor”) with the County and 
Consultant/Contractor sometimes individually referred to as (“Party”), or collectively referred to as 
(“Parties”). 

 
RECITALS 

 
WHEREAS, County requires professional services to accomplish projects and/or services 

(“Projects/Services”) as described in MA-080-21011368 Scope of Work for On-Call Land Development 
Expedited Processing Services, hereinafter referred to as “Attachment A,” attached hereto and 
incorporated herein by reference; and,  

 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of 

California for the practice of specialized A-E services per the attached Scope of Work.  
 

NOW, THEREFORE, IT IS AGREED by and between the Parties hereto as follows: 

1. GENERAL 
 

1.1. Aggregate Contract: This is an aggregate Contract with Bureau Veritas Certification 
North America, Inc., CSG Consultants, Inc., Interwest Consulting Group, Inc., Tait 
& Associates, Inc., Willdan Engineering, with a Total Aggregate Contract Amount not-
to-exceed Fifteen Million Dollars ($15,000,000). 

1.2. Retainer 
 

1.2.1. County does hereby retain A-E to perform the Projects/Services as required by this 
Contract. 

 
1.2.2. A-E has offered, and County has accepted, the professional services of Khoa Duong, PE 

and A-E shall assign him/her to the Projects/Services. 
 
1.2.3. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent consultants/contractors 
identified in Attachment C may be employed by A-E to provide these Projects/Services. 

1.2.4. Consultants/contractors may be substituted and/or added by mutual agreement of A-E and 
the Director, County of Orange, OC Public Works or his designee, hereinafter referred to 
as “Director”. 
 

1.2.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 
performance of its own responsibilities pursuant to this Contract. However, all 
consultants/contractors independently contracting with County shall be independently 
liable to County for the performance of the work pursuant to their agreements, and A-E 
shall have no liability for work by consultants/contractors independently contracting with 
County. 
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1.3. Projects/Services 
 

1.3.1. Description of Projects/Services 
 

a. Projects/Services to be performed by A-E shall consist of the work as specified 
herein and as required in Attachment A. If in the event Attachment A shall be in 
conflict with any provision of this Contract, the wording as set forth in 
Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all Projects/Services to County in a form 
which has been thoroughly reviewed and checked for completeness, accuracy and 
consistency by the registered professional named in Section 1.1.2 herein; and, any 
Projects/Services not meeting this requirement will be returned to A-E prior to 
review by County. 

 
1.3.2. Design Criteria and Standards 

 
All Projects/Services shall be performed in accordance with instructions, criteria and 
standards set forth by the Director. 
 

1.3.3. Scheduling   
 

a. Concurrently with the work of the Contract, A-E shall prepare a progress work 
schedule. Within five (5) working days from the date of receipt of individual 
assignments from County, A-E shall submit to County two (2) copies of a progress 
work schedule which shall delineate dates of commencement and completion of the 
various phases of Projects/Services assignments. A-E schedule shall include 
required County review period(s) set forth herein. An approved copy of the progress 
schedule will be returned to A-E. 

 
b. A-E shall allow at least five (5) working days for County review of progress work 

schedule. In planning work, A-E should anticipate and allow ten (10) working days 
for County review of each submittal required in Attachment A. 
 

c. A-E shall meet on an as-needed basis as determined by County or at least once every 
four (4) weeks with County to review progress of work, adherence to progress 
schedule, coordination of work, scheduling of seminars, if needed, and to resolve 
any problems that may develop. 

 
d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to County 
for concurrence. 

 
e. A-E shall complete all the work of Projects/Services and obtain all approvals by the 

County within the time frame indicated in Attachment A except A-E shall not be 
responsible for any delay beyond the control of A-E. 

 
f. In the event A-E fails to complete the work and obtain the approval of Director in 

the time allowed, County shall have the option of completing the work by its own 
forces or by contract with another firm. The time allowed for A-E to complete the 
Projects/Services pursuant to this Contract shall be extended for delay caused by 
County in completing its work pursuant to this Contract which delay exceeds the 
agreed County review and/or approval time periods. 
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1.4. Assistance by County STAFF 
 

1.4.1. County shall assign an appropriate staff member to work with A-E in connection with the 
work of this Contract. Said staff member's duties will consist of the giving of advice and 
consultations, assisting A-E in negotiations with other public agencies and private parties, 
miscellaneous items which in the judgment of A-E or County's staff warrant attention, and 
all other duties as may be described in Attachment A. 
 

1.4.2. All of the above activities, , shall be the primary responsibility of A-E to schedule, initiate 
and carry through to completion. 

  
1.5. Term and Maximum Compensation 

 
The term of the Contract is for three years (3) with the option to renew for two (2) 
additional, commencing July 26, 2021 through July 25, 2024, with a maximum allowable 
aggregate compensation of Fifteen Million Dollars ($15,000,000), with Board approval; 
except as permitted in Paragraph 1.6 below.  
 

1.6. A-E Compensation and Extra Work 
 

1.6.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in 
accordance with the following: 
 

1.6.2. For completion and approval of all Projects/Services where “Extra Work” (defined as any 
change in approved portions of the Projects/Services ordered in writing by Director which 
constitute a change in or departure from said approved portions of Projects/Services) is 
not authorized, compensation including reimbursables shall be described and payable as 
stipulated in Fee Schedule, herein after referred to as “Attachment B”, attached hereto and 
incorporated herein by reference. 

 
1.6.3. Where Extra Work is authorized for Projects/Services: 
 

a. The amount for Extra Work shall be determined using Attachment B. Extra Work 
shall be ordered in writing by Director. If this Contract is not approved by the 
Board of Supervisors, any change that increases the cumulative Contract price 
beyond $200,000 must be approved by the Board. Extensions and increases in the 
Contract amount for services within the existing scope of work may be granted 
by the Director where the amount does not exceed 25 percent of the existing 
Contract price or $200,000, whichever is less. 
 

b. A-E's billing for the Extra Work shall include but not be limited to names of A-
E's staff employed in the Extra Work, classification of staff and number of hours 
worked. 

 
1.6.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

 
a. For failure to complete and secure approval of the first required submittal, there 

shall be no compensation. 
 
b. For failure to complete and secure approval of other authorized phases, A-E shall, 

upon completion of Projects/Services by others, be entitled to receive 
compensation based on approved work of Projects/Services not-to-exceed the 
amounts specified in Attachment A for that particular submittal, plus the 
reasonable value as determined by County of the non-approved work.  Ff 
however, the cost to County to complete the contract exceeds the amount 
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specified herein, A-E shall be liable to County for such excess costs attributable 
to A-E's breach of the Contract. 

 
2. LABOR 

 
2.1 Non-Employment of County Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of County in professional classifications of the same skills required for 
the performance of this Contract who is involved in this Project in a participatory status 
during the life of this Contract regardless of the assignments said employee may be given 
or the days or hours employee may work. 

 
2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or 

agents, agents or employees of the County. A-E shall be an independent contractor and 
shall have responsibility for and control over the details and means for performing the 
work, provided that A-E is in compliance with the terms of this Contract. Anything in the 
Contract which may appear to give County the right to direct A-E as to the details of the 
performance of the work or to exercise a measure of control over A-E shall mean that A-
E shall follow the desires of County only in the results of the work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements 

of the California Labor Code and not engage nor permit any subconsultants to engage in 
discrimination in employment of persons because of the race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, marital 
status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 
imposed for a violation of the California Labor Code. 

 
2.3 Employee Eligibility Verification 

 
A-E warrants that it fully complies with all Federal and State statutes and regulations 
regarding the employment of aliens, and others and that all its employees performing work 
under this Contract meet the citizenship or alien status requirement set forth in Federal 
statutes and regulations. A-E shall obtain, from all employees performing work hereunder, 
all verification and other documentation of employment eligibility status required by 
Federal or State statutes and regulations, including but not limited to, the Immigration 
Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as 
they may be hereafter amended. A-E shall retain all such documentation for all covered 
employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

 
2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent 

contractor. 
 

2.4.2 Neither A-E, including its employees nor anyone working under A-E shall qualify for 
workers’ compensation or other fringe benefits of any kind through County. 

 
2.5 Conflict of Interest Contractor Personnel 

 
2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions 
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that could result in a conflict with the best interests of the County. This obligation shall 
apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier 
consultant/contractors; and third parties associated with accomplishing work and 
Projects/Services hereunder. 

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could appear to influence individuals to act 
contrary to the best interests of the County. 

 
2.6. Labor Code Notice 
 

All A-E and subconsultants must comply with the requirements of California Labor Code 
1770 et seq. if the work performed is considered a “public works” under California Labor 
Code 1720 et seq. A-E is encouraged to contact the California Department of Industrial 
Relations for clarification if the A-E is unsure if some or any of the work performed under 
this Contract qualifies as “public works”. 

 
3. INSURANCE 

 
3.1. Requirements and Endorsements 

3.1.1 Prior to the provision of services under this Contract, the A-E agrees to purchase all 
required insurance at A-E’s expense, including all endorsements required herein, 
necessary to satisfy the County that the insurance provisions of this Contract have been 
complied with. A-E agrees to keep such insurance coverage, Certificates of Insurance, and 
endorsements on deposit with the County during the entire term of this Contract. The 
County reserves the right to request the declarations page showing all endorsements and 
a certified copy of the policy. In addition, all subconsultants performing work on behalf 
of A-E pursuant to this Contract shall obtain insurance subject to the same terms and 
conditions as set forth herein for A-E. 

3.1.2 A-E shall ensure that all subconsultants performing work on behalf of A-E pursuant to 
this Contract shall be covered under A-E's insurance as an Additional Insured or maintain 
insurance subject to the same terms and conditions as set forth herein for A-E. A-E shall 
not allow subconsultants to work if subconsultants have less than the level of coverage 
required by County from A-E under this Contract. It is the obligation of A-E to provide 
notice of the insurance requirements to every subconsultant and to receive proof of 
insurance prior to allowing any subconsultant to begin work. Such proof of insurance must 
be maintained by A-E through the entirety of this Contract for inspection by County 
representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. 
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars 
($50,000) shall specifically be approved by the County's Risk Manager, or designee, 
upon review of A-E's current audited financial report. If A-E's SIR is approved, A-E, 
in addition to, and without limitation of, any other indemnity provision(s) in this 
Contract, agrees to all of the following: 

1. In addition to the duty to indemnify and hold the County harmless against any 
and all liability, claim, demand or suit resulting from A-E's, its agents, 
employee's or subconsultant's performance of this Contract, A-E shall defend 
the County at its sole cost and expense with counsel approved by Board of 
Supervisors against same;  
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2. A-E's duty to defend, as stated above, shall be absolute and irrespective of any duty 
to indemnify or hold harmless; and 
 

3. The provisions of California Civil Code Section 2860 shall apply to any and all 
actions to which the duty to defend stated above applies, and the A-E's SIR 
provision shall be interpreted as though the A-E was an insurer and the County 
was the insured. 

3.1.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this 
Contract, the County may terminate this Contract. 

A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a 
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 
Category as determined by the most current edition of the Best's Key Rating 
Guide/Property-Casualty/United States or ambest.com). It is preferred, 
but not mandatory, that the insurer be licensed to do business in the state of 
California (California Admitted Carrier).  
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a 
carrier after a review of the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage      Minimum Limits 

Commercial General Liability $1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including converge for 
owned, non-owned and hired vehicles $1,000,000 per occurrence 

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 

Professional Liability 
$1,000,000 per claims made  
or per occurrence  
$2,000,000 aggregate 

Environmental/Pollution Liability* 
*(Optional coverage to be required only 
when hazardous materials are involved. If 
required, A-E will be notified by County). 

$1,000,000 per claims made or 
occurrence 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing liability 
coverage as broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 

01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability 
coverage as broad. 
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C. Required Endorsements 

1. The Commercial General Liability policy shall contain the following 
endorsements, which shall accompany the Certificate of Insurance: 

a. An Additional Insured endorsement using ISO form CG 2010 or CG 2033 
or a form at least as broad naming the County of Orange, Orange County 
and their respective elected and appointed officials, officers, employees 
and agents as Additional Insureds, or provide blanket coverage, which 
will state AS REQUIRED BY WRITTEN AGREEMENT. 

b. A primary non-contributing endorsement using ISO form CG 20 01 
0413, or a form at least as broad evidencing that A-E’s insurance is 
primary, and any insurance or self-insurance maintained by the County 
of Orange shall be excess and non-contributing. 

2. (Optional coverage to be required only when hazardous materials are 
involved. If required A-E will be notified by County). The Pollution Liability 
policy shall contain the following endorsements, which shall accompany the 
Certificate of Insurance: 

a. An Additional Insured endorsement naming the County of Orange, and 
their respective elected and appointed officials, officers, employees and 
agents as Additional Insureds.  

b. A primary non-contributing endorsement evidencing that A-E’s 
insurance is primary and any insurance or self-insurance maintained by 
the County of Orange shall be excess and non-contributing. 

3. The Workers’ Compensation policy shall contain a waiver of subrogation 
endorsement waiving all rights of subrogation against the County of Orange, 
and their respective elected and appointed officials, officers, employees and 
agents, or provide blanket coverage, which will state AS REQUIRED BY 
WRITTEN AGREEMENT. 

4. All insurance policies required by this Contract shall waive all rights of 
subrogation against the County of Orange, its elected and appointed officials, 
officers, employees and agents when acting within the scope of their 
appointment or employment. 

5. A-E shall notify County in writing within thirty (30) days of any policy 
cancellation and ten (10) days for non-payment of premium and A-E shall 
also  provide a copy of the cancellation notice to County. Failure to provide 
written notice of cancellation may constitute a material breach of the 
Contract, upon which the County may suspend or terminate this Contract. 

6. If A-E’s Professional Liability policy is a claims-made policy, A-E shall 
agree to maintain professional liability coverage for two (2) years following 
completion of Contract. 

7. The Commercial General Liability policy shall contain a severability of 
interest’s clause (standard in the ISO CG 001 policy). 

8. Insurance certificates should be forwarded to the agency/department address 
listed on the solicitation. 

9. If the A-E fails to provide the insurance certificates and endorsements within 
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seven (7) days of notification by CEO/Purchasing or the agency/department 
purchasing division, award may be made to the next qualified vendor. 

10. County expressly retains the right to require A-E to increase or decrease 
insurance of any of the above insurance types throughout the term of this 
Contract. Any increase or decrease in insurance will be as deemed by County 
of Orange Risk Manager as appropriate to adequately protect County. 

11. County shall notify A-E in writing of changes in the insurance requirements. 
If A-E does not deposit copies of acceptable Certificates of Insurance and 
endorsements with County incorporating such changes within thirty (30) days 
of receipt of such notice, this Contract may be in breach without further notice 
to A-E, and County shall be entitled to all legal remedies. 

12. The procuring of such required policy or policies of insurance shall not be 
construed to limit A-E's liability hereunder nor to fulfill the indemnification 
provisions and requirements of this CONTRACT, nor act in any way to 
reduce the policy coverage and limits available from the insurer. 

4. INDEMNITY/COMPLIANCE 
 
4.1 Indemnification  

 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, and its respective agents, officers, and employees from 
employer sanctions and any other liability which may be assessed against A-E or the 
County or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons 
performing work under this Contract. 
 

4.1.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked 
prior to submission. A-E understands that County's checking is discretionary, and A-E 
shall not assume that County will discover errors and/or omissions. If County discovers 
any errors or omissions prior to approving A-E's Projects/Services, the Projects/Services 
will be returned to A-E for correction. Should County or others discover errors or 
omissions in the work submitted by A-E after County's approval thereof, County's 
approval of A-E's Projects/Services shall not be used as a defense by A-E. 

 
4.1.3 A-E agrees to, indemnify, defend with counsel approved in writing by County, and 

hold the County of Orange, and its respective elected and appointed officials, 
officers, employees, agents and those special districts and agencies which County’s 
Board of Supervisors acts as the governing Board (“County Indemnitees”) harmless 
from any claims, demands or liability of any kind or nature, including but not limited 
to personal injury or property damage, arising out of, pertaining to, or relating to 
the negligence, recklessness, or willful misconduct of the A-E. If judgment is entered 
against A-E and County by a court of competent jurisdiction because of the 
concurrent active negligence of A-E and County or County Indemnitees, A-E and 
County agree that liability will be apportioned as determined by the court. Neither 
party shall request a jury apportionment. Notwithstanding anything stated above, 
nothing contained herein shall relieve A-E of any insurance requirements or 
obligations created elsewhere in this Contract. 

 
4.2 Bills and Liens 

 
4.2.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 
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performance of the work. A-E shall not permit any lien or charge to attach to the work or 
the premises, but if any does so attach, A-E shall promptly procure its release,  Iin 
accordance with the requirements of the indemnification paragraph above, A-E shall 
indemnify, defend, and hold County harmless and be responsible for payment of all 
costs, damages, penalties and expenses arising from or related thereto. 

 
4.3 Compliance with Laws 

 
4.3.1 A-E represents and agrees that services to be provided under this Contract shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, 
requirements, and regulations (collectively “laws”), including, but not limited to those 
issued by County in its governmental capacity and all other laws applicable to the 
Projects/Services at the time Projects/Services are provided to and accepted by County. 

 
4.3.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to 

the requirements of the indemnification paragraph above, A-E agrees that it shall 
defend, indemnify and hold County and County Indemnitees harmless from all 
liability, damages, costs and expenses arising from or related to a violation of such 
laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this Contract, County shall have the 

right to terminate this Contract upon ten (10) days written notice prior to the effective day 
of termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this Contract, which work has been reduced to plans or 
other documents, shall be made available to County. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the Contract, County may at any time, and without 

cause, terminate this Contract in whole or in part, upon not less than seven (7) calendar 
days’ written notice to the A-E. Such termination shall be effected by delivery to the A-E 
of a notice of termination specifying the effective date of the termination and the extent 
of the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 
direction as may be specified in the notice or as provided subsequently by County. 
 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the 
termination, and such payment shall be the A-E’s sole remedy under this Contract.  
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 
consequential damages, or other damages of any sort as a result of a termination or partial 
termination under this Paragraph. 
 

5.2.5 A-E shall insert in all subcontracts that the subconsultant shall stop work on the date of 
and to the extent specified in a notice of termination and shall require subconsultants to 
insert the same condition in any lower tier subcontracts. 
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5.3 Breach of Contract 
 
The failure of the A-E to comply with any of the provisions, covenants or conditions of 
this Contract shall be a material breach of this Contract. In such event, in addition to any 
other remedies available at law, in equity, or otherwise specified in this Contract, the 
County may: 
 
a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter 

time that may be specified in this Contract within which to cure the breach;  
 
b. discontinue payment to the A-E for and during the period in which the A-E is in 

breach; and 
 
c. offset those monies disallowed pursuant to the above, against any monies billed by 

the A-E but yet unpaid by the County. 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 
Contract should fail to conform to the specifications therein within one (1) calendar year 
from the County’s acceptance of the equipment or service, or any performance period 
specifically specified within the specifications or Contract, whichever is greater, the 
County may reject same. It shall be the duty of the A-E to reclaim and remove the items 
without expense to the County and to immediately replace all such rejected equipment or 
service with others conforming to such specifications. Should the A-E fail, neglect or 
refuse to do so within one hundred and twenty (120) calendar days, the County shall have 
the right to purchase on the open market a corresponding quantity of any such equipment 
or service and to deduct from any monies due or that may thereafter become due to the A-
E the difference between the price specified in this Contract and the actual cost to the 
County. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 

service, the same conditions as to the rights of the County to purchase on the open market 
and to reimbursement set forth above shall apply, except as otherwise provided in this 
Contract.  

 
5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of 

the default or breach by the A-E, any loss or damage sustained by the County in procuring 
any equipment or service which the A-E agreed to supply under this Contract shall be 
borne and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this Contract, 

including, but not limited to, not providing enough properly skilled workers or proper 
materials, persistently disregarding laws and or ordinances, not proceeding with the 
Projects/Services as agreed to herein, or otherwise substantially violating any provision 
of this Contract. 

 
5.4.5 Orderly Termination: Upon termination of this Contract for any reason, each Party shall 

assist the other Party in transferring all assets, tangible and intangible, as may be necessary 
for the orderly, non-disruptive business continuation of each Party, including all data and 
any unfinished, preliminary or draft documents. Each Party shall promptly return to the 
other Party all papers, materials, and other properties of the other held by each for 
purposes of performance of this Contract. 

 
5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any 
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way by its waiver of or failure to take action with respect to any previous default. 
 

6. MISCELLANEOUS 
 

6.1 Laws to be Observed 
 
A-E is assumed to be familiar with and, at all times, shall observe and comply with all 
federal, state and local laws, ordinances and regulations in any manner affecting the 
conduct of the Projects/Services. 

 
6.2 Award of Construction Contract and Other Future Contracts 

 
A-E is hereby informed that provisions of the Public Contract Code, the Political Reform 
Act of 1974, other statutes, regulations, and County policy prohibit, as an impermissible 
conflict of interest, the award of a contract for the construction of the project(s) on which 
A-E performed architectural-engineering services under this A-E Contract. A-E is hereby 
informed that these statutes and regulations could also prohibit the award to A-E of design 
or other contracts on future phases related to tasks performed by A-E under this Contract. 
This prohibition applies also to a subconsultants of or parent company of the firm that 
performed architectural-engineering tasks under this Contract. 

 
6.3 Successors and Assigns 

 
The terms and provisions of this Contract shall be binding upon and inure to the benefit 
of the parties hereto and their successors and assigns. 

 
6.4 Entirety 

 
This Contract contains the entire agreement between the parties with respect to the matters 
provided for herein. No alteration or variation of the terms of this Contract shall be valid 
unless this Contract is amended in writing and signed by the parties. No oral understanding 
or agreement not incorporated herein shall be binding on either of the parties. No 
exceptions, alternatives, substitutes or revisions are valid or binding on County unless 
authorized by County in writing 

 
6.5 Severability 

 
If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 
unenforceable by a court of competent jurisdiction, the remainder of this Contract shall 
be given effect to the fullest extent reasonably possible. 

 
6.6 Binding Obligation 

 
The Parties to this Contract represent and warrant that this Contract has been duly 
authorized and executed and constitutes the legally binding obligation of their respective 
organization or entity enforceable in accordance with its terms. 

 
6.7 Governing Law and Venue 

 
6.7.1 This Contract has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California. In the event of any 
legal action to enforce or interpret this Contract, the sole and exclusive venue shall be a 
court of competent jurisdiction located in Orange County, California, and the Parties 
hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 
Code of Civil Procedure, Section 394. 
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6.7.2 The Parties specifically agree that by soliciting, entering into and performing 
Projects/Services under this Contract, the A-E shall be deemed to constitute doing 
business within Orange County from the time of solicitation of work, through the period 
when all Projects/Services under this Contract is completed and continuing until the 
expiration of any applicable limitations period. 

 
6.8 Intentionally Omitted 

 
6.9 Ownership of Documents 

 
6.9.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 

proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting 
under the supervision of A-E pursuant to this Contract, shall become the property of 
County upon preparation by A-E and may be used by the County as it may require without 
additional cost to the County. 

 
6.9.2 A-E, at County’s direction and upon County’s request, shall transmit and convey to 

County all such data described in Section 6.10.1 below, in native format and regardless of 
whether such data constitutes a draft, preliminary, or final document within three (3) 
business days. Failure by A-E to promptly comply with such direction and request by 
County shall constitute a material breach of A-E’s responsibilities under this Contract. 

 
6.9.3 County shall not be limited in any way to its use thereof at any time, including the release 

of this data to third parties. A-E shall be held harmless for release of such data as may be 
prepared or created under this Contract to any third party. If A-E and/or anyone acting 
under the supervision of A-E should later desire to use any of the data prepared in 
connection with this Contract, A-E shall first obtain the written approval of County. 

 
6.10 Confidentiality 

 
6.10.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
Contract shall be held confidential by A-E and/or anyone acting under the supervision of 
A-E and shall not, without the prior written consent of County, be used for any purposes 
other than the performance of the Projects/Services described in Attachment A, nor be 
disclosed to any person, partnership, company, corporation or agency, not connected with 
the performance of the Projects/Services. 

 
6.10.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 

6.10.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or 
insignia, photographs of the work, or any other publicity pertaining to the work in any 
magazine, trade paper, newspaper, or other medium without the express written consent 
of County. 

6.11 Publication 

6.11.1 No copies of sketches, schedules, written documents, computer-based data, photographs, 
maps or graphs, including graphic art work, resulting from performance or prepared in 
connection with this Contract, are to be released by A-E and/or anyone acting under the 
supervision of A-E to any person, partnership, company, corporation, or agency, without 
prior written approval by the County, except as necessary for the performance of the 
services of this Contract. All press contacts, including graphic display information to be 
published in newspapers, magazines, etc., are to be administered only after County 
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approval. 

6.11.2 The A-E agrees that it will not issue any news releases or make any contact with the media 
in connection with the award of any subsequent amendment of, or effort under this 
Contract. A-E must first obtain review and approval of said media contact from the County 
through the County’s Project Manager. Any requests for interviews or information 
received by the media should be referred directly to the County. A-E is not authorized to 
serve as a media spokesperson for County projects without first obtaining permission from 
the County Project Manager. 

6.12 Records and Audit/Inspections 

6.12.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed 
by A-E in the performance of this Contract.  

6.12.2 Within ten (10) days of County's written request, A-E shall allow County or authorized 
State or Federal agencies or any duly authorized representative to have the right to access, 
examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, timecards 
or other records relating to this Contract. 

6.12.3 A-E shall keep such material, including all pertinent cost accounting, financial records 
and proprietary data for a period of three (3) years after termination or completion of the 
Contract or until resolution of any claim or dispute between the Parties, whichever is later. 

6.12.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be 
forwarded within a reasonable period of time not-to-exceed sixty (60) days to its successor 
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to 
County. 

6.13 Notices 

6.13.1 Any and all notices, requests, demands and other communications contemplated, called 
for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the Parties’ project managers’ routine exchange of information and cooperation 
during the Projects/Services. 

6.13.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, 
or no greater than four (4) calendar days after being mailed by U. S. certified or registered 
mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing 
shall count as the first day. 

6.13.3 All communications shall be addressed to the appropriate party at the address stated herein 
or such other address as the parties hereto may designate by written notice from time to 
time in the manner aforesaid. 

For A-E: CSG Consultants, Inc.  
3707 W. Garden Grove Blvd, Suite 100 
Orange, CA 92868 
Attn: Khoa Duong 
Phone: 714-568-1010 
E-mail: khoa@csgengr.com  

 
  For County: County of Orange/OC Development Services  
   601 N. Ross St 
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   Santa Ana, CA 92701 
   Attn: Bea Bea Jimenez 
   Phone: 714-667-8852    

E-mail: BeaBeaJimenez@ocpw.ocgov.com  
 
  cc: OC Public Works Procurement Services 
   601 N. Ross St. 
   Santa Ana, CA 92701 
   Attn:  Daisy Corona 
   Phone: 714-667-9643 
   E-mail: Daisy.Corona@ocpw.ocgov.com   

6.14 Attorney's Fees 

In any action or proceeding to enforce or interpret any provision of this Contract, or where 
any provision hereof is validly asserted as a defense, each party shall bear its own 
attorney’s fees, costs and expenses. 

6.15 Interpretation 

6.15.1 Contract has been negotiated at arm's length and between persons sophisticated and 
knowledgeable in the matters dealt with in this Contract. 

6.15.2 In addition, each Party has been represented by experienced and knowledgeable 
independent legal counsel of their own choosing or has knowingly declined to seek such 
counsel despite having the opportunity to do so. 

6.15.3 Each Party further acknowledges that they have not been influenced to any extent 
whatsoever in executing this Contract by any other Party hereto or by any person 
representing them, or both. 

6.15.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 
decision that would require interpretation of any ambiguities in this Contract against the 
Party that has drafted it is not applicable and is waived. 

6.15.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the 
purpose of the Parties and this Contract. 

6.16 Headings 

The various headings and numbers herein, the grouping of provisions of this Contract into 
separate clauses and paragraphs, and the organization hereof are for the purpose of 
convenience only and shall not limit or otherwise affect the meaning hereof. 

6.17 Acceptance 

Unless otherwise agreed to in writing by County acceptance of the project shall not be 
deemed complete unless in writing and until all the services have actually been received, 
inspected, and tested to the satisfaction of County. 

6.18 Changes 

A-E shall make no changes in the work or perform any additional work without the 
County’s specific written approval. 

6.19 Assignment 

The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties. Furthermore, neither the 
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performance of this Contract nor any portion thereof may be assigned or sub-contracted 
by A-E, by any means whatsoever including but not limited to acquisition by merger, 
without the express written consent of County. Any attempt by A-E to assign or sub-
contract the performance or any portion thereof of this Contract without the express 
written consent of County shall be invalid and shall constitute a breach of this Contract. 

6.20 Changes in Ownership 

A-E agrees that if there is a change or transfer in ownership, including but not limited to 
merger by acquisition, of A-E’s business prior to completion of this Contract, the new 
owners shall be required under terms of sale or other transfer to assume A-E’s duties and 
obligations contained in this Contract and to obtain the written approval of County of such 
merger or acquisition, and complete the obligations and duties contained in the Contract 
to the satisfaction of County. A-E agrees to pay, or credit toward future work, County’s 
costs associated with processing the merger or acquisition. 

6.21 Force Majeure 

A-E shall not be assessed with damages or unsatisfactory performance penalties during 
any delay beyond the time named for the performance of this Contract caused by any act 
of God, war, civil disorder, employment strike or other cause beyond its reasonable 
control, provided A-E gives written notice of the cause of the delay to County within 
thirty-six (36) hours of the start of the delay and A-E avails himself of any available 
remedies. 

6.22 Calendar Days 

Any reference to the word “day” or “days” herein means calendar day or calendar days, 
respectively, unless otherwise expressly provided. 

6.23 Title to Data 

6.23.1 All materials, documents, data or information obtained from the County data files or any 
County medium furnished to the A-E in the performance of this Contract, will at all times 
remain the property of the County. Such data or information may not be used or copied 
for direct or indirect use by the A-E after completion or termination of this Contract 
without the express written consent of the County. 

6.23.2 All materials, documents, data or information, including copies furnished by County and 
loaned to A-E for his temporary use, must be returned to the County at the end of this 
Contract unless otherwise specified by the Director. 

6.24 Availability of Funds 

The obligation of County is subject to the availability of funds appropriated for this 
purpose, and nothing herein shall be construed as obligating the County to expend or as 
involving the County in any contract or other obligation for future payment of money in 
excess of appropriations authorized by law. 

6.25 Contingency of Funding 

A-E acknowledges that funding or portions of funding for this Contract may also be 
contingent upon receipt of funds from, and/or appropriation of funds by, the State of 
California or other funding sources to County. If such funding and/or appropriations are 
not forthcoming, or otherwise limited, County may immediately terminate or modify this 
CONTRACT without penalty. 
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6.26 Contract Construction 

The parties acknowledge that each party and its counsel have reviewed this Contract and 
that the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party shall not be employed in the interpretation of this Contract or 
any amendment or exhibits hereto. 

6.27 Conflicts of Interest 

6.27.1 A-E or its employees may be subject to the provisions of the California Political Reform 
Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest 
that may be materially affected by services provided under this Contract, (2) prohibits 
such persons from making, or participating in making, decisions that could reasonably 
affect such interest; and (3) may require the filing a Statement of Economic Interest (Form 
700). 

6.27.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so 
shall constitute a material breach and is grounds for immediate termination of this 
Contract by County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify and 
hold harmless County for any and all claims for damages resulting from Contractor’s 
violation of this Section. 

6.28 Usage 

No guarantee is given by the County to A-E regarding usage of this Contract. The A-E 
agrees to supply services requested, as needed by the County of Orange, at prices listed 
in the Contract, regardless of quantity requested. 

6.29 Cooperative Agreement 

6.29.1 The provisions and pricing of this Contract will be extended to other California local or 
state governmental entities. Governmental entities wishing to use this Contract will be 
responsible for issuing their own purchase documents/price agreements, providing for 
their own acceptance, and making any subsequent payments. A-E shall be required to 
include in any Contract entered into with another agency or entity that is entered into as 
an extension of this Contract a Contract clause that will hold harmless the County of 
Orange from all claims, demands, actions or causes of actions of every kind resulting 
directly or indirectly, arising out of, or in any way connected with the use of this contract. 
Failure to do so will be considered a material breach of this Contract and grounds for 
immediate Contract termination. The cooperative entities are responsible for obtaining all 
certificates of insurance and bonds required. The Contractor is responsible for providing 
each cooperative entity a copy of the Contract upon request by the cooperative entity. The 
County of Orange makes no guarantee of usage by other users of this Contract.  

6.29.2 The Contractor shall be required to maintain a list of the cooperative entities using this 
Contract. The list shall report dollar volumes spent annually and shall be provided on an 
annual basis to the County, at the County’s request. 

6.30 Wage Rates 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted 
prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 
Labor Code of the State of California, the Board of Supervisors has obtained the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and overtime 
work in this locality for each craft, classification, or type of workman needed to execute 
this Contract from the Director of the Department of Industrial Relations. These rates are 
on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost at the 
office of County's OC Public Works/OC Facilities & Asset Management/A&E Project 
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Management or visit the website of the Department of Industrial Relations, Prevailing 
Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the 
provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

6.31 Apprenticeship Requirements 

The Contractor shall comply with Section 230.1(A), California Code of Regulations as 
required by the Department of Industrial Relations, Division of Apprenticeship Standards 
by submitting DAS Form to the Joint Apprenticeship Committee of the craft or trade in 
the area of the site. 

6.32 Registration of Contractor 

All contractors and subcontractors must comply with the requirements of Labor Code 
Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. 
Bids cannot be accepted from unregistered contractors except as provided in Section 
1771.1. This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. After award of the contract, Contractor and each 
Subcontractor shall furnish electronic payroll records directly to the Labor Commissioner 
in the manner specified in Labor Code Section 1771.4. 

6.33 Payroll Records 

6.33.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code 
Section 1776. Such compliance includes the obligation to furnish the records specified in 
Section 1776 directly to the Labor Commissioner in an electronic format, or other format 
as specified by the Commissioner, in the manner provided by Labor Code Section 1771.4. 

6.33.2 The requirements of Labor Code Section 1776 provide, in summary: 

Contractor and any Subcontractor(s) performing any portion of the work under this 
Contract shall keep an accurate record, showing the name, address, social security 
number, work classification, straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker, or other 
employee employed by Contractor or any Subcontractor(s) in connection with the work. 

6.33.3 Each payroll record shall contain or be verified by a written declaration that it is made 
under penalty of perjury, stating both of the following: 

a. The information contained in the payroll record is true and correct. 

b. The employer has complied with the requirements of Labor Code Sections 1771, 
1811, and 1815 for any work performed by his or her employees in connection with 
the Contract. 

6.33.4 The payroll records shall be certified and shall be available for inspection at the principal 
office of Contractor on the basis set forth in Labor Code Section 1776. 

6.33.5 Contractor shall inform County of the location of the payroll records, including the street 
address, city and County, and shall, within five (5) working days, provide a notice of any 
change of location and address of the records. 

6.33.6 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have ten 
(10) days in which to provide a certified copy of the payroll records subsequent to receipt 
of a written notice requesting the records described herein. In the event that Contractor or 
any Subcontractor fails to comply within the ten (10) day period, he or she shall, as a 
penalty to County, forfeit $100, or a higher amount as provided by Section 1776, for each 
calendar day, or portion thereof, for each worker to whom the noncompliance pertains, 
until strict compliance is effectuated. Contractor acknowledges that, without limitation as 
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to other remedies of enforcement available to County, upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
California Department of Industrial Relations, such penalties shall be withheld from 
progress payments then due Contractor. Contractor is not subject to a penalty assessment 
pursuant to this section due to the failure of a subcontractor to comply with this section. 

6.33.7 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 
Sections 1771 et seq., and shall pay workers employed on the Contract not less than the 
general prevailing rates of per diem wages and holiday and overtime wages as determined 
by the Director of Industrial Relations. Contractor shall post a copy of these wage rates at 
the job site for each craft, classification, or type of worker needed in the performance of 
this Contract, as well as any additional job site notices required by Labor Code Section 
1771.4(b). Copies of these rates are on file at the principal office of County’s 
representative, or may be obtained from the State Office, Department of Industrial 
Relations (“DIR”) or from the DIR’s website at www.dir.ca.gov. If the Contract is 
federally funded, Contractor and any Subcontractor(s) shall not pay less than the higher 
of these rates or the rates determined by the United States Department of Labor. 

6.34 Work Hour Penalty 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's 
work. Pursuant to Section 1813 of the Labor Code of the State of California, the 
Contractor shall forfeit to the County Twenty Five Dollars ($25) for each worker 
employed in the execution of this Contract by the Contractor or by any subcontractor for 
each calendar day during which such worker is required or permitted to work more than 
the legal day's or week's work, except that work performed by employees of said 
Contractor and subcontractors in excess of the legal limit shall be permitted without the 
foregoing penalty upon the payment of compensation to the workers for all hours worked 
in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay. 

6.35 Apprentices  

6.35.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount 
greater than or a number of working days greater than that specified in Labor Code Section 
1777.5, this Contract is governed by the provisions of Labor Code Section 1777.5. It shall 
be the responsibility of the Contractor to ensure compliance with this Article and with 
Labor Code Section 1777.5 for all apprenticeable occupations. 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the Contractor and any subcontractors under him employing workers in any 
apprenticeable craft or trade in performing any work under this Contract shall apply to the 
applicable joint apprenticeship committee for a certificate approving the Contractor or 
subcontractor under the applicable apprenticeship standards and fixing the ratio of 
apprentices to journeymen employed in performing the work. 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, he Contractor and any subcontractor under him may be required to make 
contributions to the apprenticeship program. 

6.35.3 The Contractor and all subcontractors under him shall comply with Labor Code Section 
1777.6 which Section forbids certain discriminatory practices in the employment of 
apprentices. 

6.36 Safety 

AE shall comply with the County’s Safety and Loss Prevention Resource Manual and 
submit a copy of their Injury and Illness Prevention Program (IIPP) to the Project Manager 
prior to the start of the project. The IIPP shall met the minimum requirement of California 
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Code of Regulations, Title 8, Section 1509 or 3203. AE shall submit other safety programs 
that pertain to the type of job that will be performed on site. 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their 
respective signatures:  
 CSG Consultants, Inc.  
 a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By:_________________________ 
 

 
Print Name:__________________ 
 
 
Date:    _ 
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ATTACHMENT A 
SCOPE OF SERVICES 

 

I. INTRODUCTION 

OC Public Works on behalf of the County of Orange (“County”) requires supplemental 
professional services to meet workload demands and project scheduling commitments in 
relation to Architect-Engineer (“A-E”) Design, Project Administration and Management 
Services for various projects. A-E is defined as an Architect or Engineer for design and/or 
engineering of a project. To supplement existing resources, County intends to issue On-Call 
Land Development Expedited Processing Services for use by Orange County on an "as-needed" 
basis. No specified amount of work is guaranteed to the A-E, however, the amount of the  
negotiated contracted work that will be required on an "as-needed" basis shall not exceed 
the Total Aggregate Amount specified herein unless authorized by amendment in 
accordance with Article Paragraphs 6.3 and 6.19 of the County Contract terms and 
conditions.   
 

II. GENERAL DESCRIPTION OF SERVICES 

The A-E will be contacted by County Project Management staff on an “as-needed” basis as 
projects arise to provide A-E for professional services. Requirements will be discussed by both 
Parties and A-E shall prepare a written Scope Statement that will include the specific work to be 
performed, including the costs and time required to complete the project/task. Orange County 
Project Management staff will then review the A-E’s Scope Statement, proceed with negotiation 
of task costs and when satisfied, issue a Contract Task Order (“CTO”) against this Contract. 
 
The A-E shall serve as lead of a design team that may include other construction design 
professionals working together to ensure that the original design is carried through to the 
finished product, with no alterations in materials or design that would lead to safety issues or 
compromise the quality of the building or building component. Other team members who may 
be retained by the lead to support a project as a consultant may include but are not limited to 
landscape architects, lighting designers, data consultants, security consultants, controls 
engineers, commissioning consultants, traffic engineers, surveyors, estimators, special 
inspection, etc. 
 
The A-E shall be responsible for the preparation of comprehensive building assessments, 
designs, drawings, specifications, cost estimates, and reports within the scope of the CTO. In 
the preparation of construction drawings and specification, the A-E shall also responsible for: 
 

A. Obtaining data by reviewing record drawings, visiting the site of the construction and 
by conferences with the User/Client and facility maintenance staff or by other actions 
as necessary to develop the design; 
 

B. Checking of shop drawings, submittals, materials and other data submitted by the 
Construction Contractor for approval; 
 

C. Furnishing consultation and advice to County to clarify the intent of the drawings and 
specifications and on questions that may arise during the construction of the project; 
 

D. Space planning, programming and code compliance review and upgrades; 
 

E. The meeting of submittal dates included in the Scope Statement of the Contract Task 
Order, including the work of consultants;  
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F. Coordination with various agencies having authority of jurisdiction for planning 
services, entitlement, fire life safety, CEQA, ADA, etc.; 
 

G. Construction administration services, testing and commissioning; 
 

H. Close out services, as-built plans, material lists, project acceptance, etc. 
 

I. The coordination of the various elements of the design to assure compatibility of 
architectural, structural, electrical, mechanical/plumbing, and other design features; 
 

J. Other services as specifically included in the Contract Task Order related to project 
Initiation, Planning/Design, Bid/Award, Construction and Closeout. 

 
The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any 
changes in the Scope Statement shall require prior written authorization by County. 
 

III. CONTRACT TASK ORDER 

A-E shall be assigned work via a task order by County which shall subsequently be referred to 
as the CTO. A CTO for each project shall be developed by A-E in conjunction with County 
Project Management staff. The County Project Manager shall manage all A-E’s work including 
monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts, 
adherence to set budget, and internal review of submittal packages. A-E shall follow all 
requirements as outlined in the CTO, this general Scope of Work, the project specific Scope 
Statement, and the Architect-Engineer Guide (Rev July 2018).  

The CTO shall include a detailed Scope Statement, describing tasks to be performed with a 
specific list of deliverables for each task, schedule of work and cost to complete the work. The 
schedule of work shall allow enough time for meetings with County Management staff to review 
the work progress, provide technical and policy direction, resolve problems and ensure 
adherence to the work completion schedule. The CTO shall include a cover sheet provided by 
County Project Management staff with the appropriate signature blocks and contract 
information. Once both Parties agree, and all Parties have signed the CTO, County Management 
staff shall provide A-E with a Notice to Proceed (“NTP”) to begin work. A-E shall submit all 
plans, reports and other documents produced under the CTO to the assigned County Project 
Manager within the timeframe indicated in the CTO or as directed by County Project 
Management staff.  
 

IV. SCOPE OF WORK – ON-CALL LAND DEVELOPMENT EXPEDITED PROCESSING SERVICES 
  

A. PURPOSE 

The selected A-E firms shall provide County with Professional Countywide A-E On-Call Land 
Development Expedited Processing Services on an as needed basis, as specified for a particular 
work assignment.  

A-E shall provide Planning, Building and Engineering Plan Review Services (“PBES”) for the 
review of discretionary and ministerial permit applications including, but not limited to, planning 
applications, tract maps, subdivision improvements, grading and building plans and associated 
development plans submitted to the County of Orange for approval on an as needed basis. A-E 
shall provide support high quality, expedited, comprehensive planning, building and engineering 
services for County.  

By virtue of the size, complexity and fluctuating nature of the workload associated with the 
implementation of the Ranch Plan and other projects, the demands of County staff in performing 
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the Planning, Subdivision, Engineering/Architecture, and CEQA Plan Review and professional 
development processing of Plan Design Review will be extraordinary. Accordingly, additional 
assistance will be required on a regular basis to assist County in performing the Plan Review 
Services for work associated with the Ranch Plan and other planned communities’ projects at an 
expedited pace that will not delay the implementation of either the Ranch Plan or any other 
planned communities’ projects processed by County.  

The use of contracted PBES shall be on projects selected by County wherein County shall 
determine that this service is needed due to workload peaks or staffing shortages. This service 
shall include reviewing, value engineering analysis, providing corrective comments, and 
recommending the selected plans/reports for approval. 

Land Development Expedited Processing Services shall consist of several key business services 
such as Planning Services, Environmental Services, Building & Safety and Engineering 
Services, and Inspection Services (hereinafter referred to individually as “Service Category” or 
in the plural as “Service Categories”) and various special projects. Such services shall be in 
compliance with all applicable federal, state and County laws and County of Orange policies. 

This CONTRACT is for PBES to be provided on an as-needed basis for workload associated 
with the Ranch Plan, or other planned communities. There is no guarantee of work under this 
CONTRACT as noted under Article 6.29 Usage. 

B. DESCRIPTION OF SERVICES 

A-E shall provide Land Development Expedited Processing Services professional services for 
the Specialty Areas/Service Categories and various special projects, services and/or additional 
work as determined by the County. 

Services shall include reviewing, providing corrective comments and making approval 
recommendations relative to plans and technical documents associated with discretionary and 
ministerial permits for the selected projects. The selected projects shall be checked for 
compliance with County adopted Standard Plans and the applicable regulations outlined below. 
Checklists available on-line or as provided by County staff shall be used when checking the 
selected projects. Services shall include initial and subsequent reviews, full or partial plan 
review services, interaction with the client, interaction with County staff and recommendations 
to County staff for final approval. To ensure adequate, thorough, timely and consistent plan 
check reviews and appropriate approval recommendations, A-E shall participate in project 
related meetings with County staff and with others as required to discuss status, applicable 
requirements and/or details of the project.  

All services shall be conducted in accordance with all accepted A-E and industry professional 
practices and shall comply with the applicable regulations including but not limited to: the latest 
approved edition of the California Building Code, California Energy Code, California Green 
Code, California Code of Regulations Title 24, the Health and Safety Code, Government Code, 
Education Code, Americans with Disability Act, California Plumbing Code, California 
Mechanical Code, California Electrical Code, Orange County Codified Ordinances, the Orange 
County Noise Element, the Orange County Noise Control Ordinance, the Orange County Land 
Use/Noise Compatibility Manual, OCPW Standard Plans, the Standard Specifications for Public 
Works Construction (“Green Book”), the Grading and Excavation Code, the Grading Manual, 
the OC Subdivision Code/Manual, the Subdivision Map Act, the State Planning and Land Use 
Laws, Coastal Act and Local Coastal Programs, OC General Plan, the OC Zoning Code, Specific 
Plans, Planned Community Programs and attendant Area and Subarea Plans, County approved 
Alternative Development Standards, previous entitlements, OC Development Services 
Agreements and Guidelines, all applicable County approvals (i.e. development plans) 
Conditions of Approval, Mitigation Monitoring and Reporting Program, the Sand, Gravel, and 
Mineral Extraction Code, the Surface Mining And Reclamation Act of 1975 (“SMARA”), the 
OC Hydrology Manual, the County Water Efficient Landscape Ordinance, the OC Local 
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Drainage Manual, the OC Highway Design Manual, Caltrans Highway Design Manual, 
American Public Works Association (“APWA”) Standard Plans, Clean Water Act, California 
Environmental Quality Act (“CEQA”), Activity 430 Local Drainage Protection, Runoff 
Management Plan (“ROMP”), Streambank Monitoring Program, National Pollutant Discharge 
Elimination System (“NPDES”) permits issued by Santa Ana and San Diego Regional Water 
Quality Control Boards, Drainage Area Management Plan (“DAMP”), County of Orange and 
Orange County Flood Control District Local Implementation Plan (“LIP”) as well as any other 
applicable laws and regulations. 

1. Building & Safety and Engineering Services 

a. Roadway Design Review per all applicable County Standards 

b. Street Improvements associated with any given subdivision 

c. Drainage and Storm Drain and Flood Control Improvement and Utilities (Wet and Dry) 
with any given subdivision improvement or grading permit 

i. Review shall include verification of compliance with latest edition of OC 
Hydrology Manual, OC local Drainage Manual, and non-mandated FEMA 
LDP2 and LDP4 low-impact development measure.  

d. Landscape Improvement Plan Check Service associated with any given planning 
application, subdivision or grading permit 

e. Review shall include verification of compliance with County adopted Ordinance for 
Water Conservation Landscape Irrigation. 

f. Grading Plan Check Service, including onsite drainage and all offsite improvements 
Geotechnical Report review associated with grading permits and special projects; 

i. Grading and Geotechnical Engineering. 

g. Building Plan Check Review including all related services or any combination thereof 

i. Architectural and Life Safety 

ii. Structural 

iii. Plumbing 

iv. Mechanical 

v. Electrical  

vi. Energy Code 

vii. Green Code 

viii. Disabled Access 

ix. Septic Design  

x. Acoustical  

xi. NPDES Compliance Review relative to the Santa Ana and San Diego 
Regional Water Quality Control Board requirements. 
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h. Water Quality Management (“WQMP”) Review 

i. Subdivision Improvements requiring engineering review including Tentative Tract Map 
and Site Plan 

i. Review shall include verification of applicable County approved alternative 
design standards, Formal Tentative Tract Map Applications II.A.3. and Ranch 
Plan PC Text specific to the development  

j. Hydrology, Hydraulics and Sedimentation Studies 

k. Flood Plain Studies 

l. Review of Reclamation Plan, Financial Assurance Cost Estimate (“FACE”) and other 
related documents to ensure compliance with SMARA.  

m. Survey and Mapping  

n. Traffic Plans and Reports, Traffic Signals, Signing, Striping, Street Lighting and Traffic 
Engineering 

o. Right of Way Permitting Services 

p. Permit processing: intake of permit applications and plans, review of submittal package 
for completeness, distribute submittals for review and issuance of permits at the public 
counter. 

q. Administrative support services 

C. MINIMUM REQUIREMENTS AND QUALIFICATIONS  

All Building & Safety Services, engineering related Plan Check and related services work shall 
be performed by civil engineers registered with the State of California to practice civil 
engineering or properly licensed personnel qualified to perform the specific type of plan check 
as required by the State of California, with a minimum of five (5) years of experience in plan 
checking closely related subjects, preferably in Orange County.  

1. Planning Services 

a. Discretionary Permit reviews/processing and project manager services, including but not 
limited to:  

i. Feature plans 

ii. Area and Subarea Plans 

iii. Use Permits 

iv. Site Development Permits  

v. Variances and Project Specific Alternative Site Development Standards  

vi. Coastal Development Permits  
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vii. Sand and Gravel Site Permit / Reclamation Plan 

viii. Changed Plans and Amendments 

b. Reviews/processing and project manager services for required planning related reports 
and plans including but not limited to: 

i. Local Park Implementation Plans 

ii. Annual Monitoring Reports 

iii. Streambank Monitoring Programs 

iv. Parking and Traffic Studies/Reports 

c. Environmental Services review including but not limited CEQA review, acoustic reports 
review, biological reports review, cultural resources reports review, traffic analysis 
studies and report reviews, parking studies review, mitigation monitoring reports, and 
of any other technical reports deemed necessary by County  

d. Planning and Zoning Plan Check Review for Building & Safety plan reviews (as identified 
in Building and Safety Services), including consistency with General Plan, Zoning, 
discretionary and ministerial approvals and environmental mitigation, if appropriate 

e. Subdivision Planning reviews including but not limited to: 

i. Tentative and Final Tract Maps 

ii. Parcel Maps 

iii. Lot Line Adjustments 

iv. Certificates of Compliance  

f. Attendance at community meetings, public hearings, as required, and present reports to 
various approving bodies.  

g. Public Information (including but not limited to public counter support)  

h. Planning/Zoning Support Services for Code Enforcement  

i. General Plan Maintenance 

j. Zoning Code Maintenance (including, but not limited to: Zoning Code Amendments, 
Specific Plan Amendments, and various Planned Community Plan/Program Text 
amendments) 

k. Conditions of Approval Library Maintenance and Conditions of Approval Tracking 
Matrix (project level)  

l. Development Agreements, Cooperative Agreements, Specific Plans, Planned Community 
Programs, Alternative Development Standards, Resolutions and Ordinances 
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m. Current and Advance Planning services  

n. Review of Reclamation Plan, FACE and other related documents to ensure compliance 
with SMARA.  

o. Permit processing including, but not limited to: intake permit applications and plans, 
review submittal application packages for completeness, distribute plans/applications 
for review, compile plan check comments and correct typographical/grammar errors, 
format comments and redlines and coordinate with County assigned project manager 
for final review, send finalized comments to the applicant, track permits and create 
related reports as needed, provide customer service, update permit information, 
documents and plans in the Land Management System (“LMS”) and County file 
systems, review impact fee documents from applicant for accuracy, coordinate plan 
approval stamping, prepare permits for approval/issuance and close out of permits. 

p. Administrative Support Services 

D. MINIMUM REQUIREMENTS AND QUALIFICATIONS 

1. A-E must have the ability to do business in Orange County, California. 

2. A-E must have provided recent planning services in Southern California within the past 
five (5) years. 

3. A-E must have a full-time service office in Southern California, preferably in Orange 
County, for the entire duration of the contract. 

4. A-E Project Manager / Planners and professionals must have a minimum of five (5) or 
more years of experience  

5. A-E must have three (3) or more excellent references for planning work performed in the 
past five (5) years. 

6. A-E must have the ability to interpret and provide information regarding Land Use 
Ordinances, Zoning Code regulations, Subdivision Code regulations, Local Park Code 
regulations, Development Agreements and other County laws and policies applicable to 
the use of land, as well as, ministerial permitting to allow for the construction and use of 
buildings and other structures. 

7. A-E must have the ability to provide recommendations clearly, concisely, logically, and 
persuasively both in writing and orally  

8. A-E must have the ability to effectively communicate with consultant/contractors, 
architects, engineers and building owners, including providing clear and concise direction.  

E. ENVIRONMENTAL SERVICES 

a. Preparation of Environmental Documentation (CEQA/NEPA) including but not limited to 
the following: 

a. Initial Study 

b. Categorical Exemption (“CE”) 
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c. Notice of Exemption (“NOE”) 

d. Negative Declaration (“ND”) 

e. Mitigated Negative Declaration (“MND”) 

f. Notice of Preparation (“NOP”) 

g. Environmental Impact Report (“EIR”) 

1.Initial Document (Screen Check/Administrative Draft) 

2.Addendum 

3.Supplemental 

4.Subsequent 

5.Programmatic 

6.Project 

h. Notice of Completion (“NOC”) 

i. Notice of Availability (“NOA”) 

j. Notice of Determination (“NOD”) 

k. Notice of Intent (“NOI”) 

l. Notices for public meetings and hearings 

m. Finding of No Significant Impact (“FONSI”) 

n. Environmental Assessment (“EA”) 

o. Environmental Impact Statement (“EIS”) 

p. Preliminary Environmental Study Form (“PES”) 

q. Preliminary Environmental Analysis Report (“PEAR”) 

r. Response to Comments 

s. Mitigation Monitoring Program 

t. Facts and Findings and Statement of Overriding Consideration 

b. Technical Support services  

i. Biological Assessment / Biological Reports 

ii. Physical Resource/Geotechnical Studies and Evaluations 
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iii. Traffic/Transportation Analysis (traffic studies) 

iv. Noise Assessment / Acoustical Reports 

v. Air/Water Quality 

vi. Cultural Resources  

vii. Other technical reports and assessments deemed necessary 

viii. Permit Procurement with necessary state and /or federal resource protection permits, 
air, water quality permits, or other environmental regulatory permits  

c. Review and evaluate all relevant environmental and historical documentation to assure 
completeness of preparation of environmental documentation  

d. Attendance at community meetings, public hearings, as required, and present reports to 
various approving bodies  

e. Mitigation Monitoring and Reporting Program report and associated updates 

f. Peer review services for Environmental Services  

g. Provide training to County Services staff on environmental topics  

h. Administrative support services 

F. MINIMUM REQUIREMENTS AND QUALIFICATIONS 

1. A-E must have the ability to do business in Orange County, California 

2. A-E must have provided recent environmental planning services in Southern California 
within the past five (5) years 

3. A-E must have a full-time service office in Southern California, preferably in Orange 
County, for the entire duration of the contract 

4. A-E Project Manager / environmental planners and professionals must have a minimum of 
five (5) or more years of experience  

5. A-E must have three (3) or more excellent references for similar work performed in the past 
five (5) years 

6. A-E must have the ability to interpret and provide information regarding CEQA and/or 
NEPA documents, such as EIRs, EISs, Initial Studies, and MNDs, or supporting technical 
studies/analyses of biology, economic/fiscal, noise, air quality, agriculture, water quality, 
geology, visual or community impacts 

7. A-E must have the ability to provide recommendations clearly, concisely, logically, and 
persuasively both in writing and orally  

8. A-E must have the ability to effectively communicate with consultant/contractors, 
architects, engineers and building owners and to provide clear and concise direction  
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G. INSPECTION SERVICES 

a. Inspection support services for both public and private construction projects, including 
but not limited to building, grading and infrastructure 

b.Inspection services related to Building & Safety plan reviews, approved plans and issued 
permits (as identified in Building and Safety Services) 

c. Inspection services for all phases of vertical and horizontal construction including but not 
limited to residential, commercial, and industrial  

d.Inspection services related Reclamation Plan, FACE and other related documents to 
ensure compliance with SMARA 

e.  Administrative Support Services 

H. MINIMUM REQUIREMENTS AND QUALIFICATIONS  

1. Residential and Commercial Building Inspectors  

a. Current International Code Council (“ICC”) Residential Building and or Commercial 
Inspector certification is required. 

b. Multiple/Combo ICC Certifications preferred. 

c. Possess valid California driver's license is required. 

d. Possess a valid Certified Access Specialist certification  

e. Must be familiar with the latest California Building Codes and all others as included in 
California Title 24 requirements 

f. Must have completed building inspection services on at least three (3) projects within the 
past five years located in Southern California 

g. Have a minimum of five (5) years practical experience in residential building inspection. 

h. Be capable of field typical residential electrical, plumbing and mechanical installations 
for compliance with applicable California building codes without benefit of approved 
plans.  

i. Be capable of comparing and recognizing deviations between approved plans and actual 
field installations.  

j. Ability to read and interpret construction plans and specifications. 

k. The ability to write precise descriptive correction and/ or stop work notices.  

l. The ability to effectively communicate with consultant/contractors, architects, engineers 
and building owners, and other members of the public, including providing clear and 
concise direction and answer questions that may arise. 

m. The ability to demonstrate excellent oral and written communication skills.  
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n. The ability to provide excellent customer service skills.  

o. The ability to follow instruction as given.  

p. The ability to verify installation of product, approval of material used for projects, etc. 

q.  The ability to perform evaluations of complex buildings, multi-family dwelling, schools, 
and structures at various stages of construction for compliance with approved plans, 
specifications, jurisdictional codes, ordinances. and other regulations. 

I. MINIMUM REQUIREMENTS AND QUALIFICATIONS  

1. Public Works Inspectors (Grading and Infrastructure)  

a. Have a minimum of five (5) years of experience as a Public Works Inspector. 

b. Ability to read and interpret construction plans and specifications. 

c. Proficient in office software and inspection software 

d. Provide daily inspections and prepare detailed written and photographic documentation 
of job-related activities. 

e. Provide continual review of plans and specifications. 

f. Report all discrepancies requiring corrective actions to the Inspection Manager and/or 
Owner’s representative. 

g. Ability to conduct productive meetings with consultant/contractor to review proposed 
work and schedule inspections. 

h. Ability to develop "Punch List" items and follow-up with corrective measures.  

i. Proficient in office software and inspection software 

j. The ability to demonstrate excellent oral and written communication skills.  

k. The ability to provide excellent customer service skills.  

l. Proficient in the Understanding of roadways, underground utilities, and grading 

Proficient computer, writing, organizational, communication skills; good problem-solving capability and 
interpersonal skills. 

J. A-E RESPONSIBILITY AND PERFORMANCE REQUIREMENTS 

1. Services shall be provided on a task basis. When services are requested by the County or its 
designee, a specific task order and budget will be developed by the County and A-E per the 
rate schedule in Attachment B, for each task. Such specific scope of work, including the 
task specific budget will be agreed upon prior to the initiation of the work by both the County 
or his designee and A-E. 
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2. A-E shall provide all of the management, personnel, and materials requisite to the provision 
of service.  

3. Prior to start of work A-E shall submit, for approval by the County, the resume of each 
consultant that will be involved in providing the related services. 

i. All Building & Safety Services, engineering related Plan Check and Related 
Services work shall be performed by civil engineers registered with the State 
of California to practice civil engineering or properly licensed personnel 
qualified to perform the specific type of plan check as required by the State 
of California, with a minimum of five (5) years of experience in plan checking  

4. A-E shall bear all costs associated with technical training needed to perform the services 
included but not limited to the following: 

a. Ongoing professional knowledge requisite to the provision of service 

b. Review of, and familiarization with, all key approvals for any Land Development 
Expedited Processing Services needs 

c. County permitting and land management system (i.e. the Land Management 
System (“LMS”) or equivalent software) and County file management systems 
organization (SharePoint, shared drives, share portals) 

d. Office safety, cyber security and other related training for consultants working in 
County offices, in the field/jobsite and/or assigned County email addresses 

5. A-E shall provide project Administrative Services as required by County to facilitate 
effective project coordination, preparation of project comments, coordination with County 
Departments, and reports as required by County. 

6. A-E personnel shall perform Services at the County Offices during office hours or as needed 

a. A-E Inspector shall report at 6:30 AM to Inspection Services offices location  

b. A-E Planning and/or Environmental services may have ability to work offsite 
remotely at the sole discretion of the County Services Manager 

7. A-E personnel shall be available to assist customers and staff at the public counter as needed 
and demonstrate quality customer service 

8. A-E shall interface directly with the plan check or permit applicant, or with the applicant’s 
agent(s), on each project for which service shall be performed, when contact with the 
applicant, or with the agent(s) is requisite to the performance of service. Any such contact 
and the results thereof shall be documented and reported to County. 

9. A-E personnel shall perform technical report reviews and provide comments in written form 
to the County.  

10. A-E shall be responsible for providing transportation required to perform the services. The 
cost of transportation shall be included in the hourly fee rate.  
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11. A-E shall adhere to established Expedited Plan Review and Services performed as per 
timeframes associated with developer reimbursement agreements which provide for full 
cost recovery and an expedited consultant services rate schedule. Services shall be 
performed in a manner meeting the approval of County including but not limited to the 
following: 

i. Expedited plan check review timeframes from the date of acceptance of the 
submittal:  

Seven (7) business days for first plan check review; five (5) business days second 
plan check review; three (3) business days for subsequent rechecks reviews 

ii. A-E shall complete plan correction as required. A written plan correction list shall 
be provided to the applicant, or the applicant’s agent(s), and County within the 
24-hour period immediately subsequent to completion of the initial plan check 
work. 

iii. An exception shall be that, for projects of major size and/or complexity, the period 
of performance shall be determined by negotiation between County Services 
Manager and A-E and must be approved by County Manager responsible for 
managing this contract.  

iv. Over the counter reviews - same day plan reviews 

v. Standard Inspection Services – performed within one (1) business day of 
requested inspection  

12. A-E shall create and maintain a project log and/or plan review status log and submit to 
County on a weekly basis and this shall be documented in the County permitting and land 
use management system (i.e. Land Management System (“LMS”) or equivalent software) 
and on the County server or other location as directed. A-E shall delineate dates of 
commencement and completion of the various phases of project and or service assignments. 

13. A-E shall utilize the County LMS or equivalent software, as directed by County Manager, 
and log in all communications with the applicant and the applicant’s agent(s). Subject to 
review and approval of County Manager, compensation for work performed shall be based 
on the work reported by A-E to County via the County LMS system(s). All work performed 
shall be entered into the LMS no later than the week following the service performed. 

14. A-E shall have the ability to electronically accept, distribute, plan check review and approve 
(e-stamp) all documents provided or delivered to County. Electronic plan check review and 
approval is the process used by the County. 

a. A-E shall conduct, and document plan check via the LMS 

a. Plan check comments for each review shall be provided and entered 
via LMS 

b. Redline comments shall be generated in LMS via Bluebeam 

c. PBES provided, including time entries, shall be documented in LMS 
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b. A-E shall furnish the transport, requisite to the performance of service, of all hard 
copy documents to be picked up or delivered to County, and all documents for 
which transport originates in the office of A-E, and/or, in offices of A-E’s 
associations. Transport shall be expedited by one of the following methods: 

1. Prompt hand-carry of hard copy documents by staff of A-E or A-E’s 
associates. 

2. Express Service of a common carrier. 

15. A-E shall furnish a certification recommending approval of the drawings and of related 
documents, for each project and shall stamp, sign and date each sheet of the drawing for 
each project for which service shall be performed.  

a. The A-E company and signature block stamp (electronic e-stamp and hard copy) 
with specific text language (indicated below) shall appear on each plan page, each 
report cover and all exhibits: 

b. Signature block and approval recommendation stamp text language: 

REVIEWED FOR CODE COMPLIANCE 

These plans and documents have been reviewed and found to be in compliance 
with the applicable jurisdiction code requirements. Issuance of a permit is 
recommended subject to approval by other departments and any noted conditions. 
This approval does not relieve the engineer of record of their responsibility to 
prepare the plans, specification, maps and other record documents per current 
codes and applicable standards of practice. 

A-E COMPANY 

_________________________ ______________________  
 Signature     Date 

c. List of the appropriate regulations as delineated in the “SCOPE” to be identified 
on plan title sheet. 

d. Appropriate County approval stamps shall appear on each plan page, report cover 
and all exhibits. 

16. A-E shall bear cost associated with remote access to County systems and other electronic 
management systems necessary to perform services listed in scope 

17. A-E shall warrant to perform the service in accordance with the standards of care and 
diligence normally practiced by recognized planning firms, established engineering firms, 
inspection firms or professional firms in the performance of services of a similar nature. 

i. A-E shall correct error(s) in service, with no expense to County, when County 
or the applicant shall show that the error(s) is due to failure of A-E to meet 
the standards warranted in Paragraph 1, preceding. 
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ii. A-E shall not be responsible for error(s) in service, when A-E shall show to 
County’s satisfaction that the error(s) is due to the incompleteness, or the 
inaccuracy, of the information furnished to A-E by County or applicant. 

18. A-E shall have all necessary professional liability insurance as required by County. 

19. A-E shall meet with County Managers semi-annually for evaluation and review of 
performance on services to County and its clients. 

K. COUNTY RESPONSIBILITY 

1.  County shall provide A-E personnel workstation at the County Office and/or the ability to work 
offsite remotely at the sole discretion of the County. 

2.  County shall provide initial training for County permitting and land management system (i.e. the 
Land Management System (“LMS”) or equivalent software) and County file management 
systems organization (SharePoint, shared drives, share portals) access to applicable regulations, 
and appropriate forms, checklists, fees/deposits information associated with services. Cyber 
security, safety and other training may be required on occasion for consultants using County 
equipment or facilities, who have been assigned County email addresses or have access to the 
County computer servers/systems. The cost of such training shall be covered by A-E.  

3. County shall meet with A-E representative semi-annually for evaluation and review of 
performance on services to the County and its clients. 
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ATTACHMENT B 
COST/COMPENSATION 

I. COMPENSATION: This is a time and materials Contract between County and A-E for QVL for On-
Call A-E Land Development Expedited Processing Services as set forth in Attachment A, “Scope 
of Work”. 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, 
overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be 
encountered in the execution of the services until acceptance, for risks connected with the services, 
and for performance by A-E of all its duties and obligations hereunder. A-E shall only be compensated 
as set forth herein below for work performed in accordance with the Scope of Work. County shall 
have no obligation to pay any sum in excess of the Total Aggregate Contract Amount specified 
herein below unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of 
the County Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as 
follows: 

 
A. Classification Rates: 
 

CSG CONSULTANTS, INC. 

Classification Titles Hourly Rate  
Team Lead: $170 
Engineering Services/Plan Review $125 
Building & Safety Review - ICC-Related Review, Structures Requiring 
Occupancy 

$155 

Street Improvements/Infrastructure, Tentative Tracts/Final Maps, 
Hydraulics, Hydrology, WQMP 

$155 

Grading Review $155 
Other/Engineering Design - Drainage Improvements, Retaining Walls, 
etc. 

$155 

Geotechnical Review $155 
Engineering Services/Specialty (e.g., Review of Bridge and Riverine 
Studies)  

$105 

Inspection Services $105 
Advance Planning (Environmental, Area Plan) $155 
Site Planning  $140 
Planning Assistant (County/Plan Intake) $120 
Administrative/Clerical/  $84 

 

*Subcontractor- Geo-Advantec, Inc. (Geotechnical/Grading Services) 

Classification Titles Hourly Rate  
Geotechnical Review $155 
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*Subcontractor- Kittelson & Associates, Inc. (Traffic Engineering Services) 

Classification Titles Hourly Rate  
Street Improvements/Infrastructure, Tentative Tracts/Final Maps, 
Hydraulics, Hydrology, WQMP, Transportation Engineer* 

$155 

Advance Planning (Environmental, Area Plan, Transportation Planner) $155 
 

*Subcontractor - Rincon Consultants, Inc. (Environmental Technical Services) 

Classification Titles Hourly Rate  
Advance Planning (Environmental, Area Plan, Transportation Planner) $155 

 
Note: Company listed above with an asterisk (*) is intended for the sole purpose of identifying 
company as a subconsultant. County will not pay A-E more than the listed amount for subconsultant 
work, regardless of any agreement between the A-E and their subconsultant. Subconsultant rates are 
listed for convenience only. 
 
Note: Construction-related work performed under A-E service contracts may meet the definition of 
“public work” under Labor Code § 1720 et seq.  “Construction” includes work performed during the 
design and preconstruction phases of construction, including, but not limited to, inspection and land 
surveying work, and work performed during the postconstruction phases of construction, including, 
but not limited to, all cleanup work at the jobsite. See, Labor Code § 1720.  Contracts for A-E services 
shall mandate that prevailing wages be paid where mandated by law. 

B. Total Aggregate Contract Amount Shall Not Exceed: (Aggregate amount between five (5) 
consultants/contractors) …………………………………………………………. $15,000,000 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. 
All price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less 
than prices quoted to any other local, State or Federal government entity for services of equal or lesser 
scope. A-E agrees that no price increases shall be passed along to County during the term of this 
Contract not otherwise specified and provided for within this Contract. 

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone 
communications and fax communications while on County sites during the performance of work and 
services under this Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope 
of Work but necessary for completion of the work and must be authorized in advance by the County 
Project Manager. A-E may be entitled to reimbursement for the following, upon prior approval by 
County: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase 
and costs have been approved in writing by the County Project Manager.  

2) Printing expenses paid to outside consultant/contractors; to the extent such 
consultant/contractors and reproduction rates have been approved by the County Project 
Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the 
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County Project Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project 
Manager and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 
of business within the Scope of Services of this Contract shall be based on the Internal 
Revenue Service Standard Mileage Rate in effect at the time. Mileage between the A-E’s 
“Home Based” office location and County location, as well as mileage within County 
property will not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with 
them will not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 
communication devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. 
Receipts for reimbursable expenses must be submitted with all A-E invoices. Invoices for 
reimbursable expenses without back-up receipts will not be paid. A-E is responsible for 
submitting reimbursable invoices in a format that is acceptable to the County. Reimbursable 
items shall be charged at cost. Any third-party or subconsultant services shall also be charged at 
cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been 
completed, to the address specified below. Payment will be net thirty (30) days after receipt of an 
invoice in a format acceptable to the County, as applicable. Invoices shall be verified and approved by 
County and subject to routine processing requirements. The responsibility for providing an acceptable 
invoice to County for payment rests with A-E. Incomplete or incorrect invoices are not acceptable and 
will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County 
for any monies paid to the A-E for goods or services not provided or when goods or services do not 
meet the Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items 
or services involved or billed under this Contract and shall not be construed as acceptance of any part 
of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice 
will have a unique number and will include the following information: 

A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of County agency/department 
D. Delivery/service address 
E. Contract number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

 
Invoices and support documentation are to be forwarded to: 
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TBD – Per Task Order 
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund 
Transfer (“EFT”) process in lieu of a check payment. Payment made via EFT will also receive 
Electronic Remittance Advice with the payment details via email. An email address will need to 
be provided to the County via an EFT Authorization Form. To request a form, please contact the 
DPA. 
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 
 

Name Classification/Designation Years of 
Experience 

Licenses/Certifications 
(include license 

number) 

Khoa Duong, PE Team Lead / Treasurer / Vice 
President, Building Dept 36 

Professional Engineer, 
State of California | 

43901 
Certified Plans 
Examiner | ICC 

0840436-B3 

Peykan Abbassi, PE, 
LEED AP 

Vice President, Public Works 
- So Cal 35 

Professional Civil 
Engineer, State of 
California | 51996 

LEED AP Certificate 

Ethan Edwards, AICP Director of Planning Services 20 American Institute of 
Certified Planners 

Mark Carnahan, CBO Inspection Manager 37 

Certified Building 
Official 

Combination Inspector 
CA Commercial 

Building Inspector 
CA Commercial 

Electrical Inspector 
CA Commercial 

Plumbing Inspector 
CA Commercial 

Mechanical Inspector 
CA Residential 

Building Inspector 
CA Residential 

Electrical Inspector 
CA Residential 

Plumbing Inspector 
CA Residential 

Mechanical Inspector 
CA Combination 

Inspector 
CA Plans Examiner  

| ICC 1110134 

Chi Tran, SE, CBO, 
CASp Senior Plan Check Engineer 30 

Structural Engineer, 
State of California | 

2728  
Professional Civil 
Engineer, State of 
California | 33643 

Certified Building Plans 
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Examiner | 1061872 
Certified Access 

Specialist 

Philip Dowty, PE Senior Engineer 35 

Registered Civil 
Engineer, State of 
California | 42038 

Vernon Tabirara, PE Senior Engineer 31 
Professional Civil 
Engineer, State of 

California | C75492 

Gena Guisar, AICP Principal Planner 22 American Institute of 
Certified Planners 

Anna Choudhuri Senior Environmental Planner 20 Surface Mining and 
Reclamation Act 

(SMARA) Certification 

A-E understands that the personnel represented as assigned to the Contract must remain working on 
the Contract throughout the duration of the Contract unless otherwise requested or approved by the 
County. Substitution or addition of A-E’s key personnel in any given category or classification shall 
be allowed only with prior written approval of the County’s Project Manager. Note: The written 
approval of substituted A-E Key Personnel is for departmental use only and shall not be used for 
auditing purposes outside OC Public Works or other County department.  

 
A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 
individuals will be assigned based on the need and timing of the service/classification required. 
Assignment of additional key personnel shall be subject to County Project Manager written approval. 
Note: The written approval of additional A-E Key Personnel is for departmental use only and shall 
not be used for auditing purposes outside OC Public Works or other County Department. County 
reserves the right to have any A-E personnel removed from providing services to County under this 
Contract. County is not required to provide any reason for the request for removal of any A-E 
personnel. 
 

 
2. SUBCONSULTANTS (IF APPLICABLE) 
 

Listed below are subconsultant(s) anticipated by A-E to perform services specified in Attachment A. 
Substitution or addition of A-E’s subconsultants in any given project function shall be allowed only 
with prior written approval of the County Project Manager.  

 
Company Name & 

Address 
Contact Name and Telephone 

Number Project Function 

Geo-Advantec, Inc. 
457 W. Allen Avenue, Suite 

113 
San Dimas, CA 91773 

Shawn Ariannia Ph.D., PE, GE, 
President 

(909) 305-0400 x102 Geotechnical/Grading Services 

Rincon Consultants, Inc. 
250 East 1st Street, Suite 

1400 
Los Angeles, CA 90012 

Danielle Griffith, Supervising 
Environmental Planner 

Office: (805) 644-445 x2072 
Direct: (213) 986-9904 

Environmental Services 
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Kittleson & Associates, Inc. 
750 The City Drive, Suite 

410 
Orange, CA 92868 

Fernando Sotelo, TE, PTP, 
Associate Engineer 

(714) 468-1186 Traffic Engineering Services 
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