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JOHN WAYNE AIRPORT 

AGREEMENT FOR 

ARCHITECT-ENGINEER SERVICES 

PROJECT: GEOTECHNICAL ENGINEERING, MATERIALS TESTING,      

CONSTRUCTION OBSERVATION, AND INSPECTION 

PROJECT NO: PROJECT NO. 281-281-4200-P107 

 

THIS AGREEMENT (“Agreement”), is made and entered into on the                       day  

                            , 2016, between the County of Orange, a political subdivision of the State of 

California, hereinafter referred to as “COUNTY” or “JWA,” and Group Delta Consultants, 

Inc. hereinafter referred to as “A-E”.  This Agreement will be administered by the Director of 

John Wayne Airport or his designee, herein after referred to as “JWA”. 

WITNESSETH: 

IT IS MUTUALLY AGREED between the parties hereto that: 

1. TERM OF AGREEMENT 

The "Term" of this Agreement shall commence upon the date of award as evidenced by 

the Orange County Board of Supervisors Minute Order awarding this Agreement 

(Contract Award Date). This Agreement shall expire three years from execution, at 11:59 

p.m., unless the COUNTY, at its sole option, extend the Term of this Agreement by up to 

two additional years, or any portion thereof, by giving A-E a thrity-day notice of such an 

extension. The A-E shall not commence services under this Agreement until it has 

obtained all insurance required and such insurance has been approved by COUNTY. The 

A-E shall have 7 days from the Contract Award Date to submit complete insurance 

documents, and COUNTY may take up to 14 days to approve said insurance. Also, A-E 

may not work on the site until its Safety Plan is approved by the COUNTY. 

2. A-E SCOPE OF SERVICES  

A-E shall diligently perform in a competent and professional manner those tasks and duties 

set forth in Appendix 1 - Scope of Services, attached hereto, in the time set forth in the 

Article titled Time for Performance below.  The attached Appendix 1 – Scope of Services 

is hereby incorporated into this Agreement by reference.  COUNTY, at its discretion, may 

reduce, limit or amend the Scope of Services and the corresponding costs upon written 

notification to A-E as described in the Article titled Changes in Scope of Services of this 

Agreement. 
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3. LIMITATIONS OF AUTHORITY 

 A-E shall not become involved in areas of responsibility outside of the Scope of Services 

unless specific exceptions are established by JWA in writing. A-E shall not: 

1) Exceed, or authorize deviation from JWA’s Construction Budget 

2) Exceed, or authorize deviation from JWA’s Construction Schedule 

3) Authorize deviations from the Construction Documents 

4) Authorize any work that may involve cost or schedule impacts to the COUNTY 

5) Authorize change orders 

6) Provide superintendence of the construction work 

7) Provide expediting services for the Contractor 

8) Provide advice to the Contractor regarding construction techniques or sequences of 

construction unless specifically outlined in the Construction Documents 

Additionally, A-E has no authority to amend any contract between COUNTY and any other 

party. 

4. TIME FOR PERFORMANCE 

The A-E shall submit for the COUNTY's approval a cost-loaded Project Design Schedule 

for the performance of the A-E's Design Phase Basic Services per the Scope of Services 

attached.  The Project Design Schedule shall be submitted within 14 days of the Contract 

Award Date.  The Project Design Schedule shall be prepared using Primavera 6 or 

Microsoft Project.  The Project Design Schedule shall include allowances for periods of 

time required for the COUNTY's review and for approval by authorities having jurisdiction 

over the Project.  A-E shall comply with the time limits and milestones established  in this 

schedule and approved by the COUNTY.  

Should it become necessary to revise the Project Design Schedule, A-E shall request 

approval of such revision in writing. If such design schedule revision is approved by JWA, 

then the revised schedule will be referred to as the Revised Project Design Schedule. 

5. COORDINATION OF DRAWINGS 

A-E shall be responsible for the coordination of all design documents relating to A-E's 

Scope of Services, regardless of whether such drawings or documents are prepared or 

performed by A-E, by A-E's sub-consultants, or by others. If others have performed 

preliminary, schematic, or design development work, A-E nevertheless accepts full 

responsibility for that work as fully as if such work had been performed by the A-E itself.  

A-E shall be responsible for the coordination and internal checking of all drawings within 

its Scope of Services and for the accuracy of all dimensional and layout information 
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contained in them. The A-E shall be responsible for the completeness and accuracy of all 

drawings and all specifications within its Scope of Services and for their compliance with 

all applicable codes, ordinances, regulations, laws, and statutes. 

A-E shall advise COUNTY of any need for securing tests, analyses, studies, reports, or 

sub-consultant services in connection with the development of the design and construction 

documents for the Project. 

A-E represents and agrees that it has inspected and fully informed itself as to the state of 

any existing drawings and studies for the Project, that A-E has visited the job site and 

examined the actual job conditions and limitations of the Project, and that A-E has obtained 

information sufficient to allow A-E to proceed with the Scope of Services described herein. 

A-E is and will be relying strictly and solely upon its own such inspections and 

examinations and the advice and counsel of its agents and officers.  Except as expressly set 

forth in this Agreement, COUNTY is not making and has not made any warranty or 

representation with respect to site conditions or limitations. 

6. RECORD DRAWINGS 

A-E shall provide Record Drawings, to the satisfaction of JWA, showing the as-constructed 

condition of the Project on archive quality mylar sheets (30” x 42”), and in digital format, 

including PDF and Microstation.   Record Drawings shall incorporate all changes in the 

work made during construction, based on marked-up prints, as-built drawings provided by 

the Contractor, shop drawings and other data known by the A-E, and shall accurately reflect 

the final construction of the work.  Record Drawings shall include without limitation the 

following systems: architectural, structural, civil, mechanical electrical, plumbing, fire 

protection, fire alarm, security and landscape.  A-E shall provide the Record Drawings to 

COUNTY promptly after the completion of construction.  A-E shall upload Record 

Drawings in PDF format into the “Oracle Primavera Unifier Project Document 

Management System” (Unifier). 

7. COMPENSATION FOR SERVICES 

 

A. Not-To-Exceed Compensation and Reimbursable Expenses 

COUNTY shall pay to A-E for performance of this Agreement the not-to-exceed 

amount of $990,000 for A-E’s approved work in accordance with the Scope of 

Services.  A-E shall only be entitled to payment for work as directed by COUNTY and 

completed by A-E within its Scope of Services as set forth in Appendix 1.  In no event 

shall A-E be entitled to compensation and reimbursement that would result in the total 

payment by the COUNTY under this Agreement exceeding $990,000 unless change 

order(s) or amendment(s) to this Agreement have been approved by COUNTY, 

pursuant to the Article titled Changes in Scope of Services. 
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B. Rates for A-E’s Personnel 

COUNTY agrees to compensate A-E for services performed by its personnel during 

the Bid & Award, Construction, and Close-out phases based on the hourly rates set 

forth in Appendix 2 for each Job Classification. The hourly rate for each job 

classification represents the maximum rate for that job classification. However, the 

COUNTY reserves the right to negotiate with A-E a lower rate for any given job 

classification based on the qualifications of the candidate being considered for that job 

classification. 

C. Labor Cost Projections and Cost Control 

A-E shall exercise diligent effort to maintain best management practices in control of 

the productivity of its personnel in performance of their tasks within the Scope of 

Services, and report to JWA in a timely fashion any conditions, unusual circumstances, 

or elements that may impact or be cause for change to A-E’s Scope of Services or cost. 

On a regular basis, and as frequently as COUNTY may consider appropriate, A-E shall 

submit to JWA its personnel’s labor hours and cost expenditures for hourly-based time 

and material phases of the scope of services for prior service periods and projections 

for upcoming service periods, and shall report potential variances, if any, in 

expenditures and productivity which may result in the exhaustion of funds in the 

Agreement prior to its full term. A-E shall promptly submit a request for change order 

or amendment for JWA’s review if A-E becomes aware of conditions or circumstances 

that may warrant a change in any of the Scope of Services, or which may cause labor 

productivity and/or expenditures to vary measurably. 

D. Reimbursable Expenses 

Other than as provided below, reproduction expenses incurred by A-E for A-E’s own 

in-house reproduction will not be reimbursed by COUNTY.  The A-E’s invoice shall 

not include, any items deemed by the COUNTY as overhead expenses. A-E expenses 

beyond the schedule of fees or outside the Reimbursable Expenses enumerated below 

will not be considered.  This includes, but is not limited to, travel, mileage or other 

expenses deemed by the COUNTY as overhead. A-E shall invoice hourly-based service 

fees in accordance with Appendix 2, in proportion to the work completed and to the 

extent that outside consultants, subcontractors, and approved direct project expenses  

have been approved  by JWA.  Other reimbursable expenses that may be required are 

subject to prior written approval by JWA.  

A-E shall be entitled to reimbursement for the following Reimbursable Expenses.  No 

other expenses shall be reimbursed without prior written authorization of the 

COUNTY: 
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1) The actual costs of special equipment to be rented, leased or purchased by A-E 

for use exclusively in the performance of the Scope of Services, to the extent 

such rental, lease, purchase and costs have been approved in writing by JWA.  

All special equipment purchased by A-E under this subsection shall become the 

property of JWA at the termination of this Agreement. 

2) The actual cost of third-party tools and software recommended by A-E and 

approved in writing by JWA.  Third-party tools and software costs to include, but 

not limited to, purchase, lease, maintenance, external web hosting when 

appropriate, and server applications for multiple users to be specified by JWA. 

3) Reproduction expenses paid to outside vendors, to the extent such vendors and 

reproduction rates have been approved by JWA. 

4) Other actual costs and/or payments specifically approved and authorized in 

writing by JWA and incurred by A-E in performance of this Agreement. 

5) Air travel and lodging costs shall be reimbursed only if approved in advance and 

in writing by JWA and are subject to the following restrictions:  

a) Alcohol of any type will not be reimbursed 

b) Dry cleaning will not be reimbursed 

c) Hotel movies will not be reimbursed 

d) Valet parking is reimbursable only if no other parking option is available. 

e) Meals will be reimbursed for personnel on authorized business travel only at 

a flat per diem rate of $60 per day.  

f) Air travel is reimbursed at the fare for “Coach Class” seating.  “Business 

Class” or “First Class” fares will not be reimbursed. 

g) Lodging reimbursement shall be based on actual, reasonable, and necessary 

costs.  Hotel rates associated with authorized business travel exceeding 

$200.00 per day must be approved in writing by JWA.  This written approval 

must be submitted with the billing for reimbursable expenses. 

h) Phone charges during hotel stays associated with business support of the 

Scope of Services must be identified.  Personal phone charges will not be 

reimbursed. 

i) Car rental is reimbursable at the cost for mid-size or lower size vehicle.  

Larger size vehicle rentals must be approved in advance in writing by JWA.  

This written approval must be submitted with the billing for reimbursable 

expenses.  Luxury or Sports car rentals of any type will not be reimbursed. 

j) Reimbursement of mileage for the business use of a personal vehicle during 

the conduct of business within the Scope of Services of this Agreement shall 
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be based on the Internal Revenue Service Standard Mileage Rate in effect at 

the time.  Mileage between the A-E’s “Home Based” office location and 

JWA, as well as mileage within JWA’s property, will not be reimbursed. 

k) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials 

associated with them will not be reimbursed.  

l) Cost of cellular phones, cell phone usage plans and usage minutes, and other 

mobile communication devices will not be reimbursed.  

Reimbursable expenses shall be submitted no more frequently than once every 

month. All reimbursable expenses must be documented with receipts and 

documentation must be submitted with billing.  Reimbursables without back-up 

documentation will not be paid.  A-E is responsible for submitting reimbursable 

billings in a format that is acceptable to JWA Accounting. 

E. Request for Payment 

Services under this Agreement shall be billed monthly using JWA’s “Progress Payment 

Request” form provided by JWA and/or other electronic format of “Progress Payment 

Request” approved and made available by JWA, via Unifier.  Approved and authorized 

reimbursable expenses shall be included in the payment request.  A-E will not be 

entitled to any mark-up on reimbursable expenses.  A-E will not be entitled to 

reimbursement for any expense incurred in performance of this Agreement or in 

connection with the Scope of Services that is not specified in Appendix 1. 

A-E shall submit the invoice as a record into Unifier with the following documents 

attached as electronic backup. Payment documentation shall include customary 

information including, but not limited to: 

 

1) Signed payment request cover sheet. 

2) Timesheets including; employee name, hours worked, service dates for hourly 

fee services certified by A-E’s authorized designee. 

3) Up-to-date running account of hours and cost for the project. 

4) Authorization letters and receipts for approved Reimbursable Expenses. 

5) Progress Report: Each activity of A-E and staff must be defined by their job 

title and description of work completed. 

6) List of employees who worked on the Scope of Services during the month 

covered by the Request for Payment, including their names, job titles, hourly 

rates, and assignments. 

COUNTY will pay A-E a fee on an hourly basis subject to the respective not-to-exceed 

limits for services performed based on the hourly rates set forth. Fees for Architect-
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Engineer Services shall be in accord with the hourly rates set forth in Appendix 2 

except as provided in the Article titled Changes in Scope of Services. COUNTY will 

not pay hourly labor charges, fees, or test charges without back-up documentation. A-

E is responsible for submitting invoicing in a format that is acceptable to JWA. 

In the event that A-E anticipates the cost for Architect-Engineer Services in excess of 

the authorized amounts, the COUNTY shall be notified immediately in writing. 

COUNTY shall not be required to pay for Architect-Engineer Services in excess of 

these amounts unless the COUNTY otherwise agrees by Change Order.  

Requests for payment should be submitted to JWA no later than 15 days following the 

period in which the services were performed.  Requests for Payment must be approved 

by the COUNTY’s Auditor/Controller before payment may be made. 

8. CHANGES IN SCOPE OF  SERVICES 

The COUNTY may at any time direct any amendments or changes in work in the Scope 

of Services under this Agreement, including any reductions in the Scope of Services. The 

cost for work and reimbursable expenses that are part of changes in scope of services shall 

be billed in accordance with the Article titled Compensation for Services above. If 

COUNTY desires a change in the services, a written change order shall be issued by 

COUNTY.  The written change order shall set forth the nature of the change.  If changes 

in Scope of Services cause an increase in costs and/or time, compensation shall, at 

COUNTY’s discretion, be based either on a negotiated fixed fee or an hourly rate basis 

with a not-to-exceed amount using the hourly rates set forth in Appendix 2. 

If A-E believes that a change in the Scope of Services is appropriate, it may submit a 

written request to the COUNTY to issue a change order or amendment.  A-E shall present 

to COUNTY a detailed request for change in Scope of Services or compensation or other 

conditions from what is set forth in this Agreement.  COUNTY shall be provided sufficient 

time for the review, analysis, processing, and issuance of written change order(s) or 

amendments(s).  COUNTY may reject A-E’s request for change, propose a revision to the 

requested change, or approve such change as requested by the A-E.  If changes in Scope of 

Services cause an increase in costs and/or time, compensation shall, at COUNTY’s 

discretion, be based either on a negotiated fixed fee or an hourly rate basis with a not-to-

exceed amount using the hourly rates set forth in Appendix 2. 

All changes to the Scope of Services shall be approved in accordance with the current 

version of the COUNTY’s Contract Policy Manual.  If changes to the Scope of Services 

cause an increase in compensation, such increase in compensation shall be based on the 

terms of this Agreement.   

9. A-E’S PERSONNEL 

A. Assigning Personnel 
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Throughout the term of this Agreement, the A-E shall provide those personnel qualified 

to perform the required Scope of Services upon the Project. Upon request by COUNTY, 

A-E shall submit a staff authorization request for proposed personnel and for a given 

job classification, upon which COUNTY will render a decision on whether the 

proposed personnel meets the qualifications sought under the Agreement. 

A-E shall also provide such fully-qualified administrative, managerial, clerical, 

secretarial and other support personnel as are necessary, and approved by JWA.  A-E 

shall furnish the necessary personnel to complete the services in a timely fashion and 

in accordance with the requirements for the Project. A-E shall have the authority to 

commit A-E’s resources as needed and as requested by JWA. 

A-E shall not bill the COUNTY for the services of any personnel not assigned to the 

Project without the COUNTY’s prior written approval of the person by name and the 

person’s specific hourly billing rate. 

B. Assigned Personnel 

Reassignment of A-E’s personnel requires prior written consent by JWA.  A-E shall 

not be entitled to compensation for personnel who are removed from the project or the 

individuals who replace them without the written consent of JWA. 

C. Removal of personnel at COUNTY’s Discretion 

COUNTY may, at its sole discretion, require A-E to remove from the Project any of its 

personnel assigned to the performance of the Scope of Services.  A-E shall remove 

such person(s) from the Project promptly after request from JWA.  The A-E shall make 

its best efforts to replace any person so removed within seven (7) days with a person 

of like qualifications acceptable to COUNTY.  Alterations to A-E’s staff at COUNTY’s 

request do not constitute changes to the Scope of Services. 

D. Qualifications/Licensing 

A-E represents that all personnel provided under this Agreement are fully qualified for 

the offices or positions to which they are assigned, and that they meet or exceed the 

qualifications for their positions. 

A-E and each of its subcontractors at any tier, if any, shall maintain in full force and 

effect at all times during the term of this Agreement such licenses, registrations or 

permits as may be required by the State of California or any other local, regional, 

County, State or Federal governmental entities.  A-E shall promptly inform COUNTY 

of any lapse of license, investigation, or disciplinary action against A-E, its employees, 

or its subcontractors on this project. 

E. Organization/Assignments 
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Within thirty days of the execution of this Agreement, A-E shall prepare and submit to 

JWA an organizational chart detailing A-E’s Project activities by employee name, job 

title, and organizational unit, and showing lines of command and responsibility.  A-E 

shall update the organizational chart to show any proposed changes at least 30 days, or 

sooner if JWA deems necessary, prior to the change taking effect, and shall submit the 

updated chart to JWA. 

F. List of Employees 

A-E shall provide JWA with a list of employees on the Project prior to A-E’s first 

billing, including employee names, job titles, assignments, and rates of pay.  A-E shall 

submit this list with each monthly pay request.  COUNTY reserves the right to withhold 

payment from A-E’s pay requests until such information is submitted. If any of A-E’s 

staff change, A-E shall submit a revised list of employees. 

G. Compliance with Employment Laws 

A-E shall be solely responsible for complying with all laws pertaining to the 

employment of all of A-E’s personnel, including but not limited to, compliance with 

all applicable laws and regulations concerning workers’ compensation, social security, 

minimum wage, unemployment insurance, hours of labor, services, working 

conditions, equality in employment, and like subjects affecting employers engaged in 

public projects. 

10. SUBCONSULTANTS 

The retention by the A-E of any sub-consultant that is different from those noted in 

Appendix 2 shall be approved in writing by the COUNTY.  A-E shall ensure that the 

contract for each of its sub-consultants providing services on this Project contain the 

requirements set forth in the following articles of this Agreement: Accounting 

Records/Audit; Nondiscrimination; and County of Orange Child Support Enforcement.  

COUNTY may, at its sole discretion, require A-E to remove from the Project any of its 

sub-consultants assigned to the performance of the Scope of Services. The A-E shall 

remain responsible to the COUNTY for any and all services and obligations required under 

this Agreement, whether performed by A-E or its subcontractors.   

A-E shall pay each subcontractor in the time periods required by law.  Any sub-consultants 

employed by A-E shall be independent contractors and not agents of the COUNTY.  A-E 

shall ensure that its sub-consultants satisfy all substantive requirements for the work set 

forth by this agreement, including insurance and indemnification. 
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11. NON-EMPLOYMENT OF COUNTY EMPLOYEES BY A-E 

A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of COUNTY in professional classifications of the same skills required for the 

performance of this Agreement who is involved in this Project in a participatory status 

during the life of this Agreement regardless of the assignments said employee may be given 

or the days or hours employee may work. 

12. EMPLOYMENT ELIGIBILITY VERIFICATION 

The A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens and others and that all its employees performing work 

under this Contract meet the citizenship or alien status requirement set forth in Federal 

statutes and regulations.  The A-E shall obtain, from all employees performing work 

hereunder, all verification and other documentation of employment eligibility status 

required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently 

exist and as they may be hereafter amended.  The A-E shall retain all such documentation 

for all covered employees for the period prescribed by the law. The A-E shall indemnify, 

defend with counsel approved in writing by COUNTY, and hold harmless, the COUNTY, 

its agents, officers, and employees from employer sanctions and any other liability which 

may be assessed against the A-E or the COUNTY or both in connection with any alleged 

violation of any Federal or State statutes or regulations pertaining to the eligibility for 

employment of any persons performing work under this Contract. 

13. OWNERSHIP OF DOCUMENTS 

All documents, drawings, designs, plans, specifications, models, schedules, estimates, and 

other A-E work or materials in all forms and media pertaining to A-E’s Scope of Services 

furnished hereunder shall be and remain the property of COUNTY, and may be used by 

COUNTY as it may require without limitation, without any additional cost to COUNTY. 

However, A-E does not accept responsibility for COUNTY’s use of A-E’s work under this 

Agreement for other projects. 

A-E will provide all such work and materials to COUNTY upon request, including copies 

of all work or materials prepared in electronic or digital format on computer disk or other 

applicable media.  The rights and obligations of this Article shall survive the termination 

or completion of this Agreement.   

14. CONFIDENTIALITY 

All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
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Agreement shall be held confidential by A-E and/or anyone acting under the supervision 

of A-E and shall not, without the prior written consent of COUNTY, be used for any 

purposes other than the performance of the Project described in Appendix 1, nor be 

disclosed to any person, partnership, company, corporation or agency, not connected with 

the performance of the Project. 

Nothing furnished to A-E which is generally known among counties in Southern California 

shall be deemed confidential.   

A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or 

insignia, photographs of the work, or any other publicity pertaining to the work in any 

magazine, trade paper, newspaper, or other medium without the express written consent of 

COUNTY. 

15. PUBLICATION 

No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 

connection with this Agreement, are to be released by A-E and/or anyone acting under the 

supervision of A-E to any person, partnership, company, corporation, or agency, without 

prior written approval by the COUNTY, except as necessary for the performance of the 

services of this Agreement.  All press contacts, including graphic display information to be 

published in newspapers, magazines, etc., are to be administered only after COUNTY 

approval. 

A-E agrees that it will not issue any news releases or make any contact with the media in 

connection with either the award of this Agreement or any subsequent amendment of, or 

effort under this Agreement. A-E must first obtain review and approval of said media 

contact from the COUNTY through the COUNTY’S Project Manager. Any requests for 

interviews or information received by the media should be referred directly to the 

COUNTY. A-E is not authorized to serve as a media spokesperson for COUNTY projects 

without the prior specific written consent of JWA.        

A-E shall not release information in any manner or form on behalf of the COUNTY or 

JWA pertaining to the nature, scope, or details of the Project in any organized public or 

private event, setting, or ceremony, without the prior specific written consent of JWA.        

16. RIGHT TO OFFSET 

COUNTY, without waiver or limitation of any of its rights or remedies, shall be entitled 

from time to time to deduct from any amounts due or owing by COUNTY to A-E in 

connection with this Agreement, any and all amounts owed by A-E to COUNTY in 

connection with this Agreement.  COUNTY will provide A-E with written notice including 

justifications of amounts withheld. 
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17. AVAILABILITY OF FUNDS 

Each payment or obligation of COUNTY is contingent upon the availability of local, State, 

or Federal government funds which are appropriated or allocated for the payment of such 

an obligation.  If the funds are not allocated and available for the continuance of the 

services performed, then this Agreement may be terminated or suspended by COUNTY at 

its convenience.  COUNTY shall notify A-E promptly of any product or service that will 

be affected by a shortage of funds and shall make its best efforts to notify A-E prior to the 

A-E’s commitment or expenditure of funds.  No penalty shall accrue to COUNTY in the 

event this provision is exercised, and COUNTY shall not be obligated or liable for any 

future payments due or for any damages as a result of suspension or termination under this 

Article. 

18. TERMINATION FOR CONVENIENCE 

Notwithstanding any other provision of this Agreement, COUNTY may, at any time, and 

without cause, terminate this Agreement in whole or in part, upon written notice to A-E.  

Such termination shall be effected by delivery to A-E of a notice of termination specifying 

the effective date of the termination and the extent of the services to be terminated. 

In the event of such termination, COUNTY shall pay A-E amounts owing to it for the 

services completed and reimbursable expenses incurred prior to the effective date of the 

termination, and such payment shall be A-E’s sole remedy against COUNTY.  Under no 

circumstances will A-E be entitled to anticipatory or unearned profits, consequential or 

special damages, or any other damages as a result of a termination or partial termination of 

this Agreement. 

19. TERMINATION FOR DEFAULT 

Notwithstanding any other provision of this Agreement, if A-E fails to perform any of its 

obligations under this Agreement, COUNTY may, without prejudice to any other rights or 

remedies it may have, cause further payment to be held in abeyance, and/or may terminate 

this Agreement by giving written notice to A-E specifying the cause and the date of 

termination. 

In the event of such termination, COUNTY shall pay A-E for the portion of services 

performed up to the date of termination, including reimbursable expenses incurred up to 

that time, less any sums as may be withheld by COUNTY in its sole discretion to cover all 

costs, claims, damages or losses incurred by COUNTY or likely to be incurred as a result 

of or in connection with A-E’s failure to perform.  Such payment shall be A-E’s sole 

remedy against the COUNTY.  The COUNTY may set off against and deduct from any 

amounts payable to A-E all damages suffered by COUNTY due to any such default and 

failure to perform by A-E.  If COUNTY has, as of the date of the termination of this 

Agreement, already paid A-E an amount which exceeds the amount which may be due to 
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A-E, A-E shall refund to COUNTY the excess amount promptly after notice from 

COUNTY.   

If the sum of the total cost to COUNTY of completing the services plus amounts previously 

paid to A-E exceeds the total amount the COUNTY would have paid to A-E under this 

Agreement for the completed services, the A-E shall promptly pay the difference to 

COUNTY.   

Under no circumstances will A-E be entitled to anticipatory or unearned profits or special 

damages as a result of a termination of this Agreement. 

In the event COUNTY does not insist upon strict performance by A-E, or waives one or 

more of A-E’s defaults, such event(s) shall not be deemed or construed as a waiver or a 

relinquishment to any extent of any right of COUNTY to insist on strict performance or to 

assert a default on any future occasion, nor will such be deemed to amend or modify the 

terms of this Agreement.  Nothing in this Article shall be construed or deemed to be a 

waiver of any remedy in law or in equity that COUNTY may have. 

20. OBLIGATIONS UPON TERMINATION 

In the event of termination for convenience or for default, the A-E shall immediately stop 

services in accordance with the notice and comply with any other direction as may be 

specified in the notice or as subsequently provided by COUNTY.  A-E shall insert in any 

contract with a subcontractor that the subcontractor shall stop services on the date of and 

to the extent specified in a notice of termination, and shall require all subcontractors at any 

tier to insert the same in any lower tier contracts. 

Upon termination, A-E shall turn over to COUNTY all finished and unfinished reports and 

other written services of any kind or quality prepared or generated in connection with the 

services under this Agreement, including providing copies on computer disks or other 

applicable media of all such services or materials that were prepared in electronic or digital 

form. 

Upon termination, A-E shall immediately advise COUNTY of all outstanding agreements, 

subcontracts, rental agreements, and purchase orders which A-E has with others pertaining 

to performance of the services, and shall furnish COUNTY with complete copies thereof.  

Upon request by COUNTY, A-E shall assign to COUNTY, in form and content satisfactory 

to COUNTY, A-E’s title to materials and equipment for the services and all its interest in 

any agreements, subcontracts, rental agreements, and purchase orders designated by 

COUNTY.  A-E shall include provisions in all of its subcontracts, rental agreements, 

purchase orders, and other agreements related to its services under this Agreement 

providing that its rights thereunder may be assigned to COUNTY and that in the event of 

such assignment, the other contracting party agrees to be bound to the COUNTY, and shall 

require all subcontractors at any tier to insert the same in any lower tier contracts. 
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21. RESPONSIBILITY FOR DAMAGES OR INJURY 

COUNTY and its officers and employees shall not be answerable or accountable in any 

manner for any loss or damages that may happen to the work or any part thereof; for any 

loss or damage to any of the materials or other things used or employed in performing the 

work; for injury to or death of any person, either workers or the public; or for damage to 

property from any cause which might have been prevented by A-E, its subcontractors at 

any tier, or any of their workers, agents or anyone employed or otherwise retained by them 

or for which they may be deemed responsible. 

22. DAMAGES 

COUNTY’s rights under this Agreement shall be cumulative and in addition to, and not 

in limitation of, all other legal or equitable rights or remedies available to COUNTY. 

23. SUSPENSION OF SERVICES 

A. COUNTY’s Options 

The COUNTY, at its sole discretion, may at any time by written notice to A-E suspend 

further performance of all or any portion of the services by A-E.  Said notice of 

suspension shall specify the date of suspension and the estimated duration of the 

suspension.  Upon receiving any such notice of suspension, A-E shall promptly suspend 

further performance of the services to the extent specified, and during the period of 

such suspension shall properly care for and protect all services in progress and 

information, materials, supplies, and equipment A-E has on hand for performance of 

the services. 

Upon the request of COUNTY, A-E shall promptly deliver to COUNTY copies of 

outstanding purchase orders, agreements, and subcontracts of A-E for materials, 

equipment, and services for the services, and shall take such action relative to such 

purchase orders, agreements, and subcontracts as may be directed by COUNTY.   

COUNTY may at any time withdraw the suspension of performance of the services as 

to all or part of the suspended services by written, verbal, or facsimile notice to A-E 

specifying the effective date and scope of withdrawal, and A-E shall resume diligent 

performance of the services for which the suspension is withdrawn on the specified 

effective date of withdrawal. 

B. No Agreement Modification 

No suspension or withdrawal of suspension shall entitle A-E to any prospective profits 

or other losses or damages of any kind resulting from such suspension or withdrawal 

of suspension.   
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Furthermore, no damages, compensation, or claims shall be payable or owing by 

COUNTY to A-E for any interruption or cessation of A-E’s business, or loss of income 

arising from any suspension or withdrawal of suspension. 

24. A-E’S REVIEW OF PROJECT DOCUMENTS AND FIELD CONDITIONS 

A-E represents and agrees that it will review and become fully informed as to the state of 

any existing drawings, specifications and studies for work on the Project, that A-E will 

visit the job site and examine the actual job conditions and limitations of the Project, and 

that A-E will obtain information sufficient to allow it to proceed with the Scope of Services 

described herein.  A-E is and will be relying strictly and solely upon its own such review 

and examinations and the advice and counsel of its agents and officers.  A-E shall advise 

COUNTY of any need for securing any tests, analyses, studies, reports, or services in 

connection with assigned work and the management thereof.  Except as expressly set forth 

in this Agreement, COUNTY is not making and has not made any warranty or 

representation with respect to site conditions or limitations. 

25. ACCOUNTING RECORDS/AUDIT 

Pursuant to and in accordance with Section 8546.7 of the California Government Code, in 

the event that this Agreement involves expenditures of public funds aggregating in excess 

of Ten Thousand Dollars ($10,000), the parties shall be subject to examination and audit 

by the California State Auditor for a period of three (3) years after final payment under this 

Agreement. 

A-E's records shall upon reasonable notice be open to inspection and subject to audit and/or 

reproduction during normal business working hours. COUNTY's representatives or agents 

shall have reasonable access to A-E's facilities, shall be allowed to interview all current or 

former employees to discuss matters pertinent to the performance of this Agreement and 

shall be provided adequate and appropriate workspace, including use of a copier, in order 

to conduct audits in compliance with this Article. The COUNTY or its designee may 

conduct such audits or inspections throughout the term of this Agreement and for a period 

of three (3) years after final payment or longer if required by law. COUNTY 

representatives or agents may (without limitation) conduct verifications such as verifying 

information and amounts through interviews and written confirmations with A-E 

employees, field and agency labor, subcontractors, and vendors. 

A-E's records shall include any and all information, materials, data of every kind and 

character, including without limitation, records, books, papers, documents, notes, receipts, 

vouchers, drawings, and any and all other agreements, sources of information and matters 

that may in COUNTY'S judgment have any bearing on or pertain to any matters, rights, 

duties, or obligations under or covered by any contract document. 

Such records shall include hard copy, as well as computer readable data, written policies 

and procedures, accounting records of time and expenditures, time sheets, payroll registers, 
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payroll records, cancelled payroll checks, subcontract files, change order files, back charge 

logs, invoices, and any other A-E records which may have a bearing on matters of interest 

to the COUNTY in connection with the A-E's dealings with the COUNTY to the extent 

necessary to adequately permit an evaluation and verification of any or all of the following: 

(1) compliance with Agreement requirements; (2) compliance with COUNTY business 

ethics/conflict of interest expectations; (3) compliance with Agreement provisions 

regarding the pricing of change orders; (4) accuracy of A-E representations regarding 

pricing of invoices; (6) accuracy of A-E representations related to claims submitted by A-

E or any A-E payees. 

A-E represents and agrees that failure by A-E to maintain such records in compliance with 

this Article precludes A-E from maintaining any request or claim for compensation from 

or against COUNTY for any time periods for which such records were not kept, and 

constitutes a waiver by A-E of any such claim(s) against County for such time period(s). 

A-E shall also include a clause in its agreements with subcontractors, and shall require 

subcontractors to include a clause in its agreements with sub-subcontractors which reserves 

the right for a COUNTY representative to audit any cost, payment or settlement resulting 

from any items set forth in this agreement, during the performance of this agreement and 

for a period of not less than three years after final payment is made or until all disputes, 

appeals, litigation or claims arising from this agreement have been resolved, whichever is 

later. This clause shall also require subcontractors to retain all necessary records for a 

period of not less than three years after final payment is made or until all disputes, appeals, 

litigation or claims arising from this agreement have been resolved, whichever is later. 

If an audit or examination in accordance with this Article discloses overpricing or 

overcharges (of any nature) by the A-E to the COUNTY in excess of one percent (1%) of 

the total contract billings, in addition to making adjustments for the overcharges, the A-E 

shall reimburse the reasonable actual cost of the COUNTY's audit to the COUNTY. Any 

adjustments and/or payments which must be made as a result of such audit or examination 

shall be made within a reasonable amount of time (not to exceed 90 days) from presentation 

of COUNTY's findings to A-E. Notwithstanding this requirement, the COUNTY may 

exercise its right to offset, as described in the Article titled Right to Offset of this 

Agreement, for collection of any reimbursements due to the COUNTY as provided for in 

this Article. 

 

26. ASSIGNMENT 

A-E shall not assign any right, nor delegate any duty, under this Agreement, or any portion 

thereof, without the written consent of COUNTY.  Any attempted assignment or delegation 

without COUNTY’s prior written consent shall be void. 
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27. SOLE AND ONLY AGREEMENT 

This Agreement constitutes the sole and only agreement between the parties hereto with 

respect to the services herein described, and correctly sets forth the obligations of each 

party.  Any representations or agreements not specifically contained herein are null and 

void.  Any amendments hereto shall be made in writing, effective only when signed by 

both parties. 

28. NO ALTERATION OF AGREEMENT TERMS 

A-E has no authority to alter, modify, amend, or change the terms of this Agreement or any 

agreement entered into with COUNTY or any agreement for any work to be performed on 

or relating to this Project, except as provided in the Article titled Changes in Scope of 

Services. 

29. NO WAIVER BY COUNTY 

In the event the COUNTY does not insist upon strict performance by A-E or does not 

exercise any right or option herein conferred, such event shall not be deemed or construed 

as a waiver or a relinquishment to any extent of any right of COUNTY to insist on strict 

performance or to assert or rely upon any such terms or options on any future occasion. 

30. INDEMNITY 

To the fullest extent permitted by law, the A-E shall defend, indemnify, and hold harmless 

the COUNTY, its officers and employees (collectively referred to as “indemnitees” or 

individually as “indemnitee”) from and against any and all claims, lawsuits, orders, 

judgments, damages, penalties, fines, costs, liabilities, losses or actions of every kind and 

description arising out of, pertaining to, or relating to the negligence, recklessness, or 

willful misconduct of the A-E. In the event an indemnitee(s) is/are named as a defendant(s) 

in any such lawsuit, the A-E shall, at the request of the COUNTY, represent the 

indemnitee(s) with qualified counsel approved in writing by the COUNTY. 

A-E’s indemnity obligation shall not apply in the event of any loss, damage, or expense 

arising from the sole and /or active negligence or willful misconduct of the COUNTY or 

its agents, servants or independent contractors. If judgment is entered against A-E and the 

COUNTY by a court of competent jurisdiction because of the concurrent negligence of the 

COUNTY, its officers and employees, and the A-E, then the A-E and the COUNTY agree 

that such liability will be apportioned as determined by the trier of fact. 

The rights and obligations set forth in this Article shall survive the termination or 

completion of this Agreement. 
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31. PATENT INDEMNITY 

The A-E shall indemnify and hold harmless the COUNTY, its agents, officers, and 

employees from and against any and all liability, including costs for infringement or 

dilution of any United States letters, patent, trademark, or any other intellectual property 

contained in the A-E’s drawings and specifications or other documents that are created or 

provided under this Agreement. 

32. ERRORS AND OMISSIONS AND NEGLIGENT PERFORMANCE 

In the event of errors or omissions, or negligent performance by the A-E in the performance 

of this Agreement which result in damages and costs to COUNTY greater than what would 

have resulted if there were no such errors or omissions or negligence, any additional 

damages and costs incurred by the COUNTY, including without limitation direct and 

consequential damages as a result thereof, shall be borne by the A-E.  Any COUNTY 

payment to the A-E shall not be deemed or construed as acceptance or waiver by COUNTY 

of errors or omissions or negligence by the A-E. 

33. DELAY 

A. Excuse 

If A-E is delayed in performing any obligation under this Agreement by acts of civil or 

military authority, fires, floods, or earthquakes beyond the reasonable control of A-E, 

such delay shall be excused and the period of such delay shall be added to the time for 

performance of the obligation delayed. 

B. Obligations 

In the event any delay due to the foregoing causes or events set forth in this Article 

occurs or is anticipated, A-E shall promptly notify the COUNTY in writing of such 

delay or anticipated delay and the cause and estimated duration of such delay. In the 

event of any delay, whether such delay is excused or not, A-E shall exercise due 

diligence to shorten and avoid the delay and shall keep the COUNTY advised as to the 

continuance of the delay and steps taken to shorten or terminate the delay, and any costs 

associated therewith. 

C. Partial Failure of Performance 

Partial failure of performance due to any delay shall not terminate the Agreement or 

excuse a failure by A-E to resume performance of its obligations hereunder as promptly 

as possible upon termination of delay. 

D. Recovery Plan 
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Immediately upon learning of any event that may lead to a delay in the progress of the 

Scope of Services, A-E shall prepare a plan for recovery to the original Project Design 

Schedule, including any associated costs, impacts or related effects thereof.  Upon 

receipt of such plan, COUNTY may direct A-E to execute the plan described, or a 

modification thereof. 

34. INSURANCE 

Prior to the provision of services under this contract, the A-E agrees to purchase all required 

insurance at A-E’s expense and to deposit with the County Certificates of Insurance, 

including all endorsements required herein, necessary to satisfy the County that the 

insurance provisions of this contract have been complied with and to keep such insurance 

coverage and the certificates therefore on deposit with the County during the entire term of 

this contract.  The County reserves the right to request the declarations page showing all 

endorsements and a certified copy of the policy. In addition, all subcontractors performing 

work on behalf of A-E pursuant to this contract shall obtain insurance subject to the same 

terms and conditions as set forth herein for A-E. 

A-E shall ensure that all subcontractors performing work on behalf of pursuant to this 

agreement shall be covered under A-E's insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for A-E.  A-E shall 

not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from A-E under this agreement.  It is the obligation of A-E to provide 

notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must 

be maintained by A-E through the entirety of this agreement for inspection by County 

representative(s) at any reasonable time. 

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of 

Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with 

a zero (0) by the appropriate line of coverage. Any deductible or SIR in an amount in excess 

of $25,000 ($5,000 for Automobile Liability) shall specifically be approved by the County 

Executive Office (CEO)/Office of Risk Management upon review of A-E’s current audited 

financial report.  

If the A-E fails to maintain insurance acceptable to the County for the full term of this 

contract, the County may terminate this contract. 

Qualified Insurer 

The policy or policies of insurance must be issued by an insurer with a minimum rating of 

A- (Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the 

most current edition of the Best's Key Rating Guide/Property-Casualty/United States or 

ambest.com). It is preferred, but not mandatory, that the insurer be licensed to do business 
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in the state of California (California Admitted Carrier). If the insurance carrier does not 

have an A.M. Best rating of A-/VIII, the CEO/Office of Risk Management retains the right 

to approve or reject a carrier after a review of the company's performance and financial 

ratings.  

The policy or policies of insurance maintained by the A-E shall provide the minimum limits 

and coverage as set forth below: 

Coverage 

 

Commercial General Liability 

 

 

Automobile Liability including 

coverage for owned, non-owned 

and hired vehicles. 

 

 

Workers' Compensation 
 

Employers' Liability Insurance 
 

Professional Liability Insurance 

 

 

Minimum Limits 

 

$1,000,000 per occurrence 

$2,000,000 aggregate 

 

$10,000,000 per occurrence for vehicles with 

access to the airfield; 

$1,000,000 per occurrence for all other 

vehicles. 

 

Statutory 
 

$1,000,000 per occurrence 
 

$1,000,000 per claims made or per occurrence 

$2,000,000 aggregate 

 

Required Coverage Forms 

The Commercial General Liability coverage shall be written on Insurance Services Office 

(ISO) form CG 00 01, or a substitute form providing liability coverage as broad. 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, 

CA 00 12, CA 00 20, or a substitute form providing liability coverage as broad. 

 

Required Endorsements 

The Commercial General Liability policy shall contain the following endorsements, which 

shall accompany the Certificate of Insurance: 

1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form 

at least as broad naming the County of Orange, its elected and appointed officials, 

officers, employees, agents as Additional Insureds.  

2) A Primary Non-Contributing endorsement evidencing that the A-E’s insurance is 

primary and any insurance maintained by the County of Orange shall be excess and 

non-contributing. 
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The Workers’ Compensation policy shall contain a waiver of subrogation endorsement 

waiving all rights of subrogation against the County of Orange, its elected and appointed 

officials, officers, employees and agents. 

All insurance policies required by this contract shall waive all rights of subrogation 

against the County of Orange, its elected and appointed officials, officers, agents and 

employees when acting within the scope of their appointment or employment. 

A-E shall notify County in writing within thirty (30) days of any policy cancellation and 

ten (10) days for non-payment of premium and provide a copy of the cancellation notice 

to County. Failure to provide written notice of cancellation may constitute a material 

breach of the contract, upon which the County may suspend or terminate this Contract. 

If A-E’s Professional Liability policy is a "claims made" policy, A-E shall agree to 

maintain Professional Liability coverage for Two (2) years following completion of 

contract. 

The Commercial General Liability policy shall contain a severability of interests clause 

(standard in the ISO CG 001 policy). 

Insurance Certificate Holder should be listed as County of Orange/John Wayne Airport 

and forwarded to John Wayne Airport Insurance Department at 3160 Airway Avenue, 

Costa Mesa CA 92626. If the A-E fails to provide the insurance certificates and 

endorsements within seven (7) days of notification by Project Manager or the 

agency/department Facilities Division, award may be made to the next qualified vendor. 

County expressly retains the right to require A-E to increase or decrease insurance of any 

of the above insurance types throughout the term of this Contract. Any increase or 

decrease in insurance will be as deemed by County of Orange Risk Manager as 

appropriate to adequately protect County. 

County shall notify A-E in writing of changes in the insurance requirements. If A-E does 

not deposit copies of acceptable certificates of insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract 

may be in breach without further notice to Contractor, and County shall be entitled to all 

legal remedies. 

The procuring of such required policy or policies of insurance shall not be construed to 

limit A-E’s liability hereunder or to fulfill the indemnification provisions and 

requirements of this Contract, nor act in any way to reduce the policy coverage and limits 

available from the insurer. 

35. ACCIDENTS 

All known job site and other project-related accidents, injuries, and illnesses sustained by 

A-E’s or subcontractors’ employees who require medical attention (other than first aid), 

shall be orally reported to COUNTY at the time of the incident. Written reports, 
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satisfactory in form and content to COUNTY shall be submitted by A-E promptly after 

each such incident. 

36. INDEPENDENT CONTRACTOR 

A-E is an independent contractor. Nothing in this Agreement shall be deemed to make A-

E, its subcontractors, or any of their respective officers, employees, representatives, or 

agents, the agents or employees of COUNTY. A-E shall have responsibility for and control 

over the details and means for performing the work provided that A-E is in compliance 

with the terms of the Agreement. Anything in this Agreement which may appear to give 

COUNTY the right to direct A-E as to the details of the performance of the work or to 

exercise a measure of control over A-E shall mean that A-E shall follow the desires of 

COUNTY only with respect to the results of the work. 

37. SAFETY PLAN 

The A-E must prepare and submit to COUNTY a safety plan for review and comment prior 

to beginning services.  This safety plan shall comply with all OSHA, COUNTY, and 

Federal Aviation Administration (FAA) services, safety, and health rules governing the 

conduct of its employees, agents, and subcontractors at and about the Project job site.  A-

E agrees that it shall ensure that its supervisory personnel, employees, agents, and 

subcontractors at the job site comply strictly with such rules. 

COUNTY reserves the right, from time to time, to make recommendations to revise the 

safety plan and revise any safety rules therein.  A-E shall comply fully with such rules as 

revised in accordance with the foregoing provisions. 

38. COMPLIANCE WITH LAWS 

A-E shall comply with and give all notices required by all laws, ordinances, rules, 

regulations, and lawful orders of government authorities applicable to the A-E's 

performance of the Scope of Services and all other provisions of this Agreement. A-E shall 

promptly notify COUNTY in writing if A-E has reason to believe that any part of A-E's 

work is at variance with any law, ordinance, code, rule, or regulation of public authority. 

If the A-E or its subcontractors perform any work that is contrary to laws, statutes, 

ordinances, building codes, and rules and regulations applicable to the Project, the A-E 

shall assume full responsibility for such work and shall indemnify and hold COUNTY 

harmless for all costs, losses or damages attributable thereto. 

If applicable, A-E is responsible for ensuring that all California Department of Industrial 

Relations (DIR) requirements are complied with for A-E and its subcontractors, including 

but not limited to ensuring state prevailing wage, licensing and registration requirements 

under the California Labor Code are complied with. 
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39. BUSINESS ETHICS 

A-E employees, agents, subcontractors, vendors (or their representatives) shall not make 

or cause to be made any cash payments, commissions, employment, gifts, entertainment, 

free travel, loans, free work, substantially discounted work, or any other considerations to 

(1) COUNTY representatives, employees, or their relatives, or (2) representatives of 

subcontractors, or material suppliers or any other individuals, organizations, or businesses 

receiving funds in connection with this project. 

A-E employees (or their relatives), agents, or subcontractors shall not receive any cash 

payments, commissions, employment, gifts, entertainment, free travel, loans, free work, or 

substantially discounted work or any other considerations from representatives of 

subcontractors, or material suppliers or any other individuals, organizations, or businesses 

receiving funds in connection with this project. 

A-E agrees to notify a designated COUNTY representative within 48 hours of any instance 

where the A-E becomes aware of a failure to comply with the provisions of this Article. 

40. NONDISCRIMINATION 

A. Compliance with Regulations 

The A-E shall not discriminate on the grounds of race, creed, color, national origin, 

sex, age or disability in the performance of this Agreement.  The A-E shall comply with 

the regulations relative to nondiscrimination in Federally assisted programs of the 

Department of Transportation (hereinafter, “DOT”) Title 49, Code of Federal 

Regulations, Part 21, as they may be amended from time to time (hereinafter referred 

to as the Regulations), which are  incorporated herein by reference and made a part of 

this Agreement. 

B. Nondiscrimination 

The A-E, with regard to the services performed by it during the Agreement, shall not 

discriminate on the grounds of race, creed, color, national origin, sex, age or disability, 

in the selection and retention of subcontractors, including procurement of materials and 

leases of equipment.  A-E shall not participate either directly or indirectly in the 

discrimination prohibited by Section 21.5 of the Regulations, including employment 

practices when the contract covers a program set forth in Appendix B of the 

Regulations. 

C. Solicitations for Subcontracts, Including Procurement of Materials and 

Equipment 

In all solicitations, either by competitive bidding or negotiation, made by A-E for 

services to be performed under a subcontract, including procurement of materials or 

lease of equipment, each potential subcontractor or supplier shall be notified by A-E of 
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A-E’s obligations under this Agreement and the regulations relative to 

nondiscrimination on the grounds of race, color, disability, or national origin. 

D. Information and Reports 

A-E shall provide all information and reports required by the regulations or directives 

issued pursuant thereto and shall permit access to its books, records, accounts, other 

sources of information, and its facilities as may be determined by the sponsor or the 

FAA to be pertinent to ascertain compliance with such regulations, orders and 

instructions. 

Where any information required of A-E is in the exclusive possession of another who 

fails or refuses to furnish this information, A-E shall so certify to the sponsor or the 

FAA, as appropriate, and shall set forth what efforts it has made to obtain the 

information. 

E. Sanctions for Noncompliance 

In the event of A-E’s noncompliance with the nondiscrimination provisions of this 

contract, the COUNTY shall impose such contract sanctions as it or the FAA may 

determine to be appropriate, including but not limited to: 

1) Withholding of payments to A-E under the Agreement until A-E complies, 

and/or 

2) Termination or suspension of the Agreement, in whole or in part. 

F. Incorporation of Provisions 

The A-E shall include the provisions of sub-articles A through E of this Article  in all 

of its subcontracts and other agreements pertaining to the services under this 

Agreement, including procurement of materials and leases of equipment, unless exempt 

by the regulations or directives issued thereto.  The A-E shall take such action with 

respect to any subcontract or procurement as the COUNTY or the FAA may direct as 

a means of enforcing such provisions, including sanctions for noncompliance.  

Provided, however, in the event A-E becomes involved in, or is threatened with, 

litigation with a subcontractor or supplier as a result of such direction, A-E may request 

the sponsor to enter into such litigation to protect the interests of the sponsor and, in 

addition, A-E may request the United States to enter into such litigation to protect the 

interests of the United States. 

 

41. DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

A. Policy – It is the policy of John Wayne Airport, under the direction of its governing 

body, the Orange County Board of Supervisors, to promote the objectives of the 
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Department of Transportation with respect to the participation of Disadvantaged 

Business Enterprises (DBEs) in DOT – assisted contracts.  This policy has been 

formulated to comply with 49 CFR Part 26.  The objectives of the program are as 

follows:   

(1) To ensure nondiscrimination in the award and administration of DOT-assisted 

contracts in the Department’s highway, transit, and airport financial assistance 

programs;  

(2) To create a level playing field on which DBEs can compete fairly for DOT-

assisted contracts;  

(3) To ensure that the Department’s DBE program is narrowly tailored in accordance 

with applicable law;  

(4) To ensure that only firms that fully meet this part’s eligibility standards are 

permitted to participate as DBEs;  

(5) To help remove barriers to the participation of DBEs in DOT-assisted contracts;  

(6) To assist the development of firms that can compete successfully in the 

marketplace outside the DBE programs; and  

(7) To provide appropriate flexibility to recipients of Federal financial assistance in 

establishing and providing opportunities for DBEs.   

John Wayne Airport has in the past, as a matter of both principle and law, established 

an Affirmative Action Program to ensure that no person is discriminated against on the 

grounds of race, color, national origin or sex in any program associated with the airport.  

John Wayne Airport administers a DBE program in compliance with 49 CFR Part 26 

as an extension of its Affirmative Action Program.   

The DBE program was developed to ensure that disadvantaged business enterprises 

receive a fair percentage and fair dollar volume of the DOT-assisted contractual 

business administered by the airport.  All provisions of this regulation will be strictly 

adhered to as well as wholeheartedly endorsed and practiced by John Wayne Airport 

and its agents and employees.  This policy statement has been circulated throughout 

the John Wayne Airport organization, in the local DBE community, and through 

dissemination to DBE publications and organizations. 

B. DBE Goal – John Wayne Airport has not established a contract goal for the utilization 

of firms owned and controlled by socially and economically disadvantaged persons, 

but encourages participation by firms owned and controlled by socially and 

economically disadvantaged persons. John Wayne Airport has an overall goal of 9.6%. 
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C. Eligibility of DBEs – Any firm wishing to qualify as a DBE is invited to apply for 

certification from the California Unified Certification Program (CUCP).  Information 

and instruction for applying for DBE certification may be found at 

www.californiaucp.org   

D. Requested Information – Firms who wish to include DBE participants are asked to 

submit the following information regarding intended participation by DBEs:   

(1) The names and addresses of DBE firms that will participate in the contract;  

(2) A description of the work that each DBE will perform.   

This information should be submitted on the DBE Participation forms provided and 

attached as an Appendix to the SOQ, thereby not affecting the SOQ page count. 

(DBE Participation Form found at the end of this Agreement) 

42. COUNTY OF ORANGE CHILD SUPPORT ENFORCEMENT 

In order to enhance the child support collection efforts of the County of Orange Family 

Support Enforcement, A-E is required to provide the following information as listed on the 

attached form: 

 If the A-E is an individual contractor:  Name, date of birth, social security number, 

and residence address. 

 If A-E is doing business in a form other than as an individual:  Name, date of birth, 

social security number, and residence address of each individual who owns an 

interest of 10 percent or more in the contracting entity. 

In addition, the A-E must provide: 

 A certification that the A-E has fully complied with all applicable Federal and State 

reporting requirements regarding its employees, and 

 A certification that the A-E has fully complied with all lawfully served Wage and 

Earnings Assignment Orders and Notices of Assignment and will continue to so 

comply. 

Information provided shall be transmitted to the COUNTY’s Child Support Office, which 

has been charged with the establishment and enforcement of child support orders. Copies 

shall not be retained by the requesting agency. 

Failure of the A-E to submit the data and/or certifications required above or to comply with 

all Federal and State reporting requirements for child support enforcement or to comply 

with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment 

shall constitute a material breach of the contract.  Failure to cure such breach within 60 
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calendar days of notice from the COUNTY shall constitute grounds for termination of this 

Agreement. 

(JWA Child Support Enforcement documents found at the end of this Agreement) 

43. JWA INFORMATION TECHNOLOGY REQUIREMENTS 

A. The COUNTY shall provide connection to its Information Technology network in 

support of A-E’s required access to JWA's Electronic Project Management System, 

Oracle Primavera Unifier (Unifier). 

B. The A-E shall submit to the COUNTY a JWA User Access Request Form within 

seven (7) days of the Contract Award Date. The JWA User Access Request Form 

is required for each employee requiring access to Project documentation, including, 

but not limited to correspondence, monthly reports, schedules, RFIs, daily reports, 

payment requests, deliverables/submittals, change documentation, plans and 

drawings, and all other communication. 

C. For each user, JWA will create a user ID with approved access rights and provide 

an initial password to the user in a secure manner. As remote users, the A-E’s 

employees shall acknowledge and comply with JWA's Portal Usage Policy as 

herein provided. 

D. Such internet connection will allow the A-E secured access to JWA’s Electronic 

Project Document Management System. 

E. The A-E shall utilize Unifier as the predominant means of communication with 

JWA and its representatives for all Project documentation. 

F. JWA Process for Gaining Access and Using Unifier and Other Allowable 

Information Technology Domains. 

 1) Process for Gaining Access to JWA Systems. 

A-E shall complete and submit the following forms to obtain equipment, 

software, and/or access to JWA systems: 

 IT Usage Policy Acknowledgement 

 User Access Request Form – Non-County Employees 

User shall fill out the User Information section, Sections 2, 3, 4 if applicable and 

then sign within Section 5. The User Access Request Form will not be processed 

without user’s company manager’s signature in Section 6. User then submits the 

form to the JWA Project Manager. The JWA Project Manager will then obtain 
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the JWA Manager’s signature in Section 6 to begin processing the request 

through JWA IT Section.  

For Unifier access, new companies may take as long as a week to process; 

existing companies with new access requests should only require one to three 

business days to process. Once processed, the requestor will receive two separate 

e-mails from the JWA IT Section. The first will have the user’s user name and 

the other will have the password, respectively. The first time the user logs on the 

web-based application user will be required to reset the password and configure 

settings.  

 2) Help Desk. 

If user experience any errors or have difficulties with any of the 

equipment/software, a request must be submitted to the Help Desk at (949) 852-

4004. User will need to provide name, e-mail, phone number, location, and a 

brief description of the problem. Once the information is entered into the system, 

a call ticket will be created and sent to a JWA IT representative, who will contact 

user within one to three business days. 

G. JWA will provide Unifier training upon receipt of the JWA User Access Request 

Form(s). 

1) Unifier Training. 

For Unifier training, A-E shall coordinate with the Project Manager to schedule 

a time and date. 

User’s account will be deactivated if user does not log on within a 30 day period. 

To reactive the account, user shall submit a help desk request for Unifier 

reactivation. Also, after 4 failed attempts to log on user will be locked out of 

Unifier. To unlock the account and re-set password the user must call in a help 

desk request. 

 2) Access to Unifier Document Manager. 

If access is needed to a folder in Unifier Document Manager, A-E shall contact 

the Project Manager. 

(JWA Information Technology Usage Policy is found at the end of this Agreement) 

44. AIRPORT SECURITY (When Required by JWA) 

The A-E’s personnel must complete a background clearance Security Identification 

Display Area (SIDA) class in order to obtain an I.D. badge and a driving permit for access 

to drive on the Airport Operations Area.  

A. Badge Acquisition:   
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Prior to issuance of a security badge(s), designated A-E personnel who will be working 

onsite at the JWA terminal or other secure areas and engaged in the performance of 

work under this Agreement must pass JWA’s screening requirements, which include 

an F.B.I. background investigation and finger printing (the estimated fee is $29.00 per 

person. A-E shall verify actual fees with JWA’s badging office). All actual fees shall 

be borne by A-E. A-E’s designated personnel are required to attend a 4-hour SIDA 

training class at JWA, and pass the written test (the estimated fee is $8.00 per person.)  

The A-E shall be responsible for all costs associated with the background checks, and 

abide by all of the security requirements set forth by the FAA and JWA. 

B. Badge Holder Requirements and Responsibilities:  

The FAA-approved security program for JWA requires that each person issued a JWA 

security badge be made aware of his/her responsibilities regarding the privilege of 

access to restricted areas of JWA. 

All persons within the restricted air operation areas of JWA are required to display, on 

their person, a JWA security badge, unless they are specifically exempted for safety 

reasons or they are under escort by a properly badged individual. Each JWA employee, 

or JWA tenant employee who has been issued a JWA security badge is responsible for 

challenging any individual who is not properly displaying a JWA issued or approved 

and valid identification badge. Any person who is not properly displaying or who 

cannot produce a valid JWA security badge must immediately be referred to the 

Sheriff's Department - Airport Police Services Office for proper handling. 

The JWA security badge is the property of the County of Orange and must be returned 

upon termination of A-E’s personnel employment and/or termination or expiration of 

this Agreement at JWA. The loss of a badge shall be reported within 24 hours to the 

Sheriff's Department - Airport Police Services by calling (949) 252-5000. Individuals 

that lose their badge shall be required to pay a fee before receiving a replacement badge. 

The charge for lost badge replacement will be at the current posted rate located in the 

JWA Administration Office. A report shall be made before a replacement badge will 

be issued. 

The JWA security badge is nontransferable. 

In the event that an A-E’s badge is not returned to JWA upon termination of A-E’s 

personnel employment and/or termination or expiration of this Agreement, a fine of 

$250.00 per badge will be charged to the A-E.  A-E’s final payment may be held by 

JWA or a deduction from the A-E’s payment(s) may be made to ensure that funding is 

available to cover the fine in the event that badges are not returned. 

45. GOVERNING LAW AND VENUE 

This Agreement has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California.  In the event of any 
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legal action to enforce or interpret this Agreement, the sole and exclusive venue shall be a 

court of competent jurisdiction located in Orange County, California, and the Parties hereto 

agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of 

Civil Procedure, Section 394. 

The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Agreement, the A-E shall be deemed to constitute doing 

business within Orange County from the time of solicitation of work, through the period 

when all Projects/Services under this Agreement is completed, and continuing until the 

expiration of any applicable limitations period. 

46. ATTORNEY’S FEES 

In any action or proceeding to enforce or interpret any provision of this Agreement, or 

where any provision hereof is validly asserted as a defense, each party shall bear its own 

attorney’s fees, costs and expenses. 

47. (Language intentionally omitted) 

48. INTERPRETATION 

Agreement has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Agreement. 

In addition, each Party has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing, or has knowingly declined to seek such 

counsel despite having the opportunity to do so. 

Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Agreement by any other Party hereto or by any person 

representing them, or both. 

Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this Agreement against the 

Party that has drafted it is not applicable and is waived. 

The provisions of this Agreement shall be interpreted in a reasonable manner to affect the 

purpose of the Parties and this Agreement. 

49. SEVERABILITY 

If any part of this Agreement is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Agreement shall 

be given effect to the fullest extent reasonably possible. 
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50. HEADINGS 

The various headings and numbers herein, the grouping of provisions of this Agreement 

into separate clauses and articles, and the organization hereof are for the purpose of 

convenience only and shall not limit or otherwise affect the meaning hereof. 

51. NOTICES 

All notices required or provided for under this Agreement shall be sent to the following 

addresses: 

For County of Orange 

JOHN WAYNE AIRPORT 

Attn:  Mr. Lawrence G. Serafini 

Acting Airport Director 

3160 Airway Avenue 

Costa Mesa, CA 92626 

For Architect-Engineer 

Group Delta Consultants, Inc. 

Attn: Mr. Shah Ghanbari, P.E. 

President 

32 Mauchly, Suite B 

Irvine, CA 92612   

 

 

 

 

 

 

 

SIGNATURE PAGE TO FOLLOW 
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PAGE INTENTIONALLY LEFT BLANK 

(JWA Information Technology Usage Policy, DBE Participation Form, and  

Child Support Enforcement Documents to Follow)
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User Access 

Request Form:  

 

Contractors 

and  

Non-County 

Employees 

 

CONTRACTOR USER INFORMATION 

User Name (First):       (Last):       

Title:       Phone:       

Company Name:       

e-mail:       

Supervisor’s Name:       

Project(s):       

Start Date:       
 

 

2. HARDWARE REQUESTED 

 Desktop Computer ($1600)*  Telephone ($50/month) 

 Portable Computer ($2300)*  Other :        

    

* Standard PC setup: MS Windows Vista and Office 2007 (Outlook, Word, Excel, PowerPoint, Anti-virus and Adobe Reader). 

3. ACCESS REQUESTED 

 JWAIR User ID E-mail  Document Locator Webtools only ($650)      

          

 Skire/Unifier ($2,000)  

 

Off-site remote access (JWA laptop only)  Other:       

 
 

4. ADDITIONAL REQUIREMENTS, NOTES  

      

      

      

5. User SIGNATURE 

 

       

Note for all initial User Access Requests: A signed IT 

Usage Policy Acknowledgement form must be submitted with 

this request.  See your Project Manager for details. 

Signature                                           Date   

6. APPROVAL 

Company Manager                                          JWA Manager   

7.Please Return Completed form and 

signed Policy to: 

 

              Tim Harris 

Print Name  Print Name  Chief Technology Officer 

    John Wayne Airport 

Signature                                 date  Signature                                               date  3160 Airway Ave, Costa Mesa 

 

Please note: Depending on items requested, completion of Access Requests may take between 24 -72 hours, 

with equipment/software purchases taking longer.  If you have questions regarding the status of your request, 

please contact the Service Desk, 949-852-4004. 
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* 100% for DBE subcontractors and manufacturers, 60% for DBE suppliers (regular dealers)  

Project Name:       

Project Number:       

       

Submitted By:       

       

Name and Address of DBE Firm Contact Person Phone Number Proposed 

Subcontract Item 

Estimated $ 

Value of Contract 

Percent DBE Credit * 

       

       

       

       

       

       

       

       

       

       

DBE Participation Form 
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COUNTY OF ORANGE CHILD SUPPORT ENFORCEMENT 

CERTIFICATION REQUIREMENTS 

A. In the case of an individual contractor, his/her name, date of birth, Social Security 

number, and residence address: 

Name:    

D.O.B.:    

Social Security No:    

Residence Address:    

 

B. For contractor doing business in a form other than as an individual:  The name, date of 

birth, social security number, and residence address of each individual who owns an 

interest of 10 percent or more in the contracting entity (if no individual owns 10 

percent or more, write “N/A”):

 

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

Name:   ________________________________________________________  

D.O.B.:   _______________________________________________________  

Social Security No:   ______________________________________________  

Residence Address:   ______________________________________________  

  

 

(Additional sheets may be used if necessary) 
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CHILD SUPPORT ENFORCEMENT CERTIFICATE 

“I certify that _______________________________________ is in full compliance with all 

applicable federal and state reporting requirements regarding its employees and with all 

lawfully served Wage and Earnings Assignment Orders and Notices of Assignments and will 

continue to be in compliance throughout the term of Contract _________________________ 

with the County of Orange.  I understand that failure to comply shall constitute a material 

breach of the contract and that failure to cure such breach within 60 calendar days of notice 

from the County shall constitute grounds for termination of the contract. 

 

Signature * Please Print Name 

 

Title Date 

 

Signature * Please Print Name 

 

Title Date 

 

Company Name 

 

Project Number 

 

*If A-E is a corporation, signatures of two specific corporate officers are required as further set forth: 

 The first signature must be one of the following:  a) the Chairman of the Board; b) President; or c) any Vice 

President. 

 The second signature must be one of the following:  a) Secretary; b) the Chief Financial Officer; c) any Assistant 

Secretary; or d) any Assistant Treasurer. 

 In the alternative, a single corporate signature is acceptable when accompanied by a corporate resolution 

demonstrating the legal authority of the signature to bind the company. 

 

Attachment C

Page 42 of 62



  JOHN WAYNE AIRPORT 

GEOTECHNICAL ENGINEERING, MATERIALS TESTING, 

CONSTRUCTION OBSERVATION, AND INSPECTION 

PROJECT NO. 281-281-4200-P107  

GROUP DELTA CONSULTANTS, INC. 

 

SCOPE OF WORK 1 

APPENDIX 1 

SCOPE OF WORK  

ARCHITECT-ENGINEER SERVICES FOR 

GEOTECHNICAL ENGINEERING, MATERIALS TESTING, CONSTRUCTION 

OBSERVATION, AND INSPECTION AIRPORT DESCRIPTION 

INTRODUCTION 

The Contract is to provide Architect-Engineer (A-E) services for Geotechnical Engineering, 

Materials Testing, Construction Observation, and Inspection (hereafter known as A-E Testing & 

Inspection) support services for Capital Improvement Plan (CIP) projects at John Wayne Airport 

(JWA). 

TECHNICAL SERVICES 

The following sections describe the types of on-call services the A-E Testing & Inspection Firms 

are to provide:  Geotechnical Engineering, estimated to be 20% of the work, and Materials Testing, 

Construction Observation, and Inspection comprising the remaining 80% of the work.  Tasks will 

include, but are not limited to, the examples that are provided.  A cost estimate for each task order 

pursuant to the JWA Architectural/Engineering (A/E) Services Agreement, to which this Scope of 

Work is an attachment, will be ordered at the time JWA requests services.  

CODES AND CONTRACT STANDARDS 

Projects at the Airport require special knowledge of Federal Aviation Administration (FAA) 

Advisory Circulars (AC), i.e. FAA AC 150/5370-10G, etc., California Code of Regulations Title 

24, prescribed plans, and specifications and standards for design, construction, and safety.  It is 

required that the A-E Testing & Inspection Firm have expert knowledge of the American Standard 

Testing Method (ASTM) and other regulatory agency requirements. Further, the contract will 

requires that the A-E Testing and Inspection Firm have the ability to function proficiently in and 

around airport facilities, as the prescribed services will take place within a busy and restricted 

operating environment.  

In the event of a conflict between the provisions of Federal, State or local regulations and/or 

standards or contract documents, the more stringent of these shall apply. 

Firms must be properly licensed and in good standing with the State of California.  The selected 

firm's personnel working on this project will be required to pass a FBI background check that 

includes finger printing and attend a mandatory Security Identification Display Area (SIDA) class.  

1. PRECONSTRUCTION TASK ORDER ACTIVITIES 

A. Review of Plans and Specifications 
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SCOPE OF WORK 2 

The A-E Testing & Inspection Firm will review construction documents including 

design plans, specifications, and Contractors Construction Schedule for testing and 

inspection compliance, after which the A-E Testing & Inspection Firm will prepare a 

proposal to conduct all Quality Assurance testing and inspection (also called Material 

Acceptance Sampling and Testing).  The cost proposal shall include a Call Notice (list 

of required tests).  If clarifications or adjustments are required for any of the proposed 

task order activities, the A-E Testing & Inspection Firm will notify the JWA Project 

Manager (PM) and/or Construction Manager (CM) in writing. The PM and/or CM will 

prepare a task-order-specific notice to order all laboratory testing and inspection 

services as pre-approved through the use of a task specific Job Order.  This shall be 

done in a timely manner and in accordance with the Contract Fee Schedules, which 

shall include the pre-negotiated contractual agreement between the A-E Testing & 

Inspection Firm and JWA for all personnel and laboratory Fee Schedules.   

All improperly ordered testing and inspections related to no-shows, delayed starts, 

variance in manpower allocation and location, and/or unplanned overtime shifts caused 

by the Contractor that result in a cost variance from the approved task order, will be 

noted on the A-E Testing & Inspection Firm’s Daily Report. 

B. Construction Testing Equipment Mobilizations 

After JWA reviews and approves each individual task order, the A-E Testing & 

Inspection Firm will coordinate mobilization and demobilization of any testing 

equipment to the site for the specified task.  Equipment may include, but is not limited 

to, the following:  asphalt/concrete coring equipment, water hoses, sand equivalent kits, 

asphalt thermometers, slump cones, unit weight buckets, pressure meters, volumetric 

air meters, and other task-specific equipment as required. 

2. GENERAL CONSTRUCTION QUALITY ASSURANCE/QUALITY CONTROL 

ACTIVITIES 

Administrative matters will be consistent with the construction documents, plans, and 

specifications. The individual task order will be handled between the A-E Testing & Inspection 

Firm and the JWA Staff and/or Administrative Consultants with the PM and/or CM.  The JWA 

Deputy Airport Director, Facilities and the PM, Airport Engineering along with the Contract 

Administrator must ultimately approve all task orders within the terms of the annual contract prior 

to authorization of testing and inspection tasks.  The contact for each task order may be with 

different JWA Project Managers under this contract and may vary on a task-by-task basis.  

Activities will be carried out under the supervision of the PM and/or CM, who will be directly 

responsible for both monitoring site construction activities and the coordination of on and off site 

laboratory testing.  

The PM/CM will be responsible for reviewing daily and weekly documentation and reporting 

received from the A-E Testing and Inspection Firm.  On larger task orders the PM and/or CM may 
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SCOPE OF WORK 3 

designate a technician, field engineer, or other designee to be the direct field contact for JWA on 

a day-to-day (or night-shift) basis; however, daily field lab tests and laboratory daily reports and 

test data shall be reviewed and approved by the responsible materials laboratory representative 

before official distribution.  All lab data transmitted to JWA prior to testing and inspection 

representative review shall be considered a draft copy.  Overall site construction management and 

direction of work and activities as scoped in the approved task order will be the responsibility of 

the JWA PM/CM.   

All daily reports require the signature of the JWA PM/CM to confirm testing/inspection activities 

and to document field hours, laboratory tests ordered, and field samples collected.  Laboratory test 

shall be initiated only after the Call Notice for Inspection and Testing is completed and signed-off 

by the responsible JWA PM/CM.   

The Testing & Inspection Firm will be on-site full-time or intermittently as scoped in each 

individual task order approved by JWA.  The A-E Testing & Inspection Firm will coordinate site 

activities, interface with the appropriate JWA representative(s), and resolve any minor technical 

issues that may arise during construction.  It may be necessary that the A-E Testing & Inspection 

Firm be made available for the PM/CM on a daily basis in order to discuss technical testing and 

inspection issues that may arise.   

A. Scheduling Services 

If ordered, the A-E Testing & Inspection Firm will prepare a Line Item Inspection and 

Test List (LIITL) take-off from plans and specifications to be used for construction at 

JWA.  The LIITL is a comprehensive list of the activities required to construct the 

project to the approved plans and specifications.   

Often unforeseen or undefined conditions may exist in JWA projects, which may 

require additional services from the A-E Testing & Inspection Firm. In the event that 

requested services result in additional fees beyond those described in an existing task 

order, the A-E Testing & Inspection Firm and/or JWA PM/CM are to contact the JWA 

Contract Administrator for a written budget increase, if necessary. 

B. Special Inspection Services 

The A-E Testing & Inspection Firm shall, at the direction of JWA PM/CM, perform 

special inspections as required by the governing codes and contract documents during 

construction projects and/or facilities improvements at the Airport. Inspection services 

shall include, but not be limited to, the following:   

1) Coring of asphalt and concrete pavements 

2) Batch plant inspections for asphalt and concrete 
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SCOPE OF WORK 4 

3) Shop fabrication welding inspections and identification of high strength steel for 

structural steel 

4) Sampling and tagging of reinforcing steel 

5) Bolts installed in concrete along with installation; testing of post installation; 

expansion or chemical anchors, including dowels 

6) Placement of reinforcing steel and pre-stressing steel tendons 

7) Placement of high-strength structural concrete 

8) Shotcrete and spray applied fireproofing 

9) Concrete mix design review 

10) Structural masonry 

11) Field welding 

12) High-strength bolting 

13) Non-destructive inspection/testing of welds 

14) Asphalt and concrete pavement process 

15) Piling, drilled piers and caissons 

16) Other inspections as requested by JWA 

The A-E Testing and Inspection Firm site representative; i.e., technician and/or 

inspector, will prepare daily inspection reports that are clearly written with all 

information categories completed, have appropriate signatures with dates, and include 

all documentation for all inspections.  Completed daily inspection documentation is to 

remain at job site for JWA PM/CM review.   

C. Geotechnical Design and Construction Observation and Testing 

A-E Testing & Inspection Firm is to provide the resources necessary to provide 

geotechnical design information for specified JWA projects. Services shall include, but 

not be limited to:   

1) Project coordination, technical support and management, including review of 

project reports, plans and specifications, distribution of test reports, and work 

scheduling 
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2) Geophysical testing to delineate the presence of underground utilities 

3) On-site soils and materials testing during construction under the direction of the 

client representative, construction manager, or resident engineer for soils and 

materials testing services 

4) Field observation, documentation, and testing during the earthwork operations, 

including field density testing of general fill, wall and trench backfill, aggregate 

sub-base, aggregate base, and asphalt concrete 

5) Field sampling and testing of cast-in-place concrete, including casting of 

cylinders for compressive strength, beams for flexural strength, and testing for 

slump, air content (if needed), unit weight, and temperature 

6) Observation, sampling, and testing during batch plant operations 

7) Field sampling and testing of mortar and grout, if applicable 

8) Field observation, sampling, and testing during asphalt concrete pavement 

operations 

9) Observation and documentation during the placement of reinforcement for 

concrete structures 

10) Observation and documentation during the placement of Portland Cement 

Concrete (PCC) pavements, including the evaluation of thickness and smoothness 

11) Observation and testing services relative to the welding of structural steel. 

12) Review of PCC and asphalt concrete mix designs submitted by the contractor 

13) Laboratory testing of soil and base materials to be placed as fill or backfill to 

evaluate maximum dry density and optimum moisture content, Atterberg limits, 

California Bearing Ratio (CBR) or R-value; conformance testing (if needed) will 

be performed on the proposed aggregate sub-base and aggregate base.   

14) Laboratory testing of cementitious materials to evaluate compressive strength of 

structural concrete, flexural strength of PCC pavements, and thickness of 

concrete pavement cores 

15) Laboratory testing of asphalt concrete materials to evaluate percent asphalt 

content, Marshall Stability, air voids, and unit weight of cores 

16) Preparation of daily reports and other memoranda to summarize field operations 

and laboratory test results 
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17) Subsurface explorations consisting of soil borings, cone penetrometer tests, and 

backhoe test pits, etc. 

18) Review of existing site conditions 

19) Clearance of subsurface utilities by reviewing existing plans 

20) Hazardous Materials  

21) Geophysical surveys to assist in the location of underground utilities 

22) Review of aerial photographs 

23) Geotechnical laboratory testing 

24) Formation of conclusions based on results from field and laboratory tests 

25) Preparation of geotechnical engineering recommendations for design of proposed 

improvements 

26) Preparation of geotechnical reports containing a summary of work performed, 

conclusions, recommendations, results of laboratory tests, boring logs, and maps 

of boring locations and the addition of boring information into JWA formatted 

gINT log 

27) Providing geotechnical engineering, construction observation and testing 

consultation as needed during design 

28) Other inspections as requested by JWA 

Inspection services are to be performed in accordance with Federal Aviation Administration 

(FAA) requirements and the project specifications. 

3. JWA REQUIREMENTS FOR GEOTECHNICAL CONSULTANTS REGARDING 

GEOTECHNICAL BORING LOG FORMAT 

JWA requires the geotechnical consultants who perform geotechnical investigation at JWA 

to follow the following format for submission of boring logs:   
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A. All geotechnical boring logs should be submitted in gINT (geotechnical integrator) for 

windows format 

B. A gINT project file (jwa_log_of_boring jwa.gpj) and gINT template (johnwayn.gdt) 

should be obtained from JWA to produce the boring logs  

C. The final submittal of the geotechnical report should contain hard copies of boring logs 

in gINT format using johnwayn.gdt template as well as the electronic copy of the gINT 

project file in *.gpj format.  The *.gpj file should contain the boring information and 

any laboratory testing results.   

D. The following inputs are required at the header of the boring logs as shown on the 

attached boring log sample:   

1) A-E Firm: the name of the geotechnical consultant (for example, ABC 

Consultants) 

2) A-E project number: geotechnical consultants’ project number (for example, 

12345.01) 

3) A-E boring ID: name of the boring ID that the consultant used (for example, B-7) 

4) JWA boring ID: all borings need to be named so that they reflect the consultant’s 

name, the year boring was performed, and the boring number (for example, 

ABC98-7) 

5) Boring location: station along the main runway and offset should be provided. 

The offset is positive from the runway centerline towards the terminal building 

and negative from the runway centerline away from the terminal building. 

6) Other information to be included is elevation, depth, drilling equipment, method 

of drilling, borehole diameter, sampler types, drive hammer drop and diameter. 

4. GEOTECHNICAL OBSERVATION AND TESTING 

A. After reviewing project plans and specifications, the A-E Testing & Inspection Firm is 

to provide the resources necessary for geotechnical observation and testing services 

during construction of specified JWA projects.  Services shall include, but not be 

limited to:   

1) Observing removal of building foundations, retaining walls, over-excavation, etc. 

2) Testing of over-excavation bottoms 

3) Testing during placement of engineered fill 
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4) Observing installation of geosynthetics 

5) Laboratory testing as required during construction 

6) Preparation of daily documentation of field activities 

7) Preparation of final reports at the completion of  field activities 

8) Providing geotechnical engineering consultation as needed during all phases of 

construction 

9) Other inspections and/or services as requested by JWA 

5. EVALUATIONS OF EARTHEN MATERIAL/BORROW SOURCE AND 

MANUFACTURE QUALITY CONTROL INSPECTION 

If required, the Testing & Inspection Firm will perform supplementary evaluations, visit 

potential off-site borrow sources, and provide additional recommendations if on-site stockpiled 

soil and aggregate materials require laboratory testing.  

If Manufacture Quality Control (MQC) inspections/testing are required of the A-E Testing and 

Inspection Firm by JWA prior to submittal review and approval, sampling will be conducted 

by a small backhoe or other equipment (provided by the general contractor) from various 

locations in the additional stockpiles or alternative borrow sources where hand-sampling 

techniques are not available.  

Soil samples will be visually classified in the field, and sampling locations will be identified 

on a plot plan for future reference.  Laboratory testing of soil samples may include grain size 

analyses (ASTM D422), maximum dry density and optimum moisture content (ASTM 

D1557), Atterberg Limits (ASTM D4318), aggregate size (ASTM D448), and any other 

applicable test deemed necessary by 1) the Testing and Inspection Firm’s appraisal of 

construction documents, plans and specification for any given project and/or 2) the JWA 

PM/CM in the approved task order by JWA.  

ADDITIONAL BREAK-DOWN OF SCOPE OF SERVICE 
 
Project Progress Meetings  
 
The A-E Testing & Inspection Firm representative may be required to attend weekly project 

progress meetings with the Contractor and the JWA PM/CM to review the special inspection and 

materials testing issues for a given project.  

 

Concrete Observation and Testing 
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The A-E Testing & Inspection Firm may be required to conduct sampling and field-testing of 

concrete as specified in the project specifications and construction documents.  The A-E Testing 

and Inspection Firm’s field services shall include, but not be limited to, monitoring of slump, 

temperature, mixing time and casting of concrete cylinders for compression testing of structural 

concrete delivered to the job site.  The A-E Testing & Inspection Firm will pick up and deliver 

concrete samples to laboratories for testing.  

The A-E Testing & Inspection Firm may be required to provide continuous inspection during 

concrete placement operations, as well as, full-time concrete batch plant inspection, full-time 

concrete sampling and field testing services during the placement of structural concrete (>2500 

psi). Plant inspection, field sampling, and testing of non-structural concrete (≤2500 psi) may 

require field sampling during placement. 

The A-E Testing & Inspection Firm is to provide an ACI-certified technician or an ICC/ICBO-

certified special inspector with a County of Orange certification to perform observation and 

documentation of procedures used in concrete batching, including sampling concrete during 

placement.  The A-E Testing & Inspection Firm field services are to include monitoring of slump, 

temperature, mixing time and casting of concrete cylinders for compression testing of structural 

concrete delivered to the site.  Qualifications of inspection personnel and technicians (licenses, 

certifications, and project work history) will be submitted to JWA for approval prior to 

commencement of work. 

The A-E Testing & Inspection Firm is to provide an ICC/ICBO-certified deputy inspector with a 

County of Orange certification to perform observation and documentation of procedures used in 

concrete batching.  At the batch plant, the A-E Testing & Inspection Firm will be required to 

monitor and record weights of ingredients for concrete, including admixtures. The A-E Testing & 

Inspection Firm will also monitor mixing of concrete, slump, addition of water, and adherence to 

the approved mix design.  The A-E Testing & Inspection Firm will ticket the load for identification 

by the field inspector.  Qualifications of inspection personnel and technicians (licenses, 

certifications, and project work history) will be submitted to JWA for approval prior to 

commencement of work. 

Masonry Observation 
 
The A-E Testing & Inspection Firm is to provide an ICC/ICBO-certified deputy inspector with a 

County of Orange certification to provide continuous inspection of the placement of concrete 

masonry units, mortar, reinforcing steel, concrete grout, and items embedded in masonry.  The A-

E Testing & Inspection Firm will also sample and test construction materials including, but not 

limited to, pre-construction construction masonry prisms, grout, and mortar for compression 

testing as required by project documents and applicable codes.   

 

Field/Fabrication Shop Inspection/Testing Of Reinforcing Steel and Structural Steel and 
Welding Observation 
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The A-E Testing & Inspection Firm may be required to provide an American Welding Society-

Certified welding inspector (AWS-CWI) with ICC/ICBO certified special inspector license and a 

County of Orange certification/license, to observe welding operations during fabrication shop 

welding and structural steel erection and connection at project locations. This is to be done on both 

a continuous and periodic basis as dictated by the approved drawings, specifications, and 

applicable codes.  The A-E Testing & Inspection Firm services will include the verification of the 

reinforcing steel placement prior to placement of concrete.  This will include inspection of size, 

type, grade, cleanliness, clearance, and general placement compliance.  The reinforcing steel will 

be tagged for recognition upon arrival at the project site. The A-E Testing and Inspection Firm will 

also collect samples of reinforcing steel, which will be transported to an approved facility for 

laboratory testing (bend and tensile) as required by the project plans and specifications.  The results 

of testing are to be reported to JWA PM/CM. 

The A-E Testing and Inspection Firm’s services will include the verification of welder 

certifications, observation of material identification, joint fit-up, pre/post-weld heat treatment, and 

general compliance of structural steel construction to projects requirements, applicable codes, and 

construction documents.  Qualifications of inspection personnel and technicians (licenses, 

certifications and project work history) will be submitted to JWA for approval prior to 

commencement of work.   

The A-E Testing & Inspection Firm will also provide an ICBO/ICC-certified inspector with a 

County of Orange certification/license for structural steel who will observe the installation and 

tightening of High Strength Bolts as dictated by the approved project plans.  The A-E Testing & 

Inspection Firm will perform tension/torque testing of high strength bolts in accordance with 

construction documents and all applicable codes.  Qualifications of inspection personnel and 

technicians (licenses, certifications, and project work history) will be submitted to JWA for 

approval prior to commencement of work.   

The A-E Testing & Inspection Firm will provide, at the minimum, a Level II, Non-Destructive 

Testing (NDT) Technician certified in Ultrasonic Testing (UT), Magnetic Particle (MT), or Dye 

Penetrant Testing (PT) to perform nondestructive testing as required by project plans, 

specifications, and applicable codes.  The A-E Testing & Inspection Firm may be required to 

provide additional non-destructive testing of welds, if necessary (i.e., Radiographic Testing).  

Qualifications of NDT personnel will be submitted to JWA for approval prior to commencement 

of work. 

Epoxy/Expansion Anchor and Reinforcing Steel 

The A-E Testing & Inspection Firm will provide an ICC/ICBO-certified special inspector for 

concrete or masonry who will observe the installation of reinforcing steel/anchor bolts using either 

a chemical epoxy or expansion type anchor as specified. The A-E Testing & Inspection Firm’s 

field services will include verification of the size, depth, spacing, and cleanliness of holes to 

receive the reinforcing steel/anchor. The A-E Testing & Inspection Firm will also verify adherence 

with the manufacturer’s specification for the chemical epoxy/expansion anchor. The A-E Testing 
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SCOPE OF WORK 11 

& Inspection Firm will provide pull/load/torque-testing services of reinforcing steel bars/anchor 

bolts installed using the above referenced applications as required by project specifications and 

construction documents.  Qualifications of inspection personnel and technicians (licenses, 

certifications, and project work history) will be submitted to JWA for approval prior to 

commencement of work. 

Soils Observation and Testing 

The A-E Testing & Inspection Firm will provide a soils technician who will provide 

continuous/periodic observation and compaction testing as necessary during construction of 

projects requiring this service.  These services will be necessary for utility installation, backfill 

around pile caps, backfill behind retaining walls, and general site grading.  Services will include 

the on site in-situ density testing by nuclear and/or sand cone methods. Compaction testing will 

generally be performed as required by project specifications.  The A-E Testing & Inspection Firm 

personnel will sample imported backfill materials, if utilized, and on-site soils for transportation 

to their laboratory in order to provide maximum density/optimum moisture content tests and other 

testing as needed. The Testing & Inspection Firm may be required to provide a registered engineer 

to address geotechnical issues as they arise.  Qualifications of inspection personnel and technicians 

(licenses, certifications, and project work history) will be submitted to JWA for approval prior to 

commencement of work.   

Asphalt Concrete (AC) Paving Observation and Testing 

The A-E Testing & Inspection Firm will provide technical observation as requested during 

placement and compaction of AC.  Density testing of asphalt will be performed as required by the 

project specifications.  The A-E Testing & Inspection Firm personnel will sample AC and transport 

their laboratory for specified testing.   

Pile Driving Observation and Load Testing 

The A-E Testing & Inspection Firm will provide an inspector for observation and documentation 

services during installation of any driven piles at project sites.  The inspector will check that the 

equipment proposed in the contractor’s submittals is being utilized in the field, check that piles are 

of specified length, observe installation of piles, document blow counts, hammer stroke, and fuel 

setting, evaluate pile tip elevation after installation, and check pile capacity based on the pile 

driving formula in the specifications.  The inspector will also observe re-driving that may be 

necessary based on the results of the initial driving. The A-E Testing & Inspection Firm field 

representative or geotechnical engineer will observe the load testing performed for specified piles.  

Qualifications of inspection personnel and technicians (licenses, certifications, and project work 

history) will be submitted to JWA for approval prior to commencement of work.   

Laboratory Testing 

The A-E Testing & Inspection Firm will provide compliance testing of concrete (compressive 

strength), reinforcing steel, concrete masonry units, pre-construction masonry prisms, mortar, 
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grout, and high-strength bolts.  AC will be required during construction.   

Technical Management and Reports 

Items found in non-compliance with construction documents and/or project requirements will be 

brought to the immediate attention of all stakeholders including, but not limited to, the PM/CM, 

JWA Engineering, the Contract Administrator, General Contractor’s Construction Superintendent, 

and designated Design Professionals.   

Upon the completion of Airport projects, the A-E Testing & Inspection Firm will provide a final 

summary report to document the materials testing and special inspection services conducted.   

Invoicing 

The A-E Testing & Inspection Firm will submit monthly invoices electronically for all open job 

orders during the invoice period based on a month-to-month cycle (Progress Payment).  Each 

invoice will include dates for the period covered, with the period generally ending on the last 

Friday of the month invoiced.  Invoices will be in a format that follows the requirements for the 

JWA A-E Policies and Procedures Manual current as of the date of award. Invoices will be 

submitted to JWA by 5:00 PM PST of the 15th business day of the month succeeding the month of 

the invoice period for each billing period during the contract. Invoicing for all progress payments 

requires inclusion of supporting documents, including certified pay-roll and an explanation of 

services provided.   

Codes and Contract Standards 

The A-E Testing & Inspection Firm’s services shall insure that all Airport projects meet all federal, 

state, and county applicable codes. In the event of a conflict between the provisions of Federal, 

State or local regulations and/or standards or contract documents, the more stringent shall apply. 

Coordinate with Agency Inspectors 

The Testing & Inspection Firm’s services may include accompanying agency inspectors to sign 

off on special inspection items such as rebar and/or other items as necessary. 

Noncompliance Work 

The A-E Testing & Inspection Firm is to prepare and submit written notification to JWA PM/CM 

and the contractor of any work that is in noncompliance.  

 

Quantity Verification 

The A-E Testing and Inspection Firm is to verify quantity of materials and work, completed or in 

progress, by field measurements, calculations, delivery tickets, or other applicable methods. 
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Compliance Verification 

The A-E Testing and Inspection Firm’s personnel will be required to complete and sign Verified 

Compliance Reports, provided by JWA, as required for each specific project. 

Pavement Engineering 

A-E services shall include services customarily performed by a Pavement Engineer including, but 

not limited to the following:  

 

A.  Services 

 

1. Use engineering techniques and the knowledge of soils, hydraulics, and materials 

properties to design flexible (asphalt) and rigid (concrete) pavements that are 

appropriate for conditions as required. 

 

2. Inspection and analysis of pavement conditions.  

 

3. Provide recommendations to correct poor pavement conditions.  

 

4. Design plans for the remedy of poor pavement conditions. 

 

5. Develop construction specifications and procedures. 

 

6. Provide Engineer’s Cost Estimates of potential construction costs. 

 

7. Ensure construction meets FAA guidelines. 

 

8. Evaluate and/or update record drawings. 

 

9. Identification of pavement failures and their causes.  

 

10. Peer review of submitted plans and specifications. 

 

11. A-E shall perform other Pavement Engineering services at John Wayne Airport, as 

required. 

 

 

 

Pavement Management 

A-E services shall include services customarily performed by pavement management personnel 

including, but not limited to the following:  
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A.  Services 

 

1. Periodic inspection and survey of pavement conditions.  

 

2. Updating the work history of airport pavements using pavement management software 

and databases.  

 

3. Creating performance models for prediction of pavement deterioration patterns. 

4. Review of the commercial viability of the wearing aspects of roads and airfield 

pavements. 

 

5. Identification of pavement failures and their causes.  

 

6. Documentation of the pavement conditions in reports. 

 

7. Strategic assessment of funding needs to best meet priorities. 

 

8. Design and dynamic load performance testing and analysis of existing pavement for 

functionality and remaining life. 

 

9. Assist with paved surface maintenance using asset management software solutions and 

enterprise level pavement management software.  

 

10. Design of rehabilitation and maintenance options to existing infrastructure to achieve 

better performance with optimum capital expenditure. 

 

11. Provide Engineer’s Cost Estimates of potential construction costs. 

 

12. A-E shall perform other Pavement Management services at John Wayne Airport, as 

required. 
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PROFESSIONAL SERVICES Hourly Rate
Principal $200
Senior Project Manager $185
Project Manager $175
Senior Staff $160
Staff $145
Designer $105
Admin $75

PREVAILING WAGE SERVICES Hourly Rate
Inspectors $135
Technicians $135
Sample Pickup $70

Minimum Charges (Field Services)
2-Hour Minimum
4-Hour Minimum
8-Hour Minimum

Regular Time
The first 8 hours worked Monday through Friday between 500 am and 500 pm

In the event that project related equipment is required to be transported to and from the project 
site, other than hand tools, the time required to do so shall be considered hours worked and will be 
billed as such.

Premium Charges
Shift Differential, shifts starting after 5:00 pm or before 5:00 am (requires 48 hr notice)
Over 8 hrs on weekdays, up to 8 hrs on Saturdays
Over 12 hrs on weekdays, over 8 hrs on Saturdays, Sunday, Holiday
Pickups
Sample pickups occurring after hours or on weekends to comply with ASTM standards (required to 
be transported to the final curing location within 48 hours of casting) may be subject to premium 
charges (overtime).

Rush Charges For Laboratory Services

Expedited turnaround is available for some tests at the following premiums above list price.

Same day service 
1 day turnaround 
2 day turnaround 
3 day turnaround 
4 day turnaround 

Travel for Remote Projects
Travel time will be charged at the relevant base hourly rate. 

HOURLY CHARGES FOR PERSONNEL

$2/Hr. Additional
1.5 x Hourly Rate

100% based on availability 
80%
60%
40%
25%

Show-Up Cancellation, no work performed
1-4 hours of work performed

over 4 hours of work performed

2.0 x Hourly Rate

BASIS OF CHARGES
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Charges for Subcontracted Services
Outside Services/Subconsultants/Subcontractors

Reimbursable Expenses
Parking, air fare, car rental, food and lodging, etc.

Mileage
Mileage (per current IRS rate)

Equipment/Supply Charges Rate
Truck $14/hr
Inclinometer Monitor $71/hr
Hazardous Gas Safety Monitor $29/hr
Pneumatic Piezometer/Settlement Monitor $71/hr
Photo Ionization Detector $43/hr
Mil Thickness Gauge $24/hr
Nuclear Density Gauge $10/hr
Skidmore $43/hr
Moisture Vapor Emission Test Kit (each) $71/ea

SOIL AND ROCK TESTS Rate

CLASSIFICATION AND INDEX TESTS
Atterberg Limits, Plasticity Index (ASTM D4318) $160

Non Plastic $128
Moisture Content (ASTM D2216) $33
Sieve Analysis % Passing #200 Sieve (ASTM D1140) $119
Sieve Analysis w/o Hydrometer (ASTM D422) $133
Sieve Analysis w/ Hydrometer (ASTM D422) $233
pH of Soil (CTM 643) $52
Soil Resistivity (CTM 643) $100
Soluble Sulfate (CTM 417) $119
Soil Chloride Content (CTM 422) $71
Corrosivity Series; Sulfate, Chloride, pH, Resistivity (CTM643, 417, 422) $290
Specific Gravity of Soil (ASTM D854) $133
Unit Weight/Moisture Content, wax (ASTM D2937) $71
Unit Weight/Moisture Content, shelby tube (ASTM D2937) $71
Unit Weight/Moisture Content, ring sample (ASTM D2937) $52

STRENGTH TESTS
Direct Shear, Residual (ASTM D3080) $594
Direct Shear, Consolidated (ASTM D3080) $290
Direct Shear, Consolidated (ASTM D3080), Remolded $361
R-Value, (ASTM D2844, CTM 301) $361
R-Value, Lime Treated in Lab (ASTM D2844, CTM 301) $428
R-Value, Aggregate Base (ASTM D2844, CTM 301) $428
California Bearing Ratio (D1883) $485
Triaxial Compressive Strength (CU with PP) $1,444
Torsional Ring Shear (ASTM D7608) $855
Vane Shear Test (ASTM D4648) $52
Unconfined Compression (ASTM D2166) $238

no markup on approved reimbursables

$.59/mile

Cost Plus 10%

LABORATORY TESTING (unit cost)
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VOLUMETRIC CHANGE Rate
Consolidation Test (ASTM D2435), w/o time rate $290
Consolidation Test (ASTM D2435), w/ time rate $375
Consolidation Test (ASTM D2435), single point $162
Free Swell $261
Double Oedometer $432
Expansion Index (ASTM D4829) $190
Response to Wetting (ASTM D4546) $119
Soil Suction (ASTM D5298) $128
Freeze Thaw (ASTM D6035) $119

PERMEABILITY
Permeability of Granular Soil (ASTM D2434) $255
Permeability, Flexible Wall (ASTM D5084) $594
Any necessary sample preparation time, including remolding, will be added at hourly rate.

COMPACTION
Maximum Density and Optimum Moisture (ASTM D1557)

4” Mold $200
6” Mold $247

Moisture Density of Soil-Cement Mixtures (ASTM D558)
4” Mold, Soil Cement $290

Maximum Density/Optimum Moisture
with Rock Correction (ASTM D4718) $328

Maximum Density Check Point (ASTM D1557) $100
California Impact Compaction, test only (CTM 216) $233

AGGREGATE/SUBGRADE
Abrasion Test (ASTM C131/C535)

500 Revs $233
100 & 500 Revs $266
1000 Rev $290

Clay Lumps/Friable Particles (ASTM C142) $133
Durability Index, Coarse (ASTM D3744/CTM229) $152
Durability Index, Fine (ASTM D3744/CTM229) $128
Durability Index, Coarse & Fine (ASTM D3744/CTM229) $247
Lime Stabilized Subgrade Mix Design $594
Organic Impurities (ASTM C40) $100
Percent Fractured Aggregate (ASTM D5821) $124
Fine Aggregate Angularity (ASTM C1252 $209
Sand Equivalent (ASTM D2419) $110
Sieve Analysis (ASTM C136)

fine aggregate $133
coarse aggregate $119

Specific Gravity and Absorption
fine aggregate (ASTM C128) $181
coarse aggregate (ASTM C127) $119

Sulfate Soundness (ASTM C88) per sieve size $166
Cleanness Value (CTM 227) $162

Flat & Elongated Particles, 
Per Screen Size (ASTM D4791) $119

Unit Weight of Aggregate, loose/dry rod (ASTM C29) $119

SAMPLE PREPARATION
Sample preparation such as hand-cutting of samples, extraction from samplers, processing, and 
mixing of stabilized soils will be charged in addition to the individual test at the Engineering 
Technician hourly rate

$95
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CONSTRUCTION MATERIALS Rate

ASPHALT CONCRETE
Bulk Specific Gravity of Core, Coated (CTM 308, ASTM D1188) $119
Hveem Unit Weight (CTM 304/308), set of 3 $323
Hveem Unit Weight (ASTM D2726), set of 2 $261
Stabilometer Value, set of 3 (CTM 366 $252
Stabilometer Value Only, set of 3 without Unit Weight (CTM 366) $394
Asphalt Concrete JMF Verification $3,149
Marshall Unit Weight (ASTM D1559), 3 plug average $290
Marshall Stability/Flow (ASTM D1560 ), set $160
Percent Bitumen (CTM 382) $152
Percent Bitumen & Gradation of Extracted Sample (CTM 382/202) $266
Film Stripping (CTM 302 ) $261
HMA Moisture Content (CTM 371) $86
Specific Gravity (Rice) of Bitumen Mix (ASTM D2041 ) $195
Swell Test – Asphalt Concrete (CTM 305 ) $271
Ignition Oven Correction Factor

Aggregate and oil $855
Ignition Oven Correction Factor

Aggregate and oil w/ RAP $1,639
Hveem AC Mix Design Quote
Marshall AC Mix Design Quote
Tensile Strength Ratio, Field Mix (CTM 371) $1,040
Tensile Strength Ratio, Lab Mix (CTM 371) $1,857
Tensile Strength Ratio, Lab Mix w/ Lime (CTM 371) $2,494
Tensile Strength Ratio, Field Mix (ASTM D4867) $983
Tensile Strength Ratio Lab Mix (ASTM D4867) $1,967
Tensile Strength Ratio, Lab Mix w/ Lime (ASTM D4867) $2,233

REINFORCED CONCRETE TESTS
Compressive Strength, per cylinder (ASTM C39) $43
Compressive Strength, per core (ASTM C39/42) $71
Flexural Strength, 6x6x18 beam (ASTM C78) $65
Compressive Strength, Shotcrete Panel, Set of 3 (ASTM C39/42) $361
Compressive Strength of Shotcrete Cores, each $71
Removal of Shotcrete Cores, In Lab, each $62
Compressive Strength, Light Weight Concrete Fill $52
Drying Shrinkage, 3 specimens, 28-day (ASTM C157) $580
Modulus of Elasticity (ASTM C469) $247
Tensile Strength, Splitting (ASTM C496) $119
Petrographic Analysis of Cemetitious Material Quote
Cement Content Analysis of Conc. (ASTM C1084) $1,116
Coefficient of Thermal Expansion $855
Concrete Trial Batch w/ lab testing $1,444
Sample Pickup, trip $70

STRUCTURAL MASONRY
Compressive Strength of Composite Prism, each 

8x8x16 (ASTM C1314) $162
8x12x16 (ASTM C1314) $252

Compressive Strength of Masonry Block, Set of 3 (ASTM C140) $252
Linear Shrinkage of Masonry Blk, set of 3 (ASTM C426) $328
Shear Test of Masonry Cores, 6” (DSA) $119
Compressive Strength of Masonry Cores, 6” $86
Dimensions of Masonry Blk, Set of 3 (ASTM C140) $67
Efflorescence, Block with Mortar, per unit $67
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Rate
Efflorescence, Block only, per unit $67
Absorption of Masonry Block (ASTM C140), Set of 3 $119
Unit Weight of Masonry Block (ASTM C140), Set of 3 $119
Moisture Content of Masonry Block (ASTM C140), set of 3 $119

Mortar Compressive Strength, 2x4, per cylinder (UBC STD 21-16) $71
Grout Compressive Strength

2x2x2, per cube (ASTM C109) $57
3x3x6, per cube (UBC STD 21-18) $71

Brick Compressive Strength, 5 brick set (ASTM C67) $290
Brick Absorption Test (ASTM C67)

5 or 24-hour submersion, 5 brick set $290
1, 2, or 5-hour boiling, 5 brick set $290

Efflorescence, Brick, 5 brick set (ASTM C67) $290
Modulus of Rupture, 5 brick set (ASTM C67) $209
Moisture As-Received, 5 brick set (ASTM C67) $181

Saturation Coefficient/Absorption, 5 brick set (requires 24 hr. Submersion and 5 hr, boil Absorption 
test prior to calculation) $114

STRUCTURAL STEEL
High Strength Bolt Testing (ASTM F606)

Hardness, bolt, washer, or nut, each $52
Bolt Wedge Tensile, up to 7/8”, each $86
Bolt Wedge Tensile, 1 to 1-1/4”, each $119
Bolt Wedge Tensile, over 1-1/4”, each Quote
Bolt Proof Load, up to 7/8”, each $67
Bolt Proof Load, 1 to 1-1/4, each $100
Bolt Proof Load, over 1-1/4”, each Quote
Nut Proof Load, up to 7/8”, each $57
Nut Proof Load, 1 to 1-1/4”, each $86
Nut Proof Load, over 1-1/4”, each Quote
Bolt Assembly Test Series, Set of 3 $689

Set-Up, charged for each size if less than three bolts of each size are submitted $124
Rebar, Tensile Test (ASTM A370)

No. 9 bar and smaller $55
No. 10-14 bar $128
No. 18 bar $228

Rebar, Bend Test (ASTM A370)
No. 9 bar and smaller $62
No. 10-14 bar $90

Welded Rebar (CTM 670)
No. 9 bar and smaller $86
No. 10-14 bar $133

Mechanically Spliced (CTM 670)
No. 9 bar and smaller $90
No. 10-14 bar $152
No. 18 bar $233
Slippage Test in Addition to Tensile, each $86

Structural Steel, Tensile Test (ASTM A370)
100k or less $95
101k-200k $119

Structural Steel, Bend Test $86
Structural Steel, Pipe Flattening Test $67
Seven Wire Strand, Tensile/MOE (ASTM A416) $252
Seven Wire Strand, Tensile Only (ASTM A416) $171
Machining and Prep. of Structural Steel $95
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Structural Steel Chemical Analysis $238
Skidmore Bolt Calibration, In Lab $157
Weld Procedure Qualification Test, Rebar $456
Welder Qualification Test, Rebar $195
Weld Procedure Qualification Test $523
Welder Qualification Test $195
Carbon Equivalent $143
Carbon Equivalent, Including Calculation $219
Macroetch Test of Welds $100
Nelson Stud Tensile (ASTM A370) $299
Charpy Impact Testing Quote

FIREPROOFING
Spray-Applied Fireproofing, Density (ASTM E605)

Oven-Dry Method $67
Displacement Method $67

ROOFING
Asbestos Evaluation, per ply $86
Asphalt Softening Point quote
Roofing Material Analysis (ASTM D2829)

with Surfacing quote
without Surfacing quote

Roofing Tile, Absorption, set of 5 (ASTM C67) $290
Roofing Tile, Strength, set of 5 (ASTM C67) $290
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