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AGGREGATE CONTRACT BETWEEN 

THE COUNTY OF ORANGE 
AND 

FASONE CONSTRUCTION, INC. AND 
BRAEUTIGAM CONSTRUCTION 

FOR 
MAINTENANCE & REPAIR SERVICES FOR ALL  

OC WASTE & RECYCLING FACILITIES 
 
THIS Aggregate Contract MA-299-11011178 for Maintenance & Repair Services for all OC 

Waste & Recycling Facilities, (hereinafter referred to as “Contract”) is made and entered into as of the 
date fully executed by and between the County of Orange, OC Waste & Recycling, a political subdivision 
of the State of California, (hereinafter referred to as “County”) and Fasone Construction Inc. and 
Braeutigam Construction, (hereinafter referred to as “Contractor”, collectively as “Contractors”), which 
are sometimes individually referred to as “Party”, or collectively referred to as “Parties”.  

 

 
RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Maintenance & Repair 
Services for all OC Waste & Recycling Facilities under a time and materials Contract; and 

 
 WHEREAS, the County solicited the scope of services as set forth herein, and Contractor has 
represented that it is qualified to provide scope of services to the County; and 

WHEREAS, Contractor agrees to provide services as more specifically described in the Scope of 
Work, attached hereto as Attachment A and incorporated herein; and 

WHEREAS, County agrees to pay Contractor the fees as further set forth in Contractor’s Rate 
Sheet and Payment Terms, attached hereto as Attachment B and incorporated herein; 

NOW, THEREFORE, the Parties mutually agree as follows:  

ARTICLES 

 
1. Scope of Services:  This Contract, including Attachments, specify the contractual terms and 

conditions by which the Contractor shall provide to the Maintenance & Repair Services for 
all OC Waste & Recycling Facilities under a time and materials Contract, as set forth herein.  

2. Contract Term: This Contract shall commence upon execution of all necessary signatures 
and shall continue for one (1) year from that date unless otherwise terminated as provided 
herein. This Contract may be renewed upon expiration of the initial term, two (2) 
consecutive one-year periods, upon mutual agreement of both Parties. The County is not 
obligated to give a reason or notice if it elects not to renew. Renewal amendments may 
require approval of the County Board of Supervisors.  

3. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for 
this Contract may be contingent upon state budget approval; receipt of funds from, and/or 
obligation of funds by, the state of California to County; and inclusion of sufficient funding 
for the services hereunder in the budget approved by County’s Board of Supervisors for each 
fiscal year covered by this Contract.  If such approval, funding or appropriations are not 
forthcoming, or are otherwise limited, County may immediately terminate or modify this 
Contract without penalty.  
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4. Usage: No guarantee is given by the County to the Contractor regarding usage of this 
Contract. Usage figures, if provided, are approximate, based upon the last usage. The 
Contractor agrees to supply services requested, as needed by the County of Orange, at prices 
listed in the Contract, regardless of quantity requested. 

5. Precedence:  The Contract documents consist of this Contract and Attachments.  In the event 
of a conflict between or among the Contract documents, the order of precedence shall be the 
provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 
articles of this Contract, and then the Attachments. 

6. Prevailing Wage (LABOR CODE §1773):  Pursuant to the provisions of Section 1773 of the 
Labor Code of the state of California, the Contractor shall comply with the general prevailing 
rates of per diem wages and the general prevailing rates for holiday and overtime wages in 
this locality for each craft, classification, or type of worker needed to execute this Contract.  
The rates are available from the Director of the Department of Industrial Relations at the 
following website: 

 
http://www.dir.ca.gov/DLSR/statistics_research.html 

 
The Contractor shall post a copy of such wage rates at the job site and shall pay the adopted 
prevailing wage rates.  The Contractor shall comply with the provisions of Sections 1775 and 
1813 of the Labor Code. 

7. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project 
Manager, as specified in Article 26, to act as liaison between the County and the Contractor 
during the term of this Contract and to direct the Contractor’s efforts in fulfilling Contractor’s 
obligations under this Contract.  This Project Manager shall be subject to approval by the 
County and shall not be changed without the written consent of the County’s Project 
Manager, which consent shall not be unreasonably withheld. 

 
The Contractor’s Project Manager and Key Personnel shall be assigned to this Contract for 
the duration of this Contract and shall diligently pursue all work and services to meet the 
project time lines. Contractor’s Key Personnel are those individuals who report directly to the 
Contractor’s Project Manager. 

8. County’s Project Manager:  The County shall appoint a Project Manager, as specified in 
Article 26, to act as liaison between the County and the Contractor during the term of this 
Contract.  The County’s Project Manager shall coordinate the activities of the County staff 
assigned to work with the Contractor. 

 
The County’s Project Manager shall have the right to require the removal and replacement of 
the Contractor’s Project Manager and Key Personnel under this Contract.  The County’s 
Project Manager shall notify the Contractor in writing of such action.  The Contractor shall 
accomplish the removal within 14 calendar days after written notice by the County’s Project 
Manager.  The County is not required to provide any reason, rationale or additional factual 
information if it elects to request any specific Contractor Project Manager or Key Personnel 
be removed from performing services under this Contract.  The County’s Project Manager 
shall review and approve the appointment of the replacement for the Contractor’s Project 
Manager and Personnel.  Said approval shall not be unreasonably withheld. 

9. Contractor’s Personnel:  The Contractor warrants that all persons employed to provide 
service under this Contract have satisfactory past work records indicating their ability to 
accept the kind of responsibility anticipated under this Contract. All Contractor’s personnel 
shall be required to wear uniforms, badges and/or other means of identification which are to 

http://www.dir.ca.gov/DLSR/statistics_research.html�
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be issued and provided by the Contractor and must be worn at all times while working on 
County property.  The County Project Manager must be notified in writing, within seven days 
of notification of award of Contract, of the uniform and/or badges and/or other identification 
to be worn by employees prior to beginning work and notified in writing seven days prior to 
any changes in this procedure.  

10. Conflict of Interest:  The County of Orange Board of Supervisors’ policy prohibits its 
employees from engaging in activities involving a conflict of interest.  The Contractor shall 
not, during the period of this Contract, employ any County employee for any purpose.  The 
Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict with the best interests of the County.  This obligation shall apply 
to the Contractor; the Contractor’s employees, agents, and relatives; sub-tier Consultants; and 
third parties associated with accomplishing work and services hereunder.  The Contractor’s 
efforts shall include, but not be limited to establishing precautions to prevent its employees or 
agents from making, receiving, providing or offering gifts, entertainment, payments, loans or 
other considerations which could be deemed to appear to influence individuals to act contrary 
to the best interests of the County. 

11. Expenditure Limit:  The Contractor shall notify the County Project Manager in writing 
when the expenditures against the Contract reach 75% of the dollar limit on the Contract. The 
County will not be responsible for any expenditure overruns and will not pay for work 
exceeding the dollar limit on the Contract unless an amendment to cover those costs has been 
issued and been approved by the Orange County Board of Supervisors.. 

12. Existing Site Conditions:  Information respecting the site of the work given in drawings or 
specifications has been obtained by County's representatives and is believed to be reasonably 
correct, but the County does not warrant either the completeness or accuracy of such 
information, and it is the responsibility of the Contractor to verify all such information. 

13. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps 
reasonably necessary to ascertain the nature and location of the work to be performed under 
this Contract and to know the general conditions which can affect the work or the cost 
thereof.  Any failure by the Contractor to do so will not relieve Contractor from responsibility 
for successfully performing the work without additional cost to the County.  The County 
assumes no responsibility for any understanding or representations concerning the nature, 
location(s) or general conditions made by any of its officers or agents prior to the execution 
of this Contract, unless such understanding or representations by the County are expressly 
stated in the Contract. 

14. Contractor’s Records: The Contractor shall keep true and accurate accounts, records, books 
and data which shall correctly reflect the business transacted by the Contractor in accordance 
with generally accepted accounting principles.  These records shall be stored in Orange 
County for a period of three years after final payment is received from the County.  Storage 
of records in another county will require written approval from the County DPA. 

15. Audits/Inspections:  Contractor agrees to permit the County, which may include the 
Auditor-Controller or the Auditor-Controller’s authorized representative (including auditors 
from a private auditing firm hired by the County), access during normal working hours to all 
books, accounts, records, reports, files, financial records, supporting documentation, 
including payroll and accounts payable/receivable records, and other papers or property of 
Contractor for the purpose of auditing or inspecting any aspect of performance under this 
Contract.  The inspection and/or audit will be confined to those matters connected with the 
performance of the Contract including, but not limited to, the costs of administering the 
Contract.  The County will provide reasonable notice of such an audit or inspection. 
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The County reserves the right to audit and verify the Contractor’s records before final 
payment is made. 

Contractor agrees to maintain such records for possible audit for a minimum of three years 
after final payment, unless a longer period of records retention is stipulated under this 
Contract or by law.  Contractor agrees to allow interviews of any employees or others who 
might reasonably have information related to such records.  Further, Contractor agrees to 
include a similar right to the County to audit records and interview staff of any subcontractor 
related to performance of this Contract. 

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to 
this Contract shall be forwarded to the surviving entity in a merger or acquisition or, in the 
event of liquidation, to the County’s Project Manager. 

16. Child Support Enforcement Requirements: Contractor is required to comply with the child 
support enforcement requirements of the County.  Failure of the Contractor to comply with 
all federal, state, and local reporting requirements for child support enforcement or to comply 
with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment 
shall constitute a material breach of the Contract. Failure to cure such breach within 60 
calendar days of notice from the County shall constitute grounds for termination of the 
Contract. 

17. Publication:  No copies of sketches, schedules, written documents, computer based data, 
photographs, maps or graphs, including graphic art work, resulting from performance or 
prepared in connection with this Contract, are to be released by Contractor and/or anyone 
acting under the supervision of Contractor to any person, partnership, company, corporation, 
or agency, without prior written approval by the County, except as necessary for the 
performance of the services of this Contract.  All press releases, including graphic display 
information to be published in newspapers, magazines, etc., are to be administered only by 
the County unless otherwise agreed to by both Parties. 

18. News/Information Release:  The Contractor agrees that it will not issue any news releases in 
connection with either the award of this Contract or any subsequent amendment of or effort 
under this Contract without first obtaining review and written approval of said news releases 
from the County through the County’s Project Manager. 

19. Reports/Meetings:  In addition to the requirements set forth in the Scope of Work, 
Attachment A, upon County’s request, the Contractor shall develop reports and any other 
relevant documents necessary to complete the services and requirements as set forth in this 
Contract.  The County’s Project Manager and the Contractor’s Project Manager will meet on 
reasonable notice to discuss the Contractor’s performance and progress under this Contract.  
If requested, the Contractor’s Project Manager and other project personnel shall attend all 
meetings.  The Contractor shall provide such information that is requested by the County for 
the purpose of monitoring progress under this Contract. 

20. Breach of Contract: The failure of the Contractor to comply with any of the provisions, 
covenants or conditions of this Contract, shall constitute a material breach of this Contract.  
In such event the County may, and in addition to any other remedies available at law, in 
equity, or otherwise specified in this Contract: 

a. Afford the Contractor written notice of the breach and ten calendar days or 
such shorter time that may be specified in this Contract within which to cure 
the breach; 
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b. Discontinue payment to the Contractor for and during the period in which the 
Contractor is in breach and offset against any monies billed by the Contractor 
but yet unpaid by the County those monies disallowed pursuant to the above. 

c. Terminate the Contract immediately without penalty. 

21. Contract Disputes:  The Parties shall deal in good faith and attempt to resolve potential 
disputes informally.  If the dispute concerning a question of fact arising under the terms of 
this Contract is not disposed of in a reasonable period of time by the Contractor’s Project 
Manager and the County‘s Project Manager, such matter shall be brought to the attention of 
the County Deputy Purchasing Agent (DPA), as specified in Article 25, Notices, by way of 
the following process: 

a. The Contractor shall submit to the County DPA a written demand for a final 
decision regarding the disposition of any dispute between the Parties arising 
under, related to, or involving this Contract, unless the County, on its own 
initiative, has already rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual 
information, and, if such demand involves a cost adjustment to the Contract, 
the Contractor shall include with the demand a written statement signed by a 
senior official indicating that the demand is made in good faith, that the 
supporting data are accurate and complete, and that the amount requested 
accurately reflects the Contract adjustment for which the Contractor believes 
the County is liable. 

c. Pending the final resolution of any dispute arising under, related to, or 
involving this Contract, the Contractor agrees to diligently proceed with the 
performance of this Contract, including the delivery of goods and/or provision 
of services.  The Contractor’s failure to diligently proceed shall be considered a 
material breach of this Contract.  Any final decision of the County shall be 
expressly identified as such, shall be in writing, and shall be signed by the 
County DPA.  If the County fails to render a decision within 90 days after 
receipt of the Contractor’s demand, it shall be deemed a final decision adverse 
to the Contractor’s contentions. The County’s final decision shall be conclusive 
and binding regarding the dispute unless the Contractor commences action in a 
court of competent jurisdiction to contest such decision within 90 days 
following the date of the County’s final decision or one year following the 
accrual of the cause of action, whichever is later. 

22. Orderly Termination:  Upon termination or other expiration of this Contract, each Party 
shall promptly return to the other Party all papers, materials, and other properties of the other 
held by each for purposes of execution of the Contract.   In addition, each Party will assist the 
other Party in orderly termination of this Contract and the transfer of all assets, tangible and 
intangible, as may be necessary for the orderly, non-disruptive business continuation of each 
Party. 

23. Errors and Omissions:  All reports, files and other documents prepared and submitted by 
Contractor shall be complete and shall be carefully checked by the professional(s) identified 
by Contractor as Project Manager and personnel prior to submission to the County.  
Contractor agrees that County review is discretionary and Contractor shall not assume that 
the County will discover errors and/or omissions.  If the County discovers any errors or 
omissions prior to approving Contractor's reports, files and other written documents, the 
reports, files or documents will be returned to Contractor for correction.  Should the County 
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or others discover errors or omissions in the reports, files or other written documents 
submitted by Contractor after County approval thereof, County approval of Contractor's 
reports, files or documents shall not be used as a defense by Contractor in any action between 
the County and Contractor, and the reports, files or documents will be returned to Contractor 
for correction. 

24. Ownership of Documents:  The County has permanent ownership of all directly connected 
and derivative materials produced under this Contract by the Contractor.  All documents, 
reports and other incidental or derivative work or materials furnished hereunder shall become, 
and remain, the sole property of the County and may be used by the County as it may require 
without additional cost to the County.  None of the documents, reports and other incidental or 
derivative work or furnished materials shall be used by the Contractor without the express 
written consent of the County. 

25. Title to Data:  All materials, documents, data or information obtained from the County data 
files or any County medium furnished to the Contractor in the performance of this Contract 
will at all times remain the property of the County.  Such data or information may not be used 
or copied for direct or indirect use by the Contractor after completion or termination of this 
Contract without the express written consent of the County.  All materials, documents, data or 
information, including copies, must be returned to the County at the end of this Contract.  

26. Notices: Any and all notices, requests demands and other communications contemplated, 
called for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the County’s Project Manager and Contractor’s Project Manager routine exchange 
of information and cooperation during the terms of the work and services.  Any written 
communications shall be deemed to have been duly given upon actual in-person delivery, if 
delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four 
calendar days after being mailed by US certified or registered mail, return receipt requested, 
postage prepaid, whichever occurs first.  The date of mailing shall count as the first day.  All 
communications shall be addressed to the appropriate Party at the address stated herein or 
such other address as the Parties hereto may designate by written notice from time to time in 
the manner aforesaid. 

County:  OC Waste & Recycling/Purchasing 
 Attn:  Diane Dodson 
 300 N. Flower St. 4th Floor, Suite 400 
 Santa Ana, CA 92703 
 Phone:  714.834.4145 
 diane.dodson@ocwr.ocgov.com 
 
Contractor: Braeutigam Construction 
 Attn:  Rick Braeutigam 
 63 Via Pico Plaza, Suite 115 
 San Clemente, CA  92672 
 Phone:  949.400.6763 
 Rbraeutigam6@aol.com 
 
 

27. Hazardous Conditions:  Whenever the Contractor’s operations create a condition hazardous 
to traffic or to the public, the Contractor shall provide flagmen and furnish, erect and 
maintain control devices as are necessary to prevent accidents or damage or injury to the 
public at Contractor’s expense and without cost to the County. The Contractor shall comply 
with County directives regarding potential hazards.   

 

mailto:diane.dodson@ocwr.ocgov.com�
mailto:Rbraeutigam6@aol.com�
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Emergency lights and traffic cones must also be readily available at all times and must be 
used in any hazardous condition.  Emergency traffic cones must be placed in front of and 
behind vehicles to warn oncoming traffic. 

 
Signs, lights, flags, and other warning and safety devices shall conform to the requirements 
set forth in Chapter 5 of the current traffic manual, Traffic Control for Construction and 
Maintenance Work Zones, published by the state of California Department of Transportation. 

Contractor shall provide, install, and maintain all warning devices (i.e., barricades, cones, 
flashing lights, etc.) required to adequately protect the public, County staff and other workers 
during the performance of this Contract. 

28. Health and Safety Laws and Regulations:  Contractor shall prepare a Health and Safety 
Plan (H&SP) in compliance with all local, municipal, State, and Federal health and safety 
laws, orders, and regulations applicable to Contractor's operations in the performance of the 
Scope of Work hereunder.  (Reference Attachment D, Health and Safety Plan Checklist)  
While on the premises of County, Contractor and Contractor's employees, Subcontractors, 
and agents shall comply with applicable requirements of the Occupational Safety and Health 
Act and any State-approved plan, and the regulations there under, to the extent applicable and 
shall ensure that all Contractor's employees, Subcontractors, and agents have a safe place of 
work on the premises of County. 

 
The H&SP shall be submitted to County within ten (10) calendar days after the award of the 
Contract.  Services under this Contract will be contingent upon receipt of a H&SP acceptable 
to County's OC Waste & Recycling Safety Officer or designee.  It is County's intention to 
return its comments within ten (10) calendar days after receipt of the H&SP. 
 
Contractor shall be solely and completely responsible for conditions including safety of all 
persons and property during the performance of the work.  County's acceptance/concurrence 
of Contractor's H&SP does not relieve or transfer any such responsibilities to County. 

29. Governing Law and Venue:  This Contract has been negotiated and executed in the State of 
California and shall be governed by and construed under the laws of the State of California. 
In the event of any legal action to enforce or interpret this Contract, the sole and exclusive 
venue shall be a court of competent jurisdiction located in Orange County, California, and the 
Parties hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 
Code of Civil Procedure Section 394. Furthermore, the Parties specifically agree to waive any 
and all rights to request that an action be transferred for trial to another County. 

30. Entire Contract:  This Contract, including Attachments A and B which are attached hereto 
and incorporated herein by this reference, when accepted by the Contractor either in writing 
or by the shipment of any article or other commencement of performance hereunder, contains 
the entire Contract between the Parties with respect to the matters herein and there are no 
restrictions, promises, warranties or undertakings other than those set forth herein or referred 
to herein.  No exceptions, alternatives, substitutes or revisions are valid or binding on County 
unless authorized by County in writing. Electronic acceptance of any additional terms, 
conditions or supplemental Contracts by any County employee or agent, including but not 
limited to installers of software, shall not be valid or binding on County unless accepted in 
writing County’s Purchasing Agent or his designee. 

31. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless 
made in writing and signed by the Parties; no oral understanding or agreement not 
incorporated herein shall be binding on either of the Parties; and no exceptions, alternatives, 
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substitutes or revisions are valid or binding on County unless authorized by County in 
writing.  

32. Taxes:  All prices shall include any applicable sales tax.  

33. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County 
reserves the right to refuse any goods or services and to cancel all or any part of the goods not 
conforming to applicable specifications, drawings, samples or description, or services that do 
not conform to the prescribed Scope of Work.  Acceptance of any part of the order for goods 
shall not bind County to accept future shipments, nor deprive it of the right to return goods 
already accepted, at Contractor’s expense.  Overshipments and undershipments of goods shall 
be only as agreed to in writing by County.  Delivery shall not be deemed to be complete until 
all goods, or services, have actually been received and accepted in writing by County. 

34. Acceptance/Payment:  Unless otherwise agreed to in writing by County, 1) acceptance shall 
not be deemed complete unless in writing and until all the goods/services have actually been 
received, inspected, and tested to the satisfaction of County, and 2) payment shall be made in 
arrears after services have been provided. 

35. Warranty:  Contractor expressly warrants that the goods/services covered by this Contract 
are 1) free of liens or encumbrances, 2) merchantable and good for the ordinary purposes for 
which they are used, and 3) fit for the particular purpose for which they are intended.  
Acceptance of this order shall constitute an agreement upon Contractor’s part to indemnify, 
defend and hold County and its indemnities as identified in Article 43, Indemnification, and 
as more fully described in Article 43, harmless from liability, loss, damage and expense, 
including reasonable counsel fees, incurred or sustained by County by reason of the failure of 
the goods/services to conform to such warranties, faulty work performance, negligent or 
unlawful acts, and non-compliance with any applicable state or federal codes, ordinances, 
orders, or statutes, including the Occupational Safety and Health Act (OSHA) and the 
California Industrial Safety Act.  Such remedies shall be in addition to any other remedies 
provided by law. 

36. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly 
provided in this Contract, Contractor shall be solely responsible for clearing the right to use 
any patented or copyrighted materials in the performance of this Contract.  Contractor 
warrants that any software as modified through services provided hereunder will not infringe 
upon or violate any patent, proprietary right, or trade secret right of any third party.  
Contractor agrees that, in accordance with the more specific requirement contained in Article 
43, Indemnification, it shall indemnify, defend and hold County and County Indemnities 
harmless from any and all such claims and be responsible for payment of all costs, damages, 
penalties and expenses related to or arising from such claim(s), including, but not limited to, 
attorney’s fees, costs and expenses. 

37. Assignment or Subcontracting:  The terms, covenants, and conditions contained herein 
shall apply to and bind the heirs, successors, executors, administrators and assigns of the 
parties. Furthermore

38. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will 
comply with the requirements of Section 1735 of the California Labor Code and not engage 
nor permit any subcontractors to engage in discrimination in employment of persons because 

, neither the performance of this Contract nor any portion thereof may be 
assigned or subcontracted by Contractor without the express written consent of County. Any 
attempt by Contractor to assign or sub-contract the performance or any portion thereof of this 
Contract without the express written consent of County shall be invalid and shall constitute a 
breach of this Contract. 
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of the race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, or sex of such persons.  Contractor acknowledges 
that a violation of this provision shall subject Contractor to all the penalties imposed for a 
violation of Anti-Discrimination Law or regulation, including but not limited to, Section 1720 
et seq

39. Termination:  In addition to any other remedies or rights it may have by law and those set 
forth in this Contract, County has the right to terminate this Contract without penalty 
immediately with cause or after 30 days’ written notice without cause, unless otherwise 
specified.  Cause shall be defined as any breach of Contract, any misrepresentation or fraud 
on the part of the Contractor.  Exercise by County of its right to terminate the Contract shall 
relieve County of all further obligations. 

. of the California Labor Code. 

40. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed 
waived and no breach excused, unless such waiver or consent shall be in writing and signed 
by the Party claimed to have waived or consented.  Any consent by any Party to, or waiver of, 
a breach by the other, whether express or implied, shall not constitute consent to, waiver of, 
or excuse for any other different or subsequent breach. 

41. Remedies Not Exclusive:  The remedies for breach set forth in this Contract are cumulative 
as to one another and as to any other provided by law, rather than exclusive; and the 
expression of certain remedies in this Contract does not preclude resort by either Party to any 
other remedies provided by law. 

42. Independent Contractor:  Contractor shall be considered an independent Contractor and 
neither the Contractor, its employees, nor anyone working for Contractor under this Contract 
shall be considered an agent or an employee of County.  Neither the Contractor, employees 
nor anyone working for the Contractor under this Contract shall qualify for workers’ 
compensation or other fringe benefits of any kind through County.  

43. Performance:  Contractor shall perform all work under this Contract, taking necessary steps 
and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 
for the professional quality, technical assurance, timely completion and coordination of all 
documentation and other goods/services furnished by the Contractor under this Contract.  
Contractor shall perform all work diligently, carefully, and in a good and workman-like 
manner; shall furnish all labor, supervision, machinery, equipment, materials, and supplies 
necessary therefore; shall at its sole expense obtain and maintain all permits and licenses 
required by public authorities, including those of County required in its governmental 
capacity, in connection with performance of the work; and, if permitted to subcontract, shall 
be fully responsible for all work performed by subcontractors. 

44. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing 
by County, and hold County, their elected and appointed officials, officers, employees, agents 
and those special districts and agencies which County’s Board of Supervisors acts as the 
governing Board (“County Indemnitees”) harmless from any claims, demands or liability of 
any kind or nature

Insurance Provisions: Prior to the provisions of services under this Contract, the Contractor 
agrees to purchase all required insurance at Contractor’s expense and to deposit with the 

, including but not limited to personal injury or property damage, arising 
from or related to the services, products or other performance provided by Contractor 
pursuant to this Contract. If judgment is entered against Contractor and County by a court of 
competent jurisdiction because of the concurrent active negligence of County or County 
Indemnitees, Contractor and County agree that liability will be apportioned as determined by 
the court. Neither party shall request a jury apportionment. 
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County Certificates of Insurance, including all endorsements required herein, necessary to 
satisfy the Country that the insurance provisions of this Contract have been complied with 
and to keep such insurance coverage and the certificates therefore on deposit with the County 
during the entire term of this Contract. In addition, all subcontractors performing work on 
behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same terms 
and conditions as set forth herein for Contractor. 

All insurance policies required by this Contract shall declare any deductible or self-insured 
retention (SIR) in an amount in excess of $25,000 ($5,000 for automobile liability), which 
shall specifically be approved by the County Executive Office (CEO)/Office of Risk 
Management. Contractor shall be responsible for reimbursement of any deductible to the 
insurer. Any self-insured retentions (SIRs) or deductibles shall be clearly stated on the 
Certificate of Insurance. 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 
Contract, the County may terminate this Contract. 

Qualified Insurer:

Minimum insurance company ratings as determined by the most currentedition of the 

 The policy or policies of insurance must be issued by an insurer licensed 
to do business in the state of California (California Admitted Carrier). 

Best’s 
Key Rating Guide/Property-Casualty/United States or ambest.com

If the carrier is a non-admitted carrier in the state of California, CEO/Office of Risk 
Management retains the right to approve or reject carrier after a review of the company’s 
performance and financial ratings. 

 shall be A-(Secure 
Best’s Rating) and VIII (Financial Size Category). 

This policy or policies of insurance maintained by the Contractor shall provide the minimum 
limits and coverage as set forth below: 
 

Coverage Minimum Limits 
Commercial General Liability with 
broad form property damage and 
contractual liability 

$1,000,000 combined single 
limit per occurrence 
$2,000,000 aggregate 

Automobile Liability including 
coverage for owned, non-owned and 
hired vehicles 

$1,000,000 combined single 
limit per occurrence 

Workers’ Compensation Statutory 
Employers’ Liability Insurance $1,000,000 per occurrence 

All liability insurance required by this Contract shall be at least $1,000,000 combined single 
limit per occurrence. The minimum aggregate limit for the Commercial General Liability 
policy shall be $2,000,000. 

The County of Orange shall be added as additional insured on all insurance policies required 
by this Contract with respect to work done by the Contractor under the terms of this Contract 
(except Worker’s Compensation/Employers’ Liability). An additional insured endorsement 
evidencing that the County of Orange is additional insured shall accompany the Certificate of 
Insurance. 

All insurance policies required by this Contract shall be primary insurance, and any insurance 
maintained by the County of Orange shall be excess and non-contributing with insurance 
provided by these policies. An endorsement evidencing that the Contractor’s insurance is 
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primary and non-contributing shall specifically accompany the Certificate of Insurance for 
the Commercial General Liability. 

All insurance policies required by this Contract shall give the County of Orange 30 days 
notice in the event of cancellation. This shall be evidenced by an endorsement separate from 
the Certificate of Insurance. In addition, the cancellation clause must include language as 
follows, which edits the pre-printed ACORD certificate. 
 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR 
TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO 
THE LEFT. BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO 
OBLIGATION OR LIABILITY OF ANY KIND UPON THE COMPANY, ITS AGENTS 
OR REPRESENTATIVES. 

All insurance policies required by this Contract shall waive all rights to subrogation against 
the County of Orange, and members of the County’s Board of Supervisors, its elected and 
appointed officials, officers, agents and employees when acting in the scope of their 
appointment or employment. 

The Commercial General Liability policy shall contain a severability of interests clause. 

The Contractor is aware of the provisions of Section 3700 of the California Labor Code 
which requires every employer to be insured against liability for Workers’ Compensation or 
be self-insured in accordance with the provisions of that code. The Contractor will comply 
with such provisions and shall furnish the County satisfactory evidence that the Contractor 
has secured, for the period of this Contract, statutory Workers’ Compensation insurance and 
Employers’ Liability insurance with minimum limits of $1,000,000 per occurrence. 

Insurance certificates should be forwarded to the agency/department address listed on the 
solicitation. 

If the Contractor fails to provide the insurance certificates and endorsements within seven 
days of notification by County, award may be made to the next qualified vendor. 

County expressly retains the right to require Contractor to increase or decrease insurance of 
any of the above insurance types throughout the term of this Contract. Any increase or 
decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate to 
adequately protect County. 

County shall notify Contractor in writing of changes in the insurance requirements. If 
Contractor does not deposit copies of acceptable certificates of insurance and endorsements 
with County incorporating such changes within thirty days of receipt of such notice, this 
Contract may be in breach without further notice to Contractor, and County shall be entitled 
to all legal remedies. 

The procuring of such required policy or policies of insurance shall not be construed to limit 
Contractor’s liability hereunder nor to fulfill the indemnification provisions and requirements 
of this Contract. 

45. Bills and Liens:  Contractor shall pay promptly all indebtedness for labor, materials and 
equipment used in performance of the work.  Contractor shall not permit any lien or charge to 
attach to the work or the premises, but if any does so attach, Contractor shall promptly 
procure its release and, in accordance with the requirements of Article 43, indemnify, defend, 
and hold County harmless and be responsible for payment of all costs, damages, penalties and 
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expenses related to or arising from or related thereto. 

46. Changes:  Contractor shall make no changes in the work or perform any additional work 
without the County’s specific written approval. 

47. Change of Ownership:  Contractor agrees that if there is a change or transfer in ownership 
of Contractor’s business prior to completion of this Contract, the new owners shall be 
required under terms of sale or other transfer to assume Contractor’s duties and obligations 
contained in this Contract and complete them to the satisfaction of County. 

48. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 
performance penalties during any delay beyond the time named for the performance of this 
Contract caused by any act of God, war, civil disorder, employment strike or other cause 
beyond its reasonable control, provided Contractor gives written notice of the cause of the 
delay to County within 36 hours of the start of the delay and Contractor avails himself of any 
available remedies. 

49. Confidentiality: Contractor agrees to maintain the confidentiality of all County and County-
related records and information pursuant to all statutory laws relating to privacy and 
confidentiality that currently exist or exist at any time during the term of this Contract. All 
such records and information shall be considered confidential and kept confidential by 
Contractor and Contractor’s staff, agents and employees. 

50. Compliance with Laws:  Contractor represents and warrants that services to be provided 
under this Contract shall fully comply, at Contractor’s expense, with all standards, laws, 
statutes, restrictions, ordinances, requirements, and regulations (collectively “laws”), 
including, but not limited to those issued by County in its governmental capacity and all other 
laws applicable to the services at the time services are provided to and accepted by County. 
Contractor acknowledges that County is relying on Contractor to ensure such compliance, 
and pursuant to the requirements of Article 43 above, Contractor agrees that it shall defend, 
indemnify and hold County and County Indemnitees harmless from all liability, damages, 
costs and expenses arising from or related to a violation of such laws. 

51. Freight (F.O.B. Destination):  Contractor assumes full responsibility for all transportation, 
transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

52. Pricing:  The Contract rates, as more fully set forth in Attachment B, shall include full 
compensation for providing all required services as specified herein, in the Scope of Work 
attached to this Contract, and no additional compensation will be allowed therefore, unless 
otherwise provided for in this Contract. 

53. Waiver of Jury Trial:  Each Party acknowledges that it is aware of and has had the 
opportunity to seek advise of counsel of its choice with respect to its rights to trial by jury, 
and each Party, for itself and its successors, creditors, and assigns, does hereby expressly and 
knowingly waive and release all such rights to trial by jury in any action, proceeding or 
counterclaim brought by any Party hereto against the other (and/or against its officers, 
directors, employees, agents, or subsidiary or affiliated entities) on or with regard to any 
matters whatsoever arising out of or in any way connected with this Contract and /or any 
other claim of injury or damage. 

54. Terms and Conditions:  Contractor acknowledges that it has read and agrees to all terms and 
conditions included in this Contract. 
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55. Headings:  The various headings and numbers herein, the grouping of provisions of this 
Contract into separate clauses and paragraphs, and the organization hereof are for the purpose 
of convenience only and shall not limit or otherwise affect the meaning hereof. 

56. Severability:  If any term, covenant, condition or provision of this Contract is held by a court 
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions 
hereof shall remain in full force and effect and shall in no way be affected, impaired or 
invalidated thereby. 

57. Calendar Days:  Any reference to the word “day” or “days” herein shall mean calendar day 
or calendar days, respectively, unless otherwise expressly provided. 

58. Attorneys Fees:  In any action or proceeding to enforce or interpret any provision of this 
Contract, or where any provision hereof is validly asserted as a defense, each Party shall bear 
its own attorney’s fees, costs and expenses. 

59. Interpretation:  This Contract has been negotiated at arm’s length and between persons 
sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each 
Party has been represented by experienced and knowledgeable independent legal counsel of 
their own choosing, or has knowingly declined to seek such counsel despite being encouraged 
and given the opportunity to do so.  Each Party further acknowledges that they have not been 
influenced to any extent whatsoever in executing this Contract by any other Party hereto or 
by any person representing them, or both.  Accordingly, any rule of law (including California 
Civil Code Section 1654) or legal decision that would require interpretation of any 
ambiguities in this Contract against the Party that has drafted it is not applicable and is 
waived.  The provisions of this Contract shall be interpreted in a reasonable manner to effect 
the purpose of the Parties and this Contract. 

60. Authority:  The Parties to this Contract represent and warrant that this Contract has been 
duly authorized and executed and constitutes the legally binding obligation of their respective 
organization or entity, enforceable in accordance with its terms. 

61. Employee Eligibility Verification: The Contractor warrants that it fully complies with all 
Federal and State statutes and regulations regarding the employment of aliens and others and 
that all its employees performing work under this Contract meet the citizenship or alien status 
requirement set forth in Federal statues and regulations.  The Contractor shall obtain, from all 
employees performing work hereunder, all verification and other documentation of 
employment eligibility status required by Federal or State statutes and regulations including, 
but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., 
as they currently exist and as they may be hereafter amended.  The Contractor shall retain all 
such documentation for all covered employees for the period prescribed by the law. The 
Contractor shall indemnify, defend with counsel approved in writing by County, and hold 
harmless, the County, its agents, officers, and employees from employer sanctions and any 
other liability which may be assessed against the Contractor or the County or both in 
connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this 
Contract. 

 
61.  Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange 

County is declared a disaster area by the County, state or federal government, this Contract 
may be subjected to unusual usage.  The Contractor shall service the County during such an 
emergency or declared disaster under the same terms and conditions that apply during non-
emergency/disaster conditions.  The pricing quoted by the Contractor shall apply to serving 
the County’s needs regardless of the circumstances.  If the Contractor is unable to supply the 



County of Orange, OC Waste & Recycling  MA-299-11011178 
 Maintenance & Repair Services for all OC Waste & Recycling Facilities 
  

 Page 14 of 40 

goods/services under the terms of the Contract, then the Contractor shall provide proof of 
such disruption and a copy of the invoice for the goods/services from the Contractor’s 
supplier(s).  Additional profit margin as a result of supplying goods/services during an 
emergency or a declared disaster shall not be permitted.  In the event of an emergency or 
declared disaster, emergency purchase order numbers will be assigned.  All applicable 
invoices from the Contractor shall show both the emergency purchase order number and the 
Contract number. 
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ATTACHMENT A 
SCOPE OF WORK 

 
I. INTRODUCTION 

 
The Orange County Solid Waste Disposal System consists of three regional solid waste disposal 
sites North, Central, and South. 
 
North Regional Landfill Operations operates and manages daily activities at the Olinda Alpha 
Landfill, which accepts and disposes of residential, commercial and industrial non-hazardous 
waste. It also manages and oversees 11 closed landfill sites. 
 
Olinda Alpha Landfill (OAL) meets the solid waste disposal needs of North Orange County. 
OAL is located in a unincorporated area of Orange County, north of the City of Brea. The address 
is 1942 Valencia Avenue, Brea, CA 92823. Access to the landfill is Valencia Avenue from either 
Lambert Road or Imperial Highway, east of State Freeway 57 (see Figure 1). The site operating 
hours are from 7:00 AM to 4:00 PM, Monday through Saturday. 
 
Central Regional Landfill Operations operates and manages daily activities at Frank R. 
Bowerman Landfill (FRB), which accepts and disposal of residential, commercial and industrial 
non-hazardous waste. It also manages and oversees seven closed landfill sites including Santiago 
Canyon Landfill (Santiago). FRB meets the solid waste disposal needs of Central Orange County. 
 
FRB is located at 11002 Bee Canyon Access Road, East Irvine, CA 92602. Access to the landfill 
is via Bee Canyon Access Road, east of Portola Parkway, between Jeffrey Road and Sand 
Canyon Blvd (see Figure 2). The site operating hours are from 7:00 AM to 5:00 PM, Monday 
through Saturday. 
 
Santiago is located at 3099 Santiago Canyon Road, Orange, CA 92666. It is west of Irvine Lake 
and approximately three miles east of Jamboree and Santiago Canyon Road intersection (see 
Figure 5 for vicinity map). 
 
South Regional Landfill Operations operates and manages daily activities at Prima Deshecha 
Landfill (Prima), which accepts and disposes of residential, commercial and industrial non-
hazardous waste. It also manages and oversees five closed landfill sites including Coyote Canyon 
Landfill (Coyote). Prima meets the solid waste disposal needs of Southern Orange County. 
 
Prima is located within the City of San Juan Capistrano and unincorporated Orange County, and 
adjacent to the City of San Clemente, 32250 La Pata Avenue, San Juan Capistrano, CA 92675. 
Access to the landfill is via east on Ortega Highway (Highway 74), past San Juan Creek and 
south on La Pata Avenue (see Figure 3). The site operating hours are from 7:00 AM to 5:00 pm, 
Monday through Saturday. 
 
Coyote is located at 20661 Newport Coast Drive, Newport Beach, CA 92657. The landfill may be 
accessed through Newport Coast Drive (see Figure 4 for vicinity map). 

 
II. LIST OF FACILITIES IN OC WASTE & RECYCLING OPERATIONS 

 
The Facilities In The OC Waste & Recycling Operations Include, But Are Not Limited To 
The Following: 
 

• Office trailers/buildings, crew quarters, fee booths 
• electrical power supply and lighting systems 
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• plumbing systems, natural gas supply lines, potable water systems, 
reclaimed water systems, fire sprinkler systems 

• heating, ventilation and air conditioning (HVAC) systems 
• sanitary sewer system including leachfield 
• steel gates 

 
A. Facilities at Central Region Landfill Operations (includes: FRB and Santiago) 

 
Facilities at FRB include, but are not limited to: one office building, two engineering 
trailers, one crew trailer; reclaimed water storage tanks and pumps (1000,000 gal, 10,000 
gal, 4,000 gal); 6,000 gal potable water storage tank and pump; hazardous waste storage 
area (including emergency eye wash and shower station, fenced and roofed storage area, 
and cargo container); fee booth area (including five small buildings, one rest room; catering 
truck area, one bathroom, and propane-fueled back-up generator); and a water pumping 
station near entrance to landfill. 
 
Facilities at Santiago Canyon Landfill include, but are not limited to: one crew trailer with 
rest room, air conditioning/heating, one steel gate, and septic line. 

 
B. Facilities at South Region Landfill Operations (includes: Prima and Coyote) 

 
Facilities at Prima include, but are not limited to: one office trailer, one crew trailer, one 
construction management trailer, one landfill superintendent trailer, one household 
hazardous waste center with its own fire sprinkler system, fire sprinkler system; six 
elevated water storage tanks (4-10,000 gal tanks, and 2-20,000 gal tanks) with a float valve 
and a loading/shut off valve; a stretch of water pipe feeding the three lower tanks from the 
two upper tanks; two potable water storage tanks and pump systems by office trailers; air 
compressor; a 10,000 gal non-potable water storage tank and pump by mechanic area; and 
fee booth area (including a fee booth, a rest room, a 1,000 gal water tank and pump, and a 
lunch room). 
 
Facilities at Coyote include, but are not limited to: one crew trailer with rest room, air 
conditioning/heating, five chain gates, and septic line. 

 
C. Facilities at North Region Landfill (OAL) 

 
Facilities at OAL include, four trailers; fee booth area (including two  fee booths, and a 
lunch trailer with a rest room); and one ice-making machine. 

 
D. Facilities at OC Waste & Recycling Headquarters 

 
Facilities at OC Waste & Recycling Headquarters (HQ) include: Offices, conference 
rooms, HVAC, men’s and women’s rest rooms, water and electrical supply, etc. 
 
Currently, the OC Waste & Recycling headquarters is located at: 
 
 OC Waste & Recycling 
 300 No. Flower Street, Suite 400 
 Santa Ana, CA 92703 
 
OC Waste & Recycling occupies the fourth and third floor. If OC Waste & Recycling 
moves to a different location (within Orange County), services shall be provided at the new 
location, as needed. 
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III. CONTRACTOR REQUIREMENTS 
 
A. General 

 
1.    Contractor shall furnish all management, labor (including trades and services listed in 

Item 3 below), supplies, materials, tools, equipment, permits, working drawings, and 
transportation, required to perform maintenance and repair services, including the tasks 
described in IV. List of Tasks, for all the facilities in OC Waste & Recycling. 

 
2.    Contractor shall ensure that all the facilities are kept in good operating order and that 

downtime is minimized. 
 
3.    Contractor shall provide all the trades and services, as needed, in the performance of 

any task in this scope of work. The trades and services that may be needed in this 
project include, but are not limited to: 

 
• Electrical 
• Plumbing 
• Sanitation (septic tank, sewer) 
• HVAC 
• Painting (minor) 
• Carpentry 
• Roofing 
• Window Covering Repair 
• Welding 
• Floor Covering Repair 

 
4.    Contractor’s maintenance and repair team shall consist of local, experienced personnel 

at all times. 
 
5.    All work shall be performed in a skillful and workmanlike manner. All services shall be 

performed in accordance with the most current codes, and all applicable trade, federal, 
state and local laws, ordinances, rules and regulations (collectively “laws”), 
Including, but not limited to laws applicable to the services at the time services are 
provided to and accepted by the County. 

 
6.    Contractor shall warranty all labor, equipment, parts, and materials incorporated into 

this work for a period of six months from the date of acceptance. 
 
7.    Contractor shall take all reasonable precautions, as directed by the County, or in the 

absence of such direction, in accordance with sound industrial practices, to safeguard 
and protect County property and adjacent property. Damages to these properties caused 
by Contractor’s negligence shall be repaired at no cost (both labor and material) to the 
County. 

 
8.    Contractor shall keep work areas clean and free from any debris at the completion of 

each work. All debris shall be disposed of off-site by the Contractor in accordance with 
all applicable codes, ordinances, and laws pertaining to the disposal of the material. 

 
9.    Contractor is responsible for advising Contractor’s employees of all environmental and 

hazardous materials handling laws and regulations and is also required to have and 



County of Orange, OC Waste & Recycling  MA-299-11011178 
Maintenance & Repair Services for all OC Waste & Recycling Facilities 
  

 Page 19 of 40 

maintain Material Safety Data Sheets (MSDS) on all materials that are so required by 
state and federal laws and/or regulations. 

 
10.    Subcontractors assigned to a particular job shall have current licenses in their respective 

trades, crafts, or professions by the state of California or local authority that require 
licenses in those jurisdictions, with minimum two references

 

 (name, address, telephone, 
and fax numbers, work performed and dollar amount). Should the Contractor need to 
replace a subcontractor on the original list submitted for this Price Agreement (PA), the 
Contractor shall notify the County two weeks in advance, and provide the following 
information on the new subcontractor; name, address, telephone number, fax number, 
license, and two previous work references with description of work performed and the 
dollar amount. 

NOTES: 
 

The County shall not be responsible for Contractor’s drinking water, telephone, fax, and 
copier needs during the term of the Contract. 

 
At the County’s discretion, kickoff meetings will be held between the respective OC Waste 
& Recycling site operations (site) and the awarded Contractors after issuance of the 
contract(s). 

 
All meetings held between OC Waste & Recycling staff and Contractor staff to discuss 
work details and Contractor performance under this Contract will not be billable to the 
County. 

 
B. Minimum Qualifications 
 

1.    Contractor shall have a current CLASS B – General Building Contractor’s license 
issued by the California State Contractor’s Licensing Board throughout the entire term 
of the contract. 

 
2.    Contractor’s journeyman or subcontractors assigned to a particular job shall have a 

minimum of five years of experience in their respective trades, crafts, or professions. 
 
 A journeyman shall be on site at all times when maintenance and repair work is being 

performed. At no time will an apprentice, helper/laborer or sub-journeyman be 
permitted to work without supervision. 

 
3.    Contractor must have the ability to respond to any emergency situation within the 

requirements for the Two-Hour Emergency Calls (Scope of Work Task 3). 
 
IV. LIST OF TASKS 

  
 Service calls may be placed against this Contract at the convenience of the any of the OC Waste 

& Recycling site operations. Under this Contract, each participating OC Waste & Recycling site 
has the responsibility for issuing their site service requests directly to the Contractor. As such, the 
Contractor shall expect to receive orders directly from any OC Waste & Recycling site so 
desiring to utilize the Contract. 

 
All requests for service calls may be issued by the Deputy Directors for each site or their 
designated site project managers for this Contract (PM). 
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Contractor shall sign-in and sign-out with the site receptionist or the PM. Contractor and 
subcontractor employees shall possess proper identification at all times. Contractor shall 
coordinate all work with the PM. Contractor shall meet with the PM before proceeding with 
approved work for special instructions. Contractor shall bring to the attention of PM any potential 
problems discovered and offer suggestions or solutions before checking out. 

 
The PM shall bring to the attention of the Contractor any performance problems. All problems 
and concerns shall be documented by the PM. If the problem remains unresolved after a 
reasonable period of time, the PM shall notify OC Waste & Recycling/Purchasing, Attention 
Diane Dodson, via fax at 714-834-4136. 

 
The task to be done shall include, but not be limited to the following: 

 
TASK 1 – Site Inspection as Requested By OC Waste & Recycling 

 
Contractor shall proceed only after receiving a completed and approved Authorization Form from 
the PM. 

 
When authorized by PMs, Contractor shall perform site inspections for any of the following OC 
Waste & Recycling sites: Olinda Alpha Landfill, Frank R. Bowerman Landfill, Santiago Canyon 
Landfill, Prima Deshecha Landfill, or Coyote Canyon Landfill. The Contractor personnel 
assigned to perform this task shall have a Class B license. Contractor shall prepare a written 
report on the completed site inspection and submit the report to the PM. The report shall include 
the site location, date completed, name of personnel who performed the inspection, Class B 
license number, narrative summary of the inspection, list of equipment inspected, condition of 
equipment, and recommendations. 

 
TASK 2 – Maintenance and Repair Work 

 
Work to be done in this task will consist exclusively of maintenance, service or repair of existing 
County of Orange OC Waste & Recycling facilities, and will include the maintenance and repair 
of the structural and functional integrity of existing offices and components thereof, i.e., roofing, 
pluming, flooring, electrical and mechanical systems, HVAC, etc., and other such components of 
County facilities to keep, operate, and maintain OC Waste & Recycling facilities. 

 
When authorized by PMs, Contractor shall perform preventive maintenance, service or repair of 
facilities and equipment, including replacement of existing equipment that is deemed beyond 
repair, etc., in accordance with the manufacturer’s recommendations and applicable maintenance 
and repair standards and practices. All work shall be completed with minimum disruption of 
operation of any system. Contractor shall keep the PM informed of the status of each pending 
work via a written report or Email, at least twice a month, or more frequently as needed. It shall 
include start date, progress, expected completion date, reason for delay, not to exceed cost, and 
any other pertinent information. No work may start without a completed and approved 
Authorization Form including a cost estimate. The completed Authorization Form must be signed 
and dated by: 1. Contractor, 2. OC Waste & Recycling-PM, and 3. Division Site Analyst or Site 
Manager. 

 
NO WORK WILL BE ALLOWED UNDER THIS CONTRACT FOR INSTALLATION 
OF NEW EQUIPMENT UNLESS IT IS FOR REPLACEMENT OF IRREPAIRABLE 
EQUIPMENT. 

 
It is the County’s intent to obtain a cost proposal based on time and materials (or lump sum, as 
required by the PM) for a task order. The County reserves the right to obtain more than one cost 
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proposal from multiple Contractors, if applicable, for any work it deems to be in the best interest 
of the County. Determination of the extent of obtaining competitive cost proposals and the award 
of work shall be in the best interest of the County and shall be based on any of the following 
factors, but shall not be limited to: cost, completion time, some other considerations such as 
experience of the Contractor’s journeymen, timeliness of the cost proposal, urgency of the task 
order, familiarity of Contractor with the site, etc., or any combination. 

 
The cost proposal shall include all administrative costs, report preparation, labor, parts, materials, 
taxes, insurance, tools, equipment, transportation, permits, etc., required to complete the work on 
time. The trades and wage rates used shall be in accordance with Attachment B, Item 5 – 
Standard Rates. The cost proposal shall have: 

 
1.         A clear description of the task 

 
2a. For time and material proposals, an estimate of the number of hours required for 

each worker and their classification/title, and a list of parts and materials estimated 
to be used; or 

 
2b. Not-to-exceed amount for lump sum cost proposals 

 
3. Quote provided by any subcontractor involvement (in the event that a subcontractor 

is required to provide specialized services, tools or expertise, a cost estimate will be 
attached to the Authorization Form, to be used as a quote) 

 
4. Estimated summary of costs to OC Waste & Recycling 

 
It shall be the Contractor’s responsibility, when asked to submit a cost proposal, to provide to the 
County, such experienced workers to timely complete the work to the satisfaction of the County. 
Cost proposals submitted for work submitted by the Contractor are for the Contractor’s account 
and are not reimbursable by the County. 

 
Any necessary change in scope during an authorized task order shall be brought to the immediate 
attention of the PM before proceeding. Contractor shall submit a new cost proposal for the 
change. The Modification section of the Authorization Form must be approved by either the Site 
Analyst or the Site Manager. 

 
The County-approved Authorization Form, with the attached cost proposal, must be submitted 
with the corresponding approved invoice for processing of payment. 

 
TASK 3 – Two-Hour Emergency Calls 

 
PM will determine if an emergency warrants an immediate response. And if so, the PM may 
require the Contractor to be on-site, and ready-to-work within two (2) hours of initial 
communication. Contractor shall act as quickly as possible to minimize disruption in OC Waste 
& Recycling’s operations. The County shall offer the work to the Contractor it deems to be the 
best one to take care of the problem at the particular situation. If the Contractor fails to respond 
within 20 minutes of the initial contact, the County shall then call on the next Contractor, and so 
on. 

 
Contractor shall provide the PMs with a 24-hour telephone number and the name(s) of contact 
personnel. 
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Repeated failure to respond to emergency calls may result in termination of the contract in 
accordance with the terms and conditions contained herein. 

 
In case of equipment (such as air conditioners, etc.) breakdown, Contractor shall evaluate the 
problem and recommend a solution and alternatives to rectify the problem, with cost information 
to the PM. Contractor must receive a completed and approved Authorization Form from the PM 
before proceeding with repair work. 

 
Contractor shall submit a written report within one week after each emergency incident which 
describes the reason for the emergency call, who authorized the work, work performed and by 
whom, trade classification, date, and start and finish times of work. 

 
Contractor shall be paid on a time and material basis. Contractor shall be paid the actual hours 
worked as evidenced by Contractor time sheets, and site sign-in sheets. Labor rates shall be based 
on the 2-hr. emergency rates during this emergency call (see Attachment B, Item 6). Cost of parts 
shall be reimbursed per Item 2 of Attachment B. Travel time to procure unforeseen maintenance 
parts shall be reimbursed per the amount stated in Attachment B, Item 3, per emergency incident. 

 
Should an emergency call require the Contractor to perform actual work beyond the day of the 
emergency call by the PM, the Contractor shall provide the PM with a written justification for 
extending the actual emergency work hours beyond the day of the emergency call. 

 
V. MISCELLANEOUS INFORMATION 

 
1. Vector control and maintenance of landfill environmental control system is not included in 

this contract. 
 
2. There may be a situation where work may require to dig below four feet. The Contractor must 

be aware of and be prepared to meet all requirements. 
 
3. There may be a situation where electrical work may involve above 480 volts. The Contractor 

must be aware of and be prepared to meet all requirements. 
 
4. The largest pipe repaired in the previous contracts was sixteen-inch pipe. 
 
5. If fossil is found, report it immediately to the PM or site office staff. 
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ATTACHMENT B 
 

CONTRACTOR RATE SHEET & PAYMENT TERMS 
 

 
Braeutigam Construction 

PART I:  CONTRACTOR RATE SHEET 
 

 FEES** 
 

1. 

 

Site Inspection (Task 1): 

Olinda Alpha Landfill 
 
FRB Landfill 
 
Santiago Landfill 
 
Prima Deshecha Landfill 
 
Coyote Landfill 
 

 
 
 

 
$_500.00_/each 

 
$_500.00_/each 

 
$_275.00_/each 

 
$_375.00_/each 

$_350.00_/each 

 
 

2. Markup for Supplies, Materials: Contractor’s cost plus      12    %

 

. All parts, supplies, 
materials, etc. purchased by Contractor for emergency maintenance (Task 3) and for 
maintenance and repair of facilities (only for work completed using time and materials cost 
proposals) will be charged at the actual cost of the parts plus the percentage stated above.  All 
parts shall be F.O.B. Destination.  No additional cost or mark-up will be applied to the sales 
tax amount.  Contractor shall provide with every invoice, a copy of the supplier’s invoice 
billed to the Contractor, for any part costing $50.00 or more.  NO MARKUP WILL BE 
ALLOWED FOR FIXED PRICE/LUMP SUM COST PROPOSALS. 

3. Round-Trip Travel Time (for Task 3 only) to procure unforeseen maintenance parts in an 
emergency call-shall be reimbursed no more than fixed amount of $     95.00          

 

per 
emergency incident. 

4. General Labor Rate: $   50.00     / hour
 

 at anytime. 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

5. Standard Rates (Task 2): LABOR RATES 

 

 
ELECTRICIAN 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__48.60_/hr 
$__72.90_/hr 

 
$__72.90_/hr 

 

 
Sub-journeyman 

$__25.00_/hr 
$__37.50_/hr 
$__50.00_/hr 

 

 
PLUMBER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__65.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__45.00_/hr 
$__45.00_/hr 

 
HEATING, VENTILATION & AIR 

 
CONDITIONING 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__48.00_/hr 
$__60.00_/hr 

 

$__72.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
CARPENTER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
PAINTER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__40.00_/hr 
$__40.00_/hr 

 

$__60.00_/hr 

 
Sub-journeyman 

$__25.00_/hr 
$__25.00_/hr 
$__40.00_/hr 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

5. Standard Rates (Task 2): LABOR RATES 

 

 
ROOFER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__60.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
SANITATION (Septic Tank, Sewer Repair) 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__45.00_/hr 
$__60.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__45.00_/hr 
$__60.00_/hr 

 

 
WELDER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__60.00_/hr 
$__60.00_/hr 

 

$__95.00_/hr 

 
Sub-journeyman 

$__35.00_/hr 
$__35.00_/hr 
$__50.00_/hr 

 

 
PIPING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__75.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
FLOOR COVERING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
CONCRETE/ASPHALT REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

5. Standard Rates (Task 2) LABOR RATES 

 

 
LOCKSMITH 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__60.00_/hr 
$__60.00_/hr 

 
$__90.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__40.00_/hr 
$__50.00_/hr 

 

 
DOORS, GATES REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 
WEATHERIZATION/ENERGY 

 
CONSERVATION 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

 
$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

 
$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
AWNING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
WINDOW COVERING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__30.00_/hr 
$__30.00_/hr 

 

$__45.00_/hr 

 
Sub-journeyman 

$__20.00_/hr 
$__20.00_/hr 
$__30.00_/hr 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

6. Two-hr. Emergency Response (Task 3): LABOR RATES 

 

 
ELECTRICIAN 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__65.00_/hr 
$__75.00_/hr 

 
$__95.00_/hr 

 

 
Sub-journeyman 

$__40.00_/hr 
$__40.00_/hr 
$__60.00_/hr 

 

 
PLUMBER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__65.00_/hr 
$__75.00_/hr 

 
$__95.00_/hr 

 

 
Sub-journeyman 

$__40.00_/hr 
$__40.00_/hr 
$__60.00_/hr 

 
HEATING, VENTILATION & AIR 

 
CONDITIONING 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

 
$__65.00_/hr 
$__75.00_/hr 

 

$__95.00_/hr 

 
Sub-journeyman 

 
$__40.00_/hr 
$__40.00_/hr 
$__60.00_/hr 

 

 
CARPENTER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__60.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
PAINTER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__50.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

6. Two-hr. Emergency Response (Task 3): LABOR RATES 

 

 
ROOFER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__60.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
SANITATION (Septic Tank, Sewer Repair) 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__75.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__45.00_/hr 
$__45.00_/hr 

 

 
WELDER 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__95.00_/hr 
$__95.00_/hr 

 

$_150.00_/hr 

 
Sub-journeyman 

$__50.00_/hr 
$__50.00_/hr 
$__75.00_/hr 

 

 
PIPING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
FLOOR COVERING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
CONCRETE/ASPHALT REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 
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CONTRACTOR RATE SHEET:  
 

Braeutigam Construction 

6. Two-hr. Emergency Response (Task 3): LABOR RATES 

 

 
LOCKSMITH 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__60.00_/hr 
$__60.00_/hr 

 
$__95.00_/hr 

 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__50.00_/hr 

 

 
DOORS, GATES REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 
$__75.00_/hr 

 

 
Sub-journeyman 

$__40.00_/hr 
$__40.00_/hr 
$__60.00_/hr 

 
WEATHERIZATION/ENERGY 

 
CONSERVATION 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

 
$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

 
$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
AWNING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__50.00_/hr 
$__50.00_/hr 

 

$__75.00_/hr 

 
Sub-journeyman 

$__30.00_/hr 
$__30.00_/hr 
$__45.00_/hr 

 

 
WINDOW COVERING REPAIR 

6:00 AM to 6:00 PM Monday through Saturday 
6:00 PM to 6:00 AM Monday through Saturday 
Sundays and Holidays 

 

 
Journeyman 

$__30.00_/hr 
$__45.00_/hr 

 

$__45.00_/hr 

 
Sub-journeyman 

$__20.00_/hr 
$__35.00_/hr 
$__40.00_/hr 
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PART I:  CONTRACTOR RATE SHEET 
 
NOTES: 

1. The Contractor agrees to supply services requested, as needed by the County of Orange, at 
rates listed in the contract, regardless of quantity requested. 

 
2. The hourly per call rates quoted in Appendix A shall include direct and indirect labor charges, 

vehicle expenses, all tools, overhead, travel, other expenses, and all profit. Labor hours shall 
be charged based on actual time spent on each job, not on a portal-to-portal basis, and shall be 
computed to the nearest one-quarter (1/4) hour. No overtime charges will be allowed or 
invoiced in this Contract. 

 
3. Should other trades be recognized as needed during the term of the contract, the County 

reserves the right to modify any resultant Contract through addition of such trade(s) with its 
corresponding prevailing wage rates. 

 
PART II:   PAYMENT TERMS 

Compensation:  The Contractor agrees to accept the specified compensation as set forth in this Contract 
as full remuneration for performing all services and furnishing all staffing, labor, insurance, vehicles, 
equipment, tools, materials, overhead, travel, etc. required, for any reasonably unforeseen difficulties 
which may arise or be encountered in the execution of the services until acceptance, for risks connected 
with the services, and for performance by the Contractor of all its duties and obligations hereunder. The 
Contractor shall only be compensated as set forth herein for work performed in accordance with the 
Scope of Work. The County shall not pay any sum in excess of the Total Contract Amount or Fixed 
Prices specified, unless work is authorized by County Project Manager, or unless authorized by 
amendment in accordance with Paragraphs 31 and 46 of the Contract Terms and Conditions. 

Total Contract Amount Shall Not Exceed: $ 

Pr ice Increases/Decreases:  No price increases will be permitted during the Contract.  All price 
decreases will automatically be extended to the County. The County requires bona fide proof of cost 
increases on Contracts prior to any price adjustment.  A minimum of ninety (90) days advance notice in 
writing is required to secure such adjustment. No retroactive price adjustments will be considered.  The 
County may enforce, adjust, negotiate, or cancel escalating price Contracts or take any other action it 
deems appropriate, as it sees fit.  The net dollar amount of profit will remain firm during the period of the 
Contract. Adjustments increasing the Contractor’s profit will not be allowed. 

194,400 per  year    

Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 
telephone communications, fax communications, and parking while on County sites during the 
performance of work and services under this Contract. 

Payment Terms:  Invoices are to be submitted in arrears, after services have been completed, to the 
address specified below.  Payment will be net 45 days after receipt of an invoice in a format acceptable to 
Orange County.  Invoices shall be verified and approved by the County and subject to routine processing 
requirements.  The responsibility for providing an acceptable invoice rests with the Contractor. 

Billing shall cover services not previously invoiced.  The Contractor shall reimburse Orange County for 
any monies paid to the Contractor for services not provided or when services do not meet the Contract 
requirements. 
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Payments made by the County shall not preclude the right of the County from thereafter disputing any 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
services. 

Invoicing Instructions:  The Contractor will provide an invoice on the Contractor’s letterhead. Each 
invoice will have a unique number and will include the following information: 

1. Contractor’s name and address 
2. Contractor’s remittance address, if different from 1, above 
3. Name of County Department 
4. Delivery/service address 
5. Contract number 
6. Service Date 
7. Description of Tasks/Services (as specified above) 
8. Copy of approved Authorization Form 
9. Hourly Rate, Classification/Title and Number of Hours for each Task/Service 
10. Total 
11. Taxpayer ID number 

The responsibility for providing an acceptable invoice to the County for payment rests with the 
Contractor.  Incomplete or incorrect invoices are not acceptable and will be returned to the Contractor for 
correction.  Invoices and support documentation are to be forwarded to: 

OC Waste & Recycling 
Attn:  Accounts Payable 
300 N. Flower St., Ste. 400 
Santa Ana, CA 92703 
 

Contractor shall submit separate invoices for work completed for each of the OC Waste & Recycling 
sites.  Charges for Task 2, for time and materials cost proposals, charges shall be based on actual time and 
materials used to perform the work (as evidenced by Contractor time sheets, site sign-in sheets, and/or site 
logbook) as approved in the Authorization Form.  Labor rates shall be Standard Rates per Item 5 of 
Attachment B.  Materials used may be marked-up by the percentage indicated in Item 2 of Attachment B.  
A copy of the cost proposal must be submitted with the invoice for payment. 
 
For lump sum cost proposals, the charges shall be the not-to-exceed amount. 
 
Charges for Task 3 shall be paid on a time and materials basis.  Contractor shall be paid for actual hours 
worked as evidenced by Contractor time sheets, site sign-in sheets, and site logbooks.  All costs on each 
invoice shall be itemized, clearly stating the breakdown of charges.  A completed Authorization Form and 
copies of Contractor time sheets must be submitted with the invoice for payment.  Cost of parts shall be 
reimbursed per Item 2 of Attachment B.  Round-trip travel time to procure the parts for an emergency 
shall be reimbursed per the fixed amount shown in Item 3 of Attachment B. 
 

• Any invoice submitted without reference to the County order number specified in 5 shall be 
rejected and returned to Contractor. 

• Any invoice that only references the Contract without a corresponding order number will be 
deemed incomplete and shall be returned to Contractor. 

• Contractor shall not combine orders when invoicing the County.  Each invoice shall only 
reference one and only one order number.  Invoices that reference multiple County order numbers 
shall be rejected and returned to Contractor. 

• Invoicing and payment related questions shall be directed to Auditor-Controller/Accounts 
Payable. 
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ATTACHMENT C 

 
SUBCONTRACTOR INFORMATION:  

 
Braeutigam Construction 

1. 
 

SUBCONTRACTOR(S) 

In accordance with Article 37, “Assignment or Sub-Contracting”, listed below are Sub-
Contractor(s) anticipated by Contractor to perform services specified in Attachment A. 

 
Subcontractor Company 
Name /Location Address 

Contact Name and Telephone 
Number 

Division of Work or Trade 

Seaside Air Conditioning Victor Serrao (949) 496-3639 Heating & Air Conditioning 
Mc Donnel Roofing, Inc. Brandon Ewart (949) 510-5043 Roofing 
Design Lighting, Inc. Michael Lackna (714) 866-7979 Electric & Lighting 

As required by California State Law, the General Contractor will state above the subcontractor who 
will be the subcontractor on the job for each particular trade or subdivision of the work in an amount 
in excess of one-half of one percent of the General Contractor’s total bid and will state the firm name 
and principal location of the office of each.  If a General Contractor fails to specify a subcontractor or 
if he specifies more than one subcontractor for the same portion of work to be performed under the 
Contract in excess of one-half of one percent, he agrees that he is fully qualified to perform that 
portion himself and that he shall perform that portion himself.  The Contractor shall not, without the 
consent of County either: 1.) Substitute any person, firm, or corporation as subcontractor in place of 
the subcontractor designated above; or,  2.) Permit any subcontract to be assigned or transferred allow 
it to be performed by anyone other than the original Subcontractor listed above. 
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ATTACHMENT D 

 
HEALTH & SAFETY PLAN CHECKLIST 

 
The contents of the health and safety plan must meet all regulatory requirements for the specific work 
proposed.  However, the following is a checklist of the minimum elements for a health and safety plan.  
Those plan elements that will not apply to the specific Contract should be noted (such as "This 
construction does not involve any confined space work," as a note after item 8). 
 
The Contractor shall at all times be responsible for the safe prosecution of the Work and protection of its 
employees and the public.  Review of the Contractor’s IIPP by the County shall not relieve the Contractor 
of responsibility for any aspect of the work, or for compliance with all Federal, State, and local laws 
pertaining to health and safety.  Strict adherence to the Contractor’s Health and Safety Plan will be 
required for all Contractor and Subcontractor personnel, 
 
One or more of the following may be required to be included in a Contractor's health and safety 
plan. 

 
Mandatory: 

      1. Site Background and Scope of Work:  Site specific with an emphasis on the type(s) of 
service(s) performed, the hazards associated with such work, and the programs in effect 
to protect the employee against those recognized hazards.   

 
 2. Injury and Illness Prevention Program (Title 8, California Code of Regulations [CCR], 

Section 3003):  Required of all employers of 10 or more employees. 
 

 3. Code of Safe Practices (Title 8 CCR §l 509):  All employers are required to have a Code 
of Safe Practices in writing and posted at the workplace. 

 
 4. Emergency Medical Services (Title 8 CCR §1512):  All employers are required to have 

this program in writing. 
 

      55.. Fire Protection Program (Title 8 CCR §1920):  All employers are required to have this 
program in writing. 

 

 
Required by Scope of Work: 

 6. Hazard Communication Program (Title 8 CCR §5194):  All employers are required to 
have this program in writing if there is a potential for their employees to come in 
contact with any products that may be hazardous. 

 
 7. Requirements for Excavations and Shoring (Title 8 CCR §1541.1):  All employers are 

required to have this program in writing if excavating. 
 
 8. Confined Space Procedures (Title 8 CCR §5156):  All employers are required to have this 

program in writing if confined spaces will be entered. 
 

 9. Hearing Conservation Program (Title 8 CCR §5097):  This program shall be written into 
the plan if employee noise exposures meet or exceed the levels outlined in Title 8 
CCR §5097. 

 



County of Orange, OC Waste & Recycling  MA-299-11011178 
Maintenance & Repair Services for all OC Waste & Recycling Facilities 
  

 Page 34 of 40 

 10. Personal Protective Equipment (Title 8 CCR §§3380-3400):  Requirements must be 
included in the plan if personal protective equipment is required for the contracted 
work. 

 
  11. Storage, Handling, and Dispensing of Flammable/Combustible Liquids (Uniform Fire 

Code Article 79):  Requirements must be included in the plan if flammable/combustible 
liquids will be stored, handled, or dispensed. 

 
   12. Welding, Brazing, and Cutting (Title 8 CCR §§1536, 1537):  Requirements must be 

included in the plan if performing these actions. 
 

  13. Compressed Gas Cylinders (Title 8 CCR §§1740-1743):  Requirements must be included 
in the plan if storing or using compressed gas cylinders. 

 

 
Health & Safety Plan Requirements 

As of 1991, the Department of Occupational Safety and Health (DOSH) - commonly referred to 
as Cal/OSHA - requires a written and effective Injury and Illness Prevention Program (IIPP).  
This is mandated in T8 CCR §3003, General Industry Safety Orders, and T8 CCR §1509, 
Construction Safety Orders.  The IIPP is the primary component of a comprehensive Health & 
Safety Plan (HSP), and one that is closely evaluated by DOSH Compliance Officers.  The OC 
WASTE & RECYCLING Safety Inspector will review the corporate HSP according to these IIPP 
requirements: 

 
 Responsibility - 3003(a)(1):  Identify the person(s) with authority and responsibility for 

implementing the Program.  [NOTE:  This is overall authority for the program – field and office] 
 Compliance – 3003(a)(2):  Include a system for ensuring that employees comply with safety and 

healthy work practices.  This includes employee recognition, i.e. safety incentives, disciplinary 
actions, remedial training or other means to ensure compliance. 

 Communication – 3003(a)(3):  Implement a system to communicate safety and health matters to 
all affected employees, including provisions whereby the employee can inform the employer of 
worksite hazards without fear of reprisal.  This includes safety or “tailgate” meetings, written 
communications and/or postings, anonymous hazard reporting by employees, labor/management 
safety and health committees, or other means to ensure communication with employees.  

 Inspections – 3003(a)(4):  Include procedures for identifying and evaluating work place hazards, 
i.e. unsafe conditions and/or work practices.  Also to be included in the inspection process is the 
addition of a new or previously unrecognized occupational safety and health hazard (substance, 
process, procedure or equipment). 

 Accident Investigations – 3003(a)(5):  The Program must include a procedure(s) to investigate 
injury or occupational illness.  

 Hazard Correction – 3003(a)(6):  Include methods and/or procedures for correcting unsafe and 
unhealthy work conditions, or practices, in a timely manner. 

 Safety Training & Instruction – 3003(a)(7):  Provide safety training and relevant instruction to 
employees: 
 New hires, re-classified employees and supervisors. 
 Upon discovery of new or previously unrecognized hazards, or introduction of new 

materials, policy or equipment. 
 Record Keeping & Documentation:  Records taken to implement and maintain the Program 

shall include: 
 Safety Inspections – 3003(b)(1):  Inspection records, as required by subsection (a)(4), 

shall include person(s) conducting inspection, identified hazards and corrective actions 
taken.  Retain records for at least one (1) year. 
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 Training

 

 - 3003(b)(2):  Employee training records, as required by subsection (a)(7), shall 
include employee name or other identifier, dates, type of training, and instructor(s).  
Retain records for at least one (1) year.  

The IIPP is one of a handful of programs that may be required by DOSH.  Depending on your 
operations, your work as a Contractor may require other written programs such as those defined 
below.  It is your responsibility as a Contractor to maintain compliance with applicable standards 
beyond the basic IIPP requirements, and to submit for review any programs requested by the Safety 
Inspector should the need arise.  The Safety Inspector can be contacted at (714) 834-4117 for 
additional guidance.     

 
Emergency Action Plan - T8 CCR 3220; Fire Prevention Plan - T8 CCR 3221; Hazard 
Communication Program - T8 CCR 5194; Confined Space Entry - T8 CCR 5156-5159; Respiratory 
Protection - T8 CCR 5144; Lockout/Tag out - T8 CCR 3314, 6003 & 2300; Chemical Hygiene - T8 
CCR 5191 & Article 110; Blood borne Pathogens - T8 CCR 5193; and Hearing Conservation - T8 
CCR 5096 – 5100. 

 
REGULATORY COMPLIANCE REQUIREMENTS (as applicable) 

 
The Contractor shall not be entitled to any time extensions or compensation for any cost due to any 
action required as a result of the Contractor's failure to comply with the requirements of this 
Appendix that are within the contractor's control.  The Contractor shall be responsible for 
ensuring that the Contractor's subcontractor(s) comply with the provisions of this Attachment.  
The Contractor shall be liable for any fine or penalty imposed by any regulatory agency or for any 
other cost incurred by County as a result of regulatory noncompliance arising from any action or 
inaction of Contractor or their Subcontractor(s). 
 
PERMITS:  The Contractor shall be responsible for obtaining all trade-related permits required by the 
Project, permits required for the operation and storage of any equipment or hazardous regulated materials 
brought onsite, and permits required for dispensing and storing of petroleum-related products. 
 
The Contractor shall maintain copies of all permits required for construction of this Project at the job site.  
Exceptions to this shall be the South Coast Air Quality Management District (SCAQMD) permit for dust 
control and the SCAQMD permit and Local Enforcement Agency (LEA) approval for refuse excavation, 
if required, which shall be obtained by the County. However, it is still the responsibility of the Contractor 
to comply with the conditions in the SCAQMD permits and all other permits, which shall become a part 
of this Contract.  The Contractor shall submit to the County a California Occupational Safety Health 
Agency (Cal-OSHA) Excavation Permit, if necessary.  The Contractor shall obtain a copy of the facility’s 
National Pollutant Discharge Elimination System (NPDES), Storm Water Pollution Protection Plan 
(SWPPP) and Monitoring Program (MP) and comply with the conditions therein that are applicable to the 
Contractor. 

  
REGULATORY COMPLIANCE AUTHORITIES:  All work shall be performed in accordance with 
the most current regulatory criteria and standards, which include, but are not limited to: 

 
• Waste Discharge Requirements issued by the respective California Regional Water Quality 

Control Boards; 
• Resource Conservation and Recovery Act, Subtitle D; 
• California Code of Regulations Titles 8 (Cal-OSHA), 14, 23, and 27; 
• South Coast Air Quality Management District Rules 403, 431.1, Title V, NSPS and 1150.1; 
• National Pollutant Discharge Elimination System (NPDES); 
• County of Orange Resources and Development Management Department (RDMD); 
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• County of Orange RDMD Grading Manual and Excavation Code; 
• Uniform Fire Code; 
• Others may include: APWA Standard Specifications, current County of Orange Hydrology 

Manual and California Environmental Quality Act, as well as instructions set forth by the 
Director of OC Waste & Recycling or designee; and 

• Any other agency permits pertinent to the Project. 
 
ORDINANCES:  Construction shall conform with all Federal, State, County, and local codes, 
ordinances, regulations, and standards having jurisdiction thereof.  In the case of conflict between any 
such applicable documents mentioned above and the specifications and drawings, the highest requirement 
shall govern.  No additional charges shall be allowed for any changes to make work conform with 
regulations of above-mentioned documents or governing agencies, but shall be considered as completely 
included in the Contract price. 
 
CULTURAL/SCIENTIFIC RESOURCES: 

 
A. The County may employ the services of a paleontological/archaeological firm to monitor 

the excavation at the project site.  The Contractor shall cooperate with the personnel of 
the firm.  In the event the paleontologist or archaeologist asks the Contractor to stop work 
in a particular section of the excavation, the Contractor shall abide by the request 
immediately. 

 
B. If the Contractor’s operations uncover, or Contractor’s employees find any burial grounds 

or remains, ceremonial objects, petroglyphs, and archaeological or paleontological, or 
other artifacts of like nature within the construction area, the Contractor shall 
immediately notify the County’s onsite representative of the Contractor’s findings and 
shall modify the construction operations, so as not to disturb the findings pending receipt 
of notification as to determination of the final disposition of such findings from the 
County. 

 
 C. Should the findings, or notification as to disposition of findings, result in delays or extra 

work, additional time and/or extra work, payment will be allowed as provided for within 
this Contract. 

 
D.   Any findings of a cultural/scientific resource nature shall remain the property of the 

County and not become the property of the person or persons making the discovery. 
 

STORM PROTECTION: 
 

A. The Contractor shall take every practicable precaution to minimize danger to persons and 
to the work during rainy or windy conditions.  The County shall protect all County 
facilities within their work project.  Also the Contractor shall protect all facilities from 
damage due to the Contractor’s negligence. 

 
B. As part of its storm protection, the Contractor shall provide a storm water management 

plan (erosion control plan), to be reviewed and approved by the County.  Refer to Article 
No. 8 (NPDES Storm Water Discharges). 

 
C. Contractor is aware that work is being performed in an active facility and shall take all 

practicable precautions to prevent storm water from becoming contaminated. 
 
D. If work is performed during more than one rainy season, a revised storm water 

management plan shall be prepared prior to the commencement of each rainy season. 
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NPDES STORM WATER DISCHARGES:  Work under this Contract shall be subject to the 
requirements of the NPDES storm water regulations. 

 
The Contractor shall comply with the NPDES Regulations and the Storm Water Pollution Protection Plan 
for the facility at which the work is to be conducted.  Construction-related activities, including but not 
limited to the elements of the SWPPP, shall be performed to eliminate non-storm discharges to the storm 
water control system, by the Contractor and subcontractor(s).  The Contractor shall submit a Storm Water 
Management Plan in compliance with NPDES Regulations and Site specific SWPPP.  OC Waste & 
Recycling will notify the Contractor of any non-compliance with the foregoing stipulations, and 
appropriate actions shall be taken promptly. The Contractor shall also notify OC Waste & Recycling of 
any condition that could lead to noncompliance with the permit requirements.  The Contractor shall be 
responsible for storm water monitoring at the facility to comply with his proposed storm water plan, if 
necessary. 

 
The Contractor shall not be entitled to any time extensions or compensation for any cost due to any action 
required as a result of the Contractor’s failure to comply with those provisions of the SWPPP within the 
Contractor’s control.  The Contractor shall be responsible for ensuring that the Contractor’s 
subcontractor(s) comply with the provisions of this Section. The Contractor shall be liable for any action, 
fine or civil liability imposed by the regulatory agencies on those incidents of noncompliance that are 
within the Contractor’s area of responsibility. 

 
The Contractor is not required to obtain an NPDES Construction Storm Water Industrial Activity Permit.  
However, the Contractor must abide by the Site’s NPDES requirements. 
 
The appropriate SWPPP will be available for review by Contractor in the offices of the OC Waste & 
Recycling Project Manager. 
 
DISCOVERED HAZARDOUS WASTE: 
 
 A. Contractor shall promptly, and before the following conditions are disturbed, notify the 

County in writing of any: 
 

(1) Material that the Contractor believes may be hazardous waste, as defined in 
Section 25117 of the Health and Safety Code, that is required to be removed to a 
Class I, Class II, or Class III disposal site in accordance with provisions of 
existing law; 

 
  (2) Subsurface or latent physical conditions at the site differing from those   

 indicated; and 
 
  (3) Unknown physical conditions at the site of any unusual nature, different   

 materially from those ordinarily encountered and generally recognized as   
 inherent in the work provided for in the Contract. 

 
 B. The County shall promptly investigate the conditions, and if it finds that the conditions 

do materially so differ, or do involve a hazardous waste, and cause a decrease or increase 
in the Contractor’s cost of, or the time required for, performance of any part of the work, 
the County shall issue a Change Order under the procedures described in the Contract. If 
hazardous waste is found, the County will contact its key waste Contractor to properly 
remove and dispose of the waste.  The Contractor shall not disturb the waste.  The 
Contractor shall immediately notify the County if the waste is found leaking, not 
containerized, or vapors or odors are detected. 
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In the event that a dispute arises between the County and the Contractor where the 
conditions materially differ, or involve hazardous waste, or a decrease or increase in the 
Contractor’s cost of, or the time required for performance of any part of the work, the 
Contractor shall not be excused any scheduled completion date provided for by the 
Contract, but shall proceed with all work to be performed under the Contract.  The 
Contractor retains any and all rights provided either by the Contract or by law pertaining 
to the resolution of disputes and protests between the contracting parties. 

 
CONTRACTOR GENERATED HAZARDOUS WASTE:  The Contractor is responsible for the 
proper handling, storage, transportation (per all Federal, State and Local Regulations), and disposal of any 
hazardous wastes, liquid wastes or nuisance wastes (i.e. finely divided, powdery/dusty materials, strong 
odor, etc.) it generates on County property or elsewhere when performing work on the County’s behalf. 
  
The Contractor must have an OC Waste & Recycling Safety Officer reviewed and County approved 
Emergency/Contingency Plan for handling spills of hazardous, liquid or nuisance materials it is using 
while working on County property or elsewhere when performing work on the County’s behalf.  This 
shall include proper handling, removal and disposal of these materials per all applicable Federal and State 
requirements.  The Plan shall also include emergency notification to County staff and emergency 
personnel. 
 
The spill-damaged area(s) must be restored/repaired to its original condition by the Contractor in a correct 
and timely manner and to the satisfaction of the County. 
  
The Contractor shall provide copies of all manifests, bills of lading, etc. to the County upon request to 
verify proper disposal to a licensed, permitted facility has occurred. 
 
The County has the authority to perform inspections of the Contractor’s work area at any time to insure 
all applicable regulations are being adhered to. 
 
The Contractor is responsible for training their employees, as required by OSHA CCR Title 8, in the 
proper handling, storage, transportation and disposal of hazardous materials.  These employees must also 
be trained in the Emergency/Contingency Plan and know immediate response procedures should a release 
occur. 
 
The Contractor shall keep emergency response equipment and materials available in the working area, 
should a release occur. 
 
FUGITIVE DUST EMISSION CONTROL:  The Contractor shall comply with the requirements of the 
OC Waste & Recycling Fugitive Dust Emission Control Plan in conformance with the SCAQMD Rule 
403.  The Contractor shall also notify OC Waste & Recycling of any condition that could lead to 
noncompliance with the permit requirements. 

 
The Contractor shall submit a Dust Control Plan to be received and approved by the County. 
 
If the Contractor fails or refuses to correct the noncompliance immediately, OC Waste & Recycling may 
terminate the Contractor’s right to proceed with the work, by written notice to the Contractor. In such 
event, OC Waste & Recycling may take over the work and prosecute the same to completion, by contract 
or otherwise at the Contractor’s expense, and may take possession of and utilize in completing the work 
such materials, appliances, and plants as may be on the site of the work and necessary therefore.  Whether 
or not the Contractor’s right to proceed with the work is terminated, the Contractor and the Contractor’s 
Sureties shall be liable for any damage to the County resulting from the Contractor’s refusal or failure to 
complete the work within the specified time.  The Contractor shall not be entitled to any time extensions 
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or compensation for any cost due to any such action as a result of the Contractor’s failure to comply with 
those provisions of the OC Waste & Recycling Fugitive Dust Emission Control Plan within the 
Contractor’s control. The Contractor shall be responsible for ensuring that all subcontractor(s) comply 
with the provisions of this section.  The Contractor shall be liable for any action or fine imposed by the 
SCAQMD on those incidents of noncompliance that are within the Contractor’s area of responsibility. 
 
OC Waste & Recycling Fugitive Dust Emission Control Plan (SCAQMD Rule 403-Fugitive Dust-April 
1993) is available for review by the Contractor in the offices of the OC Waste & Recycling Project 
Manager. 
 
BIOLOGICAL AND HABITAT PROTECTION:  OC Waste & Recycling will inform the Contractor 
of any biological resources that would or could be impacted by the project, and specify any required 
mitigation measures or procedures to protect those resources during construction.  The Contractor shall be 
responsible for complying with these protection measures, and for ensuring that all subcontractors also 
comply.  The County has the authority to perform inspections of the Contractor’s work area at any time to 
ensure that these measures or procedures are being followed. 

 
MAINTENANCE FACILITIES AND WORK AREA (when applicable):  Maintenance facility areas 
have been designated at the facility for the purpose of maintaining County equipment.  This area is 
intended to be available for use by the County’s Equipment Maintenance Contractor and for other 
contractors and haulers only upon permission and at the convenience of OC Waste & Recycling.  Any 
contractor permitted to utilize this area shall inspect the area and comply with any and all provisions of 
these Regulatory Compliance Section Articles.  All contractors shall keep the facility clean.  If this 
facility becomes unavailable to the County’s Equipment Maintenance Contractor for any reason, the 
County’s Equipment Maintenance Contractor shall be provided an alternate location acceptable to the OC 
Waste & Recycling Regional Project Manager or designee.  No such guarantee of an alternate location is 
made to any other contractor or hauler by the County.  All costs related to relocating the facility is the 
sole responsibility of the County’s Equipment Maintenance Contractor and shall be included as part of the 
fixed rate price agreement. 
 
Any damage or repairs caused by the Contractor or his vendors/suppliers to the designated maintenance 
area or other facilities/projects shall be paid for or repaired by the Contractor to the satisfaction of OC 
Waste & Recycling.  All construction and/or replacement shall be done with materials and equipment of 
the same kind constructed or product installed.  If the Contractor does not repair the damaged facility/area 
within thirty (30) calendar days, the Contractor shall pay for all construction/installation and related costs 
performed by the County by direct deduction plus a five percent (5%) administration fee from the 
monthly invoice or by invoiced separate payment.  Any facility considered crucial to the operation of the 
facility must be repaired immediately and costs shall be paid by direct deduction plus a five percent (5%) 
administrative fee as above indicated in the same manner. 
 
The Contractor shall be responsible for maintaining clean equipment and a clean working area. Removal 
of contaminated soil as a result of maintenance activities shall be the sole responsibility of the Contractor 
and shall be mitigated to OC Waste & Recycling satisfaction immediately following written notice from 
the Project Manager.  The area of contamination may be tested and certified by a third independent party 
qualified to conduct the evaluation.  The proposed certifying firm shall submit qualifications to the 
Project Manager for acceptance and approval. All costs associated with contaminated soil removal, 
disposal and certification, if necessary, shall be the sole responsibility of the Contractor.  Prior to removal, 
the Contractor must provide a manifest of transport showing legal disposal of contaminated material.  A 
copy of the manifest, certified and approved by the disposal location, shall be provided to OC Waste & 
Recycling prior to shipment.  If the manifest is not submitted, OC Waste & Recycling will withhold or 
deduct directly the estimated cost of removal and disposal from monthly invoice, plus five percent (5%) 
administration fee until the manifest or appropriate documentation is submitted by the Contractor. 
 



County of Orange, OC Waste & Recycling  MA-299-11011178 
Maintenance & Repair Services for all OC Waste & Recycling Facilities 
  

 Page 40 of 40 

Upon written notice from the Project Manager, if the Contractor does not comply with the removal of the 
contaminated soil immediately, OC Waste & Recycling will remove, process, transport, and certify the 
material as stated above and all costs incurred by OC Waste & Recycling for removal and disposal, plus a 
five percent (5%) administrative fee will be deducted directly from the Contractor’s monthly invoice or 
through supplemental payment as approved by the Project Manager or designee. 
 
The Contractor shall be responsible for the storage and protection of any and all products in accordance 
with manufacturer instructions; product seals and labels shall be intact and legible, and sensitive products 
shall be stored in weather tight, climate controlled enclosures. The Contractor shall arrange storage of 
products to permit access for inspection by OC Waste & Recycling or enforcement agency personnel. 
 
RED IMPORTED FIRE ANT INTERIOR QUARANTINE OF ORANGE COUNTY:  The 
contractor shall be responsible for strict compliance with the quarantine of the county of orange for the 
red imported fire ant as defined in the California food and agricultural code in division 4, chapter 3, 
subchapter 4, article 4, section §3432 incorporated herein by reference with regards to the quarantine area, 
the commodities covered, and the restriction on movement, possession and sale of commodities covered.  
violation of any provision of this article of this contract and/or the state mandate by the contractor shall 
require the contractor to bear the full financial responsibility of any assessed fine or penalty on the 
county, indemnify the county by the completion and submission for county approval of an acceptable, 
detailed, incident report within five working days of the date of the violation or not later than five 
working days from the date of the notification of the violation, whichever is the later. 
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