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CONTRACT MA-080-13010919 
FOR 

WASTE WATER SYSTEM MAINTENANCE AND ANALYSIS SERVICES 

THIS Contract, MA-080-13010919 for Waste Water System Maintenance and Analysis Services, 
(hereinafter referred to as “Contract”) is made and entered into as of the date fully executed by and 
between the County of Orange, a political subdivision of the State of California, (hereinafter referred to as 
“County”) and Environ Strategy Consultants, Incorporated ES Engineering Services, LLC with a place 
of business located at 1036 West Taft Avenue, Suite 200, Orange, California, (hereinafter referred to as 
“Contractor”) with County and Contractor sometimes individually referred to as (“Party”), or collectively 
referred to as (“Parties”). 

RECITALS 

WHEREAS, County and Contractor are entering into this Contract for Waste Water System 
Maintenance and Analysis Services under a fixed fee Contract; and,  

WHEREAS, County solicited Waste Water System Maintenance and Analysis Services as set 
forth herein, and Contractor has represented that it is qualified to provide Waste Water System 
Maintenance and Analysis Services to the County as further set forth herein; and, 

WHEREAS, Contractor agrees to provide Waste Water System Maintenance and Analysis 
Services the County as further set forth in the Scope of Work, attached hereto as Attachment A and 
incorporated herein; and, 

WHEREAS, County agrees to pay Contractor the fees as further set forth in Contractor’s Pricing, 
attached hereto as Attachment B and incorporated herein; and,  

NOW THEREFORE, the Parties mutually agree as follows:  

ARTICLES 

1. Scope of Contract:  This Contract, including attachment(s), specifies the contractual terms 
and conditions by which the Contractor will provide Waste Water System Maintenance and 
Analysis Services under a fixed fee Contract. 

2. Term:  The initial term of this Contract shall become effective March 21, 2013, or upon the 
approval by the Orange County Board of Supervisors, whichever occurs later, and shall 
continue for one year from that date, unless otherwise terminated as provided herein.  This 
Contract may be renewed annually upon expiration for four (4) additional one year periods 
upon mutual agreement of both parties.  The County is not obligated to give a reason or 
notice if it elects not to renew. Renewal amendments may require approval of the County 
Board of Supervisors. 

AMENDMENT 1 

Term:  The initial term of this Contract shall become effective March 21, 2014 or upon the 
approval by the Orange County Board of Supervisors, whichever occurs later, and shall 
continue for one year from that date, unless otherwise terminated as provided herein.  This 
Contract may be renewed annually upon expiration for three (3) additional one year periods 
upon mutual agreement of both parties.  The County is not obligated to give a reason or 
notice if it elects not to renew. Renewal amendments may require approval of the County 
Board of Supervisors. 
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AMENDMENT 2 

Term:  The initial term of this Contract shall become effective March 21, 2015, or upon the 
approval by the Orange County Board of Supervisors, whichever occurs later, and shall 
continue for one year from that date, unless otherwise terminated as provided herein.  This 
Contract may be renewed annually upon expiration for two (2) additional one year periods 
upon mutual agreement of both parties.  The County is not obligated to give a reason or 
notice if it elects not to renew. Renewal amendments may require approval of the County 
Board of Supervisors. 

AMENDMENT 3 

Term:  The initial term of this Contract shall become effective March 21, 2016, or upon 
the approval by the Orange County Board of Supervisors, whichever occurs later, and 
shall continue for one year from that date, unless otherwise terminated as provided 
herein.  This Contract may be renewed annually upon expiration for (2) one additional 
one year periods upon mutual agreement of both parties.  The County is not obligated 
to give a reason or notice if it elects not to renew. Renewal amendments may require 
approval of the County Board of Supervisors. 

3. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for 
this Contract may be contingent upon state budget approval; receipt of funds from, and/or 
obligation of funds by, the state of California to County; and inclusion of sufficient funding 
for the services hereunder in the budget approved by County’s Board of Supervisors for each 
fiscal year covered by this Contract.  If such approval, funding or appropriations are not 
forthcoming, or are otherwise limited, County may immediately terminate or modify this 
Contract without penalty.  

4. Precedence:  The Contract documents consist of this Contract and attachments.  In the event 
of a conflict between or among the Contract documents, the order of precedence shall be the 
provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 
articles of this Contract, and then the attachments. 

5. County’s Project Manager:  The County shall appoint a Project Manager, as specified in 
Article 22. Notices, to act as liaison between the County and the Contractor during the term 
of this Contract.  The County’s Project Manager shall coordinate the activities of the County 
staff assigned to work with the Contractor. 

The County’s Project Manager shall have the right to require the removal and replacement of 
the Contractor’s Project Manager and Contractor personnel.  The County’s Project Manager 
shall notify the Contractor in writing of such action.  The Contractor shall accomplish the 
removal within 14 calendar days after written notice by the County’s Project Manager.  The 
County’s Project Manager shall review and approve the appointment of the replacement for 
the Contractor’s Project Manager and Contractor personnel.  Said approval shall not be 
unreasonably withheld. 

6. Contractor’s Project Manager:  The County shall appoint a Project Manager, as specified 
in Article 22, to act as liaison between the County and the Contractor during the term of this 
Contract.  The County’s Project Manager shall coordinate the activities of the County staff 
assigned to work with the Contractor. 

The County’s Project Manager shall have the right to require the removal and replacement of 
the Contractor’s Project Manager and Key Personnel under this Contract.  The County’s 
Project Manager shall notify the Contractor in writing of such action.  The Contractor shall 
accomplish the removal within 14 calendar days after written notice by the County’s Project 
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Manager.  The County is not required to provide any reason, rationale or additional factual 
information if it elects to request any specific Contractor Project Manager or Key Personnel 
be removed from performing services under this Contract.  The County’s Project Manager 
shall review and approve the appointment of the replacement for the Contractor’s Project 
Manager and Personnel.  Said approval shall not be unreasonably withheld. 

7. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps 
reasonably necessary to ascertain the nature and location of the work to be performed under 
this Contract and to know the general conditions which can affect the work or the cost 
thereof.  Any failure by the Contractor to do so will not relieve Contractor from responsibility 
for successfully performing the work without additional cost to the County.  The County 
assumes no responsibility for any understanding or representations concerning the nature, 
location(s) or general conditions made by any of its officers or agents prior to the execution 
of this Contract, unless such understanding or representations by the County are expressly 
stated in the Contract. 

8. Contractor’s Personnel:  Contractor warrants that all Contractor personnel engaged in the 
performance of work under this Contract shall possess sufficient experience and/education to 
perform the services requested by the County.  County expressly retains the right to have any 
of the Contractor personnel removed from performing services under this Contract.  
Contractor shall effectuate the removal of the specified Contractor personnel from providing 
any services to the County under this Contract within one business day of notification by 
County.  County shall submit the request in writing to the Contractor’s project manager. The 
County is not required to provide any reason, rationale or additional factual information if it 
elects to request any specific Contractor personnel be removed from performing services 
under this Contract.  

9. Licenses:  Contractor and his subcontractors, if any, shall, at all time during the term of this 
Price Agreement, maintain in full force and effect such licenses or permits as may be required 
by the State of California or any other government entity.  Contractor and his subcontractors, 
if any, shall strictly adhere to, and obey, all governmental rules and regulations now in effect 
or as subsequently enacted or modified, as promulgated by any local, state, or federal 
governmental entity.   

10. Prevailing Wage (Labor Code Section 1773):  Pursuant to the provisions of Section 1773 
of the Labor Code of the State of California, the Contractor shall comply with the general 
prevailing rates of per diem wages and the general prevailing rates for holiday and overtime 
wages in the locality for each craft, classification, or type of worker needed to execute this 
Contract.  The rates are available from the County’s Clerk of the Board Office, and from the 
Director of the Department of Industrial Relations (DIR) at the following website:  
http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm.  The Contractor shall post a copy 
of such wage rates at the job site and shall pay the adopted prevailing wage rates.  The 
Contractor shall comply with the provisions of Sections 1775 and 1813 of the Labor Code. 

11. Material, Workmanship, and Acceptance: 

a. General:  All materials, parts, and equipment furnished by the Contractor in the work 
shall be new, high grade, and free from defects. Quality of Work shall be in accord with 
the generally accepted standards.  Materials, parts, equipment and work quality shall be 
subject to County's approval. 

Material, parts, equipment and work quality not conforming to the requirements of the 
Scope of Work shall be considered defective and will be subject to rejection.  Defective 
work or material, whether in place or not, shall be removed immediately from the site by 
the Contractor, at its expense, when so directed by County. 

Attachment C

Page 3 of 30

http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm


County of Orange, OC Public Works  MA-080-13010919 
Environ Strategy Consultants, Inc ES Engineering Services, LLC 
 

If the Contractor fails to replace any defective or damaged work or material after 
reasonable notice, County may cause such work or materials to be replaced.  The 
replacement expense shall be deducted from the amount to be paid to the Contractor. 

Used or secondhand materials, parts, and equipment may be used only if permitted by the 
Scope of Work.  

b. Where materials are specified by reference to standard specifications of the American 
Society for Testing Materials (ASTM), Federal Specifications, or others, all applicable 
provisions of the designated specifications shall be considered as forming a part of the 
Contract Documents to the same force and effect as if repeated therein. 

12. Security – Youth Detention Facilities:   

Background checks: 

All Contractor personnel to be employed in performance of work under this Contract shall be 
subject to background checks and clearance that are required prior to working in a youth 
detention facility. The Contractor shall prepare and submit an information form to the 
County’s Project Manager for all persons who will be working or who will need access to the 
facility.  These information forms shall be submitted at least five (5) County working weeks 
prior to the start of work on the Contract or prior to the use of any person subsequent to the 
Contractor’s start of work.  These information forms will be provided by the County’s Project 
Manager upon request and will be screened by the County’s Probation Department.  These 
information forms shall be thorough, accurate, and complete.  Omissions or false statements, 
regardless of the nature or magnitude, may be grounds for denying clearance.  No person 
shall be employed under this Contract who has not received prior clearance from the 
Probation Department.  The County Probation Department must provide an explanation if 
clearance is denied. 

Performance Requirements: 

All Contractor vehicles parked on site shall be locked and thoroughly secured at all times.  
All tools and materials shall remain in Contractor’s possession at all times and shall never be 
left unattended.  All lost or misplaced tools or materials shall be reported immediately to the 
security staff or Control in youth detention facilities or to the escort or Control in the 
Sheriff’s facilities.  All materials, large or small, from removal operations or flew 
construction (especially those materials that could be used to inflict injury, such as nails, 
wire, wood, etc.) shall be continuously cleaned up as work progresses.  All work areas shall 
be secured prior to the end of each work period.  Workers shall have no contact, either verbal 
or physical, with juveniles in the facilities.   

 Contractor’s employees shall NOT: 

• Give names or addresses to juveniles; 

• Receive any names or addresses from juveniles (including materials to be 
passed to another individual or juveniles); 

• Disclose the identity of any juvenile to anyone outside the facility; 

• Give any materials to juveniles; or 

• Receive any materials from juveniles (including materials to be passed to 
another individual or juvenile). 
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Failure to comply with these requirements is a criminal act and can result in prosecution.  
Contractor’s employees shall not smoke or use profanity or other inappropriate language 
while on site.  Contractor’s employees shall not enter the facility while under the influence of 
alcohol, drugs or other intoxicants and shall not have such materials in their possession.  
Contractor’s employees shall plan their activities to minimize the number of times they must 
enter and exit a facility.  They should transport all tools, equipment and materials needed for 
the day at the start of the work period and restrict all breaks to the absolute minimum. 

 Contractor’s personnel shall: 

• Comply with the written schedule provided by the County which shall 
clearly show the specific start and end times for each work day; 

• Arrive at the site no more than 15 minutes prior to the scheduled time or 
no more than 15 minutes after the scheduled time; and, 

• Report to the control desk upon arrival at the job site. 

Control personnel will ensure that the work area is clear and ready for work to begin.  If a 
Contractor’s employee is delayed or cancellation is necessary, the designated on-site 
coordinator or the County Project Manager should be contacted immediately.  Repeat 
problems will be grounds for remedial action which may include Contract termination 

13. Conflict of Interest:  The Contractor shall exercise reasonable care and diligence to prevent 
any actions or conditions that could result in a conflict with the best interests of the County.  
This obligation shall apply to the Contractor; the Contractor’s employees, agents, sub-tier 
Consultants; and third parties associated with accomplishing work and services hereunder.  
The Contractor’s efforts shall include, but not be limited to establishing precautions to 
prevent its employees or agents from making, receiving, providing or offering gifts, 
entertainment, payments, loans or other considerations which could be deemed to appear to 
influence individuals to act contrary to the best interests of the County. 

14. Child Support Enforcement Requirements: Contractor is required to comply with the child 
support enforcement requirements of the County.  Failure of the Contractor to comply with 
all federal, state, and local reporting requirements for child support enforcement or to comply 
with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment 
shall constitute a material breach of the Contract.   Failure to cure such breach within 60 
calendar days of notice from the County shall constitute grounds for termination of the 
Contract. 

15. Publication:  No copies of sketches, schedules, written documents, computer based data, 
photographs, maps or graphs, including graphic art work, resulting from performance or 
prepared in connection with this Contract, are to be released by Contractor and/or anyone 
acting under the supervision of Contractor to any person, partnership, company, corporation, 
or agency, without prior written approval by the County, except as necessary for the 
performance of the services of this Contract.  All press contacts, including graphic display 
information to be published in newspapers, magazines, etc., are to be administered only after 
County approval. 

16. News/Information Release:  The Contractor agrees that it will not issue any news releases or 
make any contact with the media in connection with either the award of this Contract or any 
subsequent amendment of, or effort under this Contract. Contractors must first obtain review 
and approval of said news media contact from the County through the County’s Project 
Manager.  Any requests for interviews or information received by the media should be 
referred directly to the County. Contractors are not authorized to serve as a media 
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spokespersons for County projects without first obtaining permission from the County Project 
Manager.   

17. Breach of Contract: The failure of the Contractor to comply with any of the provisions, 
covenants or conditions of this Contract, shall constitute a material breach of this Contract.  
In such event the County  may, and in addition to any other remedies available at law, in 
equity, or otherwise specified in this Contract: 

a. Afford the Contractor written notice of the breach and ten calendar days or such   shorter 
time that may be specified in this Contract within which to cure the breach; 

b. Discontinue payment to the Contractor for and during the period in which the Contractor 
is in breach and offset against any monies billed by the Contractor but yet unpaid by the 
County those monies disallowed pursuant to the above. 

c. Terminate the Contract immediately without penalty. 

18. Contract Disputes: The Parties shall deal in good faith and attempt to resolve potential 
disputes informally.  If the dispute concerning a question of fact arising under the terms of 
this Contract is not disposed of in a reasonable period of time by the Contractor’s Supervisor 
and the County‘s project manager as specified in Article 22. “Notices” by way of the 
following process, such matter shall be brought to the attention of the County DPA by way of 
the following process: 

(i) The Contractor shall submit to the County DPA a written demand for a final decision 
regarding the disposition of any dispute between the Parties arising under, related to, or 
involving this Contract, unless the County, on its own initiative, has already rendered 
such a final decision. 

(ii) The Contractor’s written demand shall be fully supported by factual information, and, 
if such demand involves a cost adjustment to the Contract, the Contractor shall include 
with the demand a written statement signed by a senior official indicating that the 
demand is made in good faith, that the supporting data are accurate and complete, and 
that the amount requested accurately reflects the Contract adjustment for which the 
Contractor believes the County is liable. 

(iii) Pending the final resolution of any dispute arising under, related to, or involving this 
Contract, the Contractor agrees to diligently proceed with the performance of this 
Contract, including the delivery of goods and/or provision of services.  The 
Contractor’s failure to diligently proceed shall be considered a material breach of this 
Contract.  Any final decision of the County shall be expressly identified as such, shall 
be in writing, and shall be signed by the County DPA or his designee.  If the County 
fails to render a decision within 90 days after receipt of the Contractor’s demand, it 
shall be deemed a final decision adverse to the Contractor’s contentions.  The County’s 
final decision shall be conclusive and binding regarding the dispute unless the 
Contractor commences action in a court of competent jurisdiction to contest such 
decision within 90 days following the date of the County’s final decision or one year 
following the accrual of the cause of action, whichever is later. 

19. Orderly Termination:  Upon termination or other expiration of this Contract, each Party 
shall promptly return to the other Party all papers, materials, and other properties of the other 
held by each for purposes of execution of the Contract.   In addition, each Party will assist the 
other Party in orderly termination of this Contract and the transfer of all assets, tangible and 
intangible, as may be necessary for the orderly, non-disruptive business continuation of each 
Party. 
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20. Delivery Parking: The County of Orange will not provide free parking for delivery services. 

21. Material Safety Data Sheets (MSDS):  The Contractor is required to provide a completed 
Material Safety Data Sheet (MSDS) for each hazardous substance provided to the County 
under the contract.  This includes hazardous substances that are not directly included in the 
contract, but are included in the goods or services provided by the Contractor to the County.  
The provision of the MSDS must be in accordance with the requirements of California Labor 
Code Sections 6380 through 6399, General Industry Safety Order Section 5194, and Title 8, 
California Code of Regulations.  The MSDS for each substance must be sent to the County 
Project Manager and must also be sent to: 

County of Orange CEO/Risk Management 
Attn:  Safety and Loss Prevention Program 

PO Box 327 
Santa Ana, CA 92702 

22. Notices: Any and all notices, requests demands and other communications contemplated, 
called for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the parties’ project managers’ routine exchange of information and cooperation 
during the terms of the work and services.  Any written communications shall be deemed to 
have been duly given upon actual in-person delivery, if delivery is by direct hand, or upon 
delivery on the actual day of receipt or no greater than four calendar days after being mailed 
by US certified or registered mail, return receipt requested, postage prepaid, whichever 
occurs first.  The date of mailing shall count as the first day.  All communications shall be 
addressed to the appropriate party at the address stated herein or such other address as the 
parties hereto may designate by written notice from time to time in the manner aforesaid. 

 County:  OC Public Works/OC Facilities Operation 
  Attn:  Steve Compton, Stephen Johsz, Project Manager 
  1143 East Fruit Street 
  Santa Ana, CA 92701-4204 
  Phone:  714-667-4945 
  Email:  steven.compton stephen.johsz@ocpw.ocgov.com 

 cc: OC Public Works/Procurement Services 
  Attn:  Nancy Foroughi, County DPA 
  300 N. Flower Street, Suite 838 
  Santa Ana, CA 92703-5001 
  Phone:  714-667-4951 
  Email:  nancy.foroughi@ocpw.ocgov.com 

 Contractor: Environ Strategy Consultants, Inc. 
  ES Engineering Services, LLC 
  Attn:  Ryan Bonner 
  1036 West Taft Avenue, Suite 200 
  Orange, CA  92865-4121 
  Phone:  714-919-6500 ext 104 
  Email:  rbonner@environstrategy.com 
  rbonner@es-online.com 

23. Governing Law and Venue:  This Contract has been negotiated and executed in the State of 
California and shall be governed by and construed under the laws of the State of California. 
In the event of any legal action to enforce or interpret this Contract, the sole and exclusive 
venue shall be a court of competent jurisdiction located in Orange County, California, and the 
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Parties hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 
Code of Civil Procedure section 394.  Furthermore, the Parties specifically agree to waive 
any and all rights to request that an action be transferred for trial to another County. 

24. Entire Contract:  This Contract, including Attachments which are attached hereto and 
incorporated herein by this reference, when accepted by the Contractor either in writing or by 
the shipment of any article or other commencement of performance hereunder, contains the 
entire Contract between the Parties with respect to the matters herein and there are no 
restrictions, promises, warranties or undertakings other than those set forth herein or referred 
to herein.  No exceptions, alternatives, substitutes or revisions are valid or binding on County 
unless authorized by County in writing. Electronic acceptance of any additional terms, 
conditions or supplemental Contracts by any County employee or agent, including but not 
limited to installers of software, shall not be valid or binding on County unless accepted in 
writing County’s Purchasing Agent or his designee. 

25. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless 
made in writing and signed by the Parties; no oral understanding or agreement not 
incorporated herein shall be binding on either of the Parties; and no exceptions, alternatives, 
substitutes or revisions are valid or binding on County unless authorized by County in 
writing. 

26. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California 
state sales or use tax. 

27. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County 
reserves the right to refuse any goods or services and to cancel all or any part of the goods not 
conforming to applicable specifications, drawings, samples or description, or services that do 
not conform to the prescribed Scope of Work.  Acceptance of any part of the order for goods 
shall not bind County to accept future shipments, nor deprive it of the right to return goods 
already accepted, at Contractor’s expense.  Overshipments and undershipments of goods shall 
be only as agreed to in writing by County.  Delivery shall not be deemed to be complete until 
all goods, or services, have actually been received and accepted in writing by County. 

28. Acceptance/Payment:  Unless otherwise agreed to in writing by County, 1) acceptance shall 
not be deemed complete unless in writing and until all the goods/services have actually been 
received, inspected, and tested to the satisfaction of County, and 2) payment shall be made in 
arrears. 

29. Warranty:  Contractor expressly warrants that the goods/services covered by this Contract 
are 1) free of liens or encumbrances, 2) merchantable and good for the ordinary purposes for 
which they are used, and 3) fit for the particular purpose for which they are intended.  
Acceptance of this order shall constitute an agreement upon Contractor’s part to indemnify, 
defend and hold County and its indemnities as identified in Article “56” below, and as more 
fully described in Article “56”, harmless from liability, loss, damage and expense, including 
reasonable counsel fees, incurred or sustained by County by reason of the failure of the 
goods/services to conform to such warranties, faulty work performance, negligent or unlawful 
acts, and non-compliance with any applicable state or federal codes, ordinances, orders, or 
statutes, including the Occupational Safety and Health Act (OSHA) and the California 
Industrial Safety Act.  Such remedies shall be in addition to any other remedies provided by 
law. 

30. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly 
provided in this Contract, Contractor shall be solely responsible for clearing the right to use 
any patented or copyrighted materials in the performance of this Contract.  Contractor 
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warrants that any software as modified through services provided hereunder will not infringe 
upon or violate any patent, proprietary right, or trade secret right of any third party.  
Contractor agrees that, in accordance with the more specific requirement contained in Article 
“56” below, it shall indemnify, defend and hold County and County Indemnities harmless 
from any and all such claims and be responsible for payment of all costs, damages, penalties 
and expenses related to or arising from such claim(s), including, but not limited to, attorney’s 
fees, costs and expenses. 

31. Assignment or Subcontracting:  The terms, covenants, and conditions contained herein 
shall apply to and bind the heirs, successors, executors, administrators and assigns of the 
parties. Furthermore, neither the performance of this Contract nor any portion thereof may be 
assigned or subcontracted by Contractor without the express written consent of County. Any 
attempt by Contractor to assign or sub-contract the performance or any portion thereof of this 
Contract without the express written consent of County shall be invalid and shall constitute a 
breach of this Contract. 

32. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will 
comply with the requirements of Section 1735 of the California Labor Code and not engage 
nor permit any subcontractors to engage in discrimination in employment of persons because 
of the race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, or sex of such persons.  Contractor acknowledges 
that a violation of this provision shall subject Contractor to all the penalties imposed for a 
violation of Anti-Discrimination Law or regulation, including but not limited to, Section 1720 
et seq. of the California Labor Code. 

33. Termination:  In addition to any other remedies or rights it may have by law and those set 
forth in this Contract, County has the right to terminate this Contract without penalty 
immediately with cause or after 30 days’ written notice without cause, unless otherwise 
specified.  Cause shall be defined as any breach of Contract, any misrepresentation or fraud 
on the part of the Contractor.  Exercise by County of its right to terminate the Contract shall 
relieve County of all further obligations.   

34. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed 
waived and no breach excused, unless such waiver or consent shall be in writing and signed 
by the Party claimed to have waived or consented.  Any consent by any Party to, or waiver of, 
a breach by the other, whether express or implied, shall not constitute consent to, waiver of, 
or excuse for any other different or subsequent breach. 

35. Remedies Not Exclusive:  The remedies for breach set forth in this Contract are cumulative 
as to one another and as to any other provided by law, rather than exclusive; and the 
expression of certain remedies in this Contract does not preclude resort by either Party to any 
other remedies provided by law. 

36. Independent Contractor:  Contractor shall be considered an independent Contractor and 
neither the Contractor, its employees, nor anyone working for Contractor under this Contract 
shall be considered an agent or an employee of County.  Neither the Contractor, employees 
nor anyone working for the Contractor under this Contract shall qualify for workers’ 
compensation or other fringe benefits of any kind through County.  

37. Performance:  Contractor shall perform all work under this Contract, taking necessary steps 
and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 
for the professional quality, technical assurance, timely completion and coordination of all 
documentation and other goods/services furnished by the Contractor under this Contract.  
Contractor shall perform all work diligently, carefully, and in a good and workman-like 
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manner; shall furnish all labor, supervision, machinery, equipment, materials, and supplies 
necessary therefore; shall at its sole expense obtain and maintain all permits and licenses 
required by public authorities, including those of County required in its governmental 
capacity, in connection with performance of the work; and, if permitted to subcontract, shall 
be fully responsible for all work performed by subcontractors. 

38. Insurance Provisions: Prior to the provisions of services under this Contract, Contractor 
agrees to purchase all required insurance at Contractor’s expense and to deposit with County 
Certificates of Insurance, including all endorsements required herein, necessary to satisfy 
County that the insurance provisions of this Contract have been complied with and to keep 
such insurance coverage and the certificates therefore on deposit with County during the 
entire term of this Contract. In addition, all subcontractors performing work on behalf of 
Contractor pursuant to this Contract shall obtain insurance subject to the same terms and 
conditions as set forth herein for Contractor. 

All self-insured retentions (SIRs) and deductibles shall be clearly stated on the Certificate of 
Insurance.  If no SIRs or deductibles apply, indicate this on the Certificate of Insurance with a 
0 by the appropriate line of coverage.   Any self-insured retention (SIR) or deductible in an 
amount in excess of $25,000 ($5,000 for automobile liability), shall specifically be approved 
by County Executive Office (CEO)/Office of Risk Management.  

If Contractor fails to maintain insurance acceptable to County for the full term of this 
Contract, County may terminate this Contract. 

Qualified Insurer: Minimum insurance company ratings as determined by the most current 
edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com 
shall be A-(Secure A.M. Best’s Rating) and VIII (Financial Size Category). 

The policy or policies of insurance must be issued by an insurer licensed to do business in the 
state of California (California Admitted Carrier).  If the carrier is a non-admitted carrier in the 
state of California and does not meet or exceed an A.M. Best rating of A-/VIII, CEO/Office 
of Risk Management retains the right to approve or reject carrier after a review of the 
company's performance and financial ratings.  If the non-admitted carrier meets or exceeds 
the minimum A.M. Best rating of A-/VIII, the agency can accept the insurance. 
 
This policy or policies of insurance maintained by Contractor shall provide the minimum 
limits and coverage as set forth below: 

Coverage Minimum Limits 

Commercial General Liability  $1,000,000 per occurrence 
$2,000,000 aggregate 

Automobile Liability including coverage for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 
Employer’s Liability $1,000,000 per occurrence 

Required Coverage Forms 

The Commercial General Liability coverage shall be written on Insurance Services Office 
(ISO) form CG 00 01, or a substitute form providing liability coverage at least as broad. 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 
0012, CA 00 20, or a substitute form providing coverage at least as broad. 
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Required Endorsements 
 
The Commercial General Liability policy shall contain the following endorsements, which 
shall accompany the Certificate of insurance: 
 

1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form 
at least as broad naming County of Orange, its elected and appointed officials, 
officers, employees, agents as Additional Insureds. 

2) A primary non-contributing endorsement evidencing that Contractor’s insurance is 
primary and any insurance or self-insurance maintained by County of Orange shall be 
excess and non-contributing. 

 
All insurance policies required by this contract shall waive all rights of subrogation against 
County of Orange and members of the Board of Supervisors, its elected and appointed 
officials, officers, agents and employees when acting within the scope of their appointment or 
employment. 
 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement 
waiving all rights of subrogation against County of Orange, and members of the Board of 
Supervisors, its elected and appointed officials, officers, agents and employees. 
 
All insurance policies required by this contract shall give County of Orange 30 days notice in 
the event of cancellation and 10 days for non-payment of premium.  This shall be evidenced 
by policy provisions or an endorsement separate from the Certificate of Insurance.   
 
The Commercial General Liability policy shall contain a severability of interests clause also 
known as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 
 
Insurance certificates should be forwarded to the agency/department address listed on the 
solicitation. 
 
If Contractor fails to provide the insurance certificates and endorsements within seven days of 
notification by CEO/Purchasing or the agency/department purchasing division, award may be 
made to the next qualified vendor. 
 
County expressly retains the right to require Contractor to increase or decrease insurance of 
any of the above insurance types throughout the term of this Contract.  Any increase or 
decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate to 
adequately protect County.  
 
County shall notify Contractor in writing of changes in the insurance requirements.  If 
Contractor does not deposit copies of acceptable certificates of insurance and endorsements 
with County incorporating such changes within thirty days of receipt of such notice, this 
Contract may be in breach without further notice to Contractor, and County shall be entitled 
to all legal remedies. 
 
The procuring of such required policy or policies of insurance shall not be construed to limit 
Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements 
of this Contract, nor act in any way to reduce the policy coverage and limits available from 
the insurer. 

39. Bills and Liens:  Contractor shall pay promptly all indebtedness for labor, materials and 
equipment used in performance of the work.  Contractor shall not permit any lien or charge to 
attach to the work or the premises, but if any does so attach, Contractor shall promptly 

Attachment C

Page 11 of 30



County of Orange, OC Public Works  MA-080-13010919 
Environ Strategy Consultants, Inc ES Engineering Services, LLC 
 

procure its release and, in accordance with the requirements of Article “56” below, 
indemnify, defend, and hold County harmless and be responsible for payment of all costs, 
damages, penalties and expenses related to or arising from or related thereto. 

40. Changes:  Contractor shall make no changes in the work or perform any additional work 
without the County’s specific written approval. 

41. Change of Ownership:  Contractor agrees that if there is a change or transfer in ownership 
of Contractor’s business prior to completion of this Contract, the new owners shall be 
required under terms of sale or other transfer to assume Contractor’s duties and obligations 
contained in this Contract and complete them to the satisfaction of County.. 

42. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 
performance penalties during any delay beyond the time named for the performance of this 
Contract caused by any act of God, war, civil disorder, employment strike or other cause 
beyond its reasonable control, provided Contractor gives written notice of the cause of the 
delay to County within 36 hours of the start of the delay and Contractor avails himself of any 
available remedies. 

43. Confidentiality: Contractor agrees to maintain the confidentiality of all County and County 
and County-related records and information pursuant to all statutory laws relating to privacy 
and confidentiality that currently exist or exist at any time during the term of this Contract. 
All such records and information shall be considered confidential and kept confidential by 
Contractor and Contractor’s staff, agents and employees. 

44. Compliance with Laws:  Contractor represents and warrants that services to be provided 
under this Contract shall fully comply, at Contractor’s expense, with all standards, laws, 
statutes, restrictions, ordinances, requirements, and regulations (collectively “laws”), 
including, but not limited to those issued by County in its governmental capacity and all other 
laws applicable to the services at the time services are provided to and accepted by County. 
Contractor acknowledges that County is relying on Contractor to ensure such compliance, 
and pursuant to the requirements of Article “56” below, Contractor agrees that it shall defend, 
indemnify and hold County and County Indemnitees harmless from all liability, damages, 
costs and expenses arising from or related to a violation of such laws. 

45. Freight (F.O.B. Destination):  Contractor assumes full responsibility for all transportation, 
transportation scheduling, packing, handling, insurance, and other services associated with 
delivery of all products deemed necessary under this Contract. 

46. Pricing:  The Contract price, as more fully set forth in Attachment B, shall include full 
compensation for providing all required goods in accordance with required specifications, or 
services as specified herein or when applicable, in the Contractors Pricing attached to this 
Contract, and no additional compensation will be allowed therefore, unless otherwise 
provided for in this Contract. 

47. Waiver of Jury Trial: Each Party acknowledges that it is aware of and has had the 
opportunity to seek advise of counsel of its choice with respect to its rights to trial by jury, 
and each Party, for itself and its successors, creditors, and assigns, does hereby expressly and 
knowingly waive and release all such rights to trial by jury in any action, proceeding or 
counterclaim brought by any Party hereto against the other (and/or against its officers, 
directors, employees, agents, or subsidiary or affiliated entities) on or with regard to any 
matters whatsoever arising out of or in any way connected with this Contract and /or any 
other claim of injury or damage. 

48. Terms and Conditions:  Contractor acknowledges that it has read and agrees to all terms and 
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conditions included in this Contract. 

49. Headings:  The various headings and numbers herein, the grouping of provisions of this 
Contract into separate clauses and paragraphs, and the organization hereof are for the purpose 
of convenience only and shall not limit or otherwise affect the meaning hereof. 

50. Severability:  If any term, covenant, condition or provision of this Contract is held by a court 
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions 
hereof shall remain in full force and effect and shall in no way be affected, impaired or 
invalidated thereby. 

51. Calendar Days:  Any reference to the word “day” or “days” herein shall mean calendar day 
or calendar days, respectively, unless otherwise expressly provided. 

52. Attorneys Fees:  In any action or proceeding to enforce or interpret any provision of this 
Contract, or where any provision hereof is validly asserted as a defense, each Party shall bear 
its own attorney’s fees, costs and expenses. 

53. Interpretation:  This Contract has been negotiated at arm’s length and between persons 
sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each 
Party has been represented by experienced and knowledgeable independent legal counsel of 
their own choosing, or has knowingly declined to seek such counsel despite being encouraged 
and given the opportunity to do so.  Each Party further acknowledges that they have not been 
influenced to any extent whatsoever in executing this Contract by any other Party hereto or 
by any person representing them, or both.  Accordingly, any rule of law (including California 
Civil Code Section 1654) or legal decision that would require interpretation of any 
ambiguities in this Contract against the Party that has drafted it is not applicable and is 
waived.  The provisions of this Contract shall be interpreted in a reasonable manner to effect 
the purpose of the Parties and this Contract. 

54. Authority:  The Parties to this Contract represent and warrant that this Contract has been 
duly authorized and executed and constitutes the legally binding obligation of their respective 
organization or entity, enforceable in accordance with its terms. 

55. Employee Eligibility Verification: The Contractor warrants that it fully complies with all 
Federal and State statutes and regulations regarding the employment of aliens and others and 
that all its employees performing work under this Contract meet the citizenship or alien status 
requirement set forth in Federal statues and regulations.  The Contractor shall obtain, from all 
employees performing work hereunder, all verification and other documentation of 
employment eligibility status required by Federal or State statutes and regulations including, 
but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., 
as they currently exist and as they may be hereafter amended.  The Contractor shall retain all 
such documentation for all covered employees for the period prescribed by the law. The 
Contractor shall indemnify, defend with counsel approved in writing by County, and hold 
harmless, the County, its agents, officers, and employees from employer sanctions and any 
other liability which may be assessed against the Contractor or the County or both in 
connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this 
Contract. 

56. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing 
by County, and hold County, its elected and appointed officials, officers, employees, agents 
and those special districts and agencies which County’s Board of Supervisors acts as the 
governing Board (“County Indemnitees”) harmless from any claims, demands or liability of 
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any kind or nature, including but not limited to personal injury or property damage, arising 
from or related to the services, products or other performance provided by Contractor 
pursuant to this Contract. If judgment is entered against Contractor and County by a court of 
competent jurisdiction because of the concurrent active negligence of County or County 
Indemnitees, Contractor and County agree that liability will be apportioned as determined by 
the court. Neither party shall request a jury apportionment. 
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ATTACHMENT A 
SCOPE OF WORK 

I. GENERAL REQUIREMENTS 

A. The Contractor shall provide all preventative maintenance, repairs, waste water analysis 
and reporting as necessary to meet the requirements of the State of California Regional 
Water Quality Control Board (hereinafter CRWQCB) for waste water discharge, 
monitoring and reporting. 

B. The Contract specifications define the minimum level of service and frequency deemed 
acceptable.  It is intended that the Contractor shall schedule operations to meet or exceed 
these levels. 

C. The Contractor shall provide all labor (including required professional and supervisory 
services), tools, equipment, vehicles, materials and incidentals required to perform all 
specified services. 

II. SITE LOCATIONS 

A. Joplin Youth Center (Joplin), 
19480 Rose Canyon Road, 
Trabuco Canyon 

Reference Attachment D for CRWQCB Order No. 93-47, and Addendum No. 1 

B. Los Pinos Conservation Camp (Los Pinos), 
39251 Ortega Highway, 
Lake Elsinore 

Reference Attachment E for CRWQCB Order No.94-46 with Addendum No. 1 

III. PERFORMANCE REQUIREMENTS 

A. System operations 

Contractor shall: 

1. Inspect entire system at least once per day (365 days per year) for Joplin; 

2. Inspect entire system at least once per week (52 weeks per year) for Los Pinos; 

3. Monitor system performance and adjust system as often as necessary to maintain 
quality standards specified in the CRWQCB permit requirements; 

4. Maintain a log on all waste water maintenance and adjustments, and maintain all 
records as required by CRWQCB. 

B. System Maintenance 

Contractor shall: 

1. Implement a preventive maintenance program to provide system adjustments, 
lubrication and repairs.  Preventive maintenance program that conforms to the 
scope of work contained herein shall be submitted to Project Manager or 
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designee for approval within seven (7) calendar days subsequent to the award of 
the Contract; 

2. Perform preventive maintenance at least once per month; 

3. Prepare and submit system maintenance reports to the Project Manager or 
designee, within three (3) calendar days subsequent to the inspection, additional 
maintenance or repairs required, e.g., vegetation control, equipment replacement, 
and major repairs in accordance with CRWQCB permit requirements. 

C. Sludge Removal (Joplin) 

Contractor shall:  

1. Remove sludge as needed from the treatment plant; 

2. Dispose of sludge in a manner that conforms to State and County regulations; 

3. Maintain a record of the quantity and disposition of sludge removed. 

D. Lab Work 

Contractor shall: 

1. Perform tests at least three (3) times per week at Joplin and one (1) time per week 
at Los Pinos: 

a. Mixed Liquid Suspended Solid (MLSS) 

b. Mixed Liquid Volatile Suspended Solid (MLVSS) 

c. (For Joplin only) Return Activated Sludge Suspended Solids (RASSS) 

d. Effluent Suspended solid (ESS) 

e. Effluent Turbidity Tests (ETT) 

2. Prepare and maintain quality assurance records (log book entries); 

3. Perform additional sampling and as required to meet CRWQCB requirements. 

E. Reports 

Contractor shall:  

1. Prepare and maintain logs and reports per CRWQCB requirements. 

a. Quarterly Record 

b. Semi-Annual Record 

c. Semi-Annual Report 

d. Annual Report 
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2. Submit required reports to CRWQCB and the Project Manager or designee. 

F. Miscellaneous 

Contractor shall:  

1. Notify the Project Manager or designee when sludge removal is required; 

2. Submit the required solid waste disposal log to CRWQCB and the Project 
Manager or designee; 

3. Submit a duplicate copy of the logs, records and invoices to: 

OCPW/Facilities Operations 
1143 E. Fruit St. 

Santa Ana, CA 92701 
Attention:  <Project Manager> 

4. Submit a copy of its firm’s CRWQCB certification at the start of this Contract 
and each subsequent year upon renewal of the Contract. 

G. Equipment Repairs/Replacements 

Contractor shall: 

1. Provide all labor, tools, equipment, vehicles, materials, and incidentals necessary 
to maintain waste water systems in accordance with the California Regional 
Water Quality Control Board permit requirement; 

2. Repair and/or replace damaged, vandalized, or failed equipment to maintain 
system in an operational capacity at all times; 

3. Prepare and submit to the Project Manager or designee a written description of 
the work with an estimate of labor, materials, tools and equipment costs for 
equipment repairs/replacements not covered by this contract; 

4. No work shall commence without the authorization of the Project Manager or 
designee; 

5. After approval of the work estimate, the Contractor shall commence and 
complete the work in accordance with the Scope of Work for Waste Water 
System Maintenance and Analysis. 

County shall: 

1. Maintain the responsibility for major repairs or replacement for the selected 
equipment; 

a. Joplin 

i. Ponds 

ii. Grinder (1) 

iii. Influent pumps (4) 
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iv. Decant Pumps (4) 

v. Sludge Pumps (4) 

vi. Effluent Pumps (4) 

vii. Compressors w/motors (6) 

viii. Effluent Flow Meter (1) 

ix. Process Tanks (5) 

b. Los Pinos 

i. Ponds 

ii. Influent Grinder 

iii. Primary Pond Aerators (2) 

iv. Pond 3 Effluent Pump 

v. Pond 4 Effluent Pump 

2. Authorize equipment repair/replacement by the Contractor as determined 
necessary to maintain the waste water systems in accordance with the CRWQCB 
permit requirements. 

3. Have the final determination as to the repairs/replacements that are required 
beyond the scope and conditions of this Contract. 

Cost Criteria 

1. The cost for labor shall be for actual labor used to perform the 
repair/replacement. 

2. The base cost for materials shall be for materials used to perform the 
repair/replacement.  The cost shall be the actual cost paid by the Contractor, 
reflecting the best price including any discount available. 

IV. CONTRACT REQUIREMENTS 

A. General 

1. Control of Work:  The Project Manager or designee shall decide any and all 
issues/questions which may arise as to the quality and acceptability of the work 
performed, the manner and rate of performance, interpretation of specifications, 
and/or acceptable fulfillment of the Contract by the Contractor.  The Project 
Manager or designee shall also direct the inspection/administration of the work 
and decide issues/questions regarding compensation. 

2. Performance Standards:  The Contract specifications define the minimum level of 
service and frequency deemed acceptable.  It is intended that the Contractor will 
schedule operations to meet or exceed these requirements.  It is further intended 
that the Contractor shall put forth a level of effort to provide thorough waste 
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water maintenance and analysis to include monitoring, adjusting, lab work, and 
reports. 

3. Deficient performance:  The Project Manager or designee shall inspect and judge 
the performance of the work.  The County reserves the right to deduct from the 
payments due, or to become due, to the Contractor for deficient performance and 
to perform or contract for the necessary service if, or when, the Contract work is 
incomplete, unsatisfactory or a lesser number of hours are provided than as 
designed by the Contractor.  The amount of such deductions will be based on the 
extent of the unsatisfactory work.  A copy of the inspection record with 
associated deduction calculation will be furnished to the Contractor. 

4. Regulatory Requirements 

Contractor  shall perform all work in accordance with regulatory agency 
requirements, generally accepted industry practice for safe and efficient 
operation, and warranty all labor and materials used in the work for a period of 
one hundred-eighty (180) days, or in accordance with manufacturer’s warranty if 
longer, after completion of the repairs. 

All work shall be performed in strict accordance with: 

a. California Administrative Code (OSHA). 

b. California Codes for Industrial Safety. 

c. Chapter 4, Division of Industrial Safety, Subchapter 5, “Electrical Safety 
Order.” 

d. California Regional Water Quality Control board (CRWQCB) 
regulations and permit requirements. 

5. License/Certification 

Contractor shall  

i. Maintain a certification and approval from CRWQCB for waste 
water systems operation and testing during full term of the 
Contract. 

ii. Obtain and pay for all permits and licenses incidental to the work 
or made necessary by its operations and pay all costs incurred by 
the permit or license requirements. 

6. Premises Security 

a. At no time shall the Contractor or its employees enter other areas of the 
facility not specifically included in this Contract for waste water system 
maintenance and analysis.  The Contractor shall be held responsible for 
full replacement for losses, which are directly or indirectly due to the 
action of its employees. 

b. All equipment will be accounted for at the end of each visit.  Any 
discrepancies shall be reported immediately to the Project Manager or 
designee. 
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B. County’s Responsibilities 

1. Conduct background investigations on Contractor employees, which may 
include, but not be limited to, fingerprinting, completion of a personal history 
statement, prior employment history, education verifications, 
personal/professional/employment record checks, motor vehicle record checks, 
and local/state/federal criminal record checks. 

2. Have final and absolute authority to deny the employment of any Contractor 
employee based upon the results of the background investigation. 

3. Contractor should allow five (5) weeks after filing of background forms for the 
Probation Department to process clearances. 

C. Contractor’s Responsibilities 

1. Employees 

a. Background/Security:  All personnel engaged in performance of this 
work shall be employees of the Contractor and as such shall be warranted 
to possess sufficient experience and security records to perform this 
work.  The Contractor shall have researched the employment and police 
records of each employee and shall maintain a copy of that research.  

b. Identification:  All personnel in the Contractor’s employ who enters a 
Probation Department facility shall have a current driver’s license or 
shall have an identification (ID) card issued by the California 
Department of Motor Vehicles (DMV).  Employees will not be permitted 
access inside the perimeter without a valid driver’s license or ID card. 

c. Health:  All personnel shall be in good health and free of contagious 
diseases. The Contractor shall not allow any person(s) under the 
influence of alcohol or drugs on the premises or in the building.  Neither 
shall the Contractor allow the use or presence of alcohol or drugs on the 
premises or in the building. 

d. Conduct:  No person(s) shall be employed for this work that is found to 
be incompetent, disorderly, troublesome, under the influence of alcohol 
or drugs, or who fails or otherwise refuses to perform the work properly 
and acceptably, or is otherwise objectionable.  Any person found to be 
objectionable shall be discharged immediately and not re-employed at 
this facility. 

e. Supervision:  The Contractor shall provide a supervisor or foreman who 
shall be present at all times during Contract operations, and who shall be 
responsible for both conduct and workmanship.  The said supervisor or 
foreman shall be able to communicate effectively in both written and oral 
English. 

f. Training:  The Contractor shall provide personnel fully trained and 
experienced in the installation, repair, and maintenance of the waste 
water systems covered under this Contract. 

2. Contractor’s Office 
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The Contractor shall provide and maintain a telephone answering system with 
twenty-four (24) hour, seven (7) days per week, service capable of contacting and 
dispatching service personnel. 

3. Vehicles 

a. All Contractor vehicles may be subject to inspection by a Probation 
Department Officer before entering or leaving facility grounds. 

b. All drivers shall remove ignition keys from their vehicles when they are 
out of the vehicles.  Unattended vehicles shall be locked at all times. 

4. Restrictions 

Telephones shall not be used by Contractor or its employees for personal or 
business reasons with the following exception: 

a. To report need of medical aid, fire or need of law enforcement. 

b. Any calls to numbers other than the ones above will be considered a 
violation of this Contract and grounds for immediate termination. 

5. Special Requirements 

a. Arrival/Departure: 

(1) Upon arrival, Contractor employee(s) shall report to the Control 
Desk at the job site.  Control will ensure that the work area is 
clear and ready for work to begin. 

(2) Report to the Control Desk when leaving the facility, whether 
departing momentarily or at the end of the workday. 

b. Contractor employee(s) shall securely close and check all gates and 
doors to ensure that they are tightly closed and locked. 

c. Contractor shall restrict all activities to the immediate work site and 
adjacent assigned areas. 

d. Keys: 

(1) Contractor and its employee(s) shall make arrangements for use 
of facility keys prior to the start of work. 

(2) Keys shall be checked out when entering the site and checked in 
when leaving. 

(i) Keys shall never be removed from the site for any 
reason. 

(ii) Keys shall be securely fastened to workmen at all times. 

(iii) Lost keys shall be reported immediately to the Control 
Desk. 
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e. In-Custody Minors 

(1) Contractor employee(s) shall not give anything to a minor, even 
if told it is permissible. 

(2) Contractor employee(s) shall not take anything from a minor, 
including a letter(s) to be mailed.  Any request of this type must 
be reported to the Project Manager without delay. 

(3) Any problem with any minor or other member of the facility 
staff should be brought to the attention of the Project Manager 
immediately. 

(4) Contractor’s employees shall not smoke or use profanity or other 
inappropriate language while on site. 

f. Cleanup 

All materials, large and small, from removal operations or new 
construction (especially those materials that could be used to inflict 
injury such as nails wire, wood, etc.) shall be continuously cleaned up as 
work progresses. 

V. BEST MANAGEMENT PRACTICES (BMP): 

Contractor shall conduct operations under this Contract so as to assure that pollutants do not enter 
municipal storm drain systems which systems are comprised of, but are not limited to curbs and 
gutters that are part of the street systems ("Stormwater Drainage System"), and to ensure that 
pollutants do not directly impact "Receiving Waters" (as used herein, Receiving Waters include, 
but are not limited to, rivers, creeks, streams, estuaries, lakes, harbors, bays and oceans). 

The Santa Ana and San Diego Regional Water Quality Control Boards have issued National 
Pollutant Discharge Elimination System (NPDES) permits ("Stormwater Permits") to the County 
of Orange, and to the Orange County Flood Control District (District) and cities within Orange 
County, as co-permittees (hereinafter collectively referred to as "County Parties") which regulate 
the discharge of urban runoff from areas within the County of Orange, including the Premises 
under this Contract.  The County Parties have enacted water quality ordinances that prohibit 
conditions and activities that may result in polluted runoff being discharged into the Stormwater 
Drainage System. 

To assure compliance with the Stormwater Permits and water quality ordinances, the County 
Parties have developed a Drainage Area Management Plan (DAMP) which includes a Local 
Implementation Plan (LIP) for each jurisdiction that contains Best Management Practices (BMPs) 
that parties using properties within Orange County must adhere to. As used herein, a BMP is 
defined as a technique, measure, or structural control that is used for a given set of conditions to 
manage the quantity and improve the quality of stormwater runoff in a cost effective manner. 
These BMPs are found within the County’s LIP in the form of Model Maintenance Procedures 
and BMP Fact Sheets (the Model Maintenance Procedures and BMP Fact Sheets contained in the 
DAMP/LIP shall be referred to hereinafter collectively as "BMP Fact Sheets") and contain 
pollution prevention and source control techniques to eliminate non-stormwater discharges and 
minimize the impact of pollutants on stormwater runoff. 

BMP Fact Sheets shall include but shall not be limited to the following which may be viewed and 
downloaded at:  http://www.ocwatersheds.com/MunicipalActivities.aspx 
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a. FF-2   b. FF-10 c. FF-13 d. PF-6 

These BMP Fact Sheets may be modified during the term of the Contract; and County’s Project 
Manager shall provide Contractor with any such modified BMP Fact Sheets.   

Contractor shall, throughout the term of this Contract, comply with the BMP Fact Sheets as they 
exist now or are modified, and shall comply with all other requirements of the Stormwater 
Permits, as they exist at the time this Contract commences or as the Stormwater Permits may be 
modified.  Contractor agrees to maintain current copies of the BMP Fact Sheets on the job sites 
throughout the term of this Contract.  The BMPs applicable to uses authorized under this Contract 
must be performed as described within all applicable BMP Fact Sheets.   

Contractor may propose alternative BMPs that meet or exceed the pollution prevention 
performance of the BMP Fact Sheets.  Any such alternative BMPs shall be submitted to the 
County’s Project Manager for review and approval prior to implementation. 

County’s Project Manager may visit the job sites and/or review Contractor’s records at any time 
to assure that activities conducted on the job sites comply with the requirements of this section.  
Contractor may be required to implement a self-evaluation program to demonstrate compliance 
with the requirements of this section. 

VI. ADDITIONAL WORK: 

A. Upon County request, Contractor shall submit supplemental proposals for Additional 
Work not called for under the Scope of Work of this Contract.  Contractor must obtain 
County Project Manager’s written approval prior to commencing any additional work. 

B. County reserves the right to obtain supplemental proposals from, and use, alternate 
sources for completion of the additional work and to utilize the data provided under this 
Contract to obtain necessary services. 

C. If County authorizes work by an alternate source, Contractor may be relieved of 
responsibilities pertaining to the equipment affected by the project while work is being 
performed and during the subsequent warranty period. 

D. Contractor shall continue to provide services to all areas not affected by work provided 
by alternate sources. 

E. Upon completion of any additional work, whether by Contractor or an alternative source, 
County’s Project Manager or designee and Contractor will inspect the finished product at 
no additional cost to County.  Upon mutual acceptance of the additional work, Contractor 
shall again be responsible for all services originally covered under this Contract and the 
work performed under this section. 
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ATTACHMENT B 
CONTRACTOR’S PRICING 

I. COMPENSATION: This is a fixed fee Contract between the County and Contractor for Waste 
Water System Maintenance & Analysis Services as set forth in Attachment A. “Scope of Work.” 

The Contractor agrees to accept the specified compensation as set forth in this Contract as full 
remuneration for performing all services and furnishing all staffing, shipping/freight, labor and 
materials required, for any reasonably unforeseen difficulties which may arise or be encountered 
in the execution of the services until acceptance, for risks connected with the services, and for 
performance by the Contractor of all its duties and obligations hereunder.  The Contractor shall 
only be compensated as set forth herein below for work performed in accordance with the Scope 
of Work.  The County shall have no obligation to pay any sum in excess of the Fixed Prices 
and Total Contract Amount specified herein unless authorized by amendment in 
accordance with Articles 25 and 40 of the County Contract Terms and Conditions.  

II. FEES AND CHARGES:  Payment shall be made in accordance with the provisions of this Contract. 

A. Facility         Joplin         Los Pinos  

1. System Operations $ 6,240.00/Month $ 1,300.00/Month 

2. System Maintenance $ 780.00/Month $ 520.00/Month 

3. Lab Work $ 1,100.00/Month $ 775.00/Month 

4. Sludge Disposal $ 375.00/Month $ 0.00/Month 

 TOTAL $ 8,495.00/Month $ 2,595.00/Month 

B. Reports          Joplin         Los Pinos  

1. Monthly Log-Ponds $ 0.00/Each $ 39.00/Each 

2. Quarterly Records $ 51.00/Each $ 51.00/Each 

3. Quarterly Reports – Sewage $ 0.00/Each $ 51.00/Each 

4. Semi-Annual Record $ 61.00/Each $ 61.00/Each 

5. Semi-Annual Report $ 61.00/Each $ 61.00/Each 

6. Annual Report $ 61.00/Each $ 66.00/Each 

C. Service Levels System Operation System Maintenance 

Joplin Youth Center ___21        Hrs/Week _____5___Hrs/Week 

Los Pinos Conservation Camp ____3____Hrs/Week _____2___Hrs/Week 
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D. Pond Sludge Removal        Joplin         Los Pinos  

1. Dry Metric Ton $ 1,650.00/Each $ 1,650.00/Each 

E. Labor (Emergency and Repairs)  

1. Regular Hours: 

Monday-Friday 
7:00 a.m. to 5:00 p.m. ....................................................................... $ 60.00 

2. Premium Hours: 

Monday-Friday 
5:00 p.m. to 7:00 a.m. ....................................................................... $ 90.00 

Saturday & Sunday 
7:00 a.m. to 5:00 p.m. ....................................................................... $ 90.00 

F. Additional Work: 

Any additional services not listed in the Contract must be approved by the County Project 
Manager in accordance with Attachment “A”, Section V. 

Additional Work shall not exceed: ................................................................ $  30,000.00 

G. Total Contract Amount: .............................................................................. $ 164,775.00 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the first period of 
the Contract.  All price decreases will automatically be extended to the County.   

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  Contractor guarantees that prices quoted are equal 
to or less than prices quoted to any other local, State or Federal government entity for services of 
equal or lesser scope.  Contractor agrees that no price increases shall be passed along to the 
County during the term of this Contract not otherwise specified and provided for within this 
Contract. 

V. CONTRACTOR’S EXPENSE:  The Contractor will be responsible for all costs related to photo 
copying, telephone communications and fax communications while on County sites during the 
performance of work and services under this Contract.   

VI. PAYMENT TERMS:  Invoices are to be submitted in arrears, after goods have been received. 
Payment will be net 30 days after receipt of an invoice in a format acceptable to the County of 
Orange.  Invoices shall be verified and approved by the County and subject to routine processing 
requirements. The responsibility for providing an acceptable invoice to the County for payment 
rests with the Contractor. Incomplete or incorrect invoices are not acceptable and will be returned 
to the Contractor for correction. 

Billing shall cover goods not previously invoiced.  The Contractor shall reimburse the County of 
Orange for any monies paid to the Contractor for goods not provided, or when goods do not meet 
the contract requirements. 

Payments made by the County shall not preclude the right of the County from thereafter disputing 
any items involved or billed under this contract and shall not be construed as acceptance of any 
part of the goods. 
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VII. INVOICING INSTRUCTIONS:  The Contractor will provide an invoice on the Contractor’s 
letterhead.  Each invoice will have a unique number and will include the following information: 

A. Contractor’s name and address 
B. Contractor’s remittance address, if different from (A), above 
C. Name of County agency/department 
D. Delivery/service address 
E. Contract number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

OC Public Works/OC Facilities Operation 
Attn:  Accounts Payable 

1143 East Fruit Street 
Santa Ana, CA 92701-4204 
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ATTACHMENT C 
PROBATION – VENDOR CLEARANCE PROCESS 

 

Note:  A number of situations will prevent you from clearing 
this process including, but not limited to:  current or recent 
grant of probation or parole; active warrant for your arrest, 
or pending criminal matters. 

Maggie Perez (714) 569-2194 
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ATTACHMENT D 
CRWQCB Order No. 93-47, and Addendum No. 1  

(Placeholder) 
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ATTACHMENT E 
CRWQCB Order No.94-46 with Addendum No. 1  

(Placeholder) 
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