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CONTRACT MA-080-20010556 

WITH 

SCHEIDT & BACHMANN USA, INC. 

FOR 

PARKING ACCESS AND REVENUE CONTROL SYSTEM, (“PARCS”) EQUIPMENT, 

MAINTENANCE AND REPAIR 

THIS CONTRACT MA-080-20010556 for Parking Access and Revenue Control System, 

(“PARCS”) Equipment, Maintenance and Repair (hereinafter referred to as “Contract”) is made and entered 

into as of the date fully executed by and between the County of Orange, a political subdivision of the State 

of California, (hereinafter referred to as “County”) and Scheidt & Bachmann USA, Inc., with a place of 

business at 1001 Pawtucket Blvd., Lowell, MA (hereinafter referred to as “Contractor”), with County and 

Contractor sometimes referred to as “Party” or collectively as “Parties”. 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 

hereto and incorporated by reference into this Contract: 

Attachment A – Scope of Work 

Attachment B – Contractor’s Pricing 

Attachment C – Schedule of Deductions 

Attachment D – Staffing Plan 

Attachment E – Out-of-Scope Non-Covered Parts Pricing  

Attachment F – Installation, Transition and Implementation Plan 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for PARCS Equipment, 

Maintenance and Repair under a usage Contract; and, 

WHEREAS, County solicited Contract for PARCS Equipment, Maintenance and Repair as set forth 

herein, and Contractor represented that it is qualified to provide PARCS Equipment, Maintenance and 

Repair to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide PARCS Equipment, Maintenance and Repair to the 

County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of hourly rates set forth in 

Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the County Procurement Officer or 

designee to enter into a Contract for PARCS Equipment, Maintenance and Repair with the Contractor; and, 

NOW, THEREFORE, the Parties mutually agree as follows: 

DEFINITIONS 

DPA shall mean the Deputy Purchasing Agent assigned to this Contract. 

DocuSign Envelope ID: 638A4286-D1AC-4A5A-8CB1-DE28B4E8BB57

Attachment A



 

County of Orange  MA 080 20010556 Page 3 of 56 

OC Public Works PARCS Equipment, Maintenance and Repair File No.:  C019147 

 

PARCS – Parking Access and Revenue Control 

PCI - shall mean Payment Card Industry 

PCI-DSS - Payment Card Industry Data Security Standard for organization that handle branded   

  credit cards from the major card schemes. 

PA-DSS – Payment Application Data Security Standard prevent developed payment applications for third 

  parties from storing prohibited secure data including magnetic strip, CVV2, or PIN. 

VPN – Virtual Private Network extends a private network across a public network. 

MFA – Multifactor Authentication is a security system that requires more than one method of 

 authentication. 

SAN – Storage Area Networks 

ARTICLES 

General Terms and Conditions: 

A. Governing Law and Venue: This Contract has been negotiated and executed in the state of 

California and shall be governed by and construed under the laws of the state of California. In the 

event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 

a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 

to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 

Section 394. Furthermore, the parties specifically agree to waive any and all rights to request that 

an action be transferred for adjudication to another county. 

 

B. Entire Contract: This Contract contains the entire Contract between the parties with respect to the 

matters herein, and there are no restrictions, promises, warranties or undertakings other than those 

set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are valid 

or binding on County unless authorized by County in writing. Electronic acceptance of any 

additional terms, conditions or supplemental Contracts by any County employee or agent, including 

but not limited to installers of software, shall not be valid or binding on County unless accepted in 

writing by County’s Procurement Officer or designee. 

 

C. Amendments: No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 

shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 

valid or binding on County unless authorized by County in writing.  

 

D. Taxes: Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax. Out-of-state Contractors shall indicate California Board of Equalization permit 

number and sales permit number on invoices, if California sales tax is added and collectable.  If no 

permit numbers are shown, sales tax will be deducted from payment. The Auditor-Controller will 

then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 

E. Delivery: Time of delivery of goods or services is of the essence in this Contract. County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 

to applicable specifications, drawings, samples or descriptions or services that do not conform to 

the prescribed statement of work. Acceptance of any part of the order for goods shall not bind 
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County to accept future shipments nor deprive it of the right to return goods already accepted at 

Contractor’s expense. Over shipments and under shipments of goods shall be only as agreed to in 

writing by County. Delivery shall not be deemed to be complete until all goods or services have 

actually been received and accepted in writing by County. 

 

F. Acceptance Payment: Unless otherwise agreed to in writing by County; 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 

inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 

satisfactory acceptance. 

 

G. Warranty: Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) in accordance with the requirements of the Contract, and 3) fit for the 

particular purpose for which they are intended. Acceptance of this order shall constitute an 

agreement upon Contractor’s part to indemnify, defend and hold County and its indemnities as 

identified in article “Z” below, and as more fully described in article “Z,” harmless from liability, 

loss, damage and expense, including reasonable counsel fees, incurred or sustained by County by 

reason of the failure of the goods/services to conform to such warranties, faulty work performance, 

negligent or unlawful acts, and non-compliance with any applicable state or federal codes, 

ordinances, orders, or statutes, including the Occupational Safety and Health Act (OSHA) and the 

California Industrial Safety Act. Such remedies shall be in addition to any other remedies provided 

by law. 

 

H. Patent/Copyright Materials/Proprietary Infringement: Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 

copyrighted materials in the performance of this Contract. Contractor warrants that any software as 

modified through services provided hereunder will not infringe upon or violate any patent, 

proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 

the more specific requirement contained in article “Z” below, it shall indemnify, defend and hold 

County and County Indemnitees harmless from any and all such claims and be responsible for 

payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 

including, costs and expenses but not including attorney’s fees. 

 

I. Assignment: The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 

performance of this Contract nor any portion thereof may be assigned by Contractor without the 

express written consent of County. Any attempt by Contractor to assign the performance or any 

portion thereof of this Contract without the express written consent of County shall be invalid and 

shall constitute a breach of this Contract. 

 

J. Non-Discrimination: In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 

marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 

shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 

K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract after 30 days’ written notice, without cause.. In this event, 

Contractor shall be entitled to recover all costs incurred before the date of termination. . County 

has the right to terminate this Contract for cause, unless otherwise specified. Cause shall be defined 

as any material breach of contract, any misrepresentation or fraud on the part of the Contractor. In 
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the case of a material breach, Contractor shall be allowed not less than (10) days from notice of 

breach of Contract to cure the breach in accordance with a plan approved by the County. Exercise 

by County of its right to terminate the Contract shall relieve County of all further obligation. 

 

L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 

claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 

other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 

different or subsequent breach. 

 

M. Independent Contractor: Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 

employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 

qualify for workers’ compensation or other fringe benefits of any kind through County. 

 

N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 

for the professional quality, technical assurance, timely completion and coordination of all 

documentation and other goods/services furnished by the Contractor under this Contract.  

Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 

shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 

at its sole expense obtain and maintain all permits and licenses required by public authorities, 

including those of County required in its governmental capacity, in connection with performance 

of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 

by subcontractors. 

 

O. Insurance Requirements: Prior to the provision of services under this Contract, the Contractor 

agrees to purchase all required insurance at Contractor’s expense, including all endorsements 

required herein, necessary to satisfy the County that the insurance provisions of this Contract have 

been complied with.  Contractor agrees to keep such insurance coverage, Certificates of Insurance, 

and endorsements on deposit with the County during the entire term of this Contract.  In addition, 

all subcontractors performing work on behalf of Contractor pursuant to this Contract shall obtain 

insurance subject to the same terms and conditions as set forth herein for Contractor. 

 

Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 

to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 

insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 

shall not allow subcontractors to work if subcontractors have less than the level of coverage 

required by County from Contractor under this Contract.  It is the obligation of Contractor to 

provide notice of the insurance requirements to every subcontractor and to receive proof of 

insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 

maintained by Contractor through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.  

 

All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-

insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 

specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 

current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 

without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 

following: 
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1) In addition to the duty to indemnify and hold the County harmless against any and all 

liability, claim, demand or suit resulting from Contractor’s, its agents, employee’s or 

subcontractor’s performance of this Contract, Contractor shall defend the County at its sole 

cost and expense with counsel approved by Board of Supervisors against same; and 

2) Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty 

to indemnify or hold harmless; and 

3) The provisions of California Civil Code Section 2860 shall apply to any and all actions to 

which the duty to defend stated above applies, and the Contractor’s SIR provision shall be 

interpreted as though the Contractor was an insurer and the County was the insured. 

 

If the Contractor fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

Qualified Insurer 

 

The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 

(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 

edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It is 

preferred, but not mandatory, that the insurer be licensed to do business in the state of California 

(California Admitted Carrier). 

 

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 

Management retains the right to approve or reject a carrier after a review of the company's 

performance and financial ratings. 

 

The policy or policies of insurance maintained by the Contractor shall provide the minimum limits 

and coverage as set forth below: 

 

Coverage     Minimum Limits 

 

Commercial General Liability    $1,000,000 per occurrence  

      $2,000,000 aggregate 

 

Automobile Liability including coverage  

for owned, non-owned and hired vehicles $1,000,000 per occurrence   

 

Workers Compensation    Statutory 

 

Employers Liability Insurance   $1,000,000 per occurrence 

 

Required Coverage Forms 
 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 0012, 

CA 00 20, or a substitute form providing coverage at least as broad. 

 

Required Endorsements 
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The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

1) An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange its elected and appointed officials, officers, agents 

and employees as Additional Insureds, or provide blanket coverage, which will state AS 

REQUIRED BY WRITTEN CONTRACT..   

 

2) A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that the Contractor’s insurance is primary and any insurance or 

self-insurance maintained by the County of Orange shall be excess and non-contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 

rights of subrogation against the County of Orange, its elected and appointed officials, officers, 

agents and employees or provide blanket coverage, which will state AS REQUIRED BY 

WRITTEN CONTRACT.   

 

All insurance policies required by this Contract shall waive all rights of subrogation against the 

County of Orange, its elected and appointed officials, officers, agents and employees when acting 

within the scope of their appointment or employment. 

 

Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 

(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  

Failure to provide written notice of cancellation may constitute a material breach of the Contract, 

upon which the County may suspend or terminate this Contract. 

 

 

The Commercial General Liability policy shall contain a severability of interests clause also known 

as a “separation of insureds” clause (standard in the ISO CG 0001 policy). 

 

Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the Contractor fails to provide the insurance certificates and endorsements within seven (7) days 

of notification by CEO/Procurement or the agency/department procurement division, award may 

be made to the next qualified vendor. 

 

County expressly retains the right to require Contractor to increase or decrease insurance of any of 

the above insurance types throughout the term of this Contract.  Any increase or decrease in 

insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 

protect County.  

 

County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 

does not deposit copies of acceptable Certificates of Insurance and endorsements with County 

incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 

in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit 

Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 

this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 
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P. Changes:  Contractor shall make no changes in the work or perform any additional work without 

the County’s specific written approval. 

 

Q. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 

to completion of this Contract, and the County agrees to an assignment of the Contract, the new 

owners shall be required under the terms of sale or other instruments of transfer to assume 

Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 

of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 

that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 

services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 

status with respect to name changes that do not require an assignment of the Contract. The 

Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 

litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 

performance under the Contract, as well as any potential conflicts of interest between Contractor 

and County that may arise prior to or during the period of Contract performance. While Contractor 

will be required to provide this information without prompting from the County any time there is a 

change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 

an update to the County of its status in these areas whenever requested by the County.  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with County interests. In addition to the Contractor, this obligation 

shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 

of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 

be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 

from providing or offering gifts, entertainment, payments, loans or other considerations which 

could be deemed to influence or appear to influence County staff or elected officers in the 

performance of their duties.  

 

R. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 

caused by any act of God, war, civil disorder, employment strike or other cause beyond its 

reasonable control, provided Contractor gives written notice of the cause of the delay to County 

within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 

S. Confidentiality: Contractor agrees to maintain the confidentiality of all County and County-related 

records and information pursuant to all statutory laws relating to privacy and confidentiality that 

currently exist or exist at any time during the term of this Contract. All such records and information 

shall be considered confidential and kept confidential by Contractor and Contractor’s staff, agents 

and employees. 

 

T. Compliance with Laws: Contractor represents and warrants that services to be provided under this 

Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, restrictions, 

ordinances, requirements, and regulations (collectively “laws”), including, but not limited to those 

issued by County in its governmental capacity and all other laws applicable to the services at the 

time services are provided to and accepted by County.  Contractor acknowledges that County is 

relying on Contractor to ensure such compliance, and pursuant to the requirements of article “Z” 

below, Contractor agrees that it shall defend, indemnify and hold County and County 
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INDEMNITEES harmless from all liability, damages, costs and expenses arising from or related to 

a violation of such laws. 

 

U. Freight: Prior to the County’s express acceptance of delivery of products.  Contractor assumes full 

responsibility for all transportation, transportation scheduling, packing, handling, insurance, and 

other services associated with delivery of all products deemed necessary under this Contract.   

 

V. Severability: If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 

shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 

W. Attorney Fees: In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  

 

X. Interpretation: This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 

had been represented by experienced and knowledgeable independent legal counsel of their own 

choosing or has knowingly declined to seek such counsel despite being encouraged and given the 

opportunity to do so.  Each party further acknowledges that they have not been influenced to any 

extent whatsoever in executing this Contract by any other party hereto or by any person 

representing them, or both. Accordingly, any rule or law (including California Civil Code Section 

1654) or legal decision that would require interpretation of any ambiguities in this Contract against 

the party that has drafted it is not applicable and is waived. The provisions of this Contract shall be 

interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 

Y. Employee Eligibility Verification: The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Contract meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations. The Contractor shall obtain, from all employees 

performing work hereunder, all verification and other documentation of employment eligibility 

status required by Federal or State statutes and regulations including, but not limited to, the 

Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 

as they may be hereafter amended.  The Contractor shall retain all such documentation for all 

covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 

with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 

and employees from employer sanctions and any other liability which may be assessed against the 

Contractor or the County or both in connection with any alleged violation of any Federal or State 

statutes or regulations pertaining to the eligibility for employment of any persons performing work 

under this Contract. 

 

Z. Indemnification: Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold County, its elected and appointed officials, officers, employees, agents and those 

special districts and agencies which County’s Board of Supervisors acts as the governing Board 

(“County Indemnitees”) harmless from any claims, demands or liability of any kind or nature, 

including but not limited to personal injury or property damage, arising from or related to the 

services, products or other performance provided by Contractor pursuant to this Contract. If 

judgment is entered against Contractor and County by a court of competent jurisdiction because of 

the concurrent active negligence of County or County Indemnitees, Contractor and County agree 

that liability will be apportioned as determined by the court. Neither party shall request a jury 

apportionment.   
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AA. Audits/Inspections: Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 

County) access during normal working hours to all books, accounts, records, reports, files, financial 

records, supporting documentation, including payroll and accounts payable/receivable records, and 

other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 

performance under this Contract. The inspection and/or audit will be confined to those matters 

connected with the performance of the Contract including, but not limited to, the costs of 

administering the Contract. The County will provide reasonable notice of such an audit or 

inspection. 

 

The County reserves the right to audit and verify the Contractor’s records before final payment is 

made. 

 

Contractor agrees to maintain such records for possible audit for a minimum of three years after 

final payment, unless a longer period of records retention is stipulated under this Contract or by 

law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 

information related to such records.  Further, Contractor agrees to include a similar right to the 

County to audit records and interview staff of any subcontractor related to performance of this 

Contract. 

 

Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 

Contract shall be forwarded to the County’s project manager. 

 

BB. Contingency of Funds: Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 

funds by, the state of California to County; and inclusion of sufficient funding for the services 

hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 

by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 

limited, County may immediately terminate or modify this Contract without penalty. 

 

CC. Expenditure Limit: The Contractor shall notify the County of Orange assigned Deputy Purchasing 

Agent in writing when the expenditures against the Contract reach 75 percent of the dollar limit on 

the Contract.  The County will not be responsible for any expenditure overruns and will not pay for 

work exceeding the dollar limit on the Contract unless a change order to cover those costs has been 

issued. 

 

 

Additional Terms and Conditions: 
 

1. Scope of Contract: This Contract specifies the contractual terms and conditions by which the 

County will procure PARCS Equipment, Maintenance and Repair from Contractor as further 

detailed in the Scope of Work, identified and incorporated herein by this reference as “Attachment 

A”. 

 

2. Term of Contract:  This Contract shall commence on January 28, 2020 or upon the approval of 

the Contract by the Orange County Board of Supervisors, whichever occurs later and shall continue 

for three (3) calendar years from that date, unless otherwise terminated by County. This Contract 

may be renewed as set forth in article 3 below. 

 

DocuSign Envelope ID: 638A4286-D1AC-4A5A-8CB1-DE28B4E8BB57

Attachment A



 

County of Orange  MA 080 20010556 Page 11 of 56 

OC Public Works PARCS Equipment, Maintenance and Repair File No.:  C019147 

 

3. Renewal:  This Contract may be renewed by mutual written agreement of both Parties for two (2) 

additional one (1) year terms. The County does not have to give reason if it elects not to renew.  

Renewal periods shall be subject to approval by the County of Orange Board of Supervisors. 

 

4. Adjustments – Scope of Work: No adjustments made to the Scope of Work will be authorized 

without prior written approval of the County assigned Deputy Purchasing Agent.  

 

5. Breach of Contract: The failure of the Contractor to substantially comply with or perform any of 

the provisions, covenants or conditions of this Contract shall be a material breach of this Contract. 

In such event the County may, and in addition to any other remedies available at law, in equity, or 

otherwise specified in this Contract: 

 

Terminate the Contract immediately, pursuant to Section K herein; 

 

a) Afford the Contractor written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this Contract within which to cure the breach; 

 

b) Discontinue payment to the Contactor for and during the period in which the Contractor is 

in breach; and 

 

c) Offset against any monies billed by the Contractor but yet unpaid by the County those 

monies disallowed pursuant to the above. 

   

6. Civil Rights: Contractor attests that services provided shall be in accordance with the provisions 

of Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the 

Rehabilitation Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II 

of the Americans with Disabilities Act of 1990, and other applicable State and federal laws and 

regulations prohibiting discrimination on the basis of race, color, national origin, ethnic group 

identification, age, religion, marital status, sex or disability. 

 

7. Compliance with County Information Technology Policies and procedures:  
 

Policies and Procedures 

 

Contractor, its subcontractors, the Contractor personnel, and all other agents and representatives of 

Contractor, will at all times comply with and abide by all Information Technology (IT) policies and 

procedures of the County that are provided or made available to Contractor that reasonably pertain 

to Contractor (and of which Contractor has been provided with advance notice) in connection with 

Contractor’s performance under this Contract. Contractor shall cooperate with the County in 

ensuring Contractor’s compliance with the IT policies and procedures described in this Contract 

and as adopted by the County from time-to-time, and any violations or disregard of such IT policies 

or procedures shall be deemed a material breach of this Contract.  In addition to the foregoing, 

Contractor shall comply with the following: 

 

Security and Policies 

 

All performance under this Contract, shall be in accordance with the County’s security 

requirements, policies, and procedures as set forth above and as modified, supplemented, or 

replaced by the County from time to time, in its sole discretion, by providing Contractor with a 

written copy of such revised requirements, policies, or procedures reasonably in advance of the 

date that they are to be implemented and effective (collectively, the “Security Policies”).  
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Contractor shall at all times use industry best practices and methods with regard to the prevention, 

detection, and elimination, by all appropriate means, of fraud, abuse, and other inappropriate or 

unauthorized access to County systems accessed in the performance of services in this Contract. 

 

Information Access 

 

The County may require all Contractor personnel performing services under this Contract to 

execute a confidentiality and non-disclosure Contract concerning access protection and data 

security in the form provided by County.   The County shall authorize, and Contractor shall issue, 

any necessary information-access mechanisms, including access IDs and passwords, and in no 

event shall Contractor permit any such mechanisms to be shared or used by other than the individual 

Contractor personnel to whom issued.  Contractor shall provide each Contractor Person with only 

such level of access as is required for such individual to perform his or her assigned tasks and 

functions.  All County systems, and all data and software contained therein, including County data, 

County hardware and County software, used or accessed by Contractor: (a) shall be used and 

accessed by such Contractor solely and exclusively in the performance of their assigned duties in 

connection with, and in furtherance of, the performance of Contractor’s obligations hereunder; and 

(b) shall not be used or accessed except as expressly permitted hereunder, or commercially 

exploited in any manner whatsoever, by Contractor, at any time. 

 

Enhanced Security Procedures 

 

The County may, in its discretion, designate certain areas, facilities, or systems as requiring a higher 

level of security and access control.  The County shall notify Contractor in writing reasonably in 

advance of any such designation becoming effective.  Any such notice shall set forth in reasonable 

detail the enhanced security or access-control procedures, measures, or requirements that 

Contractor shall be required to implement and enforce, as well as the date on which such procedures 

and measures shall take effect. Contractor shall fully comply with and abide by all such enhanced 

security and access measures and procedures as of such date. 

 

Breach of Security 

 

Any breach or violation by Contractor of any of the foregoing shall be deemed a material breach 

of a material obligation of Contractor under this Contract and may be deemed an incurable and 

material breach of a material obligation of Contractor under this Contract resulting in termination. 

 

 

Conduct on County Premises 

 

Contractor shall, at all times, comply with and abide by all reasonable policies and procedures of 

the County (or that may be established thereby, from time to time) that pertain to conduct on the 

County’s premises, possession or distribution of contraband, or the access to, and security of, the 

Party’s real property or facilities, to the extent that the Contractor has been provided with a copy 

of each such policy or procedure.  Contractor shall exercise due care and diligence to prevent any 

injury to persons or damage to property while on the other Party’s premises.  The operation of 

vehicles by either Party’s personnel on the other Party’s property shall conform to posted and other 

applicable regulations and safe-driving practices. Vehicular accidents occurring on a Party’s 

property and involving either Party’s personnel shall be reported promptly to the appropriate 

Party’s personnel.  Each Party covenants that at all times during the Term, it, and its employees, 

agents, and Subcontractors shall comply with, and take no action that results in the other Party 

being in violation of, any applicable federal, state, and local laws, ordinances, regulations, and 
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rules.  Each Party’s personnel shall clearly identify themselves as the appropriate Party’s personnel 

and not as employees of the other Party.  When on the other Party’s premises, each Party’s 

personnel shall wear and clearly display identification badges or tags, as approved by the other 

Party. 

 

Security Audits 

 

Each Contract Year, County may perform or have performed security reviews and testing based on 

an IT infrastructure review plan.  Such testing shall ensure all pertinent County security standards 

as well as any customer agency requirements, such as federal tax requirements or HIPPA. 

 

8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests 

of the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, 

and subcontractors associated with accomplishing work and services hereunder.  The Contractor’s 

efforts shall include, but not be limited to establishing precautions to prevent its employees,  agents, 

and subcontractors from  providing or offering gifts, entertainment, payments, loans or other 

considerations which could be deemed to influence or appear to influence County staff or elected 

officers from acting in the best interests of the County. 

 

9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor 

shall not, during the period of this Contract, employ any County employee for any purpose. 

 

10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager 

to direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract. This 

Project Manager shall be subject to approval by the County and shall not be changed without the 

written consent of the County’s Project Manager, which consent shall not be unreasonably 

withheld. 

 

The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract 

and shall diligently pursue all work and services to meet the project time lines. The County’s Project 

Manager shall have the right to require the removal and replacement of the Contractor’s Project 

Manager from providing services to the County under this Contract.  The County’s Project manager 

shall notify the Contractor in writing of such action. The Contractor shall accomplish the removal 

within five (5) business days after written notice by the County’s Project Manager.  The County’s 

Project Manager shall review and approve the appointment of the replacement for the Contractor’s 

Project Manager. The County is not required to provide any additional information, reason or 

rationale in the event it requires the removal of Contractor’s Project Manager from providing 

further services under the Contract. 

 

11. Contractor Personnel – Reference Checks: The Contractor warrants that all persons employed 

to provide service under this Contract have satisfactory past work records indicating their ability to 

adequately perform the work under this Contract. Contractor’s employees assigned to this project 

must meet character standards as demonstrated by background investigation and reference checks, 

coordinated by the agency/department issuing this Contract. 

 

12. Conditions Affecting Work: The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and 

to know the general conditions, which can affect the work or the cost thereof.  Any failure by the 

Contractor to do so will not relieve Contractor from responsibility for successfully performing the 
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work without additional cost to the County. The County assumes no responsibility for any 

understanding or representations concerning the nature, location(s) or general conditions made by 

any of its officers or agents prior to the execution of this Contract, unless such understanding or 

representations by the County are expressly stated in the Contract. 

 

13. Cooperative Agreement: The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities. Governmental entities wishing to use the pre-

negotiated prices and terms in this Contract will be responsible for issuing their own purchase 

documents/contracts, providing for their own acceptance, and making any subsequent 

payments.  Contractor shall be required to include in any contract entered into with another 

department or entity that is entered into and incorporates by reference the pre-negotiated prices and 

terms of this Contract a contractual clause that will hold harmless the County of Orange from all 

claims, demands, actions or causes of actions of every kind resulting directly or indirectly, arising 

out of, or in any way connected with the use of this Contract.  Failure to do so will be considered a 

material breach of this Contract by Contractor and grounds for immediate Contract 

termination. Departments or entities making use of the pre-negotiated prices and terms of this 

Contract are responsible for obtaining all certificates of insurance and bonds required when entering 

into their own contract.  The Contractor is responsible for providing each cooperative entity a copy 

of the Contract upon request by the cooperative entity.  The County of Orange makes no guarantee 

of usage by other users of this Contract. 

The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract.  The list shall report dollar volumes spent annually and shall be provided on an annual 

basis to the County, at the County’s request. 

 

14. Data – Title To:  All materials, documents, data or information obtained from the County data 

files or any County medium furnished to the Contractor in the performance of this Contract will at 

all times remain the property of the County.  Such data or information may not be used or copied 

for direct or indirect use by the Contractor after completion or termination of this Contract without 

the express written consent of the County.  All materials, documents, data or information, including 

copies, must be returned to the County at the end of this Contract.  

 

15. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in 

termination by the County, the County may procure the goods and/or services from other sources.  

If the cost for those goods and/or services is higher than under the terms of the existing Contract, 

Contractor will be responsible for paying the County the difference between the Contract cost and 

the price paid, and the County may deduct this cost from any unpaid balance due the Contractor.  

The price paid by the County shall be the prevailing market price at the time such purchase is made.  

This is in addition to any other remedies available under this Contract and under law. 

 

16. Disputes – Contract:   

A. The parties shall deal in good faith and attempt to resolve potential disputes informally.  If 

the dispute concerning a question of fact arising under the terms of this Contract is not 

disposed of in a reasonable period of time by the Contractor’s Project Manager and the 

County‘s Project Manager, as specified in Article 24. “Notices,” such matter shall be 

brought to the attention of the County Deputy Purchasing Agent by way of the following 

process: 

 

1. The Contractor shall submit to the agency/department assigned Deputy Purchasing 

Agent a written demand for a final decision regarding the disposition of any dispute 
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between the parties arising under, related to, or involving this Contract, unless the 

County, on its own initiative, has already rendered such a final decision. 

 

2. The Contractor’s written demand shall be fully supported by factual information, 

and, if such demand involves a cost adjustment to the Contract, the Contractor shall 

include with the demand a written statement signed by a senior official indicating 

that the demand is made in good faith, that the supporting data are accurate and 

complete, and that the amount requested accurately reflects the Contract 

adjustment for which the Contractor believes the County is liable. 

 

B. Pending the final resolution of any dispute arising under, related to, or involving this 

Contract, the Contractor agrees to diligently proceed with the performance of this Contract, 

including the delivery of goods and/or provision of services.  The Contractor’s failure to 

diligently proceed shall be considered a material breach of this Contract. 

 

Any final decision of the County shall be expressly identified as such, shall be in writing, and shall 

be signed by the County Deputy Purchasing Agent or his designee.  If the County fails to render a 

decision within 90 days after receipt of the Contractor’s demand, it shall be deemed a final decision 

adverse to the Contractor’s contentions.  Nothing in this section shall be construed as affecting the 

County’s right to terminate the Contract for cause or termination for convenience as stated in 

section K herein.   

 

17. Drug-Free Workplace: The Contractor hereby certifies compliance with Government Code 

Section 8355 in matters relating to providing a drug-free workplace. The Contractor will: 

 

1. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and 

specifying actions to be taken against employees for violations, as required by 

Government Code Section 8355(a)(1). 

 

2. Establish a drug-free awareness program as required by Government Code Section 

8355(a)(2) to inform employees about all of the following: 

 

a. The dangers of drug abuse in the workplace; 

 

b. The organization’s policy of maintaining a drug-free workplace; 

 

c. Any available counseling, rehabilitation and employee assistance 

programs; and 

 

d. Penalties that may be imposed upon employees for drug abuse  

 violations. 

 

3. Provide as required by Government Code Section 8355(a)(3) that every employee 

who works under this Contract: 

 

a. Will receive a copy of the company’s drug-free policy statement; and 

 

b. Will agree to abide by the terms of the company’s statement as a condition 

of employment under this Contract. 
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Failure to comply with these requirements may result in suspension of payments under the Contract 

or termination of the Contract or both, and the Contractor may be ineligible for award of any future 

County contracts if the County determines that any of the following has occurred: 

 

1. The Contractor has made false certification, or 

 

2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 

 

18. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County 

of Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal 

Revenue Code for services received from a “service provider” to whom the County pays $600 or 

more or with whom the County enters into a contract for $600 or more within a single calendar 

year.  The purpose of this reporting requirement is to increase child support collection by helping 

to locate parents who are delinquent in their child support obligations. 

 

The term “service provider” is defined in California Unemployment Insurance Code Section 

1088.8, subarticle B.2 as “an individual who is not an employee of the service recipient for 

California purposes and who received compensation or executes a contract for services performed 

for that service recipient within or without the state.”  The term is further defined by the California 

Employment Development Department to refer specifically to independent Contractors. An 

independent Contractor is defined as “an individual who is not an employee of the ... government 

entity for California purposes and who receives compensation or executes a contract for services 

performed for that ... government entity either in or outside of California.” 

  

The reporting requirement does not apply to corporations, general partnerships, limited liability 

partnerships, and limited liability companies. 

 

Additional information on this reporting requirement can be found at the California Employment 

Development Department web site located at 

 http://www.edd.ca.gov/Employer_Services.htm  

 

19. Equipment – Acceptance Testing: Acceptance testing is intended to ensure that the equipment 

acquired operates in substantial accord with the Contractor’s technical specifications, is adequate 

to perform as warranted by the Contractor, and evidences a satisfactory level of performance 

reliability prior to its acceptance by the County.  If the equipment to be installed includes operating 

software as listed in the Contract or order, such operating software shall be present for the 

acceptance test unless substitute operating software acceptable to the County is provided.  

Acceptance testing may be required as specified in the Contract or order for all newly installed 

technology systems, subsystems, and individual equipment and machines that are added or field 

modified (e.g., modification of a machine from one model to another, after a successful 

performance period). 

 

20. Equipment – Maintenance: If  the  Contractor  is  unable  to  perform  maintenance  or, after this 

Contract has come to an end,   the  County  desires  to  perform  its  own maintenance on equipment 

purchased under this contract, then, upon written notice by the County, the Contractor shall provide, 

at Contractor’s then current rates and fees, adequate and reasonable assistance, including relevant 

documentation, to allow the County to maintain the equipment based on the Contractor’s 

methodology. The Contractor agrees that the County may reproduce such documentation for its 

own use in maintaining the equipment.  If the Contractor is unable to perform maintenance, the 
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Contractor agrees to license any other Contractor that the County may have hired to maintain the 

equipment to use the above-noted documentation. 

 

The County agrees to include the Contractor’s copyright notice on any such documentation 

reproduced, in accordance with copyright instruction to be provided by the Contractor. 

 

This section shall survive expiration of the Contract if the County has given notice of its intention 

to perform its own maintenance not less than 60 days prior to the end of the Contract.  

 

21. Errors and Omissions: All reports, files and other documents prepared and submitted by 

Contractor shall be complete and shall be carefully checked by the professional(s) identified by 

Contractor as project manager and key personnel attached hereto, prior to submission to the County.  

Contractor agrees that County review is discretionary and Contractor shall not assume that the 

County will discover errors and/or omissions. If the County discovers any errors or omissions prior 

to approving Contractor’s reports, files and other written documents, the reports, files or documents 

will be returned to Contractor for correction. Should the County or others discover errors or 

omissions in the reports, files or other written documents submitted by the Contractor after County 

approval thereof, County approval of Contractor’s reports, files or documents shall not be used as 

a defense by Contractor in any action between the County and Contractor, and the reports, files or 

documents will be returned to Contractor for correction. 

 

22. Equal Employment Opportunity: The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as 

supplemented in Department of Labor regulations (41 CFR, Part 60) and applicable state of 

California regulations as may now exist or be amended in the future. The Contractor shall not 

discriminate against any employee or applicant for employment on the basis of race, color, national 

origin, ancestry, religion, sex, marital status, political affiliation or physical or mental condition. 

 

Regarding handicapped persons, the Contractor will not discriminate against any employee or 

applicant for employment because of physical or mental handicap in regard to any position for 

which the employee or applicant for employment is qualified.  The Contractor agrees to provide 

equal opportunity to handicapped persons in employment or in advancement in employment or 

otherwise treat qualified handicapped individuals without discrimination based upon their physical 

or mental handicaps in all employment practices such as the following:  employment, upgrading, 

promotions, transfers, recruitments, advertising, layoffs, terminations, rate of pay or other forms of 

compensation, and selection for training, including apprenticeship.  The Contractor agrees to 

comply with the provisions of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, 

pertaining to prohibition of discrimination against qualified handicapped persons in all programs 

and/or activities as detailed in regulations signed by the Secretary of the Department of Health and 

Human Services effective June 3, 1977, and found in the Federal Register, Volume 42, No. 68 

dated May 4, 1977, as may now exist or be amended in the future. 

 

Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of 

Title 1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in 

the future. 

 

23. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under 

this Contract without first obtaining review and written approval of said news releases from the 

County through the County’s Project Manager. 
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24. Notices: Any and all notices, requests demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing with a copy provided to the 

assigned Deputy Purchasing Agent (DPA), except through the course of the parties’ project 

managers’ routine exchange of information and cooperation during the terms of the work and 

services. Any written communications shall be deemed to have been duly given upon actual in-

person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt or no 

greater than four (4) calendar days after being mailed by US certified or registered mail, return 

receipt requested, postage prepaid, whichever occurs first.  The date of mailing shall count as the 

first day. All communications shall be addressed to the appropriate party at the address stated herein 

or such other address as the parties hereto may designate by written notice from time to time in the 

manner aforesaid. 

 Contractor: Scheidt & Bachmann USA, Inc. 

  Attn:  Robert Johnson 

  1001 Pawtucket Blvd. 

  Lowell, MA 01854 

  Phone: 860-841-0915 

  Email:  Johnson.Robert@Scheidt-Bachmann-USA.com 

County’s Project Manager:  OC Public Works/Parking Administration  

  Attn: Stacy Mohler 

  601 North Ross Street   

  Santa Ana, CA 92701 

  Phone: 714-667-9622  

  Email: Stacy.Mohler@ocpw.ocgov.com 

 cc: OC Public Works/Procurement Section 

  Attn:  Avelino Javier, County DPA 

  601 North Ross Street,  

  Santa Ana, CA 92701 

  Phone: 714-667-9627 

  Email:  Avelino.Javier@ocpw.ocgov.com 

 

25. Payment Card Industry Data Security Standard (PCI DSS): Contractor warrants that it will 

handle, store, manage, and protect any payment card and customer data that may be in the 

possession of the Contractor in a manner that is compliant with all applicable PCI Data Security 

Standards.  

 

For any Contractor systems that are considered to be within the Parking Administration PCI scope, 

Contractor shall make those systems available for Parking Administration’s PCI auditor to inspect.  

Contractor shall also support the collection of PCI compliance evidence as described within the 

Contract Scope of Work. 

 

26. Precedence: The Contract documents consist of this Contract and its exhibits and attachments.  In 

the event of a conflict between or among the Contract documents, the order of precedence shall be 

the provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and 

articles of this Contract, and then the exhibits and attachments.  

 

27. Project Manager, County: The County shall appoint a project manager to act as liaison between 

the County and the Contractor during the term of this Contract. The County’s project manager shall 

coordinate the activities of the County staff assigned to work with the Contractor. 
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The County’s project manager shall have the right to require the removal and replacement of the 

Contractor’s project manager and key personnel.  The County’s project manager shall notify the 

Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 

business days after written notice from the County’s project manager.  The County’s project 

manager shall review and approve the appointment of the replacement for the Contractor’s project 

manager and key personnel. Said approval shall not be unreasonably withheld. The County is not 

required to provide any additional information, reason or rationale in the event it requires the 

removal of Contractor’s Project Manager from providing further services under the Contract. 

 

28. Software – Documentation: The Contractor agrees to provide to the County the County-

designated number of all manuals and other associated printed materials and updated versions 

thereof, which are necessary or useful to the County in its use of the equipment or software provided 

hereunder.  The County will designate the number of copies for production use and the number of 

copies for disaster recovery purposes and will provide this information to the Contractor. 

 

If additional copies of such documentation are required, the Contractor shall provide such manuals 

at the request of the County.  The requesting agency/department shall be billed for the manuals and 

any associated costs thereto by invoice. The Contractor agrees to provide such additional manuals 

at prices not in excess of charges made by the Contractor to its best customers for similar 

publications. 

 

The Contractor further agrees that the County may reproduce such manuals for its own use in 

maintaining the equipment or software provided hereunder.  The County agrees to include the 

Contractor’s copyright notice on any such documentation reproduced in accordance with copyright 

instructions to be provided by the Contractor. 

 

29. Software – Future Releases:  If improvement, upgraded, or enhancement versions of any software 

product under this Contract are developed by the Contractor and are made available to other 

licensees, they will be made available to the County at the County’s option, provided such versions 

are operable on the same computer hardware configuration. The charge for such upgrading to the 

later version of the software will be the difference between the price established by the Contractor 

for the later version and the price specified herein or the then prevailing prices of the currently 

installed version. 

 

30. Software – Maintenance: The correction of any residual errors in any software products, which 

may be discovered by the Contractor or by the County, will be considered maintenance.  The 

Contractor without additional charge will perform such maintenance for the duration of this 

Contract. Suspected errors discovered by the County in the software products will be handled by 

the following procedure: 

 

a. A listing of the output and a copy of the evidential input data in machine-readable format 

will be submitted to the Contractor along with a completed copy of the appropriate 

Contractor information form and, if appropriate, a listing of the contents of the memory of 

the CPU at the time the error was noted. 

 

b. Errors in the software product as verified by the Contractor shall be corrected by providing 

a new copy of said software product or a new copy of the affected portions in machine-

readable format. 

 

The Contractor shall be available to assist the County in isolating and correcting error conditions 

caused by the County’s particular hardware or operating system at rates specified in this Contract.   
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If the Contractor is called upon by the state to correct an error caused by the County’s negligence, 

modification by the County, County-supplied data, or machine or operator failure or due to any 

other cause not inherent in the original software products, the Contractor reserves the right to charge 

the County for such service on a time and material basis at rates in accordance with the Contract. 

 

31. Software – Protection: The County agrees that all material appropriately marked or identified as 

proprietary, whether oral or written, and furnished hereunder are provided for County’s exclusive 

use for the purposes of this agreement only and will be held in confidence.  All proprietary data 

shall remain the property of the Contractor.  County agrees to take all reasonable steps to ensure 

that such data are not disclosed to others without prior written consent of the Contractor.  The 

County will ensure, prior to disposing of any media, that any licensed materials contained thereon 

have been erased or otherwise destroyed. 

 

The County agrees that it will take appropriate action by instruction, agreement or otherwise with 

its employees or other persons permitted access to licensed programs and/or optional materials to 

satisfy its obligations under this agreement with respect to use, copying, modification and 

protection and security of licensed programs and optional materials. 

 

32. Software – Right to Copy or Modify: Any software product by the contractor in machine-readable 

format may be copied, in whole or in part, in printed or machine-readable format for use by the 

County with the designated CPU to perform one-time benchmark tests, for archival or emergency 

restart purposes, to replace a worn copy, to understand the contents of such machine-readable 

material, provided, however that no more than the County- and contractor-agreed to number of 

copies will be in existence under this contract at any one time without the prior written consent 

from the contractor.  The contractor shall not unreasonably withhold such consent.  The original 

and any copies of the software product, in whole or in part, which are made hereunder, shall be the 

property of the contractor. 

 

The County agrees to keep any such copies and the original at a contractor and County mutually 

designated County location, except that the County may transport or transmit a copy of the original 

of any software product to another County location for backup use when required by CPU 

malfunction, provided the copy or the original is destroyed or returned to the designated location 

when the malfunction is corrected. 

 

The County may modify any non-personal computer software product in machine–readable format 

for its own use and merge it into other program material. Any portion of the software product 

included in any merged program material shall be used only on the designated CPUs and shall be 

subject to the terms and conditions of this contract. 

 

33. Substitutions: The contractor is required to meet all specifications contained herein. No 

substitution will be accepted without prior County written approval. 

 

34. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be 

submitted promptly, but in no event later than 60 days from the effective date of the termination, 

unless one or more extensions in writing are granted by the County upon written request of the 

Contractor.  Upon termination County agrees to pay the Contractor for all services performed prior 

to termination which meet the requirements of the Contract, provided, however, that such 

compensation combined with previously paid compensation shall not exceed the total 

compensation set forth in the Contract.  Upon termination or other expiration of this Contract, each 
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party shall promptly return to the other party all papers, materials, and other properties of the other 

held by each for purposes of performance of the Contract.    

 

35. Usage:  The County gives no guarantee to the Contractor regarding usage of this Contract.  Usage 

figures, if provided, are approximations. The Contractor agrees to supply services and/or 

commodities requested, as needed by the County of Orange, at rates/prices listed in the Contract, 

regardless of quantity requested. 

 

36. Usage Reports - Quarterly:  The Contractor shall submit usage reports on a quarterly basis to the 

assigned Deputy Purchasing Agent of the County of Orange user agency/department. The usage 

report shall be in a format specified by the user agency/department. 

 

37. Usage Reports – Semi-Annual: The Contractor shall submit usage reports on a semi-annual basis 

to the assigned Deputy Purchasing Agent of the County of Orange user agency/department. The 

usage report shall be in a format specified by the user agency/department. 

 

38. Usage Reports – Annual: The Contractor shall submit usage reports on an annual basis to the 

assigned Deputy Purchasing Agent of the County of Orange user agency/department. The usage 

report shall be in a format specified by the user agency/department. 

 

39. Waivers – Contract: The failure of the County in any one or more instances to insist upon strict 

performance of any of the terms of this Contract or to exercise any option contained herein shall 

not be construed as a waiver or relinquishment to any extent of the right to assert or rely upon any 

such terms or option on any future occasion. 

 

40. Prevailing Wage Requirements  
 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 

thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages 

for work of a similar character in the locality in which the public work is performed, and 

not less than the general prevailing rate of per diem wages for holiday and overtime work 

fixed as provided in this chapter, shall be paid to all workers employed on public works. 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 

the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 

1773 of the Labor Code of the State of California, the Board of Supervisors has obtained 

the general prevailing rate of per diem wages and the general prevailing rate for holiday 

and overtime work in this locality for each craft, classification, or type of workman needed 

to execute this Contract from the Director of the Department of Industrial Relations. These 

rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost 

at the office of County's OC Public Works/OC Facilities & Asset Management/A&E 

Project Management or visit the website of the Department of Industrial Relations, 

Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with 

the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

 

c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, 

Division of Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship 

Committee of the craft or trade in the area of the site. 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 

requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors 
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pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except 

as provided in Section 1771.1. This project is subject to compliance monitoring and 

enforcement by the Department of Industrial Relations. After award of the contract, 

Contractor and each Subcontractor shall furnish electronic payroll records directly to the 

Labor Commissioner in the manner specified in Labor Code Section 1771.4. 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the requirements 

of Labor Code Section 1776. Such compliance includes the obligation to furnish the 

records specified in Section 1776 directly to the Labor Commissioner in an electronic 

format, or other format as specified by the Commissioner, in the manner provided by Labor 

Code Section 1771.4.  

The requirements of Labor Code Section 1776 provide, in summary: 

i. Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day 

and week, and the actual per diem wages paid to each journeyman, apprentice, 

worker, or other employee employed by Contractor or any Subcontractor(s) in 

connection with the work. 

Each payroll record shall contain or be verified by a written declaration that it is made 

under penalty of perjury, stating both of the following: 

i. The information contained in the payroll record is true and correct. 

ii. The employer has complied with the requirements of Labor Code Sections 1771, 

1811, and 1815 for any work performed by his or her employees in connection 

with the Contract. 

iii. The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776. 

iv. Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five (5) working days, provide a 

notice of any change of location and address of the records. 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall 

have 10 days in which to provide a certified copy of the payroll records subsequent 

to receipt of a written notice requesting the records described herein. In the event 

that Contractor or any Subcontractor fails to comply within the 10-day period, he 

or she shall, as a penalty to County, forfeit $100, or a higher amount as provided 

by Section 1776, for each calendar day, or portion thereof, for each worker to 

whom the noncompliance pertains, until strict compliance is effectuated. 

Contractor acknowledges that, without limitation as to other remedies of 

enforcement available to County, upon the request of the Division of 

Apprenticeship Standards or the Division of Labor Standards Enforcement of the 

California Department of Industrial Relations, such penalties shall be withheld 

from progress payments then due Contractor. Contractor is not subject to a penalty 

assessment pursuant to this section due to the failure of a subcontractor to comply 

with this section. 
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vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor 

Code Sections 1771 et seq., and shall pay workers employed on the Contract not 

less than the general prevailing rates of per diem wages and holiday and overtime 

wages as determined by the Director of Industrial Relations. Contractor shall post 

a copy of these wage rates at the job site for each craft, classification, or type of 

worker needed in the performance of this Contract, as well as any additional job 

site notices required by Labor Code Section 1771.4(b). Copies of these rates are 

on file at the principal office of County’s representative, or may be obtained from 

the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s 

website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any 

Subcontractor(s) shall not pay less than the higher of these rates or the rates 

determined by the United States Department of Labor. 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 

hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 

State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 

for each worker employed in the execution of this Contract by the Contractor or by any 

subcontractor for each calendar day during which such worker is required or permitted to 

work more than the legal day's or week's work, except that work performed by employees 

of said Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay. 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 

dollar amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 

1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 

Article and with Labor Code Section 1777.5 for all apprenticeable occupations.  

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, the Contractor and any subcontractors under him employing workers in any 

apprenticeable craft or trade in performing any work under this Contract shall apply to the 

applicable joint apprenticeship committee for a certificate approving the Contractor or 

subcontractor under the applicable apprenticeship standards and fixing the ratio of 

apprentices to journeymen employed in performing the work. 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 

above, he Contractor and any subcontractor under him may be required to make 

contributions to the apprenticeship program. 

The Contractor and all subcontractors under him shall comply with Labor Code Section 

1777.6 which Section forbids certain discriminatory practices in the employment of 

apprentices. 

 

 

 

Signature Page follows 
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Signature Page 
 

 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the date following their 

respective signatures. 

 

SCHEIDT & BACHMANN USA, INC.* a State of Delaware Corporation 

 

  

Signature   Name   Title    Date 

 

  

Signature   Name   Title    Date 

 

 

COUNTY OF ORANGE, A political subdivision of the State of California 

COUNTY AUTHORIZED SIGNATURE: 

 

         

Signature                            Name   Title    Date 

 

 

 

APPROVED AS TO FORM:  

County Counsel 

 

By:   

 Deputy 

 

Name:        Mark Sanchez   

 

 

Date:   

 

 

 

*  If the contracting party is a corporation, (2) two signatures are required: one (1) signature by the Chairman 

of the Board, the President or any Vice President; and one (1) signature by the Secretary, any Assistant 

Secretary, the Chief Financial Officer or any Assistant Treasurer.  The signature of one person alone is 

sufficient to bind a corporation, as long as he or she holds corporate offices in each of the two categories 

described above.  For County purposes, proof of such dual office holding will be satisfied by having the 

individual sign the instrument twice, each time indicating his or her office that qualifies under the above 

described provision.  In the alternative, a single corporate signature is acceptable when accompanied by a 

corporate resolution demonstrating the legal authority of the signee to bind the corporation. 
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ATTACHMENT A 

SCOPE OF WORK 

I. Scope of Work: Contractor shall provide all labor, materials, tools, and equipment for PARCS 

Equipment, Maintenance and Repair services at the locations listed below: 

A. County Administration South (CAS) underground parking and Parking Administration 

Office – 601 N. Ross St., Santa Ana – Card Access only 

B. Civic Center Garage (CCG) Structure – 444 W. Civic Center Dr., Santa Ana – Card 

Access only 

C. P8 Transit Tower Structure – 301 W. 5th St., Santa Ana – Card Access Nest and Revenue 

Parking 

D. P7 Twin Towers Structure and Parking Operator Office – 1002 W. Santa Ana Blvd., Santa 

Ana – Card Access and Revenue Parking 

E. P6 Superblock/Appellate Structure – 601 W. Santa Ana Blvd., Santa Ana – Card Access 

and Revenue Parking 

F. P2 Superblock/Court Lot – 525 N. Flower St., Santa Ana – Card Access and Revenue 

Parking 

G. P3 Courthouse Library Structure and Parking Operator Office – 690 W. Civic Center Dr., 

Santa Ana – Card Access and Revenue Parking 

H. P1 Stadium Structure and Parking Operator Office - 1020 W. Civic Center Dr., Santa Ana 

– Card Access and Revenue Parking 

I. Intake Release Center (IRC) Lot – 1040 W. 6th St., Santa Ana – Card Access only 

J. Manchester South Structure and Lot (Employee) 343 The City Drive, Orange – Card 

Access Only  

K. Manchester North Structure and Lot (Visitor) and Parking Operator Office – 313 The City 

Drive, Orange – Card Access, Nest and Revenue Parking 

L. West Justice Center Lots D & E (Westminster Civic Center) – 8156 13th St. & 13th St./All 

American Way, Westminster – Card Access and Revenue Parking  

Contractor shall complete the installation, transition and implementation plan as identified in 

Attachment F of this Contract for the installation of the new PARCS equipment and the transition 

from the existing system and equipment.   

The parking facilities and equipment requirements outlined in Attachment F may be adjusted (up 

or down in quantities) during the term of this Contract. These adjustments will be quoted 

separately and any decrease or increase to the annual contract amount will start at the beginning 

of the next fiscal period for which the budget process has not concluded and would require an 

Amendment to this Contract, subject to approval by the County of Orange Board of Supervisors. 

These adjustments may result in an adjustment to Total Contract Amount. 
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II. Contractor Requirements 

A. Covered Services and Parts 

1. Contractor shall:  

a. Provide equipment, maintenance and repair services on the PARCS 

equipment, components, network, validation equipment, hardware and all 

installed and web-based software programs (“System”). No single service 

call or request, per location involving repairs shall exceed $60,000. 

b. Provide services covered (“Covered Services”) under this Contract and 

included in the Attachment B Contractor’s Pricing. 

c. Provide non-covered services requested by the County, to be performed 

at Contractor’s rates as set forth in the Attachment B Contractor’s Pricing 

as “Rate Schedule for Non-Covered Services”. 

d. Supply an Extended Warranty following the Manufacturer Warranty 

Period. 

All PARCS equipment components, software and hardware listed in 

“Equipment Covered in Services Agreement” (PARCS Equipment) are 

warrantied against failure by either manufacturer defect or normal wear 

and tear (“Extended Warranty”). All-inclusive costs (parts, labor required 

for repair or replacement of defective PARCS equipment identified in 

“Equipment Covered in Services Agreement”, warranty repairs, shipping 

charges, travel time, additional expenses relative to Extended Warranty, 

etc.) incurred during the Extended Warranty Period shall be provided 

without additional cost to the County. 

e. Supply advanced replacement of components, including but not limited 

to, switches, routers, Firewall, VPN concentrator and all other required 

network equipment.  

Contractor shall replace all failed components with a serviceable part 

immediately or with minimal delay from their service inventory to reduce 

downtime according to the Priority level assigned by the County or 

Parking Operator to the request, and Repair Time in this Contract below. 

Failure to do so may result in assessment of penalties in accordance with 

Attachment C – Schedule of Deductions. 

f. Furnish and install all new parts, except those approved to be reinstalled 

by the County, materials and lubricants, which meet or exceed the 

original equipment manufacturer’s specifications. The County shall 

approve any parts other than those manufactured by the original 

equipment manufacturer before being incorporated in the work 

performed by the Contractor under this contact. The Contractor shall 

maintain a reasonable supply of the parts needed under this contract and 
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maintain a reasonable supply system for the acquisition of additional 

parts, either immediately or with minimal delay. 

B. Preventative  

1. Contractor shall:  

a. Provide Monthly, Quarterly or Annual preventative maintenance, 

systematic inspection, detection, correction and prevention of incipient 

failures, including tests, measurements, adjustments, lubrication and 

labor to replace parts of the system including overall inspection of each 

workstation; ensure hard drives are in working order, verify memory 

usage and storage capacity. 

b. Provide schedule for preventative maintenance to County for review and 

approve. 

c. Maintain the PARCS Equipment at a minimum according to 

manufacturer’s recommendations. 

C. Network    

1. Contractor shall:  

a. Provide all equipment, parts, materials and labor necessary to convert the 

existing system, which includes two networks (Civic Center and 

Manchester) into a single network. 

b. Contractor shall keep all equipment software and operating systems up to 

date and apply any security patches in a timely manner, pursuant to 

County patching guidelines for the network equipment.  

c. Contractor shall work with Orange County IT (OCIT) to develop the 

Wide Area Network infrastructure design until approved by the County. 

(Attachment F) Contractor shall provide OEM maintenance support for 

all network equipment included.  

d. Maintain, Support, and Monitor all network equipment, or its 

subcontractor and this service is included in the Contract price.  

D. Software Updates and Upgrades 

1. Contractor shall: 

a. Provide software upgrades and updates to the PARCS system as required 

to install new features, improve functionality and to maintain a functional 

system. Software upgrades shall include, but is not limited to, upgrades 

to the core application software, system hotfixes. 

b. Provide a remote accessibility solution using a Virtual Private Network 

(VPN) that includes a Multifactor Authentication (MFA). 
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c. Provide software updates and upgrades: 

2. Supplier provided hotfixes to resolve specific issues are within the scope of this 

contract. 

3. Labor to install and configure supplier hotfixes to resolve specific Parking 

Administration issues within the scope of this contract. 

4. Payment Application hotfixes and updates to address Payment Credit Industry 

(PCI) compliance requirements per the Secure Implementation Guide based on 

the PA DSS v3.2 or current standard.  See Payment Card Industry (PCI) PA-DSS 

Validation Provisions. 

5. Labor to install and configure Payment Application hotfixes and updates to 

maintain PCI compliance requirements per the Secure Implementation Guide 

based on the PCI standards in effect are included.  See Payment Card Industry 

(PCI) PA-DSS Validation Provisions. 

6. This Contract specifically includes software, implementation services, and any 

other costs associated with deployment of a new, revised, enhanced, or modified 

payment application that may be deemed necessary to meet current PCI DSS 3.2. 

Payment Application validation requirements. See Payment Card Industry (PCI) 

PA-DSS Validation Provisions. 

7. Updates to firmware are included in the scope of this contract. 

8. Updates to the servers, SANs and network equipment are included in the scope of 

this contract. 

9. With the exception of anti-virus software and Microsoft products mentioned in 

Payment Card Industry (PCI) PA-DSS Validation Provisions, all other supplier 

updates, upgrades, or new releases are included in the scope of this contract. 

10. Labor to install and configure all other supplier updates, upgrades or new releases 

is excluded from the scope of this contract.  Refer to rates specified in Attachment 

B for labor rates associated with labor to install, configure, test, prepare 

documentation, provide training to PARKING ADMINISTRATION and/or the 

parking operator, and any other activities associated with these updates and 

upgrades. 

E. Antivirus 

1. Contractor shall provide an antivirus solution for all computer-based systems.  

The antivirus client shall always be active and receive regularly signature 

definitions. 

F. Training 

1. Contractor shall: 

a. Provide unlimited customized training for County and County’s Parking 

Operator at the County’s request for the term of Contract.  
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Topics shall include but not limited to: 

i. PARCS equipment 

ii. Preventative maintenance 

iii. PARCS reporting 

b. Respond to County request for training within seventy-two (72) hours 

c. Provide a proposed schedule/dates for training to be mutually agreed 

upon 

d. Provide a proposed agenda for training for County approval no less than 

five (5) days prior to the mutually agreed to training date and topic. 

Contractor is to recommend or suggest additional topics to enhance 

training requested. 

e. Prepare appropriate documentation for training both in hard and soft copy 

formats for attendees and County if requested. 

f. Provide appropriate trainer for training. 

g. Provide sign-in sheets/ proof attendance and Certificates of Completion 

for the training provided to County 

2. Training locations: 

a. Contractor’s Training Center  

b. Parking Administration location(s) to be local  

G. Help Desk 

1. Contractor shall: 

a. Provide access to service help desk during the term of the contract 

b. Provide access to online, real-time access to remote service engineers 

who are able to launch remote service session to assist with technical 

issues.  

c. Provide a dedicated Account Manager/Project Manager to act as liaison 

between County and Contractor during the term of the Contract and to 

direct efforts in fulfilling obligations under this Contract. 

H. Security 

1. Contractor shall install and manage quarterly OS updates, firmware updates and 

security patches. Contractor shall provide network patching for all systems, OS 

compute, and network per County security patching guidelines.   

DocuSign Envelope ID: 638A4286-D1AC-4A5A-8CB1-DE28B4E8BB57

Attachment A



 

County of Orange  MA 080 20010556 Page 30 of 56 

OC Public Works PARCS Equipment, Maintenance and Repair File No.:  C019147 

 

I. PCI Support 

1. Contractor shall: 

a. Provide assistance with credit card data key encryption changes and OS 

password changes. Provide that all passwords will meet minimum 

complexity requirements. 

b. Provide visual inspection to ensure all locks are in working order, no 

credit card skimmers exist, and for signs of tampering of equipment. 

c. Inspect of each workstation to ensure no unnecessary or unwanted 

applications are installed and/or running. 

d. Provide monthly PA DSS checklist to attest (Contractor) is performing 

their services for the PARCS Equipment, Maintenance and Repair stated 

in the Statement of Work related to PCI Compliance. 

J. Operations 

1. Contractor shall provide remote assistance with but not limited to rate changes, 

validation setup, password lockout, article and user group setup, software setup 

changes and ad hoc reporting. 

K. Wear Parts 

1. Contractor shall: 

a. Provide shear bolts, UPS batteries and locking assemblies in need of 

repair or replacement because of normal wear and tear. 

b. Provide thermal print heads when Certified PARCS tickets are used. 

L. Response 

1. Contractor shall: 

a. Provide expedited response to service calls by the County or the County’s 

Parking Operator.  

b. Priority Definition: There are four priority levels for service requests 

ranging from Priority-1 (the highest priority) to Priority-4 (the lowest 

priority). Each priority level will have a required response time, as further 

defined in table below. 

c. Under no circumstances, except acts of nature, the PARCS shall be down 

without the ability of allowing parkers to enter and exit the parking 

garages/facilities and collecting parking revenues. In the event of losing 

entry/exit and/or revenue collection capabilities, the Contractor shall 

reimburse the County loss of revenue for the days and nights while the 

system was down. The amount of parking revenues lost will be 
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determined by the County based on the average collected revenue over 

the past three years for the same days and nights. 

d. No one service call or request involving repairs shall exceed $60,000. 

M. Service Level Priority Definitions 

Priority 

Code 

 

Scope 

 

Examples 1 Emergency: An entire critical sub-system is down or an 

entire parking structure is inoperable. 

*Critical sub-systems include application servers 

(PARCS, Parking Guidance, Anti-Virus, Domain), data 

servers (PARCS), Credit Card System, Card Access 

System, Intercom System (entire system or two or more 

units down) 

 Any parking facility cannot 

exit any cars 

 The Credit Processing System 

is down 

 An entire entry or exit plaza 

within a structure is down 

2 Urgent: An important sub-system is down or a major 

aspect of a parking structure is not functional. 

*Important sub-systems include PARCS Workstations, 

Entry Lanes (two or more in a single structure), Pay of 

Foot, Exit Lanes (two or more in a single structure), 

Parking Space Count System as requested by County) 

 A manned cashier booth is 

down 

   Two or more express lanes 

are    down simultaneously 

within a single parking 

structure 3 Normal: Normal, daily break/fix activity.   Coder not functional 

 POF lock broken 

 One of the master handsets in 

the parking office is not 

functional 

 An electronic sign at an entry 

or exit lane is not functional 

or parking spot counts are 

reporting incorrect as deemed 

by parking operator 

4 Scheduled Maintenance or Priority 1 – 3 as requested 

by County. 

 Routine Scheduled 

Maintenance activity 

 If we have permission for delay 

on Priority 1–3, the authorized 

Customer contact name must 

be logged 
N. Parking Administration Operational hours 

1. Parking Administration Operational Hours are from 0500-0000 hours PST 365 

days of the year. 

O. Service Level Response Time during Parking Administration Operational Hours 

Priority Remote Response On-Site Response 

1 1 hours 2 hours of service call 

2 2 hours 2 hours of service call 
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3(1) 4 hours 8 hours of service call 

4(1) As Scheduled As Scheduled 

 

P. Parking Administration after hours 

1. Parking Administration after hours is defined as 0001 - 0459 hours PST 365 days 

of the year. 

Q. Service Level Response Time during Parking Administration After Hours 

Priority Remote Response On-Site Response 

1 1 hour 2 hours of service call 

2 2 hours 2 hours of service call or 6 am, whichever is last 

3(1) 10:00 AM the Next business day 12:00 Noon the Next business day 

4(1) As Scheduled As Scheduled 

(1) Priority 3 and Priority 4 service requests will be addressed Monday through 

Friday during normal Contractor business hours, excluding holidays. 

R. Response and report time 

1. Contractor shall: 

a. Comply with response times will be according to the Service Level 

Response Times tables in this Contract. 

b. Notify the County when a service request can/cannot be resolved and 

completed during the first visit. 

c. Notify Parking Administration immediately of any unresolved issue and 

expected time/date when request is anticipated to be resolved.  Failure to 

do so may result in assessment of penalties in accordance with 

Attachment C – Schedule of Deductions. 

S. Repair Time 

1. Contractor shall: 

a. Provide a correction or workaround for Priority 1 and 2 errors within 

twenty-four (24) hours from Parking Administration’s first reporting to 

Contractor. Failure to do so may result in assessment of penalties in 

accordance with Attachment C – Schedule of Deductions. 

b. Provide a correction or workaround for Priority 3 and 4 errors within 

seventy-two (72) hours from Parking Administration’s first reporting to 

Contractor. Failure to do so may result in assessment of penalties in 

accordance with Attachment C – Schedule of Deductions. 
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T. Total Service 

1. Contractor shall respond to unscheduled service calls for remedial maintenance 

(because of normal wear and tear) performed in response to Customer’s request 

on a twenty-four (24) hours per day basis throughout the year, including holidays. 

2. No one service call or request involving repairs shall exceed $60,000. 

 

U. Planned Downtime 

1. Contractor shall: 

a. Provide planned PARCS downtime for Systems maintenance, for a 

maximum of eight (8) hours four (4) times per calendar year for the 

duration of the Contract. 

b. Any additional planned downtimes will be billed at established rates for 

Non-Covered Services. 

V. Obsolete and Unsupported Software or Hardware 

1. Contractor shall: 

a. Notify Parking Administration of any hardware or software currently in 

use that will go unsupported within nine (9) months of obsolescence. 

b. Ensure that this notice is sent to Parking Administration with a report 

that details the support needed to maintain operational status and a 

proposal to maintain operational status beyond obsolescence. 

W. Service Request Reporting 

1. Contractor shall: 

a. Produce monthly, or on demand, reports and data extracts on the service 

request data. 

b. Provide a mechanism whereby Parking Administration is able to run and 

print these reports independently if so desired by the County. 

2. Report Content 

a. Service Level Summary: Summarizes all service requests made within the 

reporting period including the number of calls received, the average 

response time, average time to arrive on site, and average repair times for 

each service level.  If run for longer than a single day, the report must 

include summaries for each day, each week, and each month within the 

reporting interval.  For example, a report run from January 1 through 

February 28 will show the numbers for each day, as well as the roll-up 

numbers for each week for January and for February. 

DocuSign Envelope ID: 638A4286-D1AC-4A5A-8CB1-DE28B4E8BB57

Attachment A



 

County of Orange  MA 080 20010556 Page 34 of 56 

OC Public Works PARCS Equipment, Maintenance and Repair File No.:  C019147 

 

b. Service Level Compliance: A single-page summary of the service level 

compliance for the reported period. It will include the total number of 

service requests, the number of requests that are out of compliance, and 

details for each service request that is out of compliance for each priority 

level.  The service request details can use as many additional pages as 

needed. 

c. Service Request Details: Detailed information about any individual 

service request.  The report must be runnable on a single request, a list of 

requests, a range of requests or all requests within a user-defined time 

period. 

d. Service Request Summary: Summary information about an individual 

service request.  The report must be runnable on a single request, a list of 

requests, a range of requests or all requests within a user-defined time 

period.  

e. Custom Reports: Parking Administration may request custom reports 

be developed on service requests and service levels at an additional 

charge.  Provided the requested information is available and it is feasible 

to create the report, Contractor shall make best efforts to meet the request. 

i. Parking Administration will request the custom report in writing 

and will include a sample of the desired report content and format. 

ii. Contractor shall provide a cost proposal for the report 

development within 10 business days. 

iii. Parking Administration will review the proposal. If the proposal 

is accepted, Parking Administration will issue a Purchase Order 

number to Contractor to proceed with development. 

3. Data extracts 

a. Labor and material transaction activity on service requests will be 

provided in data extracts. 

b. Parking Administration may request custom data extracts be developed 

at an additional charge. Provided the requested information is available 

and it is feasible to create the extract, Contractor shall make best efforts 

to meet the request. 

c. Parking Administration will request the custom data extract in writing and 

will include a sample of the desired extract content and format. 

d. Contractor shall provide a cost proposal for the extract development 

within 10 business days. 

e. Parking Administration will review the proposal.  If the proposal is 

accepted, Parking Administration will issue a Purchase Order number to 

Contractor to proceed with development. 
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4. Report Due Dates 

a. Contractor shall provide the Service Level Summary and Service Level 

Compliance reports by the fifth business day of each month for the 

preceding month.  The reports must be submitted with the monthly 

maintenance invoice. 

III. Contractor Responsibilities 

A. Contractor shall: 

1. Before leaving the Customer’s location and/or closing any service request, 

Contractor shall obtain confirmation from the parking operator that a reported 

problem has been resolved to the operator’s satisfaction and notify Parking 

Administration at (714) 667-9615, or subsequent provided phone number, of the 

fault status. The name of the person approving the service request closure and 

person notified at Parking Administration or Parking Operator must be noted in 

the service request so it appears in the service request reports.  Failure to do so 

may result in assessment of penalties in accordance with Attachment C – Schedule 

of Deductions. 

2. Must follow all Parking Administration procedures for processing service 

requests and interacting with the Parking Administration. 

3. Follow all Parking Administration rules and regulations. 

4. Properly dispose of all trash and debris generated by their activities at the 

end of each workday. 

5. Provide technicians who have a minimum of one (1) year experience on the 

component on which they are working and who are factory certified as fully 

qualified to be engaged in the activity on which they are working. Technicians 

who do not meet these qualifications will not be permitted to work on any Parking 

Administration systems, software or equipment. 

B. Contractor vehicles 

1. Contractor shall: 

a. Have the business name clearly shown and affixed to the exterior of the 

vehicle. 

b. Have a vehicle that is locked and a business card with contact information 

for the driver must be placed on the dashboard of the vehicle in a manner 

that it is clearly visible and readable from outside the vehicle. 

c. Have County provided parking access cards are not to be used outside the 

scope of this Contract. 

C. Network (Contractor) 

1. Contractor shall: 
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a. Cooperate with OCIT to resolve network failure problems. 

b. Provide labor to resolve issues associated with planned and unplanned 

network outages. 

c. For planned outages see Planned Downtime section. 

D. Network Change Requirements (Contractor) 

1. Contractor shall provide appropriate paperwork for any required network, server 

or system changes to support the PARCS system such as change requests and 

access requests before the work is scheduled. Changes that will result in downtime 

should be scheduled with approval from the County.  

E. Payment Card Industry (PCI) PA-DSS Validation Provisions 

1. PCI Standards:   

The payment applications are currently certified to be PA DSS v3.2 compliant. 

Contractor shall maintain the PARCS system to meet continued compliance. 

F. Invoicing 

Contractor shall provide an invoice in compliance with “Payment-Invoicing Instructions” below to 

the County at the end of each month. 

IV. County Responsibilities 

A. Incidents / Faults 

1. The County will provide the following information: 

a. Name and telephone number of individual placing Service request  

b. Description of issue 

c. Troubleshooting steps already performed 

d. Location of issue 

e. Priority of the issue as defined in table below  

f. Contact name and phone number 

B. Parking Operator 

1. The County will communicate with the County’s Parking Operator to provide the 

Contractor with all necessary access to staff, facilities and systems required to 

resolve a service request issue. 

C. Remote Access 
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1.       The County will provide to Contractor remote access required to facilitate timely 

maintenance and repair activities. The County will work with Contractor to ensure 

remote access required to facilitate timely maintenance and repair activities is 

enabled. 

  

D. Network (County) 

1. Cisco Equipment 

a. The County will maintain all hardware and software maintenance on all 

Cisco equipment used by PARCS. 

E.    Network Change Requirements (County) 

1. County will provide Contractor procedure for Parking Administration change 

control processes. 

F. Monthly and Quarterly Meetings 

1. Monthly Meetings 

Operations personnel from Parking Administration and Contractor agree to meet 

each month at a mutually agreed upon date and time and at a mutually agreeable 

venue (in-person or remotely) to review operational matters. 

Topics for review include: 

 Service request reports for activity the prior month 

 Service level performance metrics for the prior month 

 Preventative maintenance activities performed by the parking operator the prior 

month 

 Preventative maintenance activities performed by Contractor for lane 

equipment and IT equipment (reviewed once per quarter) 

 Communication concerns or issues by either party 

 Training needs by Parking Administration or the parking operator 

 Other topics as needed. 

2. Quarterly Meetings 

 Senior management personnel from Parking Administration and Contractor 

agree to meet quarterly at a mutually agreed upon date and time to review: 

 Overall compliance of the parties to this agreement 

 Status of the relationship between the parties 
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 Contract terms that may need to be amended and that are mutually agreed upon 

 Trends in technology and/or the parking industry that may affect or be of 

interest to either party 

 Upcoming significant projects that may affect both parties (e.g., transition to 

PARCS Releases, planned County upgrades or changes to the network, 

planned County outages) 

 Proposals for installation of new equipment 

 Other topics as needed. 

G. Parking for Contractor Vehicles 

County will provide parking access for Contractor personnel performing services under this 

Contract. 

V. General Requirements 

A. Contractor shall: 

1. Ensure all precautions for safety are taken. 

2. Ensure all Contractor vehicles parked on site shall be secure at all times. 

3. Ensure all tools and materials shall remain in Contractor’s possession at all times. 

4. Ensure all materials that could inflict injury shall be continuously cleaned up as 

work progresses. 

5. Furnish all vehicles required to transport equipment and materials to job site. 

6. Ensure all inspections shall be conducted by County’s Project Manager or 

designee. 

VI. Performance 

A. Contractor shall: 

1. Furnish, install and maintain all warning devices, i.e., barricades, cones, etc., 

required to adequately protect the public, County staff and others during the 

performance of the work. 

2. Furnish all materials required for completion of the work. All materials shall be 

new, first quality and specifically suited for the specific use. 

3. At all sites, evaluate the specific materials and labor required to complete the repair 

or alteration, Meet County Project Manager, or other designated representative, to 

evaluate a specific project and recommend a potential solution or solutions. 
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4. Complete all work in accordance with estimate or contact County Contract 

coordinator for additional authorization prior to proceeding with the work when 

the work is estimated to exceed the original estimate by more than 10%. 

5. Perform all work in accordance with generally accepted industry practice for safe 

and efficient operation. 

6. Identify and advise County of any additional repair or maintenance work that may 

be required. 

VII. General Conditions 

A. Cooperation 

Contractor personnel shall be well disposed to the public and County staff utilizing the 

facilities but shall be responsive only to the requests of County Project Manager unless 

otherwise directed and shall direct all inquiries or requests to County Project Manager.  

Exception: the specific request involves public safety or security of the specific facility. 

B. Inspection 

All work shall be subject to the inspection and approval of County Project Manager, or 

designee, prior to acceptance and approval for payment. 

C. Damages 

Contractor shall repair, replace or have the cost or repair or replacement deducted from 

its payments, at the discretion of County Project Manager, for all damage sustained to 

County equipment or facilities because of Contractor's operations. 

VIII. Security Requirements 

A. Contractor shall: 

1. Follow any special security requirements issued by County Project Manager or 

designee. 

2. Report immediately all accidents, spills, damage, unusual conditions and/or 

unusual activities to Parking Administration at (714) 667-9615. 

3. Securely close and check all gates and doors to ensure that they are tightly closed 

and locked. 

4. Restrict all activities to the immediate work site and adjacent assigned areas. 

5. Ensure that all Contractor vehicles on site shall be locked and thoroughly secured 

at all times. 

6. Ensure that all Contactor tools and materials shall remain in Contractor’s 

possession at all times and shall never be left unattended. 
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7. Report immediately all lost or misplaced tools or materials to security staff, County 

contract coordinator and or designee. 

8. Secure all work areas prior to the end of each workday. 

9. Ensure Contractor personnel shall not smoke or use profanity or other 

inappropriate language while on site. 

10. Ensure Contractor personnel shall not enter the facility while under the influence 

of alcohol, drugs or other intoxicants and do not have such materials in their 

possession. 

11. Plan their activities to minimize the number of times they must enter and exit a 

facility (e.g., transport all tools, equipment and materials needed for the day at the 

start of work) and restrict all breaks to the absolute minimum. 

IX. Amendments – Changes/Extra Work 

The Contractor shall make no changes to this Contract without the County’s written consent.  In the 

event that there are new or unforeseen requirements, the County, with the Contractor’s concurrence, 

has the discretion to request official changes at any time without changing the intent of this Contract. 

If County-initiated changes or changes in laws or government regulations affect price, the 

Contractor’s ability to deliver services or the project schedule, the Contractor shall give the County 

written notice no later than seven (7) calendar days from the date the law or regulation went into 

effect or the date the change was proposed by the County and the Contractor was notified of the 

change.  Such changes shall be agreed to in writing and incorporated into a Contract amendment.  

Said amendment shall be issued by the County assigned Deputy Purchasing Agent, shall require the 

mutual consent of all parties and may be subject to approval by the County Board of Supervisors. 

Nothing herein shall prohibit the Contractor from proceeding with the work as set forth in this 

Contract. 

X. Contractor’s Expense 

The Contractor shall be responsible for all costs related to photocopying, telephone 

communications or fax communications while on County sites during the performance of work and 

services under this contract. 

XI. Contractor Personnel – Uniforms/Badges/Identification 

The Contractor warrants that all persons employed to provide service under this Contract have 

satisfactory past work records indicating their ability to adequately perform the work under this 

Contract. 

All Contractor’s employees shall be required to wear uniforms, badges or other means of 

identification which are to be furnished by the contractor and must be worn at all times while working 

on County property. The assigned Deputy Purchasing Agent must be notified in writing, within 

seven days of notification of award of Contract, of the uniform and/or badges and/or other 

identification to be worn by employees prior to beginning work and notified in writing seven days 

prior to any changes in this procedure. 

XII. Delivery – Notification 
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The Contractor shall notify the County of pending delivery no later than five (5) business days 

prior to the actual delivery of any goods to be delivered under the terms of this contract. 

XIII. Delivery Location – No Loading Dock  

Delivery locations may not have loading docks. The Contractor is required to make all necessary 

arrangements for lift trucks or other means necessary to complete delivery. Inside delivery to 

secured facilities may be required. 

XIV. Electrical Wire Requirements 

All electrical appliances, equipment or machines requiring 110-120 volt service must be equipped 

with three-wire electrical cord and caps 5-15 P plug (double insulated wiring or equivalent).  The 

wire must be of an amperage rating so as not to be overloaded by requirements of the appliances, 

equipment or machines.  Appliances, equipment and machines must have UL approval and meet all 

OSHA and other laws and regulations pertaining to the type of appliance, equipment or machine. 

XV. Equipment – Connection Points 

If requested by the County, the Contractor agrees to identify on all items of equipment supplied 

under this contract all appropriate test points for connecting one of the commercially available 

hardware monitors designed to measure system activity. 

XVI. Equipment – Engineering Changes 

Engineering changes determined applicable by the Contractor shall be controlled and installed by 

the Contractor on equipment covered by this contract.  The County may elect to have only 

mandatory changes, as determined by the Contractor, installed on machines so designated.  A 

written notice of this election must be provided to the Contractor for written confirmation.  There 

shall be no charge for engineering changes made.  Any Contractor-initiated change shall be 

installed at a time mutually agreeable to the County and the Contractor.  The Contractor reserves 

the right to charge, at its then current time and material rates, for additional service time and 

materials required due to non-installation of applicable engineering changes after the Contractor 

has made a reasonable effort to secure time to install such changes. 

XVII. Equipment Maintenance Service – Parts 

Contractor shall furnish and install all new parts, materials and lubricants that meet or exceed the 

original equipment manufacturer’s specifications.   The County shall approve any parts, other than 

those manufactured by the original equipment manufacturer, before being incorporated in the work 

performed by the Contractor under this contact.  The Contractor shall maintain a reasonable supply 

of the parts needed under this contract and maintain a reasonable supply system for the acquisition 

of additional parts, either immediately or with minimal delay. 

XVIII. Equipment Maintenance Service – Shop Work 

Shop work is included in this price agreement at no extra charge.  A comparable piece of 

equipment will be loaned, when required, at no extra charge.  When the equipment needs to be 

taken from the premises for repair or maintenance, the agency/department supervisor or other 

authorized person in charge of equipment maintenance must be notified in writing and a receipt 

must be left for the equipment prior to removal. 
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XIX. Equipment Maintenance Service – Unsatisfactory Service 

The agency/department having control of the equipment shall notify the assigned Deputy Purchasing 

Agent in writing of unsatisfactory service. 

XX. OEM Equipment Maintenance Standard 

The Contractor agrees to maintain all equipment according to the original equipment manufacturer 

(OEM) specifications. The Contractor further agrees that all components will be OEM components. 

The Contractor agrees to provide maintenance support of OEM equipment for the life of the 

Contract for all network equipment. At the termination of the Contract, the Contractor guarantees 

that equipment will meet OEM equipment certification standards. 

XXI. Material, Workmanship, and Acceptance 

All materials furnished by Contractor in the work shall be new, high grade and free from defects. 

Quality of Work shall be in accord with the generally accepted standards.  Materials, parts, 

equipment and work quality shall be subject to County’s approval. 

Materials and work quality not conforming to the requirements of the Scope of Work shall be 

considered defective and shall be subject to rejection.  Defective work or material, whether in 

place or not, shall be removed immediately from the site by Contractor, at its expense, when so 

directed by County. 

If Contractor fails to replace any defective or damaged work or material within 48 hours after notice, 

County may cause such work or materials to be replaced.  Replacement expense shall be deducted 

from the amount to be paid to Contractor. 

XXII. Reports/Meetings 

The Contractor shall develop reports and any other relevant documents necessary to complete the 

services and requirements as set forth in this contract.  The County’s project manager and the 

Contractor’s project manager will meet on reasonable notice to discuss the Contractor’s 

performance and progress under this contract.  If requested, the Contractor’s project manager and 

other project personnel shall attend all meetings.  The Contractor shall provide such information 

that is requested by the County for the purpose of monitoring progress under this contract. 

XXIII. Royalties 

The County will not pay royalties as a result of work performed under this Contract.  All written 

work resulting from this Contract shall be the property of the County of Orange, and any copyrights 

associated with that work shall belong to the County of Orange and shall be so designated on the 

written materials. 
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ATTACHMENT B 

CONTRACTOR’S PRICING 

 

I. Compensation: This is a firm fixed-rate Contract between County and Contractor for PARCS 

Equipment, Maintenance and Repair as set forth in Attachment A - Scope of Work. 

 

The Contractor agrees to accept the specified compensation as set forth in this Contract as full 

payment for performing all services and furnishing all staffing and materials required, for any 

reasonably unforeseen difficulties which may arise or be encountered in the execution of the 

services until acceptance, for risks connected with the services, and for performance by the 

Contractor of all its duties and obligations hereunder.  The Contractor shall only be compensated 

as set forth herein for work performed in accordance with the Scope of Work.  The County shall 

have no obligation to pay any sum in excess of the Fixed Prices and Total Contract Amount 

specified herein unless authorized by amendment in accordance with Articles C and P of the 

County Contract Terms and Conditions, which may require approval by the County Board 

of Supervisors. 
 

II. Fees and Charges: County will pay the following fees in accordance with the provisions of this 

Contract. Payment shall be as follows: 

 

Annual Totals 

Year 1 $1,703,904.94 

Year 2 $175,000.00 

Year 3 $175,000.00 

 

DESCRIPTION OF SERVICES 

Routine Preventative Maintenance Monthly Fee Yearly Fee 

Covered Services 

Year 1 - Quarterly Maintenance Included  Included 

Year 2 – Quarterly Maintenance $4,166.66 $50,000.00 

Year 3 – Quarterly Maintenance $4,166.66 $50,000.00 

Subtotal $100,000.00  

Parts and Labor Monthly Fee Yearly Fee 

Covered Parts 

Year 1 Included Included 

Year 2 $10,416.66 $125,000.00 

Year 3 $10,416.66 $125,000.00 

Subtotal $250,000.00 

 

Non-Covered Services and Parts 

Year 1 Service/Parts $20,000.00 

Year 2 Service/Parts $50,000.00 

Year 3 Service/Parts $50,000.00 

Subtotal $120,000.00 
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New PARCS Equipment with 

Installation, Implementation 

and Start-up by Parking 

Facility 

Parking Facility Equipment/ 

Materials 

Labor 

County Administration South (CAS) Underground Parking 
and Parking Administration Office $39,460.60 $21,382.20 

Civic Center Garage (CCG) $48,598.40 $32,073.30 

P8 Transit Tower $64,298.31 $32,073.30 
P7 Twin Towers and Parking Operator Office $215,429.26 $49,549.95 
P6 Superblock./Appellate Structure $99,116.72 $32,073.30 
P2 Superblock/Court Lot $91,919.13 $42,764.40 
P3 Courthouse Library Structure and Parking Operator Office $70,969.82 $32,073.30 
P1 Stadium Structure and Parking Operator Office $203,701.89 $74,837.70 
Intake Release Center (IRC) Lot $47,233.40 $32,073.30 
Manchester South Structure and Lot (Employee) $94,071.80 $64,146.60 
Manchester North Structure and Lot and Parking Office 
(Visitor) $122,894.76 $58,801.06 

West Justice Center Lot D $26,490.12 $40,691.10 
West Justice Center Lot E $26,490.12 $40,691.10 

Subtotal  Material & Labor $1,703,904.94 
 

Rate Schedule for Non-Covered Services: 
 
Standard Rate Schedule - Regular Service (Monday – Friday, 8am – 5pm) 
 
Standard rates are billed in 30-minute increments with minimum periods defined in the table 

below. Time exceeding any 30-minute increment is rounded up to the next increment.  These 

rates are applicable during normal Contractor business hours. 

 

Description of Services 

Labor for Service/Maintenance Technician 

Time of Service Minimum 

Time Period 

Hourly Rate for 

Minimum Period 

Hourly Rate for 

After Minimum 
Period 

Regular Hours (8:00 am – 5:00 pm) 1 hour $130 $130 

After Hours (5:01 pm – 7:59 am) 1 hour 5:01 pm – 12 am -$165 
12:01 – 759am - $220 

5:01pm-12 am - $165 
12:01-7:59am - $220 

Holidays 1 hour $220 $220 
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Labor for System Engineer 

Time of Service Minimum 

Time Period 

Hourly Rate for 

Minimum Period 

Hourly Rate for 

After Minimum 
Period 

Regular Hours (8:00 am – 5:00 pm) 1 hour $250 $250 

After Hours (5:01 pm – 7:59 am) 1 hour 5:01 pm – 12 am -$375 
12:01 – 759am - $500 

5:01pm-12 am - $375 
12:01-7:59am - $500 

Holidays 1 hour $500 $500 

 

Contractor’s holidays defined as: 
 
New Year’s Day, Martin Luther King, Jr.’s Day, Presidents’ Day, Memorial Day, Independence 

Day, Labor Day, Thanksgiving Day, Day after Thanksgiving and Christmas Day. 

 

Rate Schedule for Non-Covered Parts: 
 
Material 

Refer to Exhibit A for Pricing.  Tax and shipping is allowed. 

 
Material Not Included In Exhibit A 

 

Cost +10% or a minimum handling fee of thirty dollars ($30.00). Tax and shipping are allowed. 

 

Total Contract Not-to-Exceed: $2,523,904.94 
 

III. Final Payment 
 
 

Final payment shall be issued based on the completion of the work as described in this 

Contract and County Project Manager accepts the all work and Parking Administration issued 

badges are returned to Badging Office. 

 

IV. Payment Terms – Payment in Arrears Non-Covered Services 
 

Invoices are to be submitted in arrears to the user agency/department to the ship-to address, unless 

otherwise directed in this Contract. Contractor shall reference Contract number on invoice.  

Payment will be net 30 days after receipt of an invoice in a format acceptable to the County of 

Orange, verified and approved by the agency/department and subject to routine processing 

requirements.  The responsibility for providing an acceptable invoice rests with the Contractor. 
 
Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 
 
Payments made by the County shall not preclude the right of the County from thereafter disputing 

any items or services involved or billed under this Contract and shall not be construed as acceptance 

of any part of the goods or services. 
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V. Regular Payment Terms  
 

Invoices are payable within 30 days, unless otherwise directed in this Contract.  Invoices are to be 

submitted to the user agency/department to the address listed below in Section VIII, unless 

otherwise directed in this Contract. Contractor shall reference Contract number on all invoices.  

Payment will be Net 30 days after receipt of an invoice in a format acceptable to the County of 

Orange, verified and approved by the agency/department and subject to routine processing 

requirements. The responsibility for providing an acceptable invoice rests with the Contractor. 

 
Billing shall cover services and/or goods not previously invoiced. The Contractor shall reimburse 

the County of Orange for any monies paid to the Contractor for goods or services not provided or 

when goods or services do not meet the Contract requirements. 

 
Payments made by the County shall not preclude the right of the County from thereafter 

disputing any items or services involved or billed under this Contract and shall not be construed 

as acceptance of any part of the goods or services. 
 

VI. Taxpayer ID Number 
 

The Contractor shall include its taxpayer ID number on all invoices submitted to the County for 

payment to ensure compliance with IRS requirements and to expedite payment processing. 

 

VII. Payment-Invoicing Instructions  
 

The Contractor shall provide an invoice on the Contractor’s letterhead for goods delivered and/or 

services rendered.  In the case of goods, the Contractor shall leave an invoice with each delivery.  

Each invoice will have a number and will include the following information: 

 
1. Contractor’s name and address 

2. Contractor’s remittance address, if different from above 

3. Name of County Agency/Department 

4. Delivery/service address 

5. Master Agreement (MA) number 

6. Date of order 

7. Product/service description, quantity and prices 

8. Sales tax, if applicable 

9. Freight/delivery charges, if applicable 

10. Total 
 

Invoices and support documentation are to be forwarded to:  

OC Public Works/Procurement Services 

Attn:  Accounts Payable 

PO Box 4048 

Santa Ana, CA 92702-4048 

Email:  accountspayables@ocpw.ocgov.com 

Contractor has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 

(EFT) process in lieu of a check payment.  Payment made via EFT will also receive Electronic Remittance 

Advice with the payment details via email.  An email address will need to be provided to the County via an 

EFT Authorization Form.  To request a form, please contact the DPA. 
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ATTACHMENT C 

SCHEDULE OF DEDUCTIONS 

 

In addition to the penalties and deductions set forth elsewhere in this Contract, upon review of a the monthly 

invoice, the County project manager reserves the right to deduct fees from Contractor’s monthly fee 

payment under any conditions listed below and per Attachment A – Scope of Work 

 
 
DEDUCTIONS -Limited to 20 deductions per month up to the 

amount of the parts and labor monthly fee 

 
 

FREQUENCY 

 
TOTAL 

PRICE 
 

Response and/or Repair 
 

Priority 1 

 
Per Occurrence 

Per Day 

 
 
 

$2,000.00 

 
Response and/or Repair 

 
Priority 2 

 
Per Occurrence 

Per Day 

 

 
$1,000.00 

 
Response and/or Repair 

 
Priority 3 

 
Per Occurrence 

Per Day 

 

 

$500.00 

 
Response and/or Repair 

 
Priority 4 

 
Per Occurrence 

Per Day 

 
 
 

$250.00 

 
Response and/or Report Requirements 

 
Per Occurrence 

Per Day 

 
$100.00 

 
PCI documentation beyond the allowed two (2) business days 

 
And/or 

 
PCI Compliance requests 

 
Per Occurrence 

Per Day 

 
$500.00 
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ATTACHMENT D 

STAFFING PLAN 

 

Contractor shall; 

 

A. Supply a list of contractor personnel in conjunction with this contract 

 

B. Submit any changes to be approved by County or designee 

 

The substitution or addition of contractor personnel in any given category or classification shall be allowed 

only with prior written approval of County Contract coordinator or designee. 

 

 

# Name Title/ Area/Description of 

Classification   

Eddie LeBlanc                                                Project Manager                         Operations 

Mike Lawter                                                   Chief Technical                          IT 

Hector Miranda                                              Product Management                 Operations 

Matt Blitz                                                       Technical Engineer                    IT 

To Be Assigned                                              Technician                                Operations 

To be Assigned                                               Technician                                Service 

Chad Smith                                                     Training                                   Operations 

 

Subcontractor(s) 

 

Listed below are subcontractor(s) anticipated by Contractor to perform services specified in Attachment 

A.  Substitution or addition of Contractor’s subcontractors in any given project function shall be allowed 

only with prior written approval of County’s Project Manager. 

 

Company Name & Address Contact Name and 

Telephone Number 

Project Function 

Diamond Bar Electric Ryan Bogy Operations 

13961 Central Ave. Office: (909) 860-6590  

Chino, CA 91710 Cell: (562) 449-0667  

 Roger Villanueva Project Engineer 
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ATTACHMENT E 

OUT-OF-SCOPE NON-COVERED PARTS PRICING 

 

  
 Spare Part List 

  

 

 

Item number 

 

Part Name 

 

Price 

Bulk 

package 
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ATTACHMENT F 

INSTALLATION, TRANSITION AND IMPLEMENTATION PLAN 

 

SCOPE OF WORK / NARRATIVE TRANSITION PLAN 

GENERAL OVERVIEW 

The scope of this project includes the removal of the existing PARCS equipment, installation of required 

lane infrastructure – such as electrical conduit and wiring etc. – and the installation of new Scheidt & 

Bachmann PARCS equipment and software. 

Scheidt and Bachmann can transition the system in a manner which allows the owner to continue to 

process existing tickets while the transition to Scheidt and Bachmann Barcode is ongoing. This process 

minimizes impact to revenue and parker satisfaction. 

TRANSITION DESCRIPTION 

Installation of Pay on Foots will take priority so that a payment point is available when lane equipment 

is switched over. The transition discussion will include the input of parking operations and will take 

place during the design discussions. 

Consistent with processes used at other similar Projects, Scheidt & Bachmann will plan to transition 

garage PARCS utilizing the following steps: 

 

1. System Design Phase – This phase is critical step in the project. It impacts the transition 

period by providing a clear and distinct system operational description thereby reducing 

installation confusion and testing ambiguity. 

2. Factory Acceptance Testing  –  The  factory  acceptance  test,  which  occurs  in  a  controlled 

environment at our offices with the on-site S&B project manager, Operational Staff, and S&B 

engineers, allows the equipment to be pre-configured and tested prior to shipment to the site. 

This drastically reduces in-lane configuration allowing the system to be made available to the 

public in a shortened period of time. 

3. Network / Civil Infrastructure – Installation and testing of any required network infrastructure 

would occur prior to installation. 

4. Installation of Equipment 

5. Lane Acceptance Test 

6. Final Acceptance 

PHASE 1 SYSTEM DESIGN PHASE 

During this Phase the system’s functionality becomes intimately known by both parties. The result of 

this process is a document known as the System Design Document or SDD. This becomes a document 

of record. 

NETWORK AND CIVIL INFRASTRUCTURE 

Where possible, prior to conversion of any lanes, all infrastructure work will be completed. We will 

use this time whenever possible for other work including the installation of any required network 

infrastructure, electrical infrastructure, and concrete island modification work. It is envisioned that this 

work can progress on a parallel track as the PARCS conversion. 

FACTORY ACCEPTANCE PHASE 

Over a 1-week span a representative quantity of equipment for each Garage; i.e. one entry, one exit 

and one POF is set up and configured per the SDD document. Then each system operation and function 

is tested repeatedly. This process is witnessed by the assigned S&B PM, and County project staff. 
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HeadEnd Installations 

It is expected to take 5 days to complete this work. 

Equipment Installation 

See detailed Scope of Work and Project Schedule 

Testing and Acceptance 

After each garage is transitioned, a 1-day site acceptance will be completed. 

System Warranty 

(1-year duration) 

 

S&B’s / Subcontractor’s Responsibility 

 Remove existing lane equipment and Install New S&B Equipment as listed 

below, during normal business hours 

 Install New Interconnect Wire in the existing lane 

 Saw Cut new loops, install new loop wire and seal (As needed) 

 Seal around the base of all equipment 

 Daily Cleanup. 

 Provide the most recently listed PA-DSS compliant system for new 

deployments as evidenced on the PCI Security Council Validated Payment 

Application Listing.  

 

Owner Responsibility 

 Provide any required low voltage conduit (S&B using existing conduit and 

assumes conduit is usable) 

 Install any required low voltage wire from lane device to parking office. 

 High Voltage conduit and wire (S&B using existing high voltage wiring and 

conduit and assumes conduit and wire is reusable) 

 Note: The gates provided for this system are for use with automobile traffic 

only. There is inherent risk when these gates are operated with pedestrian, 

motorcycle, scooter or bicycle traffic. It is the owner/operator’s responsibility 

to warn its clients of this risk. Scheidt & Bachmann will not indemnify nor be 

liable for any incidents of injury or damage involving pedestrians, motorcycles, 

scooters or bicycles. 

 Note: There is inherent risk in accepting credit card payments in offline mode. 

Owner/operator understands the system must be monitored very closely in 

order to minimize the potential loss of revenue as a result of declined credit 

cards 

 

Network Description 

 Network cabling is being provided by Owner.  

 Cabling must meet S&B’s specifications, which shall meet the current County 

standard or higher  

 Any additional conduit will be provided by Owner 

 It is the owner’s responsibility to provide business class broadband internet 
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connection for transmission of credit card transactions and S & B remote 

support access. 

 It is the owner’s responsibility to procure, install, manage and support site 

firewall for protection of PARCS network from external vulnerabilities. 

 It is the owner’s responsibility to provide S & B with PCI Compliant system 

access for remote support. Please refer to PCI-DSS Requirement 8.3. 

 It is the owner’s responsibility to ensure operating system security patches are 

deployed on relevant devices in keeping with ongoing PCI-DSS Requirements. 

  

Entry Lanes – Typical scope of work per lane layout: 

Entry Lanes with Standard entervo. Entry (PGL40/B) – (23 lanes): 

 Remove and dispose of existing gate and ticket dispenser 

 Install new ticket dispenser, barcode reader and barrier gate. Use 3 ½ X ½” 

wedge anchors for the lane devices 

 Disconnect and dispose existing interconnect conductor cabling. 

 Saw Cut new loops, install new loop wire and seal (As Needed) 

 Provide, pull and terminate control cable, as per S&B specification from the 

ticket dispenser to the barrier gate. 

 Remove and dispose of all demolished material and cabling. 

 

Exit Lanes – Typical scope of work per lane layout: 

Exit Lanes with entervo. Exit only (PL40/B) –  (16 lanes): 

 Remove and dispose of existing gate and exit device 

 Install new barrier gate and exit verifier. Use 3 ½ X ½” wedge anchors for the 

lane devices. 

 Disconnect and dispose existing interconnect conductor cabling. 

 Saw Cut new loops, install new loop wire and seal, (As Needed) 

 Provide, pull and terminate control cable, as per S&B specification from the 

exit device to the barrier gate. 

 Remove and dispose of all demolished material and cabling. 

 

 
Combined Cashier Exit Lanes Typical scope of work per lane layout: 

Exit Lanes with entervo. Exit and cashier –  (8 lanes): 

 Remove and dispose of existing gate and exit device 

 Install new barrier gate and exit verifier. Use 3 ½ X ½” wedge anchors for the 

lane devices. 

 Disconnect and dispose existing interconnect conductor cabling. 

 Saw Cut new loops, install new loop wire and seal, (As Needed) 

 Provide, pull and terminate control cable, as per S&B specification from the 

exit to the barrier gate. 

 Remove and dispose of all demolished material and cabling. 
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Cashier Only Exit Lane Typical scope of work per lane layout: 

Exit Lanes with cashier only –  (1 lane): 

 Remove and dispose of existing gate and exit device 

 Install new barrier gate and exit verifier. Use 3 ½ X ½” wedge anchors for the 

lane devices. 

 Disconnect and dispose existing interconnect conductor cabling. 

 Saw Cut new loops, install new loop wire and seal, (As Needed) 

 Provide, pull and terminate control cable, as per S&B specification from the 

exit device to the barrier gate. 

 Remove and dispose of all demolished material and cabling. 

 

Card Reader Only Lanes Typical scope of work per lane layout: 

Card Reader Lanes Equipment (entervo.key) –  (32 lanes): 

 Remove and dispose of existing gate and exit device 

 Install new barrier gate and exit verifier. Use 3 ½ X ½” wedge anchors for the 

lane devices. 

 Disconnect and dispose existing interconnect conductor cabling. 

 Saw Cut new loops, install new loop wire and seal, (As Needed) 

 Provide, pull and terminate control cable, as per S&B specification from the 

entervo.key to the barrier gate. 

 Remove and dispose of all demolished material and cabling. 

 

Automatic Pay Stations – Typical scope of work per POF: 

Automatic Pay Stations PKA40/B – (4 POFs) 

 Remove and dispose of existing POF 

 Install pay stations. Use 3 ½ X ½” wedge anchors for the devices. 

Traffic Control Lights – Typical scope of work: 

Traffic Control Light – (16 locations) 

 Remove and dispose of existing 

 Install Red / Green traffic control lights using seismically appropriate 

anchoring. 

 Provide, pull and terminate control cable, as per S&B spec 

 

Workstations – Typical scope of work: 

Workstations – (7 locations) 

 Remove and dispose of existing 

 Install PA-DSS compliant workstations for dedicated access to entervo 

 Network Connections by owner 
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Central Cashier – Typical scope of work: 

Central Cashier – (1 location) 

 Remove and dispose of existing 

 Install PA-DSS compliant cashier, fee display and ticket handling components 

 Network Connections by owner 

 
Use Case Outline 

Headend Configuration 

Cloud ☐ Yes ☒ No 

Physical Servers ☒ Yes ☐ No 

 

System Media 

Barcode ☒ Yes  ☐ No 

Magstripe ☐ Yes  ☒ No 

ChipCoin ☐ Yes ☒ No 

 

S&B Component Add-ons 

Transient Entries 

Barcode Reader (Front Facing) ☒ Yes 

☐ No Credit Card Readers ☐ Yes ☒ No Transient Exits 

Barcode Reader (Front Facing)          ☒ Yes ☐ No 

Credit Card Readers ☒ Yes ☐ No Cash/Credit Pay Stations 

Barcode Reader (Front Facing)          ☒ Yes ☒ No 

Coins ☒ Yes ☐ No 

Extra Coin Hoppers ☐ Yes ☒ No 

Recycle Units ☒ Yes ☐ No 

Separate BNA / BND ☒ Yes ☐ No 

Proximity Card Reader ☒ Yes ☐ No 

Special Notes / Other: 

 

Monthly / Contract Parking ☒ Yes ☐ No 

AVI ☐ Yes ☒ No 

Proximity Readers ☒ Yes ☐ No 

Personalized Value Card ☐ Yes ☐ No 

PARIS ☐ Yes  ☒ No 

CARS ☐ Yes  ☒ No 

Standard Profile (24/7) ☒ Yes ☐ No 

Special Notes / Other: 

 

Transient Parking ☒ Yes ☐ No 

Ticket In / Credit Card Out ☒ Yes ☐ No Credit Card In / Out ☒ Yes ☐ No 

Special Notes / Other: 
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Special Notes / Other: 

 

Scheidt & Bachmann supplies a configuration request form during project planning. Scheidt & Bachmann 

will utilize this form to configure items requested below based on client requests. Any additional 

requests after system configuration may be chargeable to the client on an hourly basis. 

  

DocuSign Envelope ID: 638A4286-D1AC-4A5A-8CB1-DE28B4E8BB57

Attachment A



 

County of Orange  MA 080 20010556 Page 56 of 56 

OC Public Works PARCS Equipment, Maintenance and Repair File No.:  C019147 

 

Orange County Bill Of Materials (BOM) 

 

 entervo. entervo. Elka entervo. entervo. Exit Head Traffic 

Control 
Work Central 

Garage Entry Exit Gate Passage/key Pay Cashie

r 
End Light Station Cashier 

           

CAS Underground   4 4    4 3  

Civic Center Garage   6 6    2   

P8 Transit Tower 2 1 6 2  1     

P7 Twin Towers 4 4 8   1 1 4 1  

P6 Superblock/Appellate Structure 2 2 4  2      

P2 Superblock/Court Lot 2 3 5   3     

P3 Courthouse Library 2 2 4   2   1  

P1 Stadium Structure 6 6 12  2    1 1 

IRC - Intake Release Center Lot   6 6       

Manchester South Structure & Lot   12 12    4   

Manchester North Structure  & Lot 3 4 9 2  2  2 1  

West Justice Center Lot D 1 1 2        

West justice Center Lot E 1 1 2        

           

Totals: 23 24 80 32 4 9 1 16 7 1 
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