Attachment A

County of Orange, OC Public Works MA-080-17011044
ACCO Engineered Systems

CONTRACT MA-080-17011044
To
MAINTENANCE AND REPAIR OF WATER CHILLERS

THIS Contract MA-080-17011044 to provide Maintenance and Repair of Water Chillers,
(hereinafter referred to as “Contract™) is made and entered into as of the date fully executed by and
between the County of Orange, a political subdivision of the State of California, (hereinafter referred to as
“County”) and ACCO Engineered Systems, a State of California Corporation, (hereinafter referred to as
“Contractor”) with County and Contractor sometimes individually referred to as (“Party™), or collectively
referred to as (“Parties™).

RECITALS

WHEREAS, County and Contractor are entering into this to Maintenance and Repair of Water
Chillers under a Usage Contract; and,

WHEREAS, County solicited to Maintenance and Repair of Water Chillers as set forth herein,
and Contractor has represented that it is qualified to provide to Maintenance and Repair of Water Chillers
to the County as further set forth herein; and,

WHEREAS, Contractor agrees to Maintenance and Repair of Water Chillers the County as
further set forth in the Scope of Work, attached hereto as Attachment A and incorporated herein; and,

WHEREAS, County agrees to pay Contractor the fees as further set forth in Contractor’s Pricing,
attached hereto as Attachment B and incorporated herein;

NOW THEREFORE, the Parties mutually agree as follows:

ARTICLES

1. Scope of Contract: This Contract, including attachment(s), specifies the contractual terms
and conditions by which the Contractor will Maintenance and Repair of Water Chillers under
a usage Contract.

2. Term: The initial term of this Contract shall be effective upon execution of all authorized
signatures or approval by the Orange County Board of Supervisors, whichever occurs later,
and shall continue for five (5) years from that date unless otherwise terminated as provided
herein.

3. Aggregate Contract: This is an aggregate Contract between two (2) vendors with a Total
Aggregate Contract Amount not to exceed $5,000,000.

4. Contingency of Funds: Contractor acknowledges that funding or portions of funding for
this Contract may be contingent upon state budget approval; receipt of funds from, and/or
obligation of funds by, the state of California to County; and inclusion of sufficient funding
for the services hereunder in the budget approved by County’s Board of Supervisors for each
fiscal year covered by this Contract. If such approval, funding or appropriations are not
forthcoming, or are otherwise limited, County may immediately terminate or modify this
Contract without penalty.

5. Precedence: The Contract documents consist of this Contract and attachments. In the event
of a conflict between or among the Contract documents, the order of precedence shall be the
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provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and
articles of this Contract, and then the attachments.

County’s Project Manager: The County shall appoint a Project Manager, as specified in
Article 25. Notices, to act as liaison between the County and the Contractor during the term
of this Contract. The County’s Project Manager shall coordinate the activities of the County
staff assigned to work with the Contractor.

The County’s Project Manager shall have the right to require the removal and replacement of
the Contractor’s Project Manager and Contractor personnel. The County’s Project Manager
shall notify the Contractor in writing of such action. The Contractor shall accomplish the
removal within 14 calendar days after written notice by the County’s Project Manager. The
County’s Project Manager shall review and approve the appointment of the replacement for
the Contractor’s Project Manager and Contractor personnel. Said approval shall not be
unreasonably withheld.

Contractor’s Project Manager: The Contractor’s Project Manager and Key Personnel shall
be assigned to this Contract for the duration of this Contract and shall diligently pursue all
work and services to meet the project time lines. Contractor’s Key Personnel are those
individuals who report directly to the Contractor’s Project Manager.

Contractor’s Personnel: Contractor warrants that all Contractor personne! engaged in the
performance of work under this Contract shall possess sufficient experience and/education to
perform the services requested by the County. County expressly retains the right to have any
of the Contractor personnel removed from performing services under this Contract.
Contractor shall effectuate the removal of the specified Contractor personnel from providing
any services to the County under this Contract within one business day of notification by
County. County shall submit the request in writing to the Contractor’s project manager. The
County is not required to provide any reason, rationale or additional factual information if it
elects to request any specific Contractor personnel be removed from performing services
under this Contract.

Conditions Affecting Work: The Contractor shall be responsible for taking all steps
reasonably necessary to ascertain the nature and location of the work to be performed under
this Contract and to know the general conditions which can affect the work or the cost
thereof. Any failure by the Contractor to do so will not relieve Contractor from responsibility
for successfully performing the work without additional cost to the County. The County
assumes no responsibility for any understanding or representations concerning the nature,
location(s) or general conditions made by any of its officers or agents prior to the execution
of this Contract, unless such understanding or representations by the County are expressly
stated in the Contract.

Usage: No guarantee is given by the County to the Contractor regarding usage of this
Contract, Usage figures, if provided, are approximate, based upon the last usage. The
Contractor agrees to supply services and/or commodities requested, as needed by the County,
at prices listed in the Contract, regardless of quantity requested. Orders may be placed against
this contract at the convenience of the using agency/department.

Usage Reports: Upon County request, Contractor shall submit usage reports to the County
which shall include, at minimum, summarized quantities, item descriptions (including
Manufacturer/Part No.). The usage report shall be in a format specified by the County.

Conflict of Interest: The Contractor shall exercise reasonable care and diligence to prevent
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any actions or conditions that could result in a conflict with the best interests of the County.
This obligation shall apply to the Contractor; the Contractor’s employees, agents, and
relatives; sub-tier Consultants; and third parties associated with accomplishing work and
services hereunder. The Contractor’s efforts shall include, but not be limited to establishing
precautions to prevent its employees or agents from making, receiving, providing or offering
gifts, entertainment, payments, loans or other considerations which could be deemed to
appear to influence individuals to act contrary to the best interests of the County.

Child Support Enforcement Requirements: Contractor is required to comply with the child
support enforcement requirements of the County. Failure of the Contractor to comply with
all federal, state, and local reporting requirements for child support enforcement or to comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment
shall constitute a material breach of the Contract. Failure to cure such breach within 60
calendar days of notice from the County shall constitute grounds for termination of the
Contract.

Publication: No copies of sketches, schedules, written documents, computer based data,
photographs, maps or graphs, including graphic art work, resulting from performance or
prepared in connection with this Contract, are to be released by Contractor and/or anyone
acting under the supervision of Contractor to any person, partnership, company, corporation,
or agency, without prior written approval by the County, except as necessary for the
performance of the services of this Contract. All press contacts, including graphic display
information to be published in newspapers, magazines, etc., are to be administered only after
County approval.

Prevailing Wage: (Labor Code §1773): Pursuant to the provisions of Section 1773 of the
Labor Code of the state of California, the contractor shall comply with the general prevailing
rates of per diem wages and the general prevailing rates for holiday and overtime wages in
this locality for each craft, classification, or type of worker needed to execute this contract.
The rates are available from the Director of the Department of Industrial Relations at the
following website: http:/www.dir.ca.gov/dlsr/DPreWageDetermination.htm. The contractor
shall post a copy of such wage rates at the job site and shall pay the adopted prevailing wage
rates. The contractor shall comply with the provisions of Sections 1775 and 1813 of the
Labor Code.

Payroll Records: Contractor and any Subcontractor(s) shall comply with the requirements of
Labor Code Section 1776. Such compliance includes the obligation to furnish the records
specified in Section 1776 directly to the Labor Commissioner in an electronic format, or other
format as specified by the Commissioner, in the manner provided by Labor Code Section
1771.4.

The requirements of Labor Code Section 1776 provide in part:

Contractor and any Subcontractor(s) performing any portion of the work under this Contract
shall keep an accurate record, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and week, and the actual per
diem wages paid to each journeyman, apprentice, worker, or other employee employed by
Contractor or any Subcontractor(s) in connection with the work.

Each payroll record shall contain or be verified by a written declaration that it is made under
penalty of perjury, stating both of the following:

The information contained in the payroll record is true and correct.
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The employer has complied with the requirements of Labor Code Sections 1771, 1811, and
1815 for any work performed by his or her employees in connection with the Contract,

The payroll records shall be certified and shall be available for inspection at the principal
office of Contractor on the basis set forth in Labor Code Section 1776.

Contractor shall inform County of the location of the payroll records, including the street
address, city and county, and shall, within five working days, provide a notice of any change
of location and address of the records.

Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10
days in which to provide a certified copy of the payroll records subsequent to receipt of a
written notice requesting the records described herein. In the event that Contractor or any
Subcontractor fails to comply within the 10-day period, he or she shall, as a penalty to
County forfeit $100, or a higher amount as provided by Section 1776, for each calendar day,
or portion thereof, for each worker to whom the noncompliance pertains, until strict
compliance is effectuated. Contractor acknowledges that, without limitation as to other
remedies of enforcement available to County, upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards Enforcement of the California
Department of Industrial Relations, such penalties shall be withheld from progress payments
then due Contractor. Contractor is not subject to a penalty assessment pursuant to this section
due to the failure of a Subcontractor to comply with this section.

Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections
1771 et seq., and shall pay workers employed on the Contract not less than the general
prevailing rates of per diem wages and holiday and overtime wages as determined by the
Director of Industrial Relations. Contractor shall post a copy of these wage rates at the job
site for each craft, classification, or type of worker needed in the performance of this
Contract, as well as any additional job site notices required by Labor Code Section
1771.4(b). Copies of these rates are on file at the principal office of County’s representative,
or may be obtained from the State Office, Department of Industrial Relations (“DIR”) or from
the DIR’s website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any
Subcontractor(s) shall not pay less than the higher of these rates or the rates determined by
the United States Department of Labor.

Registration of Contractors: All contractors and subcontractors must comply with the
requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors
pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except as
provided in Section 1771.1. This project is subject to compliance monitoring and
enforcement by the Department of Industrial Relations. After award of the contract,
Contractor and each Subcontractor shall furnish.

News/Information Release: The Contractor agrees that it will not issue any news releases or
make any contact with the media in connection with either the award of this Contract or any
subsequent amendment of, or effort under this Contract. Contractors must first obtain review
and approval of said news media contact from the County through the County’s Project
Manager. Any requests for interviews or information received by the media should be
referred directly to the County. Contractors are not authorized to serve as a media
spokespersons for County projects without first obtaining permission from the County Project
Manager.

Breach of Contract: The failure of the Contractor to comply with any of the provisions,
covenants or conditions of this Contract, shall constitute a material breach of this Contract.
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In such event the County may, and in addition to any other remedies available at law, in
equity, or otherwise specified in this Contract:

a. Afford the Contractor written notice of the breach and ten calendar days or such shorter
time that may be specified in this Contract within which to cure the breach;

b. Discontinue payment to the Contractor for and during the period in which the Contractor
is in breach and offset against any monies billed by the Contractor but yet unpaid by the
County those monies disallowed pursuant to the above.

¢. Terminate the Contract immediately without penalty.

Contract Disputes: The Parties shall deal in good faith and attempt to resolve potential
disputes informally. If the dispute concerning a question of fact arising under the terms of
this Contract is not disposed of in a reasonable period of time by the Contractor’s Supervisor
and the County‘s project manager as specified in Article 25. “Notices” by way of the
following process, such matter shall be brought to the attention of the County DPA by way of
the following process:

(i) The Contractor shall submit to the County DPA a written demand for a final decision
regarding the disposition of any dispute between the Parties arising under, related to, or
involving this Contract, unless the County, on its own initiative, has already rendered
such a final decision.

(ii) The Contractor’s written demand shall be fully supported by factual information, and,
if such demand involves a cost adjustment to the Contract, the Contractor shall include
with the demand a written statement signed by a senior official indicating that the
demand is made in good faith, that the supporting data are accurate and complete, and
that the amount requested accurately reflects the Contract adjustment for which the
Contractor believes the County is liable.

(iii) Pending the final resolution of any dispute arising under, related to, or involving this
Contract, the Contractor agrees to diligenily proceed with the performance of this
Contract, including the delivery of goods and/or provision of services. The
Contractor’s failure to diligently proceed shall be considered a material breach of this
Contract. Any final decision of the County shall be expressly identified as such, shall
be in writing, and shall be signed by the County DPA or his designee. If the County
fails to render a decision within 90 days after receipt of the Contractor’s demand, it
shall be deemed a final decision adverse to the Contractor’s contentions. The County’s
final decision shall be conclusive and binding regarding the dispute unless the
Confractor commences action in a court of competent jurisdiction to contest such
decision within 90 days following the date of the County’s final decision or one year
following the accrual of the cause of action, whichever is later.

Orderly Termination: Upon termination or other expiration of this Contract, each Party
shall promptly return to the other Party all papers, materials, and other properties of the other
held by each for purposes of execution of the Contract. In addition, cach Party will assist the
other Party in orderly termination of this Contract and the transfer of all assets, tangible and
intangible, as may be necessary for the orderly, non-disruptive business continuation of each
Party.

Expenditure Limit: The Contractor shall notify the County Project Manager in writing
when the expenditures against the Contract reach 75 percent of the dollar limit on the
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Contract. The County will not be responsible for any expenditure overruns and will not pay
for work exceeding the dollar limit on the Contract unless an amendment to cover those costs
has been issued.

Delivery Parking: The County of Orange will not provide free parking for delivery services.

Material Safety Data Sheets (MSDS): The Contractor is required to provide a completed
Material Safety Data Sheet (MSDS) for each hazardous substance provided to the County
under the contract. This includes hazardous substances that are not directly included in the
contract, but are included in the goods or services provided by the Contractor to the County.
The provision of the MSDS must be in accordance with the requirements of California Labor
Code Sections 6380 through 6399, General Industry Safety Order Section 5194, and Title 8,
California Code of Regulations. The MSDS for each substance must be sent to the County
Project Manager and must also be sent to:

County of Orange CEQ/Risk Management
Atin: Safety and Loss Prevention Program
PO Box 327
Santa Ana, CA 92702

Notices: Any and all notices, requests demands and other communications contemplated,
called for, permitted, or required to be given hereunder shall be in writing, except through the
course of the parties’ project managers’ routine exchange of information and cooperation
during the terms of the work and services. Any written communications shall be deemed to
have been duly given upon actual in-person delivery, if delivery is by direct hand, or upon
delivery on the actual day of receipt or no greater than four calendar days after being mailed
by US certified or registered mail, return receipt requested, postage prepaid, whichever
occurs first. The date of mailing shall count as the first day. All communications shall be
addressed to the appropriate party at the address stated herein or such other address as the
parties hereto may designate by written notice from time to time in the manner aforesaid.

County’s Project Manager: OC Public Works/OC Facilities Maintenance
Attn: Art McClure
1143 East Fruit Street
Santa Ana, CA 92701
Phone: 714-667-3296

Email: Art. McClure@ocpw.ocgov.com

ce: OC Public Works/Procurement Services
Attn: Robert Esparza, County DPA
300 North Flower Street, Suite 8§38
Santa Ana, CA 92703-5001
Phone; 714-667-9746
Email: Robert.Esparza@ocpw.ocgov.com

Contractor: ACCO Engineered Systems
Attn: Gabe Lopez
6646 East Washington Blvd.
Commerce, CA 90040
Phone: 323-358-1819

Email: glopez@accoservice.com
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California and shall be governed by and construed under the laws of the State of California.
In the event of any legal action to enforce or interpret this Contract, the sole and exclusive
venue shall be a court of competent jurisdiction located in Orange County, California, and the
Parties hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding
Code of Civil Procedure section 394. Furthermore, the Parties specifically agree to waive
any and all rights to request that an action be transferred for trial to another County.

Entire Contract: This Contract, including Attachments which are attached hereto and
incorporated herein by this reference, when accepted by the Contractor either in writing or by
the shipment of any article or other commencement of performance hereunder, contains the
entire Contract between the Parties with respect to the matters herein and there are no
restrictions, promises, warranties or undertakings other than those set forth herein or referred
to herein. No exceptions, alternatives, substitutes or revisions are valid or binding on County
unless authorized by County in writing. Electronic acceptance of any additional terms,
conditions or supplemental Contracts by any County employee or agent, including but not
limited to installers of software, shall not be valid or binding on County unless accepted in
writing County’s Purchasing Agent or his designee.

Amendments: No alteration or variation of the terms of this Contract shall be valid unless
made in writing and signed by the Parties; no oral understanding or agreement not
incorporated herein shall be binding on either of the Parties; and no exceptions, alternatives,
substitutes or revisions are valid or binding on County unless authorized by County in
writing.

Taxes: Unless otherwise provided herein or by law, price quoted does not include California
state sales or use tax.

Delivery: Time of delivery of goods or services is of the essence in this Contract. County
reserves the right to refuse any goods or services and to cancel all or any part of the goods not
conforming to applicable specifications, drawings, samples or description, or services that do
not conform to the prescribed Scope of Work. Acceptance of any part of the order for goods
shall not bind County to accept future shipments, nor deprive it of the right to return goods
already accepted, at Contractor’s expense. Overshipments and undershipments of goods shall
be only as agreed to in writing by County. Delivery shall not be deemed to be complete until
all goods, or services, have actually been received and accepted in writing by County.

Acceptance/Payment: Unless otherwise agreed to in writing by County; 1) acceptance shall
not be deemed complete unless in writing and until all the goods/services have actually been
received, inspected, and tested to the satisfaction of County, and 2) payment shall be made in
arrears.

Warranty: Contractor expressly warrants that the goods/services covered by this Contract
are 1) free of liens or encumbrances, 2) merchantable and good for the ordinary purposes for
which they are used, and 3) fit for the particular purpose for which they are intended.
Acceptance of this order shall constitute an agreement upon Contractor’s part to indemnify,
defend and hold County and its indemnities as identified in Article “58” below, and as more
fully described in Article “58”, harmless from liability, loss, damage and expense, including
reasonable counsel fees, incurred or sustained by County by reason of the failure of the
goods/services to conform to such warranties, faulty work performance, negligent or unlawful
acts, and non-compliance with any applicable state or federal codes, ordinances, orders, or
statutes, including the Occupational Safety and Health Act (OSHA) and the California
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Industrial Safety Act. Such remedies shall be in addition to any other remedies provided by
law.

Patent/Copyright Materials/Proprietary Infringement: Unless otherwise expressly
provided in this Contract, Contractor shall be solely responsible for clearing the right to use
any patented or copyrighted materials in the performance of this Contract. Contractor
warrants that any software as modified through services provided hereunder will not infringe
upon or violate any patent, proprietary right, or trade secret right of any third party.
Contractor agrees that, in accordance with the more specific requirement contained in Article
“58” below, it shall indemnify, defend and hold County and County Indemnities harmless
from any and all such claims and be responsible for payment of all costs, damages, penalties
and expenses related to or arising from such claim(s), including, but not limited to, attorney’s
fees, costs and expenses.

Assignment or Subcontracting: The terms, covenants, and conditions contained herein
shall apply to and bind the heirs, successors, executors, administrators and assigns of the
parties. Furthermore, neither the performance of this Contract nor any portion thereof may be
assigned or subcontracted by Contractor without the express written consent of County. Any
attempt by Contractor to assign or sub-contract the performance or any portion thereof of this
Contract without the express written consent of County shall be invalid and shall constitute a
breach of this Contract.

Non-Discrimination: In the performance of this Contract, Contractor agrees that it will
comply with the requirements of Section 1735 of the California Labor Code and not engage
nor permit any subcontractors to engage in discrimination in employment of persons because
of the race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, or sex of such persons. Contractor acknowledges
that a violation of this provision shall subject Contractor to all the penalties imposed for a
violation of Anti-Discrimination Law or regulation, including but not limited to, Section 1720
et seq. of the California Labor Code.

Termination: In addition to any other remedies or rights it may have by law and those set
forth in this Contract, County has the right to terminate this Contract without penalty
immediately with cause or after 30 days’ written notice without cause, unless otherwise
specified. Cause shall be defined as any breach of Contract, any misrepresentation or fraud
on the part of the Contractor. Exercise by County of its right to terminate the Contract shall
relieve County of all further obligations.

Consent to Breach Not Waiver: No term or provision of this Contract shall be deemed
waived and no breach excused, unless such waiver or consent shall be in writing and signed
by the Party claimed to have waived or consented. Any consent by any Party to, or waiver of,
a breach by the other, whether express or implied, shall not constitute consent to, waiver of,
or excuse for any other different or subsequent breach.

Remedies Not Exclusive: The remedies for breach set forth in this Contract are cumulative
as to one another and as to any other provided by law, rather than exclusive; and the
expression of certain remedies in this Contract does not preclude resort by either Party to any
other remedies provided by law.

Independent Contractor: Contractor shall be considered an independent Contractor and
neither the Contractor, its employees, nor anyone working for Contractor under this Contract
shall be considered an agent or an employee of County. Neither the Contractor, employees
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nor anyone working for the Contractor under this Contract shall qualify for workers’
compensation or other fringe benefits of any kind through County.

Performance: Contractor shall perform all work under this Contract, taking necessary steps
and precautions to perform the work to County’s satisfaction. Contractor shall be responsible
for the professional quality, technical assurance, timely completion and coordination of all
documentation and other goods/services furnished by the Contractor under this Contract.
Contractor shall perform all work diligently, carefully, and in a good and workman-like
manner; shall furnish all labor, supervision, machinery, equipment, materials, and supplies
necessary therefore; shall at its sole expense obtain and maintain all permits and licenses
required by public authorities, including those of County required in its governmental
capacity, in connection with performance of the work; and, if permitted to subcontract, shall
be fully responsible for all work performed by subcontractors.

Insurance Provisions: Prior to the provision of services under this Contract, the Contractor
agrees to purchase all required insurance at Contractor’s expense, including all endorsements
required herein, necessary to satisfy the County that the insurance provisions of this Contract
have been complied with. Contractor agrees to keep such insurance coverage, Certificates of
Insurance, and endorsements on deposit with the County during the entire term of this
Contract. In addition, all subcontractors performing work on behalf of Contractor pursuant to
this Contract shall obtain insurance subject to the same terms and conditions as set forth
herein for Contractor. The County reserves the right to request the declarations pages
showing all endorsements and a complete certified copy of the policy. In addition, all
subcontractors performing work on behalf of Contractor pursuant to this Contract shall obtain
insurance subject to the same terms and conditions as set forth herein for Contractor.

Contractor shall ensure that all subcontractors performing work on behalf of Contractor
pursuant to this Contract shall be covered under Confractor's insurance as an Additional
Insured or maintain insurance subject to the same terms and conditions as set forth herein for
Contractor. Contractor shall not allow subcontractors to work if subcontractors have less
than the level of coverage required by County from Contractor under this Contract. It is the
obligation of Contractor to provide notice of the insurance requirements to every
subcontractor and to receive proof of insurance prior to allowing any subcontractor to begin
work. Such proof of insurance must be maintained by Contractor through the entirety of this
Contract for inspection by County representative(s) at any reasonable time.

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of
Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with a
zero (0) by the appropriate line of coverage. Any deductible or self-insured retention (SIR) in
an amount in excess of $25,000 ($5,000 for automobile liability), which shall specifically be
approved by the County Executive Office (CEQ)/Office of Risk Management upon review of
Contractor’s current audited financial report.

Contractor shall be responsible for reimbursement of any deductible to the insurer. Any self-
insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of Insurance.
Upon notice of any actual or alleged claim or loss arising out of subcontractor’s work
hereunder, subcontractor shall immediately satisfy in full the SIR provisions of the policy in
order to trigger coverage for the Contractor and Additional Insureds.
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If the Contractor fails to maintain insurance acceptable to the County for the full term of this
Contract, the County may terminate this Contract.

Qualified Insurer

The policy or policies of insurance must be issued by an insurer with a minimum rating of A-
(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most
current edition of the Best's Key Rating Guide/Property-Casnalty/United States or
ambest.com). It is preferred, but not mandatory, that the insurer be licensed to do business in
the state of California (California Admitted Carrier).

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEQ/Office of
Risk Management retains the right to approve or reject a carrier after a review of the
company's performance and financial ratings.

The policy or policies of insurance maintained by the Contractor shall provide the minimum
limits and coverage as set forth below:

Coverage Minimum Limits

Commercial General Liability $3,000,000 per occurrence
$3,000,000 aggregate

Automobile Liability including coverage $1,000,000 per occurrence

for owned, non-owned and hired vehicles

Workers’ Compensation Statutory

Employers’ Liability Insurance $1,000,000 per occurrence

Required Coverage Forms

The Commercial General Liability coverage shall be written on Insurance Services Office
(ISO) form CG 00 01, or a substitute form providing liability coverage at least as broad.

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA
00 12, CA 00 20, or a substitute form providing liability coverage as broad.

Required Endorsements

The Commercial General Liability policy shall contain the following endorsements, which
shall accompany the Certificate of Insurance:

1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form at
least as broad naming the County of Orange, its elected and appointed officials, officers,
employees and agents as Additional Insureds.

2) A primary non-contributing endorsement evidencing that the Contractor’s insurance is
primary and any insurance or self-insurance maintained by the County of Orange shall be
excess and non-contributing.

3) A Products and Completed Operations endorsement using ISO Form CG2037 (ed. 10/01)
or a form at least as broad, or an acceptable alternative is the ISO from CG2010 (ed.
11/85).
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The Workers® Compensation policy shall contain a2 waiver of subrogation endorsement
waiving all rights of subrogation against the County of Orange, its elected and appointed
officials, officers, employees and agents when acting within the scope of their appointment or
employment.

All insurance policies required by this Contract shall waive all rights of subrogation against
the County of Orange, its elected and appointed officials, officers, employees and agents
when acting within the scope of their appointment or employment.

Contractor shall notify County in writing within thirty (30) days of any policy cancellation
and ten (10) days for non-payment of premium and provide a copy of the cancellation notice
to County. Failure to provide written notice of cancellation may constitute a material breach
of the Contract, upon which the County may suspend or terminate this Contract.

The Commercial General Liability policy shall contain a severability of interests clause
{standard in the ISO CG 001 policy).

Insurance certificates should be forwarded to:

OC Public Works/Procurement Services
Attn: Robert Esparza
300 North Flower Street, Suite 838
Santa Ana CA 92703-5001

If the Contractor fails to provide the insurance certificates and endorsements within seven (7)
days of notification by CEO/Purchasing or the agency/department purchasing division, award
may be made to the next qualified Contractor.

County expressly retains the right to require Contractor to increase or decrease insurance of
any of the above insurance types throughout the term of this Contract. Any increase or
decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate to
adequately protect County.

County shall notify Contractor in writing of changes in the insurance requirements. If
Contractor does not deposit copies of acceptable certificates of insurance and endorsements
with County incorporating such changes within thirty days of receipt of such notice, this
Contract may be in breach without further notice to Contractor, and County shall be entitled
to all legal remedies.

The procuring of such required policy or policies of insurance shall not be construed to limit
Contractor’s liability hereunder nor to fulfill the indemnification provisions and requirements
of this Contract, nor in any way to reduce the policy coverage and limits available from the
insurer.

*Certificate Holder Information

The County of Orange has contracted with Ebix RCS to monitor insurance certificates and
endorsements for compliance with the above requirements. Upon initial award of a Contract,
the certificate(s) and endorsement(s) should be forwarded to the agency/department address
listed on the solicitation. The County will forward these documents to Ebix RCS on your
behalf. Ebix RCS may contact you to advise you of deficiencies and request corrected
documents. Please cooperate with their request for information or corrections in order for the
County to continue your Contract through the expiration date.
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42. Bills and Liens: Contractor shall pay promptly all indebtedness for labor, materials and

43,

44,

45.

46.

47.

48.

49,

30.

51.

C011928

equipment used in performance of the work. Contractor shall not permit any lien or charge to
attach to the work or the premises, but if any does so attach, Contractor shall promptly
procure its release and, in accordance with the requirements of Article “58” below,
indemnify, defend, and hold County harmless and be responsible for payment of all costs,
damages, penalties and expenses related to or arising from or related thereto.

Changes: Contractor shall make no changes in the work or perform any additional work
without the County’s specific written approval.

Change of Ownership: Contractor agrees that if there is a change or transfer in ownership
of Contractor’s business prior to completion of this Contract, the new owners shall be
required under terms of sale or other transfer to assume Contractor’s duties and obligations
contained in this Contract and complete them to the satisfaction of County..

Force Majeure: Contractor shall not be assessed with liquidated damages or unsatisfactory
performance penalties during any delay beyond the time named for the performance of this
Contract caused by any act of God, war, civil disorder, employment strike or other cause
beyond its reasonable control, provided Contractor gives written notice of the cause of the
delay to County within 36 hours of the start of the delay and Contractor avails himself of any
available remedies.

Confidentiality: Contractor agrees to maintain the confidentiality of all County and County
and County-related records and information pursuant to all statutory laws relating to privacy
and confidentiality that currently exist or exist at any time during the term of this Contract.
All such records and information shall be considered confidential and kept confidential by
Contractor and Contractor’s staff, agents and employees.

Compliance with Laws: Contractor represents and warrants that services to be provided
under this Contract shall fully comply, at Contractor’s expense, with all standards, laws,
statutes, restrictions, ordinances, requirements, and regulations (collectively “laws™),
including, but not limited to those issued by County in its governmental capacity and all other
laws applicable to the services at the time services are provided to and accepted by County.
Contractor acknowledges that County is relying on Contractor to ensure such compliance,
and pursuant to the requirements of Article “58” below, Contractor agrees that it shall defend,
indemnify and hold County and County Indemnitees harmless from all liability, damages,
costs and expenses arising from or related to a violation of such laws.

Freight (F.O.B. Destination): Contractor assumes full responsibility for all transportation,
transportation scheduling, packing, handling, insurance, and other services associated with
delivery of all products deemed necessary under this Contract.

Pricing: The Contract price, as more fully set forth in Attachment B, shall include full
compensation for providing all required goods in accordance with required specifications, or
services as specified herein or when applicable, in the Contractors Pricing attached to this
Contract, and no additional compensation will be allowed therefore, unless otherwise
provided for in this Contract.

Terms and Conditions: Contractor acknowledges that it has read and agrees to all terms and
conditions included in this Contract.

Headings: The various headings and numbers herein, the grouping of provisions of this
Contract into separate clauses and Articles, and the organization hereof are for the purpose of
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52.

53.

54.

55.

56.

57.
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convenience only and shall not limit or otherwise affect the meaning hereof.

Severability: If any term, covenant, condition or provision of this Contract is held by a court
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions
hereof shall remain in full force and effect and shall in no way be affected, impaired or
invalidated thereby.

Calendar Days: Any reference to the word “day” or “days™ herein shall mean calendar day
or calendar days, respectively, unless otherwise expressly provided.

Attorneys Fees: In any action or proceeding to enforce or interpret any provision of this
Contract, or where any provision hereof is validly asserted as a defense, each Party shall bear
its own attorney’s fees, costs and expenses.

Interpretation: This Contract has been negotiated at arm’s length and between persons
sophisticated and knowledgeable in the matters dealt with in this Contract. In addition, each
Party has been represented by experienced and knowledgeable independent legal counsel of
their own choosing, or has knowingly declined to seek such counsel despite being encouraged
and given the opportunity to do so. Each Party further acknowledges that they have not been
influenced to any extent whatsoever in executing this Contract by any other Party hereto or
by any person representing them, or both. Accordingly, any rule of law (including California
Civil Code Section 1654) or legal decision that would require interpretation of any
ambiguities in this Contract against the Party that has drafted it is not applicable and is
waived. The provisions of this Contract shall be interpreted in a reasonable manner to effect
the purpose of the Parties and this Contract.

Authority: The Parties to this Contract represent and warrant that this Contract has been
duly authorized and executed and constitutes the legally binding obligation of their respective
organization or entity, enforceable in accordance with its terms.

Employee Eligibility Verification: The Contractor warrants that it fully complies with all
Federal and State statutes and regulations regarding the employment of aliens and others and
that all its employees performing work under this Contract meet the citizenship or alien status
requirement set forth in Federal statutes and regulations. The Contractor shall obtain, from
all employees performing work hereunder, all verification and other documentation of
employment eligibility status required by Federal or State statutes and regulations including,
but not limited to, the Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq.,
as they currently exist and as they may be hereafter amended. The Contractor shall retain all
such documentation for ail covered employees for the period prescribed by the law. The
Contractor shall indemnify, defend with counsel approved in writing by County, and hold
harmless, the County, its agents, officers, and employees from employer sanctions and any
other liability which may be assessed against the Contractor or the County or both in
connection with any alleged violation of any Federal or State statutes or regulations
pertaining to the eligibility for employment of any persons performing work under this
Contract.

Indemnification: Contractor agrees to indemnify, defend with counsel approved in writing
by County, and hold County, its elected and appointed officials, officers, employees, agents
and those special districts and agencies which County’s Board of Supervisors acts as the
governing Board (“County Indemnitees™) harmless from any claims, demands or liability of
any kind or nature, including but not limited to personal injury or property damage, arising
from or related to the services, products or other performance provided by Contractor
pursuant to this Contract. If judgment is entered against Contractor and County by a court of
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59.
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competent jurisdiction because of the concurrent active negligence of County or County
Indemnitees, Contractor and County agree that liability will be apportioned as determined by
the court. Neither party shall request a jury apportionment.

Andits/Inspections: Contractor agrees to permit the County’s Auditor-Controller or the
Auditor-Controller’s authorized representative (including auditors from a private auditing
firm hired by the County) access during normal working hours to all books, accounts,
records, reports, files, financial records, supporting documentation, including payroll and
accounts payable/receivable records, and other papers or property of contractor for the
purpose of auditing or inspecting any aspect of performance under this contract. The
inspection and/or audit will be confined to those matters connected with the performance of
the contract including, but not limited to, the costs of administering the contract. The County
will provide reasonable notice of such an audit or inspection,

The County reserves the right to audit and verify the contractor’s records before final
payment is made.

Contractor agrees to maintain such records for possible audit for a minimum of three years
after final payment, unless a longer period of records retention is stipulated under this
contract or by law. Contractor agrees to allow interviews of any employees or others who
might reasonably have information related to such records. Further, contractor agrees to
include a similar right to the County to audit records and interview staff of any subcontractor
related to performance of this contract,

Should the contractor cease to exist as a legal entity, the contractor’s records pertaining to

this agreement shall be forwarded to the surviving entity in a merger or acquisition or, in the
event of liquidation, to the County’s project manager.
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IN WITNESS WHEREQF, the Parties hereto have executed this Contract on fhe dates shown
below their respective signatures below,

ACCO ENGINEERED BYSTEME* 3 State of

Califemia corporation

By: s By

Print '3y A Marrs, Fresident Print

Name Group Name;

Title Tidle: {
Corporate Officer Curporate Dfficer

Date: Date:

Counry OF OMN(-E, 3 political subdivision of

the State of California

By

Print

Name

Titte _ ury

Date

APPROVED A8 TO FORM:

County Counsel ;

By {/’D i
Deputy County Counsel

Dats [ 10/ 7

* If the contracting party is a cosporation, {2) two signatures are required: one (1) signature by the
Cheirman of the Board, the President or any Vice President; and one (1) signature by the Secretary, any
Asstutant Secretary, the Chief Financial Officer or any Assistant Treasurer. The signature of one person
elone is sufficicat to bind & corporution, 2s long as be or she holds eotporaie offices in each of the two
categories described above. For County purposcs, proof of such dusl office holding will be satisfied by
having the individual sign the instrument twice, each time indicating his or her office that qualifies under
the sbove described provision. In the alternative, a tingle corporate signature is accepisble when
scoompanied by a corporate resolution demonstrating the legal authority of the signator to bind the
corporation,
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CERTIFICATE OF CORPORATE RESOLUTION

I, Roberta R. Kessler, Corporate Secretary of ACCO Engineered Systems, Inc., a California
Corporation (“the Corporation™) DO CERTIFY that the following is a true and complete copy
of a resolution adopted by the Board of Directors of the Corporation on November 9, 2016, and
that said resolution has not been rescinded, removed, amended, or modified in any respect and
remains in full force and effect as of the date hereof.

ACCO ENGINEERED SYSTEMS, INC.
CONTRACT SIGNAGE RESOLUTION

RESOLVED, that this Corporation does hereby authorize John Aversano, Milton Goodman,
Robert Hammond, Jeffrey Marrs, Peter Narbonne, John Petersen, Charles Richter, Steven Smith,
Steven Tuttle, Kenneth Westphal, and Richard Yates to sign contracts in the ordinary course of
ACCO business on behalf of ACCO Engineered Systems, Inc.

RESOLVED, that this Corporation does hereby authorize David Anderson, John Boncich,
Charles Darway, Ronald Falasca, Gregg Holbrook, and Carlton Seyforth to sign contracts of
$2,000,000 or less in the ordinary course of ACCO business on behalf of ACCO Engineered
Systems, Inc.

RESOLVED, that this Corporation does hereby authorize Robert Felix, William Henderson,
Roberta Kessler, David Osburn, and Thomas Reynolds to sign contracts of $1,000,000 or less in
the ordinary course of ACCO business on behalf of ACCO Engineered Systems, Inc.

RESOLVED, that this Corporation does hereby authorize Larry Boyer, Jacob Coble, Robert
Felix, Richard Ferreira, Frank Fisher, Robert Kranovich, Mark Lanphere, Elizabeth Monahan,
Thomas Montgomery, Curtis Osborne, Alex Sandoval, and Christopher Way to sign contracts of
$500,000 or less in the ordinary course of ACCO business on behalf of ACCO Engineered
Systems, Inc.

RESQOLVED, that this Corporation does hereby authorize Rick Adams, Arvin Dalnay, Bryan
Felix, Jason George, Todd Ginn, Hugh Palmer, Michael Potts, Epi Ramirez, and Patrick Rochon
to sign contracts of $250,000 or less in the ordinary course of ACCO business on behalf of
ACCO Engineered Systems, Inc.

IN WITNESS THEREOF, the undersigned has set her hand and affixed the seal of this
Corporation on this 9" day of November, 2016.

o et

Corporate Secretary
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ATTACHMENT A
SCOPE OF WORK

I. SCOPE OF WORK: Contractor shall provide full maintenance, repair and services for water
chillers located in various buildings and facilities throughout the County.

Performance under the Contract is to include all periodic inspections, manufacturer
recommended service requirements, and any repairs and other services as required, which shall
include replacement of broken or damaged components, portions or sections of the chiller
necessary to maintain operational status, all replacement parts, lubricants and any other ancillary
items that would be provided during a normal servicing of the equipment over the 5 year period
of this contract.

All chillers are to receive an initial inspection and service as part of this Contract in order for the
Contractor to establish a list of current needs and maintenance baseline.

Current manufactures of chillers in use by the County of Orange:

A Trane

B. Carrier
C. York

D. McQuay

See Attachment C for locations of Chillers.
II. MINIMUM QUALIFICATIONS:

A, Contractor shall ensure all workers performing work on under this Contract shall be paid
prevailing wages pursuant to the Department of Industrial Relations and the State of
California. The Contractor shall provide with his/her bid package a list of trades expected
to be supplied as part of the Contract, along with the current, up to date listing of
prevailing wages for each trade category that will provide services under this Contract.

B. Contractor shall possess a valid C-20, Warm-Air Heating, Ventilating and Air-
Conditioning Contractor’s license issued by the California State Contractor’s License
Board at the time the bid is submitted, and shall maintain the license in full for the term
of the contract. Any and all electrical work shall be performed according to the National
Electric Code (NEC) and Authority Having Jurisdiction Having (AHI)

C. Contractor shall possess a valid C-10, Electrical Contractor License issued by the
California State Contractor’s License Board at the time the bid is submitted and shall
maintain the license in full for the term of the contract. Any and all electrical work shall
be performed according to the National Electric Code (NEC) and Authority Having
Jurisdiction Having (AHJ). All journeyman level electricians shall possess a certificate
identifying them as journeyman electricians by the State of California.

D. Contractor shall be registered and in good standing with the Department of Industrial

Relations (DIR) at the time the bid is submitted, and the contractor’s registration number
shall be clearly visible and legible.
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E. Must have ten (10) years experience working with Trane water cooled rotary liquid

chillers, and shall provide factory-trained and experienced technicians that have a
minimum of five (5) years of experience working on Trane water cooled rotary liquid
chillers, in order to perform all labor, materials, tools, equipment, permits and licensing
necessary to maintain and inspect the equipment for the five (5) Trane water cooled
rotary liquid chillers, and comply with industry guidelines for safe and efficient
operation.

Show proof that they currently have four (4) factory-trained Trane technicians that have
worked on the Trane water cooled rotary liquid chillers. Provide at least 1 journeyman
HVAC mechanic. Contractor shall provide additional non-journeymen staff to
adequately, efficiently and safely perform the work specified as part of this contract.

III. CONTRACTOR REQUIREMENTS:

Contractor shall:

A

011928

Be courteous to County staff and the public utilizing the facilities and direct all inquiries
or requests to the Project Manager.

Cooperate with County staff relative to operations within the facilities.

Respond to request of the Project Manager (or designee) except when the specific request
involves public safety or security of the specific facility.

Comply with all County and OSHA regulations regarding profanity, drugs, alcohol,
visitors and general conduct.

Comply with the provisions of this contract, for labor, the Contractor is allowed 10% for
overhead and profit, and the allowable mark-up for materials is an additional 10%.

Ensure all invoices submitted shall be accompanied by a record of time spent working on
the subject project by tradesmen to include name, trade specific type of work provided
and craft level designation (Journeyman etc.), and receipts for all materials purchased.

Provide at his’her expense, all tools and equipment necessary to perform the work. This
includes ladders, lift equipment, scaffolding and planking which are to be OSHA
approved for the type of work being performed.

Ensure all technicians providing service on equipment identified in the Scope of Work
are factory trained to work on the particular equipment being serviced and or repaired.
The Contractor shall employ and utilize personnel who are qualified, knowledgeable, and
experienced to perform the specific type of service on the specific type of equipment
listed in this contract. The County reserves the right to change manufacturers of
equipment at any time.

Participate in a background clearance check. Some of the required documents that the
Contractor and his/her staff will be required to submit are a birth certificate, driver’s
license or California ID, Social security Card, Passport, business card etc., which will be
copied and returned to the submitter. Clearance time will be a minimum of two weeks.
Those who do not pass background will not be admitted to the facilities. The reasons for
non-clearance will not be disclosed.
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J. It will be the sole discretion of the Contract Administrator or his/her designee to

determine whether the Contractor has adequate journeyman level staffing on each
project; the Contractor will adjust staffing as required by the Contract Administrator or
his/her designee to either increase or decrease staffing levels for tradesmen on site.

IV. CONTRACT REQUIREMENTS:

Contractor shall:
A, ANNUAL INSPECTION AND SERVICE

At the time of each inspection, the following will be done as necessary to keep the system
operating properly and with maximum energy efficiency:

1. Change all liquid line core drier filters and remove condenser heads, brush clean
(only) tubes and replace heads with new gasket materials.

2. Controls
a. Inspect, test and calibrate safety controls: (log cut-in and cut-off points)
b. Inspect, test and calibrate operating controls: (including slide valve
operation)
c. Inspect control panel: (confirm proper operation of components and
lights)
d. Perform diagnostic test of all solid state components in accordance with

manufacturer’s service bulletins.
3. Starter Panel
a. Inspect contacts, arc shield and transformer.

b. Tighten all terminals.

c. Test magnetic overloads.
d. Prepare and submit a report of operating conditions.
4. Lubrication Circuits
a. Remove replaceable oil filters and install new filter cores if applicable.

b. Analyze the oil and submit a report.
c. Inspect oil heater and submit a report.
d. Dispose used filters.

5. Refrigerant Circuit

a. Analyze refrigerant and submit a report on the acid and oil content.
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b. Replace refrigerant filter and dispose of old one.

c. Tighten flange nuts and bolts, as appropriate.

d. Test for leaks with an electronic detector.

e. Repair any leak.

f. Adjust refrigerant level.

B.

C011928

Compressor Motor Assembly

a. Inspect the condition of the motor and slide valve assemblies and submit
a report.

b. Tighten terminals.

c. Perform megger test on motor windings and submit a report.

d. Measure compressor/motor starting transition time and submit a report.

Miscellaneous

a. Check fluid levels through sight glasses and record levels.

b. Check for proper flows through chiller.

c. Inspect condition of thermometers and gauges.

d. Measure amperage, voltage, temperature and pressure and submit a
report.

€. Analyze all conditions, measurements and reports, identify unusual

conditions, needed repairs and/or service and submit report. Submit all
reports to OC Public Works/OC Facilities Operation, 1143 East Fruit
Street, Santa Ana, to the attention of the AC Supervisor.

SEMI-ANNUAL INSPECTION AND SERVICE

L.

2.

Controls:

a. Inspect, test and calibrate safety controls (log cut-in and cut-off points).

b. Inspect, test and calibrate operating controls (including slide valve
operation).

c. Inspect control panel and confirm proper operation of components and
lights.

d. Perform diagnostic test of all solid state components in accordance with
manufacturer’s service bulletins.

Starter Panel:
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a. Inspect operating conditions and submit a report to the Project Manager.
b. Lubrication Circuits:
c. Analyze oil and submit report for remedial action.

Refrigerant Circuit:

Analyze refrigerant and submit a report on the acid and oil content.
Tighten flange nuts and bolts, as appropriate.
Test for leaks with an electronic detector.

Adjust refrigerant level.

Compressor Motor Assembly:

d.

a. Inspect motor and slide valve assemblies and submit a report on the
condition to the Project Manager.

b. Perform megger test on motor windings and submit a report to the
Project Manager.

Miscellaneous:

a. Check fluid levels through sight glasses and record levels.

b. Check for proper flows through chiller.

c. Inspect condition of thermometers and gauges.

d. Measure amperage, voltage, temperature and pressure and submit a
report to the Project Manager.

€. Analyze all conditions, measurements and reports, identify unusual
conditions, needed repairs and service and submit a report to the Project
Manager.

Reports:

Submit all reports to OC Public Works/OC Facilities Operation, 1143
East Fruit Street, Santa Ana, to the attention of the AC Supervisor.

V. ADDITIONAL GENERAL CONDITIONS:

Contractor shall:

A.

011928

Identify and advise the County of any additional maintenance or repair work that may be
required to maintain the efficient operation and useful life of the equipment.

Provide emergency repairs. The specific scope of work and schedule will be determined
at the time such work is initiated.
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C. Ensure all work that interferes with normal County operations shall be performed on

Saturdays, Sundays or holidays and the schedule shall be arranged by the County and the
Contractor prior to starting work.

Identify notify/advise the Contract Manager or his/her designee in writing of any
additional repair or maintenance work that may be required or advisable to maintain the
efficient operation and useful life of the equipment.

Receive prior approval from the County’s Contract Manager or designee before
performing additional repairs.

Complete inspections during regular working hours of 7:00 am. to 4:30 p.m., Monday
through Friday. Any repairs that require the scheduling of a shutdown shall be performed
on off hours and weekends. Any shutdown of the equipment shall be scheduled in writing
with the County representative and the facility where work is to take place. The request
for the equipment to be shutdown shall be accompanied by a written work plan depicting
the start of the shutdown, milestones, hours involved, proposed completion time and the
time that the equipment is scheduled to be placed back on-line for use by the facility.

Ensure all work shall be subject to the inspection and approval of the County either by
the Project Manager or a designated representative prior to acceptance and approval for

payment.

Submit a written report with the invoice for each inspection which includes a list of the
tasks performed, equipment condition, hours expended and materials used. The reports
shall be mailed to OC Facilities Operation, 1143 E. Fruit Street, Santa Ana, to the
attention of the Project Manager.

Ensure all work shall be performed in strict accordance with California Administrative
Code (0O.S.H.A.) and California Codes for Industrial Safety, Southern California Air
Quality Management District (SCAQMD) Rule 1415, and Federal EPA Rule 608 in
complying with any oil or refrigerant handling. A copy of the report is to be placed in the
chiller room and a copy is to be sent OC Facilities Operation, 1143 East Fruit Street,
Santa Ana, to the attention of the Project Manager.

VI. MATERIALS:

Contractor shall:

A.

E.

C011928

During the repair work, Contractor shall only charge the actual cost of the parts
(including all applicable taxes). Contractor will pay for all freight charges. Contractor is
to provide with his a copy of the suppliers invoice for any parts costing $50.00 or more

Maintain a stock of all parts required for the maintenance and repair of the specific
equipment included under this Contract.

Maintain a supply system for acquisition of additional parts, as may be required, to
include next day delivery to avert any delays.

Ensure that all parts used in performance of this work shall meet or exceed the original
manufacturer’s equipment specifications.

Use original manufacturer’s parts and equipment.
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F. Use only Manufacturers specified oil that has been specifically formulated for the

Chillers listed

VII. PROGRAM SCHEDULE

A

Contractor shall conduct one (1) annual inspection within the first month after
award of the Contract and within the first month of each renewal year thereafter.
Contractor shall conduct one (1) semi-annual inspection within six (6) months
after award of the Contract.

Contractor must notify OC Public Works/Facilities Operation’s HVAC Shop
Planner or Craft Supervisor a minimum of 72 hours in advance to schedule the
P.M. inspection.

VIIL SERVICE REQUIREMENTS

A.

Contractor shall provide and maintain a telephone answering system which provides for
dispatching service personnel twenty-four (24) hours per day, seven (7) days per week.

Contractor shall respond within one (1) hour of call being placed by County
representative.

Contractor shall perform all work in accordance with the manufacturer’s service and
repair manuals, manufacturer’s service recommendations and generally accepted industry
practice for safe and efficient operation.

IX. LABOR RATES:

A
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The hourly rate shall include all costs for the work to include direct and indirect labor
charges (in accordance with established general prevailing wage rate requirements),
truck, all necessary equipment, tools, overhead, depreciation, other expenses and all

profit.

Labor hours shall be charged on the basis of actual time spent on each job, not on a
portal-to-portal basis and shall be computed to the nearest one-quarter(1/4) hour.

Premium hour or special hour rates will not be paid on non-emergency response requests
unless specifically authorized by the Contract Manager or his’her designee at the time of
the request for service is initiated.

Non journeyman tasks shall be limited to:
1. For safety requirements due to the high voltage capacity of this type of
equipment, there are no tasks required for non-journeymen level technicians to

perform under this Contract.

Minimum call charge is applicable only when actual job cost is below the established
minimum. It is not a separate or additional charge.

Trip charge is not applicable to additional responses immediately following first response
if the distance between subsequent locations is less than four (4) miles.
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X. SECURITY REQUIREMENTS SHERIFF’S FORENSIC FACILITY

The County operates and provides court facilities for the Sheriff’s Forensic. Contractors and their
employees who perform services in this facility will be required to pass a security screening
process and to adhere to strict operation policies. These policies have been designed with the
primary purpose of ensuring a safe and secure environment for all involved.

A

Co11928

Background Checks:

1.

Contractor personnel, who will be used to perform contracted services, will be
required to pass a background check before receiving clearance to enter the
facilities. Contractor shall contact Justin Paxon at (714) 834-6422 for further
information concerning the back ground checks for each employee performing
service in the facility at least five working days prior to the start of services.
Forms shall be filled out thoroughly and accurately, Omissions or false
statements, regardless of the nature or magnitude, may be grounds for denying
clearance. When clearance is denied the County does not, nor is it obligated to,
give reason why clearance has been denied.

Contractor acknowledges that Contractor employees who attempt to enter a
secured facility, who have not passed the background check; who have falsified
information on their forms; or who have outstanding wants or warrants may be
delayed and/or detained by Sheriff Personnel.

With the exception of demands related to the performance of the contract,
Contractor and his employees will comply with all directions and orders issued
by Sheriff Personnel. (Issues relating to the performance of contracted services
shall be at the direction of the Contract Administrator or Building Coordinator.)
In rare occurrences, workers may be asked to leave the facility prior to the
completion of their work, or they may be detained within a facility until an
incident is resolved.

All Facilities:

Contractor shall ensure that:

1. All vehicles parked on site shall be locked and thoroughly secured at all times.

2. All tools and materials shall remain in possession of the user at all times and
shall never be left unattended.

3. All lost or misplaced tools shall be reported immediately to the security staff or
escort personnel.

4. All materials, especially those materials that could be used to inflict injury such
as nails, wire, wood, etc. shall be continuously cleaned up and removed from the
work site as work progresses.

Workmen shall;

1.

Have no contact, either verbal or physical, with internees in the facility.

Specifically:

Page 23 of 34



Attachment A

County of Orange, OC Public Works MA-080-17011044
ACCO Engineered Systems
a. Do not give names or addresses to internees.
b. Do not receive any names or addresses from internees.
! Do not disclose the identity of any internee to anyone outside the facility.
d. Do not give any materials to internees, especially cigarettes, matches,
tools, ete.
€. Failure to comply with these requirements is a criminal act and can result
in prosecution.
2. Plan their activities to minimize the number of times they must enter and exit a

facility. i.e., transport all tools, equipment and materials needed for the day at the
start of work and restrict all breaks to the absolute minimum.

3. Arrive at the site no more than fifteen (15) minutes prior to the scheduled time or
no more than fifteen (15) minutes after the scheduled time.

4. If delay or cancellation is necessary, immediately contact the designated on-site
Building Coordinator and/or the Site Supervisor.

5. Report to the Control Desk or on-site Building Coordinator and sign-in log,
name, date and time upon arrival at the job site. Control will ensure that the
work area is clear and ready for work to begin. Follow any special security
requirements issued by the on-site Coordinator.

6. Report to the Control Desk or the on-site site Building Coordinator and sign-out
name and time when leaving the facility, either temporarily or at the end of the
workday.

7. Immediately report all accidents, spills, damage, unusual conditions and/or
unusual activities to the Control Desk or the on-site Building Coordinator.

8. Securely close and check all gates and doors to ensure that they are tightly closed
and locked.

IX. SECURITY REQUIREMENTS FOR PROBATION FACILITIES:

A

C011928

Background checks:

All Contractor personnel to be employed in performance of work under this Contract
shall be subject to background checks and clearance prior to working in a youth detention
facility per the Vendor Clearance Process detailed in Exhibit 1.

Performance Requirements:

All Contractor vehicles parked on site shall be locked and thoroughly secured at all times.
All tools and materials shall remain in Contractor’s possession at all times and shall never
be left unattended. All lost or misplaced tools or materials shall be reported immediately
to the security staff or Control in youth detention facilities or to the escort or Control in
the Sheriff’s facilities. All materials, large or small, from removal operations or new
construction (especially those materials that could be used to inflict injury, such as nails,
wire, wood, etc.) shall be continuously cleaned up as work progresses. All work areas
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Co11928

shall be secured prior to the end of each work period. Workers shall have no contact,
either verbal or physical, with inmates in the facilities.

Contractor’s employees shall not:

1.

2.

Give names or addresses to inmates;

Receive any names or addresses from inmates (including materials to be passed
to another individual or inmate);

Disclose the identity of any inmate to anyone outside the facility;
Give any materials to inmates;

Receive any materials from inmates (including materials to be passed to another
individual or inmate); or

Smoke or use profanity or other inappropriate language while on site.
Contractor’s employees shall not enter the facility while under the influence of
alcohol, drugs or other intoxicants and shall not have such materials in their
possession. Contractor’s employees shall plan their activities to minimize the
number of times they must enter and exit a facility.

Contractor’s personnel shall:

1.

Comply with the written schedule provided by the County which shali clearly
show the specific start and end times for each work day.

Arrive at the site no more than 15 minutes prior to the scheduled time or no more
than 15 minutes after the scheduled time.

Report to the control desk and sign-in log, name, date and time upon arrival at
the job site.

Report to the control desk and sign-out, name, and time when leaving the facility.

Control will ensure that the work area is clear and ready for work to begin. If a
Contractor’s employee is delayed or cancellation is necessary, the designated on-
site coordinator or the County’s Contract Coordinator or his designee should be
contacted immediately. Repeat problems will be grounds for remedial action

which may include Contract termination.

Immediately report all accidents, spills, damage, unusual conditions and/or
unusual activities to the Control Desk.

Securely close and check all gates and doors to ensure that they are tightly closed
and locked.

Restrict all activities to the immediate work site and adjacent assigned areas.

Remain with the assigned escort at all times, unless otherwise directed by the
onsite coordinator.
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10. Transport all tools, equipment and materials needed for the day at the start of the
work period and restrict all breaks to the absolute minimum.

11. Failure to comply with these requirements is a criminal act and can result in
prosecution.
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ATTACHMENT B
CONTRACTOR’S PRICING

L COMPENSATION: This is a usage Contract between the County and Contractor to perform
maintenance and repair of water chillers on an as needed basis, as set forth in Attachment A
“Scope of Work™.

The Contractor agrees to accept the specified hourly rates as set forth in this Contract as full
remuneration for performing all services and furnishing all staffing, shipping/freight, labor and
materials required, for any reasonably unforeseen difficulties which may arise or be encountered
in the execution of the services until acceptance, for risks connected with the services, and for
performance by the Contractor of all its duties and obligations hereunder. The Contractor shall
only be compensated as set forth herein below for work performed in accordance with the Scope
of Work. The County shall have no obligation to pay any sum in excess of the fixed hourly
rates and Total Not-to-Exceed Contract Amount specified herein unless authorized by
amendment in accordance with Articles 28 and 43 of the County Contract Terms and
Conditions, which may require approval by the County Board of Supervisors.

II. FEES AND CHARGES: Payment shall be made in accordance with the provisions of this Contract.

A, Maintenance/Repairs  Labor Rate per Hour, per Attachment A
Straight Time (8:00am - 5:00pm Mon-Fri and County Holidays) per hour

1. Journeymen $ 119.00

2. Assistant $ 111.00
Straight Time (8:00am - 5:00pm Sat-Sun and County Holidays) per hour

3 Journeymen $ 175.00

4, Assistant $ 150.00
Overtime (5:01pm — 7:59am Mon-Sun and Holidays)

5. Journeyman $ 214.00

6. Assistant $ 182.00

Overtime for the hours listed above are only applicable as authorized by the County’s
Project Manager or designee, for the sole purposes of meeting emergency needs or time
constraints that may be required by the County. No inveice shall be accepted for
payment of overtime hours without written consent/approval of the County’s Project
Manager.

B. Miscellaneous Item Discount Structure: Miscellaneous parts and various supplies not
included for routine maintenance/repair may be purchased against the Contract.
Miscellaneous item purchases shall not exceed $3,000 per invoice including tax. County
will obtain price quotes from Contractor for all miscellaneous parts and various supplies
purchased. Contractor shall provide the manufacturer list price and discount price on all
invoice(s) for all miscellaneous items.

_ 30 % off List Price

C. TOTAL CONTRACT AMOUNT SHALL NOT EXCEED: ........cccceccvvecreceecncnne. $_5,000,000.00
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III. PRICE INCREASES/DECREASES: All price decreases will automatically be extended to the
County. The County requires bona fide proof of cost increases on Contracts prior to any price
adjustment. A minimum of one hundred eighty (180) days advance notice in writing is required
to secure such adjustment. No retroactive price adjustments will be considered. The County may
enforce, adjust, negotiate, or cancel escalating price Contracts or take any other action it deems
appropriate, as it sees fit. The net dollar amount of profit will remain firm during the period of
the Contract. Adjustments increasing the Contractor’s profit will not be allowed.

IV. FIRM DISCOUNT AND PRICING STRUCTURE: Contractor guarantees that prices quoted are equal
to or less than prices quoted to any other local, State or Federal government entity for services of
equal or lesser scope. Contractor agrees that no price increases shall be passed along to the
County during the term of this Contract not otherwise specified and provided for within this
Contract.

V. CONTRACTOR’S EXPENSE: The Contractor will be responsible for all costs related to photo
copying, telephone communications and fax communications while on County sites during the
performance of work and services under this Contract.

VI. PAYMENT TERMS: Invoices are to be submitted in arrears, after goods have been received.
Payment will be net 30 days after receipt of an invoice in a format acceptable to the County of
Orange. Invoices shall be verified and approved by the County and subject to routine processing
requirements. The responsibility for providing an acceptable invoice to the County for payment
rests with the Contractor. Incomplete or incorrect invoices are not acceptable and will be returned
to the Contractor for correction.

Billing shall cover goods not previously invoiced. The Contractor shall reimburse the County of
Orange for any monies paid to the Contractor for goods not provided, or when goods do not meet
the contract requirements.

Payments made by the County shall not preclude the right of the County from thereafter disputing
any items involved or billed under this contract and shall not be construed as acceptance of any
part of the goods.

VII. INVOICING INSTRUCTIONS: The Contractor will provide an invoice on the Contractor’s
letterhead. Each invoice will have a unique number and will include the following information:

Contractor’s name and address

Contractor’s remittance address, if different from (A), above
Name of County agency/department

Delivery/service address

Contract number

Service Date

Description of Services

Total

Taxpayer ID number

FRQEEDUOW

Invoices and support documentation are to be forwarded to:

OC Public Works/Facilities Operations
Attention: Accounts Payable
1143 East Fruit Street
Santa Ana, CA 92701-4204
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Contractor has the option of receiving payment directly to their bank account via an Electronic
Fund Transfer (EFT) process in lieu of a check payment. Payment made via EFT will also
receive Electronic Remittance Advice with the payment details via email. An email address will
need to be provided to the County via an EFT Authorization Form. To request a form, please
contact the DPA.
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ATTACHMENT C
LIST OF CHILLER EQUIPMENT
AQMD RULE 1415 CHILLER REGISTRATION (50LB> CHARGE)

Charge Leak Ck

Location Chiller Model No Serial No Refrigerant (Lbs) Date
COC'B' Shoig"r *1 yCwWI88XVO-46PE YFAMS95659  Hofc-22 286 July
1300 South  Chiller #2
Eenline Yok YCWI99MIO-46PA SAFM-595660  Hcfc-22 296 Tuly
Santa Ana
CUF gf:ﬂ: YSTIFIBJ3-KDF5-00F-S SDNM300560 134-A 3,494 Taly
525North  CR-2 .

Dl OM20605 TURBOMASTER ~ XD14538 134-A 7,000 Tuly
Santa Ana gﬁﬂf OTSIG2-ST-AS CM006864 134-A 3,400 Taly
Chiller#1 RTHA215FCPOLCUC3LF2LF
Data Center Trane NNOOGUQ U91K06180 Hefe-22 415 June
1400 South  Chillr#2 RTHA21SFCPOLCUC3LF2LF
e, T SRCo U91J06181 Hefe-22 415 June
Chiller #3 RTHA1S0FCPOLCUC3LF2LF
Santa Ana TP e U91K06182 Hefc-22 330 June
HCA Clinic gﬂg #1  30RBDI606H37HT 3612078023 410-A 268 May
1725 West  Chiller #2
e WIS #2 30RBDIGOGH37HT 3612Q78026 410-A 268 May
Santa Ana
Chiller #1
HCAL#b  Shile RTAAI254XKOIA3DOBFG ~ U99F09387 Hefo-22 196 May
1729 West Chiller #2
e, RTAAI254XKO1A3DOBFG ~ US9F09386 Hefe-22 196 May
Santa Ana
Laguna Chiller B4 A1004XK01A3DOBG U99A05593 Hefe-22 146 Aug
Niguel Fac Trane
30143
Crown
Valley Pkwy
Laguna
Niguel
Chiller #1
MOB cmler# 23XL000ONC40 2799759794 Hefe-22 600 Aug
301 The City  Chiller #2513, 11 1NC40 2799159795 Hefo-22 600 Aug
Drive Carrier
Orange
Probation UL E L AT606C-5670L 2500Q73012 410a 145 Au
Juvenile Hall 7 ~ = g
arrer
UmtT-
f)?’r}‘,:hc CY  Chller  30RAP0406JA06150 3313Q48804 4108 Al49BIS  N/A
Carrier
Unit Q-
Orange Chiller  30RAN(G45--611KD 260443324 R-22 Ad4#BAE  N/A
Carrier
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. . . Charge Leak Ck
Location Chiller Model No Serial No Refrigerant (Lbs) Date
) Chiller
Probation Vork YCWJI77KHO-46PE UNGMQ00487 Hefe-22 286 Nov
909 N. Main
Street
Santa Ana
SSA g*““er 30HXC1612 1805Q05126 R-134a 267 Aug
arricr
800 North
Eckhoff
Street
Orange
SSA gf;g:' RTHDUBIFXGOUABIAL31A2 U06D06994 R-134a 410 Apr
2020 Walnut
Santa Ana
Chiller #1  CGAFC604AEA1000D000J000
YGC e Gy CO1K63750 R-22 130 May
3030 North
Chiller #2 CGAFC604AEA1000D000J000
gespenan Trane AT C01K63751 R-22 130
ay
Santa Ana
Chiller #1 STNU0505000 Cir.A 45
YLA Moquay ~ AGZ0SSBS2T-ERII o7 R-22 i N/A
3155 West . .
Justice chiller #2. AGZOS5BS27-ER11 5e 00203000 gy crAY Na
Center Way cquay ir.
Orange
Westminster  Chiller
Library el 30RAPO606JA07100 3612Q46044 R-410a 171 Aug
8180 13th
Street 17.9
Westmimster
SR e 1P30RB-0605D-FG787 S1211Q75543 R410 40 A
Library Chiller a4 e
1 Journey
(At Pacific 20
Park)
Aliso Vigjo,
Ca
Lake Forrest
5 York YCAL0032EC17XDBBXT 2QTM001319 R22 70 Aug
24672
Raymond 150
Way
El Toro, Ca
92630
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Location

Rancho
Santa
Margurita
Library

30902 La
Pomoesa

Rancho
Santa

Margurita,
Ca 92688

C011928

Chiller

A New 45
Ton
Carrier -
Aguasnap
Air
Cooled
Chiller
Will Be In
Place By
Start Of
New
Contract.
Contractor
To

Model No Serial No

Price this for size and type of
chiller.
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ExuHisrr 1
VENDOR CLEARANCE PROCESS

NEW PROBATION FACILITY CLEARANCE REQUIREMENTS

‘All employees, volunteers and coniract/vendor personnel who work within the
department or have access lo departmental facilities, staff, clients, systems or
confidential and/or financial information are required fo undergo a background
investigation. The level of scrutiny varies between subject groups and includes a range
of evaluative tools designed to ensure the highest degree of confidence be maintained
in our workforce, volunteers and contract/vendor service providers.

The Probation Department's Background Investigation Unit will conduct the appropriate
level of investigation and determine the suitability of candidates based on statute,
professional standards, general guidelines and departmental policies and procedures.
Questionable cases may be brought to the attention of Top Management via the
Director of Human Resources & Training Division."
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ORANGE COUNTY PROBATION DEPARTMENT
1535 EAST ORANGEWOOD AVE.
ANAHEIM, CA.92805

VENDOR CLEARANCE PROCESS

All individuals who perform work in Probation Department facilities or on Probation
Department property are required to undergo and pass a security clearance including
being fingerprinted.

NOTE: A number of situations will prevent you from
clearing this process, including, but not limited fto:
current or recent grant of probation or parole; active

warrant for your arrest; or pending criminal matters, use
of false or altered documents, or dishonesty when
providing requested information.

TO BEGIN THE CLEARANCE PROCESS YOU MUST:
1. Call and make an appointment with:
) Margarita Perez (714) 937-4714

2. On the day of your appointment, report to street level reception at the Orangewood
Office. Ask for Margarita Perez.

3. Bring the following required documents with you to your appointment:
» Government issued picture identification (i.e. driver's license)
» Social Security Card {a photocopy is not acceptable)
* Proof of Legal US Status: (whichever applies)
o [fborn in the U.S., bring birth certificate or U.S. Passport

o If you became an American Citizen, bring U.S. Certificate of Naturalization or
U.S. Passport

o If you are not an American Citizen, bring U.S. Permanent Resident Card (Green
Card) or Employment Authorization Document (Work Permit)

(Note: All documents need to be original and valid. Only the documents listed above will
be accepted. If you do not have the required identification, you will not be permitted to
proceed with the clearance process.)

Do not contact the Probation Department for clearance results. The results will be
forwarded to the Probation Department's project coordinator and you will be notified.
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