Attachment B
County of Orange, OC Public Works MA -080-14011541
Golden State Constructors

CONTRACT MA-080-14011541
FoRr
PORTLAND CEMENT CONCRETE MAINTENANCE AND REPAIR SERVICE

THIS Contract MA-080-14011541 for Portland Cement Concrete Maintenance and Repair
Service, (hereinafter referred to as “Contract”) is made and entered into as of the date fully executed
by and between the County of Orange, a political subdivision of the State of California, (hereinafter
referred to as “County”) and Golden State Constructors, with a place of business located at 208 E.
Orangethorpe Ave. Placentia, CA 92870, (hereinafter referred to as “Contractor”) with County and
Contractor sometimes individually referred to as (“Party™), or collectively referred to as (“Parties”™).

RECITALS

WHEREAS, County and Contractor are entering into this Contract for Portland Cement Concrete
Maintenance and Repair Service under a Usage Contract; and,

WHEREAS, County solicited Portland Cement Concrete Maintenance and Repair Service as set
forth herein, and Contractor has represented that it is qualified to provide Portland Cement Concrete
Maintenance and Repair Service to County as further set forth herein; and,

WHEREAS, Contractor agrees to provide Portland Cement Concrete Maintenance and Repair
Service to County as further set forth in the Scope of Work, attached hereto as Attachment A and
incorporated herein; and,

WHEREAS, County agrees to pay Contractor the fees as further set forth in Contractor’s Pricing,
attached hereto as Attachment B and incorporated herein;

NOW THEREFORE, the Parties mutually agree as follows:
ARTICLES

1. Scope of Contract: This Contract, including attachment(s), specifies the contractual terms
and conditions by which Contractor will provide Portland Cement Concrete Maintenance and
Repair Service under a Usage Contract.

2. Term Contract shall be effectlve on June 17, 20163Fhe—rn4tral—term—ef—th|s—eentraet—shal-l

Goanty—Beard—eféapemsers—whteheve#eeeurs—later— and shall contlnue for one %19 year
from that date, unless otherwise terminated by County as-provided-herein. Fhis The Contract

may be renewed upen—e*p#atren for feur two (2) 4 addltlonal years upon mutual agreement

of both Parties. 3
Renewal amendments may reqmre approval of the County Board of Superwsors

3. Contingency of Funds: Contractor acknowledges that funding or portions of funding for
this Contract may be contingent upon state budget approval; receipt of funds from, and/or
obligation of funds by, the state of California to County; and inclusion of sufficient funding
for the services hereunder in the budget approved by County’s Board of Supervisors for each
fiscal year covered by this Contract. If such approval, funding or appropriations are not
forthcoming, or are otherwise limited, County may immediately terminate or modify this
Contract without penalty.
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4.

Precedence: The Contract documents consist of this Contract and attachments. In the event
of a conflict between or among the Contract documents, the order of precedence shall be the
provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and
articles of this Contract, and then the attachments.

Contractor’s Project Manager and Contractor Personnel: Contractor shall appoint a
Project Manager, as specified in Article 29. “Notices” to direct Contractor’s efforts in
fulfilling Contractor’s obligations under this Contract. This Project Manager shall not be
changed without the written consent of County’s Project Manager. Contractor’s Project
Manager and Contractor personnel shall be assigned to this project for the duration of this
Contract and shall diligently pursue all work and services to meet the project time lines.
Contractor personnel are those individuals who report directly to Contractor’s Project
Manager. Contractor warrants that all Contractor personnel engaged in the performance of
work under this Contract shall possess sufficient experience and/education to perform the
services requested by County.

County’s Project Manager: County shall appoint a Project Manager, as specified in Article
29. “Notices”, to act as liaison between County and Contractor during the term of this
Contract. County’s Project Manager shall coordinate the activities of County staff assigned
to work with Contractor.

County’s Project Manager shall have the right to require the removal and replacement of
Contractor’s Project Manager and Contractor personnel. County’s Project Manager shall
notify Contractor in writing of such action. Contractor shall accomplish the removal within
14 calendar days after written notice by County’s Project Manager. County’s Project
Manager shall review and approve in writing the appointment of the replacement for
Contractor’s Project Manager.

Conflict of Interest: Contractor shall exercise reasonable care and diligence to prevent any
actions or conditions that could result in a conflict with the best interests of County. This
obligation shall apply to Contractor; Contractor’s employees, agents, and relatives;
subcontractors; and third parties associated with accomplishing work and services hereunder.
Contractor’s efforts shall include, but not be limited to establishing precautions to prevent its
employees or agents from making, receiving, providing or offering gifts, entertainment,
payments, loans or other considerations which could be deemed to appear to influence
individuals to act contrary to the best interests of County.

Existing Site Conditions: Information respecting the site of the work given in drawings or
specifications has been obtained by County's representatives and is believed to be reasonably
correct, but County does not warrant either the completeness or accuracy of such information,
and it is the responsibility of Contractor to verify all such information.

Hazardous Conditions: Whenever Contractor’s operations create a condition hazardous to
traffic or to the public, Contractor shall provide flagmen and furnish, erect and maintain
control devices as are necessary to prevent accidents or damage or injury to the public at
Contractor’s expense and without cost to County. Contractor shall comply with County
directives regarding potential hazards.

Emergency lights and traffic cones must also be readily available at all times and must be
used in any hazardous condition. Emergency traffic cones must be placed in front of and
behind vehicles to warn oncoming traffic.

Signs, lights, flags, and other warning and safety devices shall conform to the requirements

set forth in Chapter 5 of the current traffic manual, Traffic Control for Construction and
Maintenance Work Zones, published by the state of California Department of Transportation.
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10.

11.

12.

13.

14.

15.

Conditions Affecting Work: Contractor shall be responsible for taking all steps reasonably
necessary to ascertain the nature and location of the work to be performed under this Contract
and to know the general conditions which can affect the work or the cost thereof. Any failure
by Contractor to do so will not relieve Contractor from responsibility for successfully
performing the work without additional cost to County. County assumes no responsibility for
any understanding or representations concerning the nature, location(s) or general conditions
made by any of its officers or agents prior to the execution of this Contract, unless such
understanding or representations by County are expressly stated in the Contract.

Licenses: Contractor and his subcontractors, if any, shall, at all time during the term of this
Contract, maintain in full force and effect such licenses or permits as may be required by the
State of California or any other government entity. Contractor and his subcontractors, if any,
shall strictly adhere to, and obey, all governmental rules and regulations now in effect or as
subsequently enacted or modified, as promulgated by any local, state, or federal
governmental entity.

Contractor’s Personnel: Contractor warrants that all Contractor personnel engaged in the
performance of work under this Contract shall possess sufficient experience and/education to
perform the services requested by County. County expressly retains the right to have any of
Contractor personnel removed from performing services under this Contract. Contractor
shall effectuate the removal of the specified Contractor personnel from providing any
services to County under this Contract within one business day of notification by County.
County shall submit the directive in writing to Contractor’s Project Manager. County is not
required to provide any reason, rationale or additional factual information if it elects to
request any specific Contractor personnel be removed from performing services under this
Contract.

Usage: No guarantee is given by County to Contractor regarding usage of this Contract.
Usage figures, if provided, are approximate, based upon the last usage. Contractor agrees to
supply services and/or commodities requested, as needed by County, at prices listed in the
Contract, regardless of quantity requested. Orders may be placed against this Contract at the
convenience of the using agency/department.

Usage Reports: Upon County request, Contractor shall submit usage reports to County
which shall include, at minimum, summarized quantities used during the Contract period by
line item description as specified in the Contract. The usage report shall be in a format
specified by County.

Cooperative Agreement: The provisions and pricing of this Contract will be extended to
other County of Orange agencies/departments (“cooperative entities”). Cooperative entities
wishing to use this Contact will be responsible for issuing their own purchase
documents/price agreements, providing for their own acceptance, and making any subsequent
payments. The cooperative entities are responsible for obtaining all certificates of insurance
and bonds required. Contractor is responsible for providing each cooperative entity a copy of
the Contract upon request by the cooperative entity. County of Orange makes no guarantee
of usage by other users of this Contract. County of Orange may authorize the loading of this
agreement into an electronic commerce system.

Contractor shall be required to maintain a list of the cooperative entities that have used this
Contract. The list shall report dollar volumes spent quarterly and annually and shall be
provided on a quarterly basis to County lead agency.
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16.

17.

18.

19.

20.

Records: Contractor shall keep true and accurate accounts, records, books and data which
shall correctly reflect the business transacted by Contractor in accordance with generally
accepted accounting principles. These records shall be stored in the County of Orange for a
period of seven (7) years. Storage of records in another County will require special clearance
from County’s Project Manager for this project.

Audits/Inspections: Contractor agrees to permit County, which may include the Auditor-
Controller or the Auditor-Controller’s authorized representative (including auditors from a
private auditing firm hired by County), access during normal working hours to all books,
accounts, records, reports, files, financial records, supporting documentation, including
payroll and accounts payable/receivable records, and other papers or property of Contractor
for the purpose of auditing or inspecting any aspect of performance under this Contract. The
inspection and/or audit will be confined to those matters connected with the performance of
the Contract including, but not limited to, the costs of administering the Contract. County
will provide reasonable notice of such an audit or inspection.

County reserves the right to audit and verify Contractor’s records before final payment is
made.

Contractor agrees to maintain such records for possible audit for a minimum of three years
after final payment, unless a longer period of records retention is stipulated under this
Contract or by law. Contractor agrees to allow interviews of any employees or others who
might reasonably have information related to such records. Further, Contractor agrees to
include a similar right to County to audit records and interview staff of any Subcontractor
related to performance of this Contract.

Should Contractor cease to exist as a legal entity, Contractor’s records pertaining to this
Contract shall be forwarded to the surviving entity in a merger or acquisition or, in the event
of liquidation, to County’s Project Manager.

Child Support Enforcement Requirements: Contractor is required to comply with the child
support enforcement requirements of County. Failure of Contractor to comply with all
federal, state, and local reporting requirements for child support enforcement or to comply
with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment
shall constitute a material breach of the Contract. Failure to cure such breach within 60
calendar days of notice from County shall constitute grounds for termination of the Contract.

Publication: No copies of sketches, schedules, written documents, computer based data,
photographs, maps or graphs, including graphic art work, resulting from performance or
prepared in connection with this Contract, are to be released by Contractor and/or anyone
acting under the supervision of Contractor to any person, partnership, company, corporation,
or agency, without prior written approval by County, except as necessary for the performance
of the services of this Contract. All press contacts, including graphic display information to
be published in newspapers, magazines, etc., are to be administered only after County
approval.

News/Information Release: Contractor agrees that it will not issue any news releases or
make any contact with the media in connection with either the award of this Contract or any
subsequent amendment of, or effort under this Contract. Contractors must first obtain review
and approval of said news media contact from County through County’s Project Manager.
Any requests for interviews or information received by the media should be referred directly
to County. Contractors are not authorized to serve as a media spokespersons for County
projects without first obtaining permission from County’s Project Manager.
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21.

22.

23.

Breach of Contract: The failure of Contractor to comply with any of the provisions,
covenants or conditions of this Contract, shall constitute a material breach of this Contract.
In such event County may, and in addition to any other remedies available at law, in equity,
or otherwise specified in this Contract:

i. Afford Contractor written notice of the breach and ten calendar days or such shorter time
that may be specified in this Contract within which to cure the breach;

ii. Discontinue payment to Contractor for and during the period in which Contractor is in
breach and offset against any monies billed by Contractor but yet unpaid by County those
monies disallowed pursuant to the above.

iii. Terminate the Contract immediately without penalty.

Contract Disputes: The Parties shall deal in good faith and attempt to resolve potential
disputes informally. If the dispute concerning a question of fact arising under the terms of
this Contract is not disposed of in a reasonable period of time by Contractor’s Supervisor and
County‘s Project Manager as specified in Article 29. “Notices” by way of the following
process, such matter shall be brought to the attention of County DPA by way of the following
process:

i. Contractor shall submit to County DPA a written demand for a final decision regarding
the disposition of any dispute between the Parties arising under, related to, or involving
this Contract, unless County, on its own initiative, has already rendered such a final
decision.

ii. Contractor’s written demand shall be fully supported by factual information, and, if such
demand involves a cost adjustment to the Contract, Contractor shall include with the
demand a written statement signed by a senior official indicating that the demand is made
in good faith, that the supporting data are accurate and complete, and that the amount
requested accurately reflects the Contract adjustment for which Contractor believes
County is liable.

iii. Pending the final resolution of any dispute arising under, related to, or involving this
Contract, Contractor agrees to diligently proceed with the performance of this Contract,
including the delivery of goods and/or provision of services. Contractor’s failure to
diligently proceed shall be considered a material breach of this Contract. Any final
decision of County shall be expressly identified as such, shall be in writing, and shall be
signed by County DPA or his designee. If County fails to render a decision within 90
days after receipt of Contractor’s demand, it shall be deemed a final decision adverse to
Contractor’s contentions. County’s final decision shall be conclusive and binding
regarding the dispute unless Contractor commences action in a court of competent
jurisdiction to contest such decision within 90 days following the date of County’s final
decision or one year following the accrual of the cause of action, whichever is later.

Orderly Termination: Upon termination or other expiration of this Contract, each Party
shall promptly return to the other Party all papers, materials, and other properties of the other
held by each for purposes of execution of the Contract. In addition, each Party will assist the
other Party in orderly termination of this Contract and the transfer of all assets, tangible and
intangible, as may be necessary for the orderly, non-disruptive business continuation of each
Party.
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24. Expenditure Limit: Contractor shall notify County’s Project Manager in writing when the

25.

26.

27.

28.

29.

expenditures against the Contract reach 75 percent of the dollar limit on the Contract. County
will not be responsible for any expenditure overruns and will not pay for work exceeding the
dollar limit on the Contract unless an amendment to cover those costs has been issued.

Errors and Omissions: All reports, files and other documents prepared and submitted by
Contractor shall be complete and shall be carefully checked by the professional(s) identified
by Contractor as Project Manager and personnel prior to submission to County. Contractor
agrees that County review is discretionary and Contractor shall not assume that County will
discover errors and/or omissions. If County discovers any errors or omissions prior to
approving Contractor's reports, files and other written documents, the reports, files or
documents will be returned to Contractor for correction. Should County or others discover
errors or omissions in the reports, files or other written documents submitted by Contractor
after County approval thereof, County approval of Contractor's reports, files or documents
shall not be used as a defense by Contractor in any action between County and Contractor,
and the reports, files or documents will be returned to Contractor for correction.

Ownership of Documents: County has permanent ownership of all directly connected and
derivative materials produced under this Contract by Contractor. All documents, reports and
other incidental or derivative work or materials furnished hereunder shall become, and
remain, the sole property of County and may be used by County as it may require without
additional cost to County. None of the documents, reports and other incidental or derivative
work or furnished materials shall be used by Contractor without the express written consent
of County.

Prevailing Wage (Labor Code Section 1773): Pursuant to the provisions of Section 1773
of the Labor Code of the State of California, the Contractor shall comply with the general
prevailing rates of per diem wages and the general prevailing rates for holiday and overtime
wages in the locality for each craft, classification, or type of worker needed to execute this
Contract. The rates are available from the County’s Clerk of the Board Office, and from the
Director of the Department of Industrial Relations (DIR) at the following
website: http://www.dir.ca.gov/dIsr/DPreWageDetermination.htm. Contractor shall post a
copy of such wage rates at the job site and shall pay the adopted prevailing wage rates. The
Contractor shall comply with the provisions of Sections 1775 and 1813 of the Labor Code.

Title to Data: All materials, documents, data or information obtained from County data files
or any County medium furnished to Contractor in the performance of this Contract will at all
times remain the property of County. Such data or information may not be used or copied for
direct or indirect use by Contractor after completion or termination of this Contract without
the express written consent of County. All materials, documents, data or information,
including copies, must be returned to County at the end of this Contract.

Notices: Any and all notices, requests demands and other communications contemplated,
called for, permitted, or required to be given hereunder shall be in writing, except through the
course of County’s Project Manager and Contractor’s Project Manager routine exchange of
information and cooperation during the terms of the work and services. Any written
communications shall be deemed to have been duly given upon actual in-person delivery, if
delivery is by direct hand, or upon delivery on the actual day of receipt or no greater than four
calendar days after being mailed by US certified or registered mail, return receipt requested,
postage prepaid, whichever occurs first. The date of mailing shall count as the first day. All
communications shall be addressed to the appropriate Party at the address stated herein or
such other address as the Parties hereto may designate by written notice from time to time in
the manner aforesaid.

County: OC Public Works/Operations & Maintenance
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30.

31.

32.

33.

34.

Attn: John Kort

2301 N. Glassell Street

Orange, CA 92865

Phone: 714.955.0344

Email: john.kort@ocpw.ocgov.com

cC: OC Public Works/Procurement Division
Attn: Wendi Osborne, County DPA
2301 N. Glassell Street, 2™ Floor
Orange, CA 92865
Phone: 714.955.0233
Email: wendi.osborne@ocpw.ocgov.com

Contractor: Golden State Constructors
Attn: Ron Cochran
208 E. Orangethorpe Ave
Placentia, CA 92870
Phone: 714.625.8758
Email: ron@goldensci.com

Governing Law and Venue: This Contract has been negotiated and executed in the State of
California and shall be governed by and construed under the laws of the State of California.
In the event of any legal action to enforce or interpret this Contract, the sole and exclusive
venue shall be a court of competent jurisdiction located in Orange County, California, and the
Parties hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding
Code of Civil Procedure section 394. Furthermore, the Parties specifically agree to waive
any and all rights to request that an action be transferred for trial to another County.

Entire Contract: This Contract, including Attachments which are attached hereto and
incorporated herein by this reference, when accepted by Contractor either in writing or by the
shipment of any article or other commencement of performance hereunder, contains the entire
Contract between the Parties with respect to the matters herein and there are no restrictions,
promises, warranties or undertakings other than those set forth herein or referred to herein.
No exceptions, alternatives, substitutes or revisions are valid or binding on County unless
authorized by County in writing. Electronic acceptance of any additional terms, conditions or
supplemental Contracts by any County employee or agent, including but not limited to
installers of software, shall not be valid or binding on County unless accepted in writing
County’s Purchasing Agent or his designee.

Amendments: No alteration or variation of the terms of this Contract shall be valid unless
made in writing and signed by the Parties; no oral understanding or agreement not
incorporated herein shall be binding on either of the Parties; and no exceptions, alternatives,
substitutes or revisions are valid or binding on County unless authorized by County in
writing.

Taxes: All prices shall include any applicable sales tax.

Delivery: Time of delivery of goods or services is of the essence in this Contract. County
reserves the right to refuse any goods or services and to cancel all or any part of the goods not
conforming to applicable specifications, drawings, samples or description, or services that do
not conform to the prescribed Scope of Work. Acceptance of any part of the order for goods
shall not bind County to accept future shipments, nor deprive it of the right to return goods
already accepted, at Contractor’s expense. Overshipments and undershipments of goods shall
be only as agreed to in writing by County. Delivery shall not be deemed to be complete until
all goods, or services, have actually been received and accepted in writing by County.
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35.

36.

37.

38.

39.

40.

Acceptance/Payment: Unless otherwise agreed to in writing by County 1) acceptance shall
not be deemed complete unless in writing and until all the goods/services have actually been
received, inspected, and tested to the satisfaction of County, and 2) payment shall be made in
arrears after services have been provided.

Warranty: Contractor expressly warrants that the goods/services covered by this Contract
are 1) free of liens or encumbrances, 2) merchantable and good for the ordinary purposes for
which they are used, and 3) fit for the particular purpose for which they are intended.
Acceptance of this order shall constitute an agreement upon Contractor’s part to indemnify,
defend and hold County and its indemnities as identified in article “62” below, and as more
fully described in article “62”, harmless from liability, loss, damage and expense, including
reasonable counsel fees, incurred or sustained by County by reason of the failure of the
goods/services to conform to such warranties, faulty work performance, negligent or unlawful
acts, and non-compliance with any applicable state or federal codes, ordinances, orders, or
statutes, including the Occupational Safety and Health Act (OSHA) and the California
Industrial Safety Act. Such remedies shall be in addition to any other remedies provided by
law.

Assignment or Subcontracting: The terms, covenants, and conditions contained herein
shall apply to and bind the heirs, successors, executors, administrators and assigns of the
Parties. Furthermore, neither the performance of this Contract nor any portion thereof may
be assigned or subcontracted by Contractor without the express written consent of County.
Any attempt by Contractor to assign or sub-contract the performance or any portion thereof
of this Contract without the express written consent of County shall be invalid and shall
constitute a breach of this Contract.

Non-Discrimination: In the performance of this Contract, Contractor agrees that it will
comply with the requirements of Section 1735 of the California Labor Code and not engage
nor permit any subcontractors to engage in discrimination in employment of persons because
of the race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, or sex of such persons. Contractor acknowledges
that a violation of this provision shall subject Contractor to all the penalties imposed for a
violation of Anti-Discrimination Law or regulation, including but not limited to, Section
1720 et seq. of the California Labor Code.

Termination: In addition to any other remedies or rights it may have by law and those set
forth in this Contract, County has the right to terminate this Contract without penalty
immediately with cause or after 30 days’ written notice without cause, unless otherwise
specified. Cause shall be defined as any breach of Contract, any misrepresentation or fraud
on the part of Contractor. Exercise by County of its right to terminate the Contract shall
relieve County of all further obligations.

Consent to Breach Not Waiver: No term or provision of this Contract shall be deemed
waived and no breach excused, unless such waiver or consent shall be in writing and signed
by the Party claimed to have waived or consented. Any consent by any Party to, or waiver of,
a breach by the other, whether express or implied, shall not constitute consent to, waiver of,
or excuse for any other different or subsequent breach.
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41.

42.

43.

44,

Remedies Not Exclusive: The remedies for breach set forth in this Contract are cumulative
as to one another and as to any other provided by law, rather than exclusive; and the
expression of certain remedies in this Contract does not preclude resort by either Party to any
other remedies provided by law.

Independent Contractor: Contractor shall be considered an independent Contractor and
neither Contractor its employees nor anyone working for Contractor under this Contract shall
be considered an agent or an employee of County. Neither Contractor, employees nor anyone
working for Contractor under this Contract shall qualify for workers’ compensation or other
fringe benefits of any kind through County.

Performance: Contractor shall perform all work under this Contract, taking necessary steps
and precautions to perform the work to County’s satisfaction. Contractor shall be responsible
for the professional quality, technical assurance, timely completion and coordination of all
documentation and other goods/services furnished by Contractor under this Contract.
Contractor shall perform all work diligently, carefully, and in a good and workman-like
manner; shall furnish all labor, supervision, machinery, equipment, materials, and supplies
necessary therefore; shall at its sole expense obtain and maintain all permits and licenses
required by public authorities, including those of County required in its governmental
capacity, in connection with performance of the work; and, if permitted to subcontract, shall
be fully responsible for all work performed by subcontractors.

Insurance Provisions: Prior to the provisions of services under this Contract, Contractor
agrees to purchase all required insurance at Contractor’s expense and to deposit with County
Certificates of Insurance, including all endorsements required herein, necessary to satisfy
County that the insurance provisions of this Contract have been complied with and to keep
such insurance coverage and the certificates therefore on deposit with County during the
entire term of this Contract. In addition, all subcontractors performing work on behalf of
Contractor pursuant to this Contract shall obtain insurance subject to the same terms and
conditions as set forth herein for Contractor.

All self-insured retentions (SIRs) and deductibles shall be clearly stated on the Certificate of
Insurance. If no SIRs or deductibles apply, indicate this on the Certificate of Insurance with a
0 by the appropriate line of coverage. Any self-insured retention (SIR) or deductible in an
amount in excess of $25,000 ($5,000 for automobile liability), shall specifically be approved
by County Executive Office (CEO)/Office of Risk Management.

If Contractor fails to maintain insurance acceptable to County for the full term of this
Contract, County may terminate this Contract.
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Qualified Insurer: Minimum insurance company ratings as determined by the most current

edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com
shall be A-(Secure A.M. Best’s Rating) and VIII (Financial Size Category).

The policy or policies of insurance must be issued by an insurer licensed to do business in the
state of California (California Admitted Carrier). If the carrier is a non-admitted carrier in the
state of California and does not meet or exceed an A.M. Best rating of A-/VIIl, CEO/Office
of Risk Management retains the right to approve or reject carrier after a review of the
company's performance and financial ratings. If the non-admitted carrier meets or exceeds
the minimum A.M. Best rating of A-/VIIl, the agency can accept the insurance.

This policy or policies of insurance maintained by Contractor shall provide the minimum
limits and coverage as set forth below:

Coverage Minimum Limits

Commercial General Liability $1,000,000 per occurrence
$2,000,000 aggregate

Automobile Liability including coverage for $1,000,000 per occurrence

owned, non-owned and hired vehicles

Workers” Compensation Statutory

Employer’s Liability $1,000,000 per occurrence

Required Coverage Forms

The Commercial General Liability coverage shall be written on Insurance Services Office
(1SO) form CG 00 01, or a substitute form providing liability coverage at least as broad.

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA
0012, CA 00 20, or a substitute form providing coverage at least as broad.

Required Endorsements

The Commercial General Liability policy shall contain the following endorsements, which
shall accompany the Certificate of insurance:

1) An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form at
least as broad naming County of Orange, its elected and appointed officials, officers,
employees, agents as Additional Insureds.

2) A primary non-contributing endorsement evidencing that Contractor’s insurance is
primary and any insurance or self-insurance maintained by County of Orange shall be
excess and non-contributing.

All insurance policies required by this Contract shall waive all rights of subrogation against
County of Orange and members of the Board of Supervisors, its elected and appointed
officials, officers, agents and employees when acting within the scope of their appointment or
employment.

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement
waiving all rights of subrogation against County of Orange, and members of the Board of
Supervisors, its elected and appointed officials, officers, agents and employees.

All insurance policies required by this Contract shall give County of Orange 30 days notice in
the event of cancellation and 10 days for non-payment of premium. This shall be evidenced
by policy provisions or an endorsement separate from the Certificate of Insurance.
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The Commercial General Liability policy shall contain a severability of interests clause also
known as a “separation of insureds” clause (standard in the ISO CG 0001 policy).

Insurance certificates should be forwarded to:

County of Orange, OC Public Works
Attn: Procurement Division
2301 N. Glassell Street, 2" Floor
Orange, CA 92865

If Contractor fails to provide the insurance certificates and endorsements within seven days of
notification by CEO/Purchasing or the agency/department purchasing division, award may be
made to the next qualified vendor.

County expressly retains the right to require Contractor to increase or decrease insurance of
any of the above insurance types throughout the term of this Contract. Any increase or
decrease in insurance will be as deemed by County of Orange Risk Manager as appropriate to
adequately protect County.

County shall notify Contractor in writing of changes in the insurance requirements. If
Contractor does not deposit copies of acceptable certificates of insurance and endorsements
with County incorporating such changes within thirty days of receipt of such notice, this
Contract may be in breach without further notice to Contractor, and County shall be entitled
to all legal remedies.

The procuring of such required policy or policies of insurance shall not be construed to limit
Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements
of this Contract, nor act in any way to reduce the policy coverage and limits available from
the insurer.

Bills and Liens: Contractor shall pay promptly all indebtedness for labor, materials and
equipment used in performance of the work. Contractor shall not permit any lien or charge to
attach to the work or the premises, but if any does so attach, Contractor shall promptly procure its
release and, in accordance with the requirements of Article “62” below, indemnify, defend, and
hold County harmless and be responsible for payment of all costs, damages, penalties and
expenses related to or arising from or related thereto.

Changes: Contractor shall make no changes in the work or perform any additional work without
County’s specific written approval.

Change of Ownership: Contractor agrees that if there is a change or transfer in ownership of
Contractor’s business prior to completion of this Contract, the new owners shall be required
under terms of sale or other transfer to assume Contractor’s duties and obligations contained in
this Contract and complete them to the satisfaction of County.

Force Majeure: Contractor shall not be assessed with liquidated damages or unsatisfactory
performance penalties during any delay beyond the time named for the performance of this
Contract caused by any act of God, war, civil disorder, employment strike or other cause beyond
its reasonable control, provided Contractor gives written notice of the cause of the delay to
County within 36 hours of the start of the delay and Contractor avails himself of any available
remedies.

Confidentiality: Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and
confidentiality that currently exist or exist at any time during the term of this Contract. All such
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records and information shall be considered confidential and kept confidential by Contractor and
Contractor’s staff, agents and employees.

Compliance with Laws: Contractor represents and warrants that services to be provided under
this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes,
restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not
limited to those issued by County in its governmental capacity and all other laws applicable to the
services at the time services are provided to and accepted by County. Contractor acknowledges
that County is relying on Contractor to ensure such compliance, and pursuant to the requirements
of Article “62” below, Contractor agrees that it shall defend, indemnify and hold County and
County Indemnitees harmless from all liability, damages, costs and expenses arising from or
related to a violation of such laws.

Freight (F.O.B. Destination): Contractor assumes full responsibility for all transportation,
transportation scheduling, packing, handling, insurance, and other services associated with
delivery of all products deemed necessary under this Contract.

Pricing: The Contract price, as more fully set forth in Attachment B, shall include full
compensation for providing all required goods in accordance with required specifications, or
services as specified herein or when applicable, in the Scope of Work attached to this Contract,
and no additional compensation will be allowed therefore, unless otherwise provided for in this
Contract.

Waiver of Jury Trial: Each Party acknowledges that it is aware of and has had the opportunity
to seek advise of counsel of its choice with respect to its rights to trial by jury, and each Party, for
itself and its successors, creditors, and assigns, does hereby expressly and knowingly waive and
release all such rights to trial by jury in any action, proceeding or counterclaim brought by any
Party hereto against the other (and/or against its officers, directors, employees, agents, or
subsidiary or affiliated entities) on or with regard to any matters whatsoever arising out of or in
any way connected with this Contract and /or any other claim of injury or damage.

Terms and Conditions: Contractor acknowledges that it has read and agrees to all terms and
conditions included in this Contract.

Headings: The various headings and numbers herein, the grouping of provisions of this Contract
into separate clauses and articles, and the organization hereof are for the purpose of convenience
only and shall not limit or otherwise affect the meaning hereof.

Severability: If any term, covenant, condition or provision of this Contract is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions
hereof shall remain in full force and effect and shall in no way be affected, impaired or
invalidated thereby.

Calendar Days: Any reference to the word “day” or “days” herein shall mean calendar day or
calendar days, respectively, unless otherwise expressly provided.

Attorneys Fees: In any action or proceeding to enforce or interpret any provision of this
Contract, or where any provision hereof is validly asserted as a defense, each Party shall bear its
own attorney’s fees, costs and expenses.

Interpretation: This Contract has been negotiated at arm’s length and between persons
sophisticated and knowledgeable in the matters dealt with in this Contract. In addition, each
Party has been represented by experienced and knowledgeable independent legal counsel of their
own choosing, or has knowingly declined to seek such counsel despite being encouraged and
given the opportunity to do so. Each Party further acknowledges that they have not been
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influenced to any extent whatsoever in executing this Contract by any other Party hereto or by
any person representing them, or both. Accordingly, any rule of law (including California Civil
Code Section 1654) or legal decision that would require interpretation of any ambiguities in this
Contract against the Party that has drafted it is not applicable and is waived. The provisions of
this Contract shall be interpreted in a reasonable manner to affect the purpose of the Parties and
this Contract.

Authority: The Parties to this Contract represent and warrant that this Contract has been duly
authorized and executed and constitutes the legally binding obligation of their respective
organization or entity, enforceable in accordance with its terms.

Employee Eligibility Verification: Contractor warrants that it fully complies with all Federal
and State statutes and regulations regarding the employment of aliens and others and that all its
employees performing work under this Contract meet the citizenship or alien status requirement
set forth in Federal statutes and regulations. Contractor shall obtain, from all employees
performing work hereunder, all verification and other documentation of employment eligibility
status required by Federal or State statutes and regulations including, but not limited to, the
Immigration Reform and Control Act of 1986, 8 U.S.C. 81324 et seq., as they currently exist and
as they may be hereafter amended. Contractor shall retain all such documentation for all covered
employees for the period prescribed by the law. Contractor shall indemnify, defend with counsel
approved in writing by County, and hold harmless, County, its agents, officers, and employees
from employer sanctions and any other liability which may be assessed against Contractor or
County or both in connection with any alleged violation of any Federal or State statutes or
regulations pertaining to the eligibility for employment of any persons performing work under
this Contract.

Indemnification: Contractor agrees to indemnify, defend with counsel approved in writing by
County, and hold County, its elected and appointed officials, officers, employees, agents and
those special districts and agencies which County’s Board of Supervisors acts as the governing
Board (“County Indemnitees”) harmless from any claims, demands or liability of any kind or
nature, including but not limited to personal injury or property damage, arising from or related to
the services, products or other performance provided by Contractor pursuant to this Contract. If
judgment is entered against Contractor and County by a court of competent jurisdiction because
of the concurrent active negligence of County or County Indemnitees, Contractor and County
agree that liability will be apportioned as determined by the court. Neither Party shall request a
jury apportionment.
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IN WITNESS WHEREOQOF, the Parties hereto have executed this Contract on the date following their
respective signatures.

GOLDEN STATE CONSTRUCTORS*

By By
Print Print
Name Name
Title Title
Corporate Officer Corporate Officer
Date Date
COUNTY OF ORANGE

a political subdivision of the State of California

By

Print
Name

Title

Date

APPROVED AS TO FORM:
County Counsel

By

Deputy

Date

* If the contracting party is a corporation, (2) two signatures are required: one (1) signature by the
Chairman of the Board, the President or any Vice President; and one (1) signature by the Secretary, any
Assistant Secretary, the Chief Financial Officer or any Assistant Treasurer. The signature of one person
alone is sufficient to bind a corporation, as long as he or she holds corporate offices in each of the two
categories described above. For County purposes, proof of such dual office holding will be satisfied by
having the individual sign the instrument twice, each time indicating his or her office that qualifies under
the above described provision. In the alternative, a single corporate signature is acceptable when
accompanied by a corporate resolution demonstrating the legal authority of the signator to bind the
corporation.
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ATTACHMENT A
SCOPE OF WORK

l. ScoPE OF WORK: Contractor shall furnish all staffing, labor, equipment, materials and incidentals
required for Portland Cement Concrete Maintenance and Repair Service. Services shall be
provided on an as-needed basis as required by County.

I1. DESCRIPTION OF WORK: This Contract is for Portland Cement Concrete Maintenance and Repair
Service as required by County.

A.

Work to be done consists of minor concrete repairs to damaged sidewalk, spandrels, cross
gutters and access ramps throughout Orange County on various land parcels owned or
maintained by County of Orange, as well as the cities of Dana Point, Laguna Hills and Lake
Forest, for which County is under contract to perform services.

Work locations for this Contract shall include, but not be limited to public roads within the
unincorporated portions of Orange County, and public roads in incorporated cities (Dana Point,
Laguna Hills and Lake Forest) for which County is under Contract to perform road
maintenance. This Contract does not include work on any interstate freeway or highway, State
highway, State maintained highway or private street, in County or contracted cities. County
shall be contacted when jurisdiction of a street or highway is in question.

Orders for work will be placed throughout the year as requirements are identified. While the
general intent is to order a sufficient quantity of work at a time to require the services of a
construction crew for at least one full day such orders may include several locations and
exceptions may occur.

Portland Cement Concrete Maintenance and Repair Service shall conform to the “Greenbook”
Standard Specification for Public Works Construction including Section B Supplement to the
Standard Specifications for Public Works Construction, most current edition (hereinafter
referred to as “Standard Specifications”); and, OC Public Works (formerly RDMD) Standard
Plans, most current edition (hereinafter referred to as “Standard Plans”). The “Greenbook” can
be purchased at www.bnibooks.com or by calling 1-888-BNI-BOOK. OC Public Works
(formerly RDMD) Standard Plans are available
at: http://www.ocroad.com/Documents/RoadStandardPlans.pdf

Other items of work or details not mentioned above that are required by the Plans, Standard
Specifications for Public Works Construction, this Scope of Work, and Standard Plans will be
performed, placed, constructed or installed and no additional compensation will be allowed
therefore.

I1l. CONTRACTOR REQUIREMENTS:

A.

P31009

Contractor shall hold an active C-8 — Concrete Contractor license issued by the California State
Contractors License Board.

Conduct: Contractor personnel providing services under this Contract shall not be incompetent,
disorderly, under the influence of alcohol or drugs, or is otherwise objectionable, including
those who fail to perform or refuse to perform the work properly and acceptably. County
expressly retains the right to request any specific Contract personnel be precluded from
providing services to County under this Contract. County is not required to provide any reason
for requested removal of specified Contract personnel. Contractor shall effectuate removal of
the requested Contractor personnel within three (3) business days.
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C.

Supervision: Contractor shall provide a supervisor or foreman who shall be present at all times
during Contract operations, and who shall be responsible for both conduct and workmanship.
Said supervisor or foreman shall be able to communicate effectively in both written and oral
English.

IV. CONTRACTOR PERFORMANCE REQUIREMENTS:

A.

P31009

Working Hours: Contractor shall conduct all operations between 7 a.m. and 4 p.m. during the
normal work week, Monday through Friday on all local streets, and parks. All operations on
arterial or collector streets will be performed between 9 a.m. and 3 p.m. If Contractor desires to
work hours or days other than as provided, it may file a written request to the County’s Project
Manager that states the intended operations, hours and dates, with a reason for the proposed
schedule change.

Sound Control: Contractor shall comply with all County and local sound control and noise
level rules, regulations, and ordinance, which apply to any work performed pursuant to the
Contract, and will make every effort to control any undue noise resulting from its operation.

Dust Control: Contractor shall perform his operations in such a manner as to limit dust.
Contractor will not create dust in such a quantity as to violate the South Coast Air Quality
Management District (AQMD) regulations.

Debris Removal: All trash and debris will be removed from work area by the end of each
working day.

1. At other times during the progress of work, when required, Contractor shall remove all
surplus materials, rubbish, and debris resulting from the work.

2. Work area will be left in a neat, clean and acceptable condition as approved by County’s
Project Manager.

3. No stockpile of debris will be allowed at the site.

4. Contractor shall pick up and dispose of materials at a site outside of County right-of-way
approved for disposal of such materials.

5. Any debris dropped or placed by Contractor on the public roadway will be removed
immediately by Contractor.

Water: Contractor shall furnish all water required for performance of this work, will make all
arrangements for obtaining all water with the governing water district, and will comply with all
requirements set forth by the governing water district.

Utilities: Underground main distribution conduits such as water, gas, sewer, electrical power,
telephone, or cable television may not be affected by the work indicated in the work packages
since only surface excavation is required. Contractor shall assume that every property parcel
will be served by a service connection for each type of utility and will protect all such service
connection.  Contractor shall contact UNDERGROUND SERVICE ALERT (USA) at
(800)422-4133 for all subsurface excavation and will contact utility companies to mark
locations if necessary.

Parking Control: Parked cars may interfere with the work to be performed. Therefore
Contractor shall post, maintain, and subsequently remove, temporary "Tow Away No Parking"
signs along the streets work is to be performed no less than 24 hours prior to the start of said
work. Contractor shall furnish signs per sample provided by County. On the signs, Contractor
shall fill in day and date for scheduled work. To ensure notice to the public, Contractor shall be
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responsible for replacing any signs which are damaged or removed. Contractor shall be
responsible for the removal of all temporary "Tow Away No Parking" signs upon completion of
the work in posted area.

Traffic Control: Contractor shall conduct its operations in a manner which will minimize
traffic congestion during A. M. and P. M. peak-hour traffic. This may require beginning work
after the A. M. peak-hour traffic and ending work before the P. M. peak-hour traffic.

1.

Contractor shall maintain access to schools and commercial areas at all times during project
operation.

ADD to Subsection 7-10.1, "Traffic and Access", of the Standard Specifications the
following:

a)  Spillage resulting from hauling operations along or across any public traveled way
will be removed immediately by Contractor, at his expense.

b) When entering or leaving roadways carrying public traffic, Contractor’s equipment,
whether empty or loaded, will in all cases yield to public traffic.

ADD to Subsection 7-10.3, "Street Closures, Detours, Barricades"”, of the Standard
Specifications the following:

a) Special emphasis will be placed on the use of construction zone ahead (C18R) signs at
the beginning, end and all access and/or intersecting streets with roads under
construction. In addition to construction zone signs, rough road signs (W33) will be
used on all roads with a posted or marked bicycle trail.

b) Contractor shall provide and maintain all signs, barricades, pedestals, flashers,
delineators and other necessary facilities for the protection of the motoring public
within the limits of the construction area and all its approaches, including advanced
signing and barricades. Contractor shall also post proper signs to notify public
regarding condition of roadway, all in accordance with provisions of the Vehicle Code
and "Manual of Traffic Controls", as published by the State of California, Department
of Transportation, most current edition.

Flashing arrow signs, of the appropriate type per the "Manual of Traffic of Traffic
Controls", latest edition, will be provided for all lane closures on all arterial highways and
collector streets.

Portable delineators, either conical (traffic cone) or tubular shaped plastic devices, with a
minimum height of 28 inches will be used for delineation of the travel way.

If the traffic cones or portable delineators are damaged, displaced or unacceptable for any
reason by County’s Project Manager or are not in an upright position from any cause, said
cones or portable delineators will immediately be replaced or restored to their original
location, in an upright position, by Contractor.

Contractor will maintain 11’ lanes of traffic in each direction at all times.
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8. Contractor shall furnish such flagmen as are necessary to give adequate warning to traffic
or to the public of any dangerous conditions to be encountered. Flagmen, while on duty
and assigned to give warning to the public that the street is under construction and of any
dangerous conditions to be encountered as a result thereof, will perform their duties and
will be provided with the necessary equipment in accordance with the current "Instructions
to Flaggers", by the State of California, Department of Transportation. The equipment will
be furnished and kept clean and in good repair by Contractor, at its expense.

9. Should Contractor appear to be neglectful or negligent in furnishing warning and protective
measures as provided, County’s Project Manager may direct attention to the existence of a
hazard and necessary warning and protective measures will be furnished and installed by
Contractor, at its expense. Should County’s Project Manager point out the inadequacy of
warning and protective measures, such action on the part of County’s Project Manager will
not relieve Contractor from responsibility for public safety or abrogate its obligation to
furnish and pay for these devices.

10. Contractor shall maintain safe working conditions at each work location.

11. At the end of each day, all equipment and other obstructions shall be removed from the
roadway.

Protection and Restoration of Existing Areas: Contractor shall protect all furnishings and
improvements from damage by its operations. All damage will be repaired or replaced, at the
option of County, at Contractor’s expense within three (3) days after notification of such
damage by County’s Project Manager. Repairs and/or replacements will be equal to original in
all aspects.

Safety: Contractor agrees to perform all work outlined in this Contract in such a manner as to
meet all accepted standards for safe practices during operations and to maintain safe conditions
or premises and ways at all times, including safely stored equipment, machines and materials.
This includes compliance with local County, State or other legal intents and terms of the
applicable Occupational Safety and Health Administration (OSHA) and CAL/OSHA Safety
orders at all times so as to protect all persons, including Contractor’s employees and Agency
against injury or damage to their property.

K. Best Management Practices:

P31009

1. Contractor shall conduct operations under this Contract so as to assure that pollutants do
not enter municipal storm drain systems which systems are comprised of, but are not
limited to curbs and gutters that are part of the street systems (“Stormwater Drainage
System™), and to ensure that pollutants do not directly impact "Receiving Waters" (as used
herein, Receiving Waters include, but are not limited to, rivers, creeks, streams, estuaries,
lakes, harbors, bays and oceans).

2. The Santa Ana and San Diego Regional Water Quality Control Boards have issued
National Pollutant Discharge Elimination System (NPDES) permits ("Stormwater Permits")
to the County of Orange, and to the Orange County Flood Control District (District) and
cities within Orange County, as co-permittees (hereinafter collectively referred to as
"County Parties") which regulate the discharge of urban runoff from areas within the
County of Orange, including the Premises under this Contract. The County Parties have
enacted water quality ordinances that prohibit conditions and activities that may result in
polluted runoff being discharged into the Stormwater Drainage System.
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3. To assure compliance with the Stormwater Permits and water quality ordinances, the
County Parties have developed a Drainage Area Management Plan (DAMP) which includes
a Local Implementation Plan (LIP) for each jurisdiction that contains Best Management
Practices (BMPs) that parties using properties within Orange County must adhere to. As
used herein, a BMP is defined as a technique, measure, or structural control that is used for
a given set of conditions to manage the quantity and improve the quality of stormwater
runoff in a cost effective manner. These BMPs are found within the County’s LIP in the
form of Model Maintenance Procedures and BMP Fact Sheets (the Model Maintenance
Procedures and BMP Fact Sheets contained in the DAMP/LIP shall be referred to
hereinafter collectively as "BMP Fact Sheets") and contain pollution prevention and source
control techniques to eliminate non-stormwater discharges and minimize the impact of
pollutants on stormwater runoff.

4. BMP Fact Sheets shall include but shall not be limited to the following which may be
viewed and downloaded
at: http://ocwatersheds.com/documents/bmp/industrialcommercialbusinessesactivities

a) IC-5 b) IC-17 ¢) IC-21

5. These BMP Fact Sheets may be modified during the term of the Contract; and County’s
Project Manager shall provide Contractor with any such modified BMP Fact Sheets.

6. Contractor shall, throughout the term of this Contract, comply with the BMP Fact Sheets as
they exist now or are modified, and shall comply with all other requirements of the
Stormwater Permits, as they exist at the time this Contract commences or as the Stormwater
Permits may be modified. Contractor agrees to maintain current copies of the BMP Fact
Sheets on the job sites throughout the term of this Contract. The BMPs applicable to uses
authorized under this Contract must be performed as described within all applicable BMP
Fact Sheets.

7. Contractor may propose alternative BMPs that meet or exceed the pollution prevention
performance of the BMP Fact Sheets. Any such alternative BMPs shall be submitted to the
County’s Project Manager for review and approval prior to implementation.

a) County’s Project Manager may visit the job sites and/or review Contractor’s records at
any time to assure that activities conducted on the job sites comply with the
requirements of this section. Contractor may be required to implement a self-
evaluation program to demonstrate compliance with the requirements of this section.

Identification and Scheduling of Work: County conducts recurring inspections of all County
maintained sidewalks, spandrels, cross gutters and access ramps and investigate citizen
complaints. County staff documents the damage with Digital photos, a short summary of
damage and required repair using a Maintenance Inspection Report (MIR) form. This report
includes the specific location and Thomas Guide reference. County staff reviews, prioritizes
and "packages" these reports to include several locations in the same general geographic area.
Work packages, including photos, will be prepared for Contractor. Contractor shall furnish a
work plan indicating the day/date for work on each location in the work package. Contractor
shall start work within five working days upon written or verbal notification from County’s
Project Manager.

. Notification of Work: Except for next day emergency work Contractor shall notify County’s

Project Manager at least twenty-four (24) hours in advance of commencement of work. All
work shall be diligently prosecuted to completion to satisfaction of County’s Project Manager.
Contractor must be capable of providing one or more craftsmen as needed to complete project
in a diligent and timely manner.
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N.

Inspection: Contractor shall restore work area to original condition prior to notifying County’s
Project Manager for final inspection. Contractor shall notify County’s Project Manager before
noon of the working day before inspection is required. All work must be satisfactorily
completed and approved prior to final approval for payment.

Acceptance of Work: Each work location reported as complete will be accepted by County’s
Project Manager for payment unless Contractor is notified otherwise by close of business, the
following work day.

Warranty of Work: Contractor warrants all work to be free from defects of design material and
workmanship, for a period of six (6) months from date of acceptance of work. Expressly
included is the warranty of compaction of existing base material or sub-grade placed under this
Contract.

V. SPECIFICATIONS:

A. Clearing and Grubbing: shall conform to provisions of Subsection 300-1, “Clearing and
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Grubbing,” of the Standard Specifications and these Specifications.

1. Add to Subsection 300-1.1, “General,” the following: areas to be cleared shall be grubbed
to a depth necessary to remove all stumps, roots, buried logs, and all other objectionable
material.

2. Interfering portions of trees, shrubs and other vegetation over or within the right-of-way
shall be trimmed or removed by Contractor when required to maintain access to
construction area or as directed by County’s Project Manager.

3. Areas to be cleared shall be limited to immediate construction area only, and will not
include entire right-of-way.

4. Contractor’s attention is directed to existing landscaped areas within the right-of-way and
the need to conform to requirements of Article IV Section |, “Protection and Restoration of
Existing Improvements” listed above.

5. Contractor shall notify property owners that they may salvage their landscaping and
improvements within construction area prior to construction by Contractor. Any
landscaping or improvements remaining within the immediate construction area at the time
of construction shall be removed by Contractor.

6. All combustible materials, trash, debris and other waste materials from Clearing and
Grubbing or from any construction operations of this Contract shall be disposed of outside
the road right-of-way in accordance with Section 300-1.3, “Removal and Disposal of
Materials”.

7. Contractor shall protect all existing structures or facilities which are adjacent to or fall
within, the limits of work to be done under this Contract, in accordance with Article 1V
Section I, “Protection and Restoration of Existing Improvements” listed above. Any
structure or facility to be protected, which is damaged as a result of the Contractor’s
construction operation shall be replaced by Contractor, at his cost, to the satisfaction of
County’s Project Manager.

8. Full compensation for conforming to the requirements of Clearing and Grubbing shall be
considered as included in the various items of work and no additional compensation will be
allowed.
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B. Earthwork: shall conform to provisions of Standard Plan 1806, and Section 300, “Earthwork,”
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of the Standard Specifications, and these Specifications.

1. Add to Section 300, “Earthwork,” the following:

a) Whenever reference to finished grade is made, it will be considered to be the finished
surface of the completed work.

b) Relative compaction of not less than 90 percent (90%) shall be obtained for a minimum
depth of 0.5 foot below the grading plane, including shoulders, whether in excavation
or embankment.

In connection with earthwork, tests shall be made to conform with Section 211, “Soils and
Aggregate Tests,” and the following:

TEST TEST METHOD
RELATIVE COMPACTION NO. CALIF. 216/231
SAND EQUIVALENT NO. CALIF. 217
RESISTANCE (R-VALUE) NO. CALIF. 301

SIEVE ANALYSIS NO. CALIF. 202
NUCLEAR DENSITY GAUGE NO. CALIF. 231 (PART 1)

a) Laboratory Maximum Density shall be determined by California Test Method No. 216,
Part Il. Correction for oversized material shall be done in accordance with ASTM D-
1557, Section 5.3, Method C and Section 5.4, Method D. When the amount of material
retained on the %4 screen exceeds 30%, correction shall be performed in accordance
with California Test Method No. 216, Part I, Section |I.

Trenches, holes, depressions and pits caused by the removal of facilities shall be backfilled
with embankment material as provided in Section 300, “Earthwork,” of the Standard
Specifications. Such trenches, holes, depressions and pits that are in surfaced areas,
otherwise to remain undisturbed, will be backfilled with material equal to or better in
quality and to the same thickness as the surrounding materials.

When hauling is done over public highways, and when directed by County’s Project
Manager, loads will be trimmed and all material removed from shelf areas of vehicles in
order to eliminate spilling of material. If directed by County’s Project Manager, loads shall
be watered after trimming to eliminate dust.

Operations shall be conducted in such a manner that existing road facilities and utilities
which are to remain in place will not be damaged.

Surplus excavated material shall become the property of Contractor. Contractor will be
responsible to dispose surplus material outside of County right-of-way in accordance with
all applicable ordinances.

Full compensation for conforming to the requirements of Earthwork shall be considered as
included in the various items of work and no additional compensation will be allowed.

Unclassified Excavation: shall conform to the provisions of Section 300-2, “Unclassified
Excavation,” of the Standard Specifications and these Specifications.
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Unclassified excavation material shall become the property of Contractor. Contractor shall
dispose of surplus material outside of County right-of-way. Contractor will make all
arrangements for disposal of material at off-site locations.

Delete the second paragraph of Subsection 300.2.8 and substitute the following:

a)  Measurement of Unclassified Excavation will be based on the volume it occupied
prior to excavation. Disagreement regarding volume measurements shall be resolved
prior to excavation. Any remeasuring or resurveying required as a result of
disagreement will be at Contractor’s expense.

No excavation within five (5) feet of traveled way will remain open longer than is
necessary to perform work.

At the end of each working day, if a difference in excess of 0.33 foot exists between
elevation of existing pavement and elevation of any excavation within five feet of the
traveled way, material will be placed up and compacted against vertical cuts adjacent to the
traveled way.

Material will be placed to the level of the elevation of the top of existing pavement and
tapered at a slope 4:1 or flatter to the bottom of the excavation.

During excavation operations, native material may be used for this purpose; however, once
the placing of the structural section commences, structural material will be used.

Contour grading and rounding of the tops and ends of excavation and toes of fill slopes will
be required.

Unclassified Fill: shall conform to subsection 300-4 of the Standard Specifications.

1.

Unclassified Fill will include all fill required to construct finished lines and grades within
the payline limits as directed by County’s Project Manager. No payment will be made for
placing material excavated as part of, or in place of, a shoring operation including material
excavated for sloping or placement of shoring.

Full compensation for transporting excavated material and placing it as compacted fill shall
be considered as being included in Contract bid price per cubic yard for Unclassified Fill
compacted in place; and no adjustment for shrinkage, subsidence or any other allowances
will be made therefore.

Structural and unclassified excavated material may be used as unclassified fill as approved
by County’s Project Manager.

Whenever selection is possible, excavation material having sand equivalent value less than
20 will not be placed within 2.5 feet of finished grade, and will be placed in lower portions
of embankments.

Measurement of all Unclassified Fill will be based only on the volume it occupies in its
final position after compaction. Any disagreement over volume measurements requiring
verification by survey will be.

Excavated material may be used as approved by County’s Project Manager, for
Unclassified Fill.
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Before placing material for compacted fill, surfaces will be cleared of all existing
obstructions, vegetation, and debris.

Unsuitable material will be removed as directed by County’s Project Manager and existing
surfaces scarified to a depth of 6 inches before placing fill. Fill material will be compacted
in horizontal layers such that compaction equipment will be brought to bear on the full
width and depth of the fill layer. Fill will be compacted to a relative compaction of not less
than 90% percent.

E. Remove and Replace 4” Sidewalk: shall conform to provisions of Standard Plans 112-1, 112-
1-0OC, 1111, and 1205, and Subsection 300-1.3, “Removal and Disposal of Materials,” of the
Standard Specifications, and these Specifications.

P31009

1.

Subgrade surface beneath existing sidewalk will be cleared and grubbed of all vegetation
growth such as roots from adjoining trees, and all other objectionable material prior to
reconstruction of sidewalk to the satisfaction of County’s Project Manager. Areas to be
cleared shall be grubbed to a depth necessary to remove all stumps, roots, buried logs, and
all other objectionable material.

Contractor is advised of the probability that grubbing of roots will be required at all
locations and should plan work accordingly.

Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross
Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows:

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum
depth of 3 %4”. Concrete sidewalk or driveways to be removed will be neatly sawed in
straight lines either parallel to the curb or at right angles to the alignment of the
sidewalk.

Quantities and/or approximate sizes of the Remove and Replace of 4” Sidewalk as shown
on the MIR’s and/or plans are provided for Contractor’s aid in preparing their bids and
planning their work. The County’s Project Manager will designate and mark the final
limits immediately prior to construction. Field marked areas shall take precedence over the
information shown on the plans. NO GUARANTEE IS MADE THAT FINAL
QUANTITIES WILL EQUAL QUANTITIES SHOWN ON THE PLANS.

Remove and Replace 6” Sidewalk/Drive Approach: shall conform to provisions of Standard
Plans 112-1, 112-1-0OC, 1205, 1209, and 1210, and Subsection 300-1.3 “Removal and Disposal
of Materials”, of the Standard Specifications, and these Specifications.

1.

Subgrade surface beneath the existing sidewalk will be cleared and grubbed of all
vegetation growth such as roots from adjoining trees, and all other objectionable material
prior to reconstruction of sidewalk to satisfaction of County’s Project Manager. Areas to
be cleared will be grubbed to a depth necessary to remove all stumps, roots, buried logs,
and all other objectionable material.

Contractor is advised of the probability that grubbing of roots will be required at all
locations and should plan work accordingly.

Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross
Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows:
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a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum
depth of 3 %2”. Concrete sidewalk or driveways to be removed shall be neatly sawed in
straight lines either parallel to the curb or at right angles to the alignment of the
sidewalk.

4. Quantities and/or approximate sizes of Remove and Replace 6” Sidewalk/Drive Approach
as shown on MIR’s are provided for Contractor’s aid in planning their work. County’s
Project Manager will designate and mark the final limits immediately prior to construction.
Field marked areas shall take precedence over the information shown on the plans. NO
GUARANTEE IS MADE THAT FINAL QUANTITIES WILL EQUAL QUANTITIES
SHOWN ON THE PLANS.

G. Remove and Replace Curb and Gutter: shall conform to provisions of Standard Plan 120-1,

P31009

120-1-0OC, and 1111, and Subsection 300-1.3, “Removal and Disposal of Materials”, of the
Standard Specifications, and these Specifications.

1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross
Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows:

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum
depth of its thickness. Concrete curb and gutter to be removed will be neatly sawed in
straight lines either parallel to the curb or at right angles to the alignment of the
sidewalk.

2. Quantities and/or approximate sizes of Remove and Replace Curb and Gutter areas shown
on MIR’s are provided for Contractor’s aid in planning their work. County’s Project
Manager will designate and mark final limits immediately prior to construction.

Remove and Replace Spandrel/Cross Gutter: shall conform to provisions of Standard Plans
122-1, 122-1-OC and 1208, and Subsection 300-1.3, “Removal and Disposal of Materials”, of
the Standard Specifications, and these Specifications.

1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross
Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows:

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum
depth of 8”. Concrete spandrel or cross gutter to be removed shall be neatly sawed in
straight lines either parallel to the curb or at right angles to the alignment of the
sidewalk.

2. Quantities and/or approximate sizes of Remove and Replace Spandrel/Cross Gutter as
shown on MIR’s are provided for Contractor’s aid in planning their work. County’s Project
Manager will designate and mark final limits immediately prior to construction.

Access Ramp: shall conform to provisions of Standard Plan 1115, these Specifications and as
directed by County’s Project Manager.

1. Contractor shall be responsible for layout of each curb ramp and for compliance to
requirements of Standard Plan 1115. County’s Project Manager will only be responsible
for marking centerline locations of each curb ramp. Curb and gutter will be removed and
replaced as determined by County’s Project Manager in accordance with Standard Plan
1115.
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J.

P31009

2.

4,

Curb ramp depressions (Types 2S, 6S, and 7S) may be constructed by horizontal
sawcutting of the curb face.

Subgrade preparation will conform to requirements of Subsection 301-1. “Subgrade
Preparation”, of the Standard Specifications and as directed by County’s Project Manager.
Sand will be placed as directed by County’s Project Manager to correct saturated subgrade,
unsuitable material problems or over-excavation encountered during construction.
Contractor’s attention is directed to Section J, “Sand Backfill” below, of these
Specifications for additional details.

All removed materials will become property of Contractor and will be disposed of by
Contractor, outside the public right-of-way, on the day of their removals.

Sand Backfill: shall conform to the requirements of Subsection 200-1.5, “Sand,” and Section
301-2, “Untreated Base” of the Standard Specifications, Standard Plan 1804, and these
Specifications.

1. Sand Backfill shall be placed as directed by County’s Project Manager to correct saturated
subgrade, unsuitable material problems or over-excavation encountered during
construction.

2. Full compensation for conforming to the requirements of Sand Backfill shall be considered
as included in the various items of work and no additional compensation will be allowed.

Crew Rental:

1. Contractor shall furnish “Crew Rental” which shall consist of a four (4) person crew with
equipment necessary to perform requested additional work. The crew and equipment shall
including but not limited to:

a) Supplying a four (4) person crew (1 lead man, 2 cement masons, and 1 laborer)
b) Stakebed Truck
c) Portable concrete mixer
d) Pickup truck
e) Any hand tools required
2. Contractor shall provide the hourly rate for “Crew Rental” in accordance with pricing as

specified in Attachment B.

Emergency/On Call Work: Contractor shall be required to provide emergency/on call response,
24 hours per day, seven days a week, for emergency repairs as required. Contractor will be
given specific locations to repair via telephone call from a County authorized representative.
Contractor will be required to start work indicated within 12 hours of the initial telephone call
and report back to County Representative upon completion of work specified.

1.

Contractor is required to provide a 24 hour emergency phone numbers and names of a
minimum of two contact individuals within one week of award of Contract. Should the
phone number or contact person change during the course of the Contract those changes
must be provided to County.

Failure by Contractor to respond to an emergency within the allotted 12 hours will result in
damage for additional inspection, administration and public safety sustained. Three
Hundred Dollars ($300.00) per hour will be deducted and forfeited from payment due
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3.

Contractor for each and every hour over the 12 hours specified with each emergency
requested.

Contractor shall be required to provide all traffic control required during emergency
operations.

M. Miscellaneous Materials:

P31009

1.

There may be occasions when County may request Contractor to supply materials to
complete a project such as drain or pipe.

If this option is used, Contractor will be required to provide with invoice to County, a copy
of supplier’s invoice for any materials or supplies costing $50.00 each or more. In no case
will County consider the bid of a vendor whose mark-up on such parts exceed 15% of
actual cost. Materials and supplies will be itemized separately on invoice.

Cost of materials reported will be at invoice or lowest current price at which such materials
are locally available and delivered to the job site in the quantities involved, plus sales tax.

County reserves the right to approve materials and sources of supply, or to supply materials

to Contractor if necessary for the progress of the work. No markup will be applied to any
materials provided by County.
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ATTACHMENT B
CONTRACTOR’S PRICING

l. COMPENSATION: This is a usage Contract between County and Contractor for Portland Cement
Concrete Maintenance and Repair Service on an as needed basis, as set forth in Attachment A
“Scope of Work”.

Contractor agrees to accept the specified compensation as set forth in this Contract as full
remuneration for performing all services and furnishing all staffing, labor, equipment, materials and
incidentals required, for any reasonably unforeseen difficulties which may arise or be encountered
in the execution of the services until acceptance, for risks connected with the services, and for
performance by Contractor of all its duties and obligations hereunder. Contractor shall only be
compensated as set forth herein below for work performed in accordance with the Scope of Work.
County shall have no obligation to pay any sum in excess of the Fixed Rates and Total
Contract Amount specified herein unless authorized by amendment in accordance with
Avrticles 32 and 46 of County Contract Terms and Conditions.

Il. FEES AND CHARGES: County will pay the following prices in accordance with the provisions of
this Contract.

A. Pricing: Pricing shall be per Cubic Yard (C.Y.), Square Foot (S.F.), Linear Foot (L.F.), Each
(EA) or Hourly (HR) as determined in each line item.

Line

Item Description Unit Unit Cost
$17.25%15.0
1. Unclassified Excavation C.Y. 0
$17.25$15.0
Unclassified Fill C.Y. 0
3. | Remove & Replace 4” Sidewalk S.F. $8.22$715

Remove & Replace 6” Sidewalk/Drive

4. | Approach S.F. $9.20$8-00
$46.00$46-0
5. Remove & Replace Curb and Gutter L.F. 0
$13.80$12-0
6. Remove & Replace Spandrel/Cross Gutter S.F. 0
$2,760.00$2
7. Remove & Replace Type 1 Curb Ramp EA +400:00
$2,760.00$2
8. Remove & Replace Type 2 Curb Ramp EA 7400:00
$2,760.00$2
9. Remove & Replace Type 3 Curb Ramp EA +400:00
$2,760.00$2
10. | Remove & Replace Type 4 Curb Ramp EA 7400:00
$2,070.00$1
11. | Remove & Replace Type 5 Curb Ramp EA +800-00
$2,070.00$1
12. | Remove & Replace Type 6 Curb Ramp EA 7800:00
$2,070.00$1
13. | Remove & Replace Type 7 Curb Ramp EA +800-00
$345.00$30
14. | Crew Rental HR 0:00
$345.00$36
15. | Emergency/On Call Work HR 000
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VI.

B. TOTAL CONTRACT AMOUNT: ottt ittt et et ettt et e et ae e $245,000

C. PROJECT LIMITS: No individual project shall be valued over $45,000. Projects shall not be
intentionally split in order to avoid informal or formal advertising or to avoid approval by the
Board of Supervisors.

PRICE INCREASE/DECREASES: No price increases will be permitted during the first period of the
Contract. All price decreases will automatically be extended to the County. The County requires
bona fide proof of cost increases on Contracts prior to any price adjustment. A minimum of one
hundred eighty (180) days advance notice in writing is required to secure such adjustment. No
retroactive price adjustments will be considered. The County may enforce, adjust, negotiate, or
cancel escalating price Contracts or take any other action it deems appropriate, as it sees fit. The
net dollar amount of profit will remain firm during the period of the Contract. Adjustments
increasing the Contractor’s profit will not be allowed.

FIRM DISCOUNT AND PRICING STRUCTURE: Contractor guarantees that prices quoted are equal to
or less than prices quoted to any other local, State or Federal government entity for services of
equal or lesser scope. Contractor agrees that no price increases shall be passed along to County
during the term of this Contract not otherwise specified and provided for within this Contract.

PAYMENT TERMS: Invoices are to be submitted in arrears, after goods have been received.
Payment will be net 30 days after receipt of an invoice in a format acceptable to the County of
Orange. Invoices shall be verified and approved by County and subject to routine processing
requirements. The responsibility for providing an acceptable invoice to County for payment rests
with Contractor. Incomplete or incorrect invoices are not acceptable and will be returned to
Contractor for correction.

Billing shall cover goods not previously invoiced. Contractor shall reimburse the County of Orange
for any monies paid to Contractor for goods not provided, or when goods do not meet the contract
requirements.

Payments made by County shall not preclude the right of County from thereafter disputing any
items involved or billed under this contract and shall not be construed as acceptance of any part of
the goods.

INVOICING INSTRUCTIONS: Contractor will provide an invoice on Contractor’s letterhead. Each
invoice will have a unique number and will include the following information:

Contractor’s name and address

Contractor’s remittance address, if different from (A), above
Name of County agency/department

Delivery/service address

Contract number

Service Date

Description of Services

Total

Taxpayer ID number

TIOMmMODO®m>

Invoices and support documentation are to be forwarded to:

OC Public Works/Operations & Maintenance
Attn: Purchasing
2301 N. Glassell Street
Orange, CA 92866
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	i. Afford Contractor written notice of the breach and ten calendar days or such shorter time that may be specified in this Contract within which to cure the breach;
	ii. Discontinue payment to Contractor for and during the period in which Contractor is in breach and offset against any monies billed by Contractor but yet unpaid by County those monies disallowed pursuant to the above.
	iii. Terminate the Contract immediately without penalty.
	i. Contractor shall submit to County DPA a written demand for a final decision regarding the disposition of any dispute between the Parties arising under, related to, or involving this Contract, unless County, on its own initiative, has already render...
	ii. Contractor’s written demand shall be fully supported by factual information, and, if such demand involves a cost adjustment to the Contract, Contractor shall include with the demand a written statement signed by a senior official indicating that t...
	iii. Pending the final resolution of any dispute arising under, related to, or involving this Contract, Contractor agrees to diligently proceed with the performance of this Contract, including the delivery of goods and/or provision of services.  Contr...



