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C O N T R A C T 
 

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of identification 

hereby numbered MA-080-17011293, and dated _________ day of _______________, 20_________ is 
 

BY AND BETWEEN 
County of Orange, a political subdivision of the State of 
California, hereinafter referred to as “COUNTY” 

 
 

 AND Henrikson Owen & Associates, Inc., a California 
Corporation, hereinafter referred to as “A-E”, 

which are sometimes individually referred to as “PARTY” or collectively referred to as “PARTIES”. 
 
 

RECITALS 
 

WHEREAS, COUNTY requires professional services to accomplish projects and/or services 
(“PROJECTS/SERVICES”) as described in MA-080-17011293 Scope Of Work for On-Call Design 
Support Services - Electrical Engineering, hereinafter referred to as “Attachment A,” attached hereto and 
incorporated herein by reference; and  

 
WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of 

California for the practice of specialized A-E services per the attached Scope of Work.   

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL 
 

1.1. Retainer 
 

1.1.1. COUNTY does hereby retain A-E to perform the PROJECTS/SERVICES as required by 
this CONTRACT. 

 
1.1.2. A professional, duly registered in the State of California, who shall be assigned to 

PROJECTS/SERVICES and whose services are offered by A-E and accepted by 
COUNTY is Richard A. Henrikson, PE. 

 
1.1.3. A-E may employ special consultants/contractors for the accomplishment of the 

PROJECTS/SERVICES specified; and, it is agreed that only the following firms or 
independent consultants/contractors are to be employed to provide these 
PROJECTS/SERVICES, and that the aggregate money value of their 
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the 
total amount of PROJECTS/SERVICES required under this CONTRACT: 

a. N/A 
 

1.1.4. Consultants/contractors may be substituted and/or added by mutual CONTRACT of A-E 
and the Director, County of Orange, OC Public Works or his designee, hereinafter 
referred to as “DIRECTOR”. 
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1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the 
performance of its own responsibilities pursuant to this CONTRACT. However, all 
consultants/contractors independently contracting with COUNTY shall be independently 
liable to COUNTY for the performance of the work pursuant to their agreements, and A-
E shall have no liability for work by contractors independently contracting with 
COUNTY. 

 
1.2. Projects/Services 
 

1.2.1. Description of PROJECTS/SERVICES 
 

a. PROJECT/SERVICES to be performed by A-E shall consist of the work as 
specified herein and as required in Attachment A.  If in the event Attachment A 
shall be in conflict with any provision of this CONTRACT, the wording as set 
forth in Attachment A shall prevail. 
 

b. A-E shall be responsible for submitting all PROJECTS/SERVICES to COUNTY 
in a form which has been thoroughly reviewed and checked for completeness, 
accuracy and consistency by the registered professional named in Section 1.1.2 
herein; and, any PROJECTS/SERVICES not meeting this requirement will be 
returned to A-E prior to review by COUNTY. 

 
1.2.2. Design Criteria and Standards 

 
All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria 
and standards set forth by the DIRECTOR. 
 

1.2.3. Scheduling 
 

a. Concurrently with the work of the CONTRACT, A-E shall prepare a progress work 
schedule and within five (5) working days from the date of receipt of individual 
assignments from COUNTY, A-E shall submit to COUNTY two (2) copies of a 
progress work schedule which shall delineate dates of commencement and 
completion of the various phases of PROJECTS/SERVICES assignments.   A-E 
schedule shall include required COUNTY review period(s) set forth herein.  An 
approved copy of the progress schedule will be returned to A-E. 

 
b. A-E shall allow at least five (5) working days for COUNTY review of progress 

work schedule.  In planning work A-E should anticipate and allow ten (10) 
working days for COUNTY review of each submittal required in Attachment A. 
 

c. A-E shall meet at least once every four (4) weeks with COUNTY to review 
progress of work, adherence to progress schedule, coordination of work, scheduling 
of seminars, if needed, and to resolve any problems that may develop. 

 
d. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 
COUNTY for concurrence. 

 
e. A-E shall complete all the work of PROJECTS/SERVICES and obtain all 

approvals by the COUNTY within the time frame indicated in Attachment A 
except A-E shall not be responsible for any delay beyond the control of A-E. 
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f. In the event A-E fails to complete the work and obtain the approval of DIRECTOR 
in the time allowed, COUNTY shall have the option of completing  the work by its 
own forces or by contract with another firm.  The time allowed for A-E to complete 
the PROJECTS/SERVICES pursuant to this CONTRACT shall be extended for 
delay caused by COUNTY in completing its work pursuant to this CONTRACT 
which delay exceeds the agreed COUNTY review and/or approval time periods. 

1.3. Assistance by COUNTY STAFF 

1.3.1. COUNTY shall assign an appropriate staff member to work with A-E in connection with 
the work of this CONTRACT.  Said staff member's duties will consist of the giving of 
advice and consultations, assisting A-E in negotiations with other public agencies and 
private parties, miscellaneous items which in the judgment of A-E or COUNTY's staff 
warrant attention, and all other duties as may be described in Attachment A. 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to 
schedule, initiate and carry through to completion. 

1.4. Term and Maximum Compensation 

1.4.1. The term of this CONTRACT is for three (3) years, commencing upon Board of 
Supervisor approval, with a maximum allowable compensation of one million five 
hundred thousand dollars ($1,500,000), with the option to renew for two (2) additional 
years, with Board approval; except as permitted in Paragraph 1.5 below.  

1.5. A-E Compensation and Extra Work

1.5.1. For the PROJECTS/SERVICES authorized under this CONTRACT, A-E shall be 
compensated in accordance with the following: 

1.5.2. For completion and approval of all PROJECTS/SERVICES where “Extra Work” 
(defined as changes in approved portions of the PROJECT/SERVICES required by and 
ordered in writing by DIRECTOR which changes constitute a change in or departure 
from said approved portions of PROJECTS/SERVICES) is not authorized, compensation 
including reimbursables shall be described and payable as stipulated in Fee Schedule, 
herein after referred to as “Attachment B”, attached hereto and incorporated herein by 
reference.

1.5.3. Where extra work is authorized for PROJECTS/SERVICES: 

a. The amount for Extra Work shall be determined using Attachment B.  Extra 
Work shall be required by and ordered in writing by DIRECTOR. If this 
CONTRACT is not approved by the Board of Supervisors, any change that 
increases the cumulative CONTRACT price beyond $100,000 must be approved 
by the Board.  Increases in the CONTRACT amount for services within the 
existing scope of work may be granted by the DIRECTOR where the amount 
does not exceed 25 percent of the existing CONTRACT price or $100,000, 
whichever is less. 
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b. A-E's billing for the Extra Work shall include but not be limited to names of A-
E's staff employed in the Extra Work, classification of employees and number of 
hours worked. 

 
1.5.4. For partial completion of work of PROJECTS/SERVICES followed by default on part of 

A-E: 
 
a. For failure to complete and secure approval of the first required submittal, there 

shall be no compensation. 
 
b. For failure to complete and secure approval of other authorized phases, A-E 

shall, upon completion of PROJECTS/SERVICES by others, be entitled to 
receive compensation based on approved work of PROJECTS/SERVICES not to 
exceed the amounts specified in Attachment A for that particular submittal, plus 
the reasonable value as determined by COUNTY of the non-approved work; 
provided, however, that if the cost to COUNTY to complete the contract exceeds 
the amount specified herein, A-E shall be liable to COUNTY for such excess 
costs attributable to A-E's breach of the CONTRACT. 

 
2. LABOR 

 
2.1 Non-Employment of COUNTY Personnel 

 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of COUNTY in professional classifications of the same skills required 
for the performance of this CONTRACT who is involved in this Project in a participatory 
status during the life of this CONTRACT regardless of the assignments said employee 
may be given or the days or hours employee may work. 

 
2.1.2 Nothing in this CONTRACT shall be deemed to make A-E, or any of A-E’s employees 

or agents, agents or employees of the COUNTY.  A-E shall be an independent contractor 
and shall have responsibility for and control over the details and means for performing 
the work, provided that A-E is in compliance with the terms of this CONTRACT.  
Anything in the CONTRACT which may appear to give COUNTY the right to direct A-E 
as to the details of the performance of the work or to exercise a measure of control over 
A-E shall mean that A-E shall follow the desires of COUNTY, only in the results of the 
work.  

 
2.2 Non-Discrimination 

 
2.2.1 In the performance of this CONTRACT, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any subcontractors 
to engage in discrimination in employment of persons because of the race, religious 
creed, color, national origin, ancestry, physical disability, mental disability, medical 
condition, marital status, or sex of such persons. 
 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 
imposed for a violation of the California Labor Code. 
 

2.3 Employee Eligibility Verification 
 

2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations 
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regarding the employment of aliens, and others and that all its employees performing 
work under this CONTRACT meet the citizenship or alien status requirement set forth in 
Federal statutes and regulations.  A-E shall obtain, from all employees performing work 
hereunder, all verification and other documentation of employment eligibility status 
required by Federal or State statutes and regulations, including but not limited to, the 
Immigration Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently 
exist and as they may be hereafter amended.  A-E shall retain all such documentation for 
all covered employees for the period prescribed by the law. 

  
2.4 Independent Contractor 

 
2.4.1 As referenced in Section 2.1.2 of this CONTRACT, A-E shall be considered an 

independent contractor. 
 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 
compensation or other fringe benefits of any kind through COUNTY. 

 
2.5 Conflict of Interest Contractor Personnel 

 
2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with the best interests of the COUNTY.   This obligation 
shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier contractors; 
and third parties associated with accomplishing work and  PROJECTS/SERVICES 
hereunder. 

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to appear to influence 
individuals to act contrary to the best interests of the COUNTY. 

 
2.6. Labor Code Notice 
 
2.6.1 All A-E and subcontractors must comply with the requirements of California Labor 

Code 1770 et seq. if the work performed is considered a “public works” under 
California Labor Code 1720 et seq.  A-E is encouraged to contact the California 
Department of Industrial Relations for clarification if the A-E is unsure if some or any 
of the work performed under this CONTRACT qualifies as “public works”. 

 
3. INSURANCE 

 
3.1.1 Prior to the provision of services under this CONTRACT, the A-E agrees to purchase all 

required insurance at A-E’s expense, including all endorsements required herein, 
necessary to satisfy the COUNTY that the insurance provisions of this CONTRACT have 
been complied with. A-E agrees to keep such insurance coverage, Certificates of 
Insurance, and endorsements on deposit with the COUNTY during the entire term of this 
CONTRACT. In addition, all subcontractors performing work on behalf of A-E pursuant 
to this CONTRACT shall obtain insurance subject to the same terms and conditions as set 
forth herein for A-E. 

3.1.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to 
this CONTRACT shall be covered under A-E's insurance as an Additional Insured or 
maintain insurance subject to the same terms and conditions as set forth herein for A-E. 
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A-E shall not allow subcontractors to work if subcontractors have less than the level of 
coverage required by COUNTY from A-E under this CONTRACT. It is the obligation of 
A-E to provide notice of the insurance requirements to every subcontractor and to receive 
proof of insurance prior to allowing any subcontractor to begin work. Such proof of 
insurance must be maintained by A-E through the entirety of this CONTRACT for 
inspection by COUNTY representative(s) at any reasonable time. 

3.1.3 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. 
Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars 
($50,000) shall specifically be approved by the County's Risk Manager, or designee, 
upon review of A-E's current audited financial report.  If A-E's SIR is approved, A-E, 
in addition to, and without limitation of, any other indemnity provision(s) in this 
CONTRACT, agrees to all of the following: 

1 In addition to the duty to indemnify and hold the COUNTY harmless against 
any and all liability, claim, demand or suit resulting from A-E's,  its agents, 
employee's or subcontractor's performance of this CONTRACT, A-E shall 
defend the COUNTY at its sole cost and expense with counsel approved by 
Board of Supervisors against same; and 

 
2 A-E's  duty to defend, as stated above, shall be absolute and irrespective ofany 

duty to indemnify or hold harmless; and 
 

3 The provisions of California Civil Code Section 2860 shall apply to any and all 
actions to which the duty to defend stated above applies, and the A-E's SIR 
provision shall be interpreted as though the A-E was an insurer and the 
COUNTY was the insured. 

3.1.4 If the A-E fails to maintain insurance acceptable to the COUNTY for the full term of this 
CONTRACT, the COUNTY may terminate this CONTRACT. 

A. Qualified Insurer 
 

1. The policy or policies of insurance must be issued by an insurer with a 
minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 
Category as determined by the most current edition of the Best's Key Rating 
Guide/Property-Casualty/United States or ambest.com).  It is preferred, 
but not mandatory, that the insurer be licensed to do business in the state of 
California (California Admitted Carrier).   
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 
CEO/Office of Risk Management retains the right to approve or reject a 
carrier after a review of the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 
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Coverage      Minimum Limits 
Commercial General Liability $1,000,000 per occurrence 

$2,000,000 aggregate 
Automobile Liability including converge for 
owned, non-owned and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 
Employers’ Liability Insurance $1,000,000 per occurrence 

 
Professional Liability $1,000,000 per claims made  

or per occurrence  
$2,000,000 aggregate 

 
B. Required Coverage Forms 

 
1. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing liability 
coverage as broad. 

 
1. The Business Auto Liability coverage shall be written on ISO form CA 00 

01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability 
coverage as broad. 

 
C. Required Endorsements 
 

1. The Commercial General Liability policy shall contain the following 
endorsements, which shall accompany the Certificate of Insurance: 

 
a. An Additional Insured endorsement using ISO form CG 2010 or CG 

2033 or a form at least as broad naming the County of Orange, its 
elected and appointed officials, officers, employees and agents as 
Additional Insureds, or provide blanket coverage, which will state As 
Required By Written Contract. 
 

a. A primary non-contributing endorsement using ISO Form CG 20 01 
0413, or a form at least as broad evidencing that the A-E’s  insurance is 
primary and any insurance or self-insurance maintained by the County 
of Orange shall be excess and non-contributing. 
 

1. The Pollution Liability policy shall contain the following endorsements, 
which shall accompany the Certificate of Insurance: 
 
a. An Additional Insured endorsement naming the County of Orange, its 

elected and appointed officials, officers, employees and agents as 
Additional Insureds. 
 

a. A primary non-contributing evidencing that the A-E’s  insurance is 
primary and any insurance or self-insurance maintained by the County 
of Orange shall be excess and non-contributing. 

 
2. The Workers’ Compensation policy shall contain a waiver of subrogation 
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endorsement waiving all rights of subrogation against the County of Orange, 
its elected and appointed officials, officers, employees and agents, or 
provide blanket coverage, which will state AS REQUIRED BY WRITTEN 
CONTRACT. 

 
3. All insurance policies required by this CONTRACT shall waive all rights of 

subrogation against the County of Orange, its elected and appointed officials, 
officers, employees and agents when acting within the scope of their 
appointment or employment. 

 
4. A-E shall notify COUNTY in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and provide a 
copy of the cancellation notice to COUNTY.  Failure to provide written 
notice of cancellation may constitute a material breach of the CONTRACT, 
upon which the COUNTY may suspend or terminate this CONTRACT. 
 

5. If A-E’s Professional Liability policy is a "claims made" policy, A-E shall 
agree to maintain professional liability coverage for two (2) years following 
completion of CONTRACT. 

 
6. The Commercial General Liability policy shall contain a severability of 

interests clause (standard in the ISO CG 001 policy). 
 
7. Insurance certificates should be forwarded to the agency/department address 

listed on the solicitation. 
 
8. If the A-E fails to provide the insurance certificates and endorsements within 

seven (7) days of notification by CEO/Purchasing or the agency/department 
purchasing division, award may be made to the next qualified vendor. 

 
9. COUNTY expressly retains the right to require A-E to increase or decrease 

insurance of any of the above insurance types throughout the term of this 
CONTRACT.  Any increase or decrease in insurance will be as deemed by 
County of Orange Risk Manager as appropriate to adequately protect 
COUNTY. 

 
10. COUNTY shall notify A-E in writing of changes in the insurance 

requirements.  If A-E does not deposit copies of acceptable Certificates of 
Insurance and endorsements with COUNTY incorporating such changes 
within thirty (30) days of receipt of such notice, this CONTRACT may be in 
breach without further notice to A-E, and COUNTY shall be entitled to all 
legal remedies. 

 
11. The procuring of such required policy or policies of insurance shall not be 

construed to limit A-E's liability hereunder nor to fulfill the indemnification 
provisions and requirements of this CONTRACT, nor act in any way to 
reduce the policy coverage and limits available from the insurer. 

 
4. INDEMNITY/COMPLIANCE 

 
4.1 A-E shall indemnify, defend with counsel approved in writing by COUNTY, and 

hold harmless, the COUNTY, its agents, officers, and employees from employer 
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sanctions and any other liability which may be assessed against A-E or the 
COUNTY or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons 
performing work under this CONTRACT. 

 
4.2 All PROJECTS/SERVICES submitted by A-E shall be complete and shall be carefully 

checked prior to submission.  A-E understands that COUNTY's checking is discretionary, 
and A-E shall not assume that COUNTY will discover errors and/or omissions.  If 
COUNTY discovers any errors or omissions prior to approving A-E's 
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A-E for 
correction.  Should COUNTY or others discover errors or omissions in the work 
submitted by A-E after COUNTY's approval thereof, COUNTY's approval of A-E's 
PROJECTS/SERVICES shall not be used as a defense by A-E. 

 
4.3 Indemnification 
 
4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by COUNTY, 

and hold COUNTY, the County of Orange (“COUNTY”), their elected and 
appointed officials, officers, employees, agents and those special districts and 
agencies which COUNTY’S Board of Supervisors acts as the  governing Board 
(“COUNTY INDEMNITEES”) harmless from any claims, demands or liability of 
any kind or nature, including but not limited to personal injury or property 
damage, arising out of, pertaining to, or relating to the negligence, recklessness, or 
willful misconduct of the A-E.  If judgment is entered against A-E and COUNTY by 
a court of competent jurisdiction because of the concurrent active negligence of A-E 
and COUNTY or COUNTY INDEMNITEES, A-E and COUNTY agree that 
liability will be apportioned as determined by the court.  Neither party shall request 
a jury apportionment.  Notwithstanding anything stated above, nothing contained 
herein shall relieve A-E of any insurance requirements or obligations created 
elsewhere in this CONTRACT. 

 
4.4 Bills and Liens 

 
4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the work or 
the premises, but if any does so attach, A-E shall promptly procure its release and, in 
accordance with the requirements of the indemnification paragraph above, 
indemnify, defend, and hold COUNTY harmless and be responsible for payment of 
all costs, damages, penalties and expenses arising from or related thereto. 

 
4.5 Compliance with Laws 

 
4.5.1 A-E represents and agrees that services to be provided under this CONTRACT shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, 
requirements, and regulations (collectively “laws”), including, but not limited to those 
issued by COUNTY in its governmental capacity and all other laws applicable to the 
PROJECTS/SERVICES at the time PROJECTS/SERVICES are provided to and 
accepted by COUNTY. 

 
4.5.2 A-E acknowledges that COUNTY is relying on A-E for such compliance, and pursuant to 

the requirements of the indemnification paragraph above, A-E agrees that it shall 
defend, indemnify and hold COUNTY and COUNTY INDEMNITEES harmless 
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from all liability, damages, costs and expenses arising from or related to a violation 
of such laws. 

 
5. TERMINATION 

 
5.1 Termination of Contract for Cause 

 
5.1.1 If A-E breaches any of the covenants or conditions of this CONTRACT, COUNTY shall 

have the right to terminate this CONTRACT upon ten (10) days written notice prior to 
the effective day of termination. 

 
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 
5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this CONTRACT, which work has been reduced to plans 
or other documents, shall be made available to COUNTY. 

 
5.2 Termination for Convenience 

 
5.2.1 Notwithstanding any other provision of the CONTRACT, COUNTY may at any time, 

and without cause, terminate this CONTRACT in whole or in part, upon not less than 
seven (7) calendar days’ written notice to the A-E.  Such termination shall be effected by 
delivery to the A-E of a notice of termination specifying the effective date of the 
termination and the extent of the Work to be terminated. 
 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any 
other direction as may be specified in the notice or as provided subsequently by 
COUNTY. 
 

5.2.3 COUNTY shall pay the A-E for the Work completed prior to the effective date of the 
termination, and such payment shall be the A-E’s sole remedy under this CONTRACT.   
 

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 
consequential damages, or other damages of any sort as a result of a termination or partial 
termination under this Paragraph. 
 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of 
and to the extent specified in a notice of termination, and shall require subcontractors to 
insert the same condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 

 
5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of 

this CONTRACT shall be a material breach of this CONTRACT. In such event, in 
addition to any other remedies available at law, in equity, or otherwise specified in this 
CONTRACT, the COUNTY may: 
 
a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter 

time that may be specified in this CONTRACT within which to cure the breach;  
 
b. discontinue payment to the A-E for and during the period in which the A-E is in 

breach; and 
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c. offset those monies disallowed pursuant to the above, against any monies billed by 

the A-E but yet unpaid by the COUNTY. 
 

5.4 Default 
 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 
CONTRACT should fail to conform to the specifications therein within one (1) calendar 
year from the COUNTY’s acceptance of the equipment or service, or any performance 
period specifically specified within the specifications or CONTRACT, whichever is 
greater, the COUNTY may reject same, and it shall become the duty of the A-E to 
reclaim and remove the items without expense to the COUNTY and to immediately 
replace all such rejected equipment or service with others conforming to such 
specifications, provided that should the A-E fail, neglect or refuse to do so within one 
hundred and twenty (120) calendar days, the COUNTY shall have the right to purchase 
on the open market a corresponding quantity of any such equipment or service and to 
deduct from any monies due or that may thereafter become due to the A-E the difference 
between the price specified in this CONTRACT and the actual cost to the COUNTY. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 

service, the same conditions as to the rights of the COUNTY to purchase on the open 
market and to reimbursement set forth above shall apply, except as otherwise provided in 
this CONTRACT.  

 
5.4.3 In the event of the cancellation of this CONTRACT, either in whole or in part, by reason 

of the default or breach by the A-E, any loss or damage sustained by the COUNTY in 
procuring any equipment or service which the A-E agreed to supply under this 
CONTRACT shall be borne and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this CONTRACT, 

including, but not limited to not providing enough properly skilled workers or proper 
materials, persistently disregarding laws and or ordinances, not proceeding with the 
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any 
provision of this CONTRACT. 

 
5.4.5 Upon termination of the CONTRACT with A-E, the COUNTY may begin negotiations 

with a third-party A-E to provide goods and/or PROJECTS/SERVICES as specified in 
this CONTRACT. 

 
5.4.6 The right of either party to terminate this CONTRACT hereunder shall not be affected in 

any way by its waiver of or failure to take action with respect to any previous default. 
 

6. MISCELLANEOUS 
 

6.1 Laws to be Observed 
 

6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all 
federal, state and local laws, ordinances and regulations in any manner affecting the 
conduct of the PROJECTS/SERVICES. 
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6.2 Award of Construction Contract and Other Future Contracts 
 

6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political Reform 
Act of 1974, other statutes, regulations, and COUNTY policy prohibit, as an 
impermissible conflict of interest, the award of a contract for the construction of the 
project(s) on which A-E performed architectural-engineering services under this A-E 
CONTRACT.  A-E is hereby informed that these statutes and regulations could also 
prohibit the award to A-E of design or other contracts on future phases related to tasks 
performed by A-E under this CONTRACT.  This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-engineering 
tasks under this CONTRACT. 
 

6.3 Amendments 
 

6.3.1 No alteration or variation of the terms of this CONTRACT shall be valid unless made in 
writing and signed by the parties; no oral understanding or agreement not incorporated 
herein shall be binding on either of the parties; and no exceptions, alternatives, substitutes 
or revisions are valid or binding on COUNTY unless authorized by COUNTY in writing. 

 
6.4 Successors and Assigns 

 
6.4.1 The terms and provisions of this CONTRACT shall be binding upon and inure to the 

benefit of the parties hereto and their successors and assigns. 
 

6.5 Entirety 
 

6.5.1 This CONTRACT contains the entire agreement between the parties with respect to the 
matters provided for herein. 

 
6.6 Severability 

 
6.6.1 If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT 
shall be given effect to the fullest extent reasonably possible. 

 
6.7 Binding Obligation 

 
6.7.1 The PARTIES to this CONTRACT represent and warrant that this CONTRACT has been 

duly authorized and executed and constitutes the legally binding obligation of their 
respective organization or entity enforceable in accordance with its terms. 

 
6.8 Governing Law and Venue 

 
6.8.1 This CONTRACT has been negotiated and executed in the State of California and shall 

be governed by and construed under the laws of the State of California.  In the event of 
any legal action to enforce or interpret this CONTRACT, the sole and exclusive venue 
shall be a court of competent jurisdiction located in Orange County, California,  and the 
PARTIES hereto agree to and do hereby submit to the jurisdiction of such court, 
notwithstanding Code of Civil Procedure, Section 394. 

 
6.8.2 The PARTIES specifically agree that by soliciting and entering into and performing 

PROJECTS/SERVICES under this CONTRACT, the A-E shall be deemed to constitute 
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doing business within Orange County from the time of solicitation of work, through the 
period when all PROJECTS/SERVICES under this CONTRACT is completed, and 
continuing until the expiration of any applicable limitations period. 
 

6.9 Child Support Enforcement Requirements 
 

6.9.1 To comply with child support enforcement requirements of the COUNTY, within thirty 
(30) days of notification of selection for award of PROJECTS/SERVICES, A-E may be 
asked to complete and furnish to DIRECTOR the information required in County of 
Orange Child Support Enforcement Contract Certification. 

 
6.9.2 It is expressly understood that this data will be transmitted by COUNTY to governmental 

agencies charged with the establishment and enforcement of child support orders and for 
no other purposes. 

 
6.10 Ownership of Documents 

 
6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 

proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting 
under the supervision of A-E pursuant to this CONTRACT, shall become the property of 
COUNTY upon preparation by A-E and may be used by the COUNTY as it may require 
without additional cost to the COUNTY. 

 
6.10.2 COUNTY shall not be limited in any way to its use thereof at any time, including the 

release of this data to third parties.  A-E shall be held harmless for release of such data as 
may be prepared or created under this CONTRACT to any third party.  If A-E and/or 
anyone acting under the supervision of A-E should later desire to use any of the data 
prepared in connection with this CONTRACT, A-E shall first obtain the written approval 
of COUNTY. 

 
6.11 Confidentiality 

 
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
CONTRACT shall be held confidential by A-E and/or anyone acting under the 
supervision of A-E and shall not, without the prior written consent of COUNTY, be used 
for any purposes other than the performance of the PROJECTS/SERVICES described in 
Attachment A, nor be disclosed to any person, partnership, company, corporation or 
agency, not connected with the performance of the PROJECTS/SERVICES. 

 
6.11.2 Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 
 

6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use COUNTY name or 
insignia, photographs of the work, or any other publicity pertaining to the work in any 
magazine, trade paper, newspaper, or other medium without the express written consent 
of COUNTY. 

 
6.12 Publication 

 
6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 
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connection with this CONTRACT, are to be released by A-E and/or anyone acting under 
the supervision of A-E to any person, partnership, company, corporation, or agency, 
without prior written approval by the COUNTY, except as necessary for the performance 
of the services of this CONTRACT.  All press contacts, including graphic display 
information to be published in newspapers, magazines, etc., are to be administered only 
after COUNTY approval. 

 
6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the 

media in connection with either the award of this CONTRACT or any subsequent 
amendment of, or effort under this CONTRACT. A-E must first obtain review and 
approval of said media contact from the COUNTY through the COUNTY’S Project 
Manager.  Any requests for interviews or information received by the media should be 
referred directly to the COUNTY.  A-E’s are not authorized to serve as a media 
spokespersons for COUNTY projects without first obtaining permission from the 
COUNTY Project Manager. 

 
6.13 Records and Audit/Inspections 

 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed 

by A-E in the performance of this CONTRACT.  
 

6.13.2 Within ten (10) days of COUNTY's written request, A-E shall allow COUNTY or 
authorized State or Federal agencies or any duly authorized representative to have the 
right to access, examine, audit, excerpt, copy or transcribe any pertinent transaction, 
activity, time cards or other records relating to this CONTRACT. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records 

and proprietary data for a period of three (3) years after termination or completion of the 
CONTRACT or until resolution of any claim or dispute between the PARTIES, 
whichever is later. 

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this CONTRACT shall 

be forwarded within a reasonable period of time not to exceed sixty (60) days to its 
successor in interest or surviving entity in a merger or acquisition, or, in the event of 
liquidation, to COUNTY. 

 
6.14 Notices 

 
6.14.1 Any and all notices, requests, demands and other communications contemplated, called 

for, permitted, or required to be given hereunder shall be in writing, except through the 
course of the PARTIES’ project managers’ routine exchange of information and 
cooperation during the PROJECTS/SERVICES. 
 

6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of 
receipt, or no greater than four (4) calendar days after being mailed by U. S. certified or 
registered mail, return receipt requested, postage prepaid, whichever occurs first.  The 
date of mailing shall count as the first day. 

 
6.14.3 All communications shall be addressed to the appropriate party at the address stated 

herein or such other address as the parties hereto may designate by written notice from 
time to time in the manner aforesaid. 
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For A-E: 
Henrikson Owen & Associates, Inc. 
220 Technology Dr., Suite 100 
Irvine, CA 92618 
Attn: Richard A. Henrikson 
Phone: (949) 860-4900 ext. 542 
E-mail: rhenrikson@henriksonowen.com 

 
  For COUNTY: 
   OC Public Works/ A & E Project Management 
   1143 E. Fruit St,  
   Santa Ana, CA 92702 
   Attn: Scott Dessort 
   Phone: 714-667-3288 
   E-mail: scott.dessort@ocpw.ocgov.com 
 

   cc: OC Public Works Procurement Services 
    300 N. Flower St., Suite 838 
    Santa Ana, CA 92703 

Attn:   Angela Shim 
   Phone: 714-667-9643 
   E-mail: angela.shim@ocpw.ocgov.com 

 
6.15 Attorney's Fees 

 
6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or 

where any provision hereof is validly asserted as a defense, each party shall bear its own 
attorney’s fees, costs and expenses. 

 
6.16 Interpretation 

 
6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this CONTRACT. 
 

6.16.2 In addition, each PARTY has been represented by experienced and knowledgeable 
independent legal counsel of their own choosing, or has knowingly declined to seek such 
counsel despite having the opportunity to do so. 

 
6.16.3 Each PARTY further acknowledges that they have not been influenced to any extent 

whatsoever in executing this CONTRACT by any other PARTY hereto or by any person 
representing them, or both. 

 
6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this CONTRACT against 
the PARTY that has drafted it is not applicable and is waived. 

6.16.5 The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect 
the purpose of the PARTIES and this CONTRACT. 
 

6.17 Headings 
 

6.17.1 The various headings and numbers herein, the grouping of provisions of this 
CONTRACT into separate clauses and paragraphs, and the organization hereof are for 
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the purpose of convenience only and shall not limit or otherwise affect the meaning 
hereof. 

 
6.18 Acceptance 

 
6.18.1 Unless otherwise agreed to in writing by COUNTY acceptance shall not be deemed 

complete unless in writing and until all the services have actually been received, 
inspected, and tested to the satisfaction of COUNTY. 

6.19 Changes 
 

6.19.1 A-E shall make no changes in the work or perform any additional work without the 
COUNTY’S specific written approval. 
 

6.20 Assignment 
 

6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 
successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
performance of this CONTRACT nor any portion thereof may be assigned or sub-
contracted by A-E, by any means whatsoever including but not limited to acquisition by 
merger, without the express written consent of COUNTY.  Any attempt by A-E to assign 
or sub-contract the performance or any portion thereof of this CONTRACT without the 
express written consent of COUNTY shall be invalid and shall constitute a breach of this 
CONTRACT. 

 
6.21 Changes in Ownership 

 
6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to 

merger by acquisition, of A-E’s business prior to completion of this CONTRACT, the 
new owners shall be required under terms of sale or other transfer to assume A-E’s duties 
and obligations contained in this CONTRACT and to obtain the written approval of 
COUNTY of such merger or acquisition, and complete the obligations and duties 
contained in the CONTRACT to the satisfaction of COUNTY.  A-E agrees to pay, or 
credit toward future work, COUNTY’s costs associated with processing the merger or 
acquisition. 

 
6.22 Force Majeure 

 
6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during 

any delay beyond the time named for the performance of this CONTRACT caused by any 
act of God, war, civil disorder, employment strike or other cause beyond its reasonable 
control, provided A-E gives written notice of the cause of the delay to COUNTY within 
thirty-six (36) hours of the start of the delay and A-E avails himself of any available 
remedies. 

 
6.23 Calendar Days 

 
6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless  otherwise expressly provided. 
 

6.24 Title to Data 
 

6.24.1 All materials, documents, data or information obtained from the COUNTY data files or 
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any COUNTY medium furnished to the A-E in the performance of this CONTRACT, 
will at all times remain the property of the COUNTY.  Such data or information may not 
be used or copied for direct or indirect use by the A-E after completion or termination of 
this CONTRACT without the express written consent of the COUNTY. 

 
6.24.2 All materials, documents, data or information, including copies furnished by COUNTY 

and loaned to A-E for his temporary use, must be returned to the COUNTY at the end of 
this CONTRACT unless otherwise specified by the DIRECTOR. 

6.25 Availability of Funds 
 

6.25.1 The obligation of COUNTY is subject to the availability of funds appropriated for this 
purpose, and nothing herein shall be construed as obligating the COUNTY to expend or 
as involving the COUNTY in any contract or other obligation for future payment of 
money in excess of appropriations authorized by law. 
 

6.26 Contingency of Funding 
 

6.26.1 A-E acknowledges that funding or portions of funding for this CONTRACT may also be 
contingent upon receipt of funds from, and/or appropriation of funds by, the State of 
California or other funding sources to COUNTY.  If such funding and/or appropriations 
are not forthcoming, or otherwise limited, COUNTY may immediately terminate or 
modify this CONTRACT without penalty. 
 

6.27 Contract Construction 
 

6.27.1 The parties acknowledge that each party and its counsel have reviewed this CONTRACT 
and that the normal rule of construction to the effect that any ambiguities are to be 
resolved against the drafting party shall not be employed in the interpretation of this 
CONTRACT or any amendment or exhibits hereto. 

 
6.28 Conflicts of Interest 

 
6.28.1 A-E or its employees may be subject to the provisions of the California Political Reform 

Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest 
that may be materially affected by services provided under this Contract, (2) prohibits 
such persons from making, or participating in making, decisions that could reasonably 
affect such interest; and (3) may require the filing a Statement of Economic Interest 
(Form 700). 

 
6.28.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so 

shall constitute a material breach and is grounds for immediate termination of this 
Agreement by County.   Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify 
and hold harmless County for any and all claims for damages resulting from Contractor’s 
violation of this Section. 

 
6.29 Usage 

 
6.29.1 No guarantee is given by the COUNTY to A-E regarding usage of this CONTRACT. The 

A-E agrees to supply services requested, as needed by the County of Orange, at prices 
listed in the CONTRACT, regardless of quantity requested. 
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IN WITNESS WHEREOF, the PARTIES hereto have executed this CONTRACT on the dates 
opposite their respective signatures:  
 HENRIKSON OWEN & ASSOCIATES, INC., 
 a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman 
of the Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer) 

 
 

COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       

 
 
 
 
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By:_________________________ 
      Deputy  
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ATTACHMENT A 
SCOPE OF WORK 

 
I. INTRODUCTION 

 
OC Public Works on behalf of the County of Orange (COUNTY) requires supplemental 
professional services to meet workload demands and project scheduling commitments in relation to 
On-Call Design Support Services - Electrical Engineering for various projects.  A/E is defined 
as an Architect or Engineer for design and/or engineering of a project.  In order to supplement its 
existing resources, COUNTY intends to issue “On-Call Mechanical, Electrical and Cost Estimating 
Services” for use by Orange County Public Works on an "as-needed" basis.  No specified amount 
of work is guaranteed to A/E.   
 

II. GENERAL DESCRIPTION OF SERVICES 
 
The A/E will be contacted by Orange County Public Works Project Management staff on an “as-
needed” basis as projects arise to provide A/E for professional services.  Requirements will be 
discussed by both Parties and A/E shall prepare a written Scope Statement that will include the 
specific work to be performed, including the costs and time required to complete the project/task.  
Orange County Public Works Project Management staff will then review the A/E’s Scope 
Statement, proceed with negotiation of task costs and when satisfied, issue a Contract Task Order 
(CTO) against this CONTRACT. 
 
The A/E shall serve as lead of a design team that may include other construction design 
professionals working together to ensure that the original design is carried through to the finished 
product, with no alterations in materials or design that would lead to safety issues or compromise 
the quality of the building or building component.  Other team members who may be retained by 
the lead to support a project as a consultant may include but are not limited to landscape architects, 
lighting designers, data consultants, security consultants, controls engineers, commissioning 
consultants, etc. 
 
 
The A/E shall be responsible for the preparation of comprehensive building assessments, designs, 
drawings, specifications, cost estimates, and reports within the scope of the Contract Task Order 
(CTO).  In the preparation of construction drawings and specification, the A/E shall also 
responsible for: 

A. Obtaining data by visiting the site of the construction and by conferences with the 
User/Client or by other actions as necessary to develop the design; 

B. Checking of shop drawings and other data submitted by the Construction Contractor for 
approval; 

C. Furnishing consultation and advice to COUNTY to clarify the intent of the drawings and 
specifications and on questions that may arise during the construction of the project; 

D. Other services as specifically included in the Contract Task Order; 
E. The coordination of the various elements of the design to assure compatibility of 

architectural, structural, electrical, mechanical/plumbing, and other design features; 
F. The meeting of submittal dates included in the Scope Statement of the Contract Task 

Order, including the work of consultants. 
 

III. CONTRACT TASK ORDER 
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A/E shall be assigned work via a task order by Orange County Public Works which shall 
subsequently be referred to as the “Contract Task Order” (hereinafter “CTO”).  A CTO for each 
project shall be developed by A/E in conjunction with Orange County Public Works Project 
Management staff.  The COUNTY Project Manager shall manage all A/E’s work including 
monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts, adherence 
to set budget, and internal review of submittal packages. A/E shall follow all requirements as 
outlined in the CTO; this general Scope of Work, the project specific Scope Statement, and the 
Architect-Engineer Guide (Exhibit I - August 3, 2016). 
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific 
list of deliverables for each task, schedule of work and cost to complete the work.  The schedule of 
work shall allow sufficient time for meetings with Orange County Public Works Project 
Management staff to review the work progress, provide technical and policy direction, resolve 
problems and ensure adherence to the work completion schedule.  The CTO shall include a cover 
sheet provided by Orange County Public Works Project Management staff with the appropriate 
signature blocks and contract information.  Once both Parties are in agreement and all Parties have 
signed the CTO, Orange County Public Works Project Management staff shall provide A/E with a 
Notice to Proceed (NTP) to begin work.  A/E shall submit all plans, reports and other documents 
produced under the CTO to the assigned COUNTY Project Manager within the timeframe indicated 
in the CTO or as directed by Orange County Public Works Project Management staff.   
 

IV. SCOPE OF WORK – ELECTRICAL ENGINEERING 
            The A/E’s professional services shall include but not be limited to performing evaluation and design 

of electrical systems or equipment such as motors, generators, wiring and/or communications 
systems; ensuring that these systems or items meet applicable standards & codes, and are properly 
installed, reliable, correctly operating and operating safely. 

 
V. PROJECT  EXAMPLES 

The purpose of this section is to identify common COUNTY projects previously completed by 
means of various A/E services’ disciplines: 

   
A.      Electrical Engineering:  Fire Alarm Upgrades, Elevator Modernization and 

Upgrades, Replace Transformer and Switchgear, Replace Hydraulic Gate and 
Controls, Replace Emergency Generators      
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ATTACHMENT B 
COST/COMPENSATION 

I. COMPENSATION:  This is a fixed-fee usage CONTRACT between COUNTY and A-E for On-Call 
Design Support Services - Electrical Engineering as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this CONTRACT as full remuneration 
for performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, 
overhead, travel, etc. required, for any reasonably unforeseen difficulties which may arise or be 
encountered in the execution of the services until acceptance, for risks connected with the services, 
and for performance by A-E of all its duties and obligations hereunder. A-E shall only be 
compensated as set forth herein below for work performed in accordance with the Scope of Work. 
COUNTY shall have no obligation to pay any sum in excess of the Total CONTRACT Amount 
specified herein below unless authorized by amendment in accordance with Paragraphs 6.3 and 
6.19 of the COUNTY CONTRACT Terms and Conditions. 

II. PRICING:   Payment shall be made in accordance with the provisions of this CONTRACT. Partial 
progress payments may be allowed at the discretion of the COUNTY Project Manager. Payment shall 
be as follows: 

 
A. Classification Rates: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B. Total CONTRACT Amount Shall Not Exceed:                      $1,500,000 
 

III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this 
CONTRACT.  All price decreases will automatically be extended to COUNTY.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to or less 
than prices quoted to any other local, State or Federal government entity for services of equal or 
lesser scope. A-E agrees that no price increases shall be passed along to COUNTY during the term of 
this CONTRACT not otherwise specified and provided for within this CONTRACT. 

V. A-E’S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone 
communications and fax communications while on COUNTY sites during the performance of work 
and services under this CONTRACT.   

HENRIKSON OWEN & ASSOCIATES, INC. 

Classification Titles Hourly Rate  
Principal $200 
Project Manager $173 
Senior Electrical Engineer/Lead $164 
Electrical Engineer $135 
Electrical Designer $114 
CAD Drafter/Designer/Operator $94 
Technical Writer/Editor (Specs) $102 
Admin/Clerical/Support $73 
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VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in the Scope 
of Work but necessary for completion of the work and must be authorized in advance by the 
COUNTY Project Manager. A-E may be entitled to reimbursement for the following, upon prior 
approval by COUNTY: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, 
purchase and costs have been approved in writing by the COUNTY Project Manager.   

1) Printing expenses paid to outside contractors; to the extent such contractors and reproduction 
rates have been approved by the COUNTY Project Manager. 

2) Other actual costs and/or payments specifically approved and authorized in writing by the 
COUNTY Project Manager and actually incurred by A-E in performance of this Contract. 

3) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY Project 
Manager and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the conduct 
of business within the Scope of Services of this CONTRACT shall be based on the 
Internal Revenue Service Standard Mileage Rate in effect at the time.  Mileage between 
the A-E’s “Home Based” office location and OC Public Works location, as well as 
mileage within OC Public Works property will not be reimbursed. 

b) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated 
with them will not be reimbursed.  

c) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 
communication devices will not be reimbursed.  

All reimbursable expenses must be itemized on A-E invoice(s) and documented with 
receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.  
Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is 
responsible for submitting reimbursable invoices in a format that is acceptable to the 
COUNTY. Reimbursable items shall be charged at cost. Any third-party or subcontractor 
services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been 
completed, to the address specified below.  Payment will be net thirty (30) days after receipt of an 
invoice in a format acceptable to the COUNTY, as applicable. Invoices shall be verified and approved 
by COUNTY and subject to routine processing requirements.  The responsibility for providing an 
acceptable invoice to COUNTY for payment rests with A-E.  Incomplete or incorrect invoices are not 
acceptable and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse the 
COUNTY for any monies paid to the A-E for goods or services not provided or when goods or 
services do not meet the CONTRACT requirements. 

 Payments made by COUNTY shall not preclude the right of COUNTY from thereafter disputing any 
items or services involved or billed under this CONTRACT and shall not be construed as acceptance 
of any part of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice 
will have a unique number and will include the following information: 
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A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of COUNTY agency/department 
D. Delivery/service address 
E. CONTRACT number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

 
Invoices and support documentation are to be forwarded to: 
 

TBA – Per Project Task Order 
 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund 
Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 
Electronic Remittance Advice with the payment details via email.  An email address will need to 
be provided to the COUNTY via an EFT Authorization Form.  To request a form, please contact 
the DPA. 
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 
 

Name Classification/Designation Years of 
Experience 

Licenses/Certifications 
(include license number) 

Richard A. Henrikson, 
PE, LEED AP 

Project Manager/Lead M/P  35 CA Reg. Mechanical 
Engineer No. M22095 

Saman Parsi, PE Lead Electrical Engineer 17 CA Reg. Civil Engineer, 
No. C33092, LEED AP 

Steven Hooper, PE, 
AIA 

Principal Electrical Engineer 32 CA Registered Electrical 
Engineer, No. E19332 

Manny Ocampe, PE Electrical Engineer 36 CA Registered Electrical 
Engineer No. EE15584 

Christopher Roberts Electrical Engineer 3 BS, Electrical 
Engineering 

A-E understands that the personnel represented as assigned to the CONTRACT must remain working 
on the CONTRACT throughout the duration of the CONTRACT unless otherwise requested or 
approved by the COUNTY.  Substitution or addition of A-E’s key personnel in any given category or 
classification shall be allowed only with prior written approval of the COUNTY’s Project Manager. 
Note: The written approval of substituted A-E Key Personnel is for departmental use only and shall 
not be used for auditing purposes outside OC Public Works.  

 
A-E may reserve the right to involve other A-E personnel, as their services are required.  The specific 
individuals will be assigned based on the need and timing of the service/classification required. 
Assignment of additional key personnel shall be subject to COUNTY Project Manager written 
approval. Note: The written approval of additional A-E Key Personnel is for departmental use only 
and shall not be used for auditing purposes outside OC Public Works. COUNTY reserves the right 
to have any A-E personnel removed from providing services to COUNTY under this CONTRACT. 
COUNTY is not required to provide any reason for the request for removal of any A-E personnel. 
 

 
2. SUBCONTRACTOR(S) (IF APPLICABLE) 
 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only 
with prior written approval of the COUNTY Project Manager.  
 

Company Name & 
Address 

Contact Name and Telephone 
Number Project Function 

N/A   
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