

Contract Summary Form

GB Construction, Inc. dba Golden Bear Construction Co.

SUMMARY OF SIGNIFICANT CHANGES

N/A – New Contract

SUBCONTRACTORS

This contract includes the following subcontractors or pass through to other providers.

Subcontractor Name	Service(s)	Amount
Verne's Plumbing	Plumbing	Unknown, lump sum bid with no subcontractor price breakdown.
Circle City Electric	Electrical	Unknown, lump sum bid with no subcontractor price breakdown.

CONTRACT OPERATING EXPENSES

Appropriations for this project are included in the FY 2019-20 Budget for Airport Construction Fund 281.

Indirect costs are unknown at this time as department has not yet determined these costs for the project.