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On-Call Support Services for Habitat Creation/Restoration/Enhancement Projects 
 

THIS CONTRACT, hereinafter referred to as “CONTRACT” for purposes of 

identification hereby numbered MA-080-16012273, and dated _________ day of 

_______________, 20_________ is 
 

BY AND BETWEEN 
County of Orange, a political subdivision of the State 
of California, hereinafter referred to as “COUNTY” 

 
AND Orange County Flood Control District, a body 

corporate and politic, hereinafter referred to as 
“DISTRICT”, 

 
 AND WRC Consulting Services, Inc., a California 

Corporation, hereinafter referred to as “A-E”, 
 
which are sometimes individually referred to as “PARTY” or collectively referred to as 

“PARTIES”. 

RECITALS 
 

WHEREAS, COUNTY and/or DISTRICT, as applicable, requires professional services to 
accomplish projects and/or services (“PROJECTS/SERVICES”) as described in CONTRACT 
MA-080-16012273 - Scope of Work for Habitat Creation/Restoration/Enhancement Projects, 
hereinafter referred to as “Attachment A,” attached hereto and incorporated herein by reference; 
and  
 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State 
of California for the practice of specialized A-E services, per the attached Scope of Work. 

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL 

1.1 Retainer 
 
1.1.1 COUNTY and/or DISTRICT, as applicable, does hereby retain A-E to perform the 

PROJECTS/SERVICES as required by this CONTRACT.  
 
1.1.2 A professional, duly registered in the State of California, who shall be assigned to 

PROJECTS/SERVICES and whose services are offered by A-E and accepted by COUNTY 
and/or DISTRICT, as applicable, is Lan Weber, Ph.D. 

 
1.1.3 A-E may employ special consultants/contractors for the accomplishment of the 

PROJECTS/SERVICES specified; and, it is agreed that only the following firms or 
independent consultants/contractors are to be employed to provide these 
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PROJECTS/SERVICES, and that the aggregate money value of their 
PROJECTS/SERVICES shall not constitute more than forty-nine percent (49%) of the total 
amount of PROJECTS/SERVICES required under this CONTRACT: 
a. Nakae & Associates 
b. LandIQ, LLC 

 
1.1.4 Consultants/contractors may be substituted and/or added by mutual agreement of A-E and 

the Director, County of Orange, OC Public Works or his designee, hereinafter referred to 
as “DIRECTOR”. 

 
1.1.5 A-E's employment of independent consultants/contractors shall not relieve A-E from the 

performance of its own responsibilities pursuant to this CONTRACT. However, all 
consultants/contractors independently contracting with COUNTY and/or DISTRICT, as 
applicable, shall be independently liable to COUNTY and/or DISTRICT, as applicable, for 
the performance of the work pursuant to their agreements, and A-E shall have no liability 
for work by contractors independently contracting with COUNTY and/or DISTRICT, as 
applicable. 

 
1.2. Projects/Services 
 
1.2.1 Description of PROJECTS/SERVICES 
 

a. PROJECT/SERVICES to be performed by A-E shall consist of the work as 
specified herein and as required in Attachment A.  If in the event Attachment A 
shall be in conflict with any provision of this CONTRACT, the wording as set forth 
in Attachment A shall prevail. 

 
b.  A-E shall be responsible for submitting all PROJECTS/SERVICES to COUNTY 

and/or DISTRICT, as applicable, in a form which has been thoroughly reviewed 
and checked for completeness, accuracy and consistency by the registered 
professional named in Section 1.1.2 herein; and, any PROJECTS/SERVICES not 
meeting this requirement will be returned to A-E prior to review by COUNTY 
and/or DISTRICT, as applicable. 

 
1.2.2 Design Criteria and Standards 
 

All PROJECTS/SERVICES shall be performed in accordance with instructions, criteria 
and standards set forth by the DIRECTOR. 

 
1.2.3 Scheduling 
 

a. Concurrently with the work of the CONTRACT, A-E shall prepare a progress work 
schedule and within five (5) working days from the date of receipt of individual 
assignments from COUNTY and/or DISTRICT, as applicable, A-E shall submit to 
COUNTY and/or DISTRICT, as applicable, two (2) copies of a progress work 
schedule which shall delineate dates of commencement and completion of the 
various phases of PROJECTS/SERVICES assignments.  A-E schedule shall include 
required COUNTY and/or DISTRICT, as applicable, review period(s) set forth 
herein.  An approved copy of the progress schedule will be returned to A-E. 
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b. A-E shall allow at least five (5) working days for COUNTY and/or DISTRICT, as 
applicable, review of progress work schedule.  In planning work A-E should 
anticipate and allow ten (10) working days for COUNTY and/or DISTRICT, as 
applicable, review of each submittal required in Attachment A. 

 
c. A-E shall meet on an “as-needed” basis as determined by DIRECTOR or at least 

once every four (4) weeks with COUNTY and/or DISTRICT, as applicable, to 
review progress of work, adherence to progress schedule, coordination of work, 
scheduling of seminars, if needed, and to resolve any problems that may develop.  

 
d. Within two (2) days working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 
COUNTY and/or DISTRICT, as applicable, for concurrence. 

 
e.  A-E shall complete all the work of PROJECTS/SERVICES and obtain all approvals 

by the COUNTY and/or DISTRICT, as applicable, within the time frame indicated 
in Attachment A, except A-E shall not be responsible for any delay beyond the 
control of A-E.   

 
f. In the event A-E fails to complete the work and obtain the approval of DIRECTOR 

in the time allowed, COUNTY and/or DISTRICT, as applicable, shall have the 
option of completing  the work by its own forces or by contract with another firm.  
The time allowed for A-E to complete the PROJECTS/SERVICES pursuant to this 
CONTRACT shall be extended for delay caused by COUNTY and/or DISTRICT, 
as applicable, in completing its work pursuant to this CONTRACT which delay 
exceeds the agreed COUNTY and/or DISTRICT, as applicable, review and/or 
approval time periods. 

 
1.3 Assistance by COUNTY and/or DISTRICT STAFF 
 
1.3.1 COUNTY and/or DISTRICT, as applicable, shall assign an appropriate staff member to 

work with A-E in connection with the work of this CONTRACT.  Said staff member's 
duties will consist of the giving of advice and consultations, assisting A-E in negotiations 
with other public agencies and private parties, miscellaneous items which in the judgment 
of A-E or COUNTY and/or DISTRICT, as applicable, staff, as applicable, warrant 
attention, and all other duties as may be described in Attachment A.   

 
1.3.2 All of the above activities, however, shall be the primary responsibility of A-E to schedule, 

initiate and carry through to completion. 
 
1.4 Term and Maximum Compensation   
 
1.4.1 The term of this CONTRACT commences upon approval by the Board of Supervisors 

through September 26, 2021, with a maximum allowable compensation of one million five 
hundred thousand dollars ($1,500,000), except as permitted in Paragraph 1.5 below. 

 
1.5 A-E Compensation and Extra Work 
 
1.5.1 For the PROJECTS/SERVICES authorized under this CONTRACT, A-E shall be 
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compensated in accordance with the following: 
 
1.5.2 For completion and approval of all PROJECTS/SERVICES where “Extra Work” (defined 

as changes in approved portions of the PROJECT/SERVICES required by and ordered in 
writing by DIRECTOR which changes constitute a change in or departure from said 
approved portions of PROJECTS/SERVICES) is not authorized, compensation including 
reimbursables shall be described and payable as stipulated in Fee Schedule, herein after 
referred to as “Attachment B”, attached hereto and incorporated herein by reference.  

 
1.5.3 Where extra work is authorized for PROJECTS/SERVICES: 
 

a. The amount for Extra Work shall be determined using Attachment B.  Extra Work 
shall be required by and ordered in writing by DIRECTOR. If this CONTRACT is 
not approved by the Board of Supervisors, any change that increases the cumulative 
CONTRACT price beyond $100,000 must be approved by the Board.  Increases in 
the CONTRACT amount for services within the existing scope of work may be 
granted by the DIRECTOR where the amount does not exceed 25 percent of the 
existing CONTRACT price or $100,000, whichever is less.  

 
b. A-E's billing for the Extra Work shall include but not be limited to names of A-E's 

staff employed in the Extra Work, classification of employees and number of hours 
worked.  

 
1.5.4 For partial completion of work of PROJECTS/SERVICES followed by default on part of 

A-E: 
 

a. For failure to complete and secure approval of the first required submittal, there 
shall be no compensation. 

 
b. For failure to complete and secure approval of other authorized phases, A-E shall, 

upon completion of PROJECTS/SERVICES by others, be entitled to receive 
compensation based on approved work of PROJECTS/SERVICES not to exceed 
the amounts specified in Attachment A for that particular submittal, plus the 
reasonable value as determined by COUNTY and/or DISTRICT, as applicable, of 
the non-approved work; provided, however, that if the cost to COUNTY and/or 
DISTRICT, as applicable, to complete the contract exceeds the amount specified 
herein, A-E shall be liable to COUNTY and/or DISTRICT, as applicable, for such 
excess costs attributable to A-E's breach of the CONTRACT. 

2. LABOR 

2.1 Non-Employment of COUNTY and/or DISTRICT Personnel 
 
2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular 

employee of COUNTY and/or DISTRICT, as applicable, in professional classifications of 
the same skills required for the performance of this CONTRACT who is involved in this 
Project in a participatory status during the life of this CONTRACT regardless of the 
assignments said employee may be given or the days or hours employee may work. 
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2.1.2 Nothing in this CONTRACT shall be deemed to make A-E, or any of A-E’s employees or 
agents, agents or employees of the COUNTY and/or DISTRICT, as applicable.  A-E shall 
be an independent contractor and shall have responsibility for and control over the details 
and means for performing the work, provided that A-E is in compliance with the terms of 
this CONTRACT. Anything in the CONTRACT which may appear to give COUNTY 
and/or DISTRICT, as applicable, the right to direct A-E as to the details of the performance 
of the work or to exercise a measure of control over A-E shall mean that A-E shall follow 
the desires of COUNTY and/or DISTRICT, as applicable, only in the results of the work.  

 
2.2 Non-Discrimination 
 
2.2.1 In the performance of this CONTRACT, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any subcontractors to 
engage in discrimination in employment of persons because of the race, religious creed, 
color, national origin, ancestry, physical disability, mental disability, medical condition, 
marital status, or sex of such persons.  

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties 
imposed for a violation of the California Labor Code. 

 
2.3   Employee Eligibility Verification 
 
2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens, and others and that all its employees performing work 
under this CONTRACT meet the citizenship or alien status requirement set forth in Federal 
statutes and regulations.  A-E shall obtain, from all employees performing work hereunder, 
all verification and other documentation of employment eligibility status required by 
Federal or State statutes and regulations, including but not limited to, the Immigration 
Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as 
they may be hereafter amended.  A-E shall retain all such documentation for all covered 
employees for the period prescribed by the law.   

 
2.4 Independent Contractor 
 
2.4.1 As referenced in Section 2.1.2 of this CONTRACT, A-E shall be considered an 

independent contractor. 
 
2.4.2 Neither A-E, its employees, nor anyone working under A-E shall qualify for workers’ 

compensation or other fringe benefits of any kind through COUNTY and/or DISTRICT, as 
applicable. 

 
2.5 Conflict of Interest Contractor Personnel 
 
2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions 

that could result in a conflict with the best interests of the COUNTY and/or DISTRICT, as 
applicable.  This obligation shall apply to the A-E; the A-E’s employees, agents, and 
relatives; sub-tier contractors; and third parties associated with accomplishing work and 
PROJECTS/SERVICES hereunder.  

 
2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 
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employees or agents from: making, receiving, providing or offering gifts, entertainment, 
payments, loans or other considerations which could be deemed to appear to influence 
individuals to act contrary to the best interests of the COUNTY and/or DISTRICT, as 
applicable. 

 
2.6 Labor Code Notice 
 
2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code 

1770 et seq. if the work performed is considered a “public works” under California Labor 
Code 1720 et seq.  A-E is encouraged to contact the California Department of Industrial 
Relations for clarification if the A-E is unsure if some or any of the work performed under 
this CONTRACT qualifies as “public works”. 

3. INSURANCE 
 
3.1.1 Prior to the provision of services under this CONTRACT, the A-E agrees to purchase all 

required insurance at A-E’s expense, including all endorsements required herein, necessary 
to satisfy the COUNTY and/or DISTRICT, as applicable, that the insurance provisions of 
this CONTRACT have been complied with. A-E agrees to keep such insurance coverage, 
Certificates of Insurance, and endorsements on deposit with the COUNTY and/or 
DISTRICT, as applicable, during the entire term of this CONTRACT.  The COUNTY 
and/or DISTRICT, as applicable, reserves the right to request the declarations page 
showing all endorsements and a certified copy of the policy.  In addition, all subcontractors 
performing work on behalf of A-E pursuant to this CONTRACT shall obtain insurance 
subject to the same terms and conditions as set forth herein for A-E. 

 
3.1.2  A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this 

CONTRACT shall be covered under A-E's insurance as an Additional Insured or maintain 
insurance subject to the same terms and conditions as set forth herein for A-E. A-E shall 
not allow subcontractors to work if subcontractors have less than the level of coverage 
required by COUNTY and/or DISTRICT, as applicable, from A-E under this CONTRACT. 
It is the obligation of A-E to provide notice of the insurance requirements to every 
subcontractor and to receive proof of insurance prior to allowing any subcontractor to 
begin work. Such proof of insurance must be maintained by A-E through the entirety of 
this CONTRACT for inspection by COUNTY and/or DISTRICT, as applicable, 
representative(s) at any reasonable time. 

 
3.1.3 All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of 

Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with 
a zero (0) by the appropriate line of coverage. Any deductible or self-insured retention 
(SIR) in an amount in excess of $25,000 ($5,000 for automobile liability), shall specifically 
be approved by the County Executive Office (CEO)/Office of Risk Management upon 
review of A-E’s current audited financial report. A-E shall be responsible for 
reimbursement of any deductible to the insurer. 

 
3.1.4 If the A-E fails to maintain insurance acceptable to the COUNTY and/or DISTRICT, as 

applicable, for the full term of this CONTRACT, the COUNTY and/or DISTRICT, as 
applicable, may terminate this CONTRACT. 
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A. Qualified Insurer 
 
1. The policy or policies of insurance must be issued by an insurer with a 

minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 
Category as determined by the most current edition of the Best's Key 
Rating Guide/Property-Casualty/United States or ambest.com). It is 
preferred, but not mandatory, that the insurer be licensed to do business in 
the state of California (California Admitted Carrier).  If the insurance carrier 
does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 
Management retains the right to approve or reject a carrier after a review of 
the company's performance and financial ratings. 

 
2. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

  Coverage      Minimum Limits 
Commercial General Liability $1,000,000 per occurrence 

$2,000,000 aggregate 
Automobile Liability including 
converge for owned, non-owned 
and hired vehicles 

$1,000,000 per occurrence 

Workers’ Compensation Statutory 
Employers’ Liability Insurance $1,000,000 per occurrence 

 
Professional Liability $1,000,000 per claims made  

or per occurrence  
$2,000,000 aggregate  

 
B. Required Coverage Forms 

  
  1. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing 
liability coverage as broad. 

  2. The Business Auto Liability coverage shall be written on ISO form CA 00 
01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing liability 
coverage as broad. 

   
C. Required Endorsements 

 
  1. The Commercial General Liability policy shall contain the following 

endorsements, which shall accompany the Certificate of Insurance: 
 

a. An Additional Insured endorsement using ISO form CG 2010 or CG 
2033 or a form at least as broad naming the County of Orange, its 
elected and appointed officials, officers, employees and agents as 
Additional Insureds.  

 
b. A primary non-contributing endorsement evidencing that A-E’s 
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insurance is primary and any insurance or self-insurance maintained 
by the County of Orange shall be excess and non-contributing  

 
  2. The Workers’ Compensation policy shall contain a waiver of subrogation 

endorsement waiving all rights of subrogation against the County of Orange, 
its elected and appointed officials, officers, employees and agents. 

 
  3. All insurance policies required by this CONTRACT shall waive all rights of 

subrogation against the County of Orange, its elected and appointed 
officials, officers, employees and agents when acting within the scope of 
their appointment or employment 

    
  4. A-E shall notify COUNTY and/or DISTRICT, as applicable, in writing 

within thirty (30) days of any policy cancellation and ten (10) days for non-
payment of premium and provide a copy of the cancellation notice to 
COUNTY and/or DISTRICT, as applicable. Failure to provide written 
notice of cancellation may constitute a material breach of the CONTRACT, 
upon which the COUNTY and/or DISTRICT, as applicable, may suspend or 
terminate this CONTRACT. 

    
  5. If A-E’s Professional Liability policy is a "claims made" policy, A-E shall 

agree to maintain professional liability coverage for two (2) years following 
completion of CONTRACT.  

    
  6. The Commercial General Liability policy shall contain a severability of 

interests clause (standard in the ISO CG 001 policy). 
    
  7. Insurance certificates should be forwarded to the agency/department address 

listed on the solicitation. 
    
  8. If the A-E fails to provide the insurance certificates and endorsements 

within seven (7) days of notification by CEO/Purchasing or the 
agency/department purchasing division, award may be made to the next 
qualified vendor. 

    
9. COUNTY and/or DISTRICT, as applicable, expressly retains the right to 

require A-E to increase or decrease insurance of any of the above insurance 
types throughout the term of this CONTRACT.  Any increase or decrease in 
insurance will be as deemed by County of Orange Risk Manager as 
appropriate to adequately protect COUNTY and/or DISTRICT, as 
applicable.  

    
10. COUNTY and/or DISTRICT, as applicable, shall notify A-E in writing of 

changes in the insurance requirements.  If A-E does not deposit copies of 
acceptable Certificates of Insurance and endorsements with COUNTY 
and/or DISTRICT, as applicable, incorporating such changes within thirty 
(30) days of receipt of such notice, this CONTRACT may be in breach 
without further notice to A-E, and COUNTY and/or DISTRICT, as 
applicable, shall be entitled to all legal remedies.  
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11. The procuring of such required policy or policies of insurance shall not be 
construed to limit A-E's liability hereunder nor to fulfill the indemnification 
provisions and requirements of this CONTRACT, nor act in any way to 
reduce the policy coverage and limits available from the insurer. 

 
D. Certificate Holder Information 

The County of Orange has contracted with Ebix RCS to monitor insurance 
certificated and endorsements for compliance with the above requirements. Upon 
initial award of a Contract, the certificate(s) and endorsement(s) should be 
forwarded to the agency/department address listed on the solicitation. The County 
will forward these documents to Ebix RCS on your behalf. Ebix RCS may contact 
you to advise you of deficiencies and request corrected documents.  Please 
cooperate with their request for information or corrections in order for the County 
to continue your Contract through the expiration date. 

 
3.2.1 If A-E subcontracts portions of the architectural or engineering design 

PROJECTS/SERVICES to be performed under the terms of this CONTRACT, A-E shall 
obtain evidence that such subcontractors have purchased Professional Liability Insurance to 
the same limits as described in Paragraph 3 (unless modified by Attachment A) and 
containing the same clauses as the insurance required of A-E under the terms of this 
CONTRACT.  Evidence of subcontractor's insurance shall be submitted to COUNTY 
and/or DISTRICT, as applicable, upon request. 

4. INDEMNITY/COMPLIANCE 
 
4.1.1 A-E shall indemnify, defend with counsel approved in writing by COUNTY and/or 

DISTRICT, as applicable, and hold harmless, the COUNTY and/or DISTRICT, as 
applicable, its agents, officers, and employees from employer sanctions and any other 
liability which may be assessed against A-E or the COUNTY and/or DISTRICT, as 
applicable, or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons 
performing work under this CONTRACT. 

 
4.1.2 All PROJECTS/SERVICES submitted by A-E shall be complete and shall be carefully 

checked prior to submission.  A-E understands that COUNTY and/or DISTRICT, as 
applicable, checking is discretionary, and A-E shall not assume that COUNTY and/or 
DISTRICT, as applicable, will discover errors and/or omissions.  If COUNTY and/or 
DISTRICT, as applicable, discovers any errors or omissions prior to approving A-E's 
PROJECTS/SERVICES, the PROJECTS/SERVICES will be returned to A-E for 
correction.  Should COUNTY and/or DISTRICT, as applicable, or others discover errors or 
omissions in the work submitted by A-E after COUNTY and/or DISTRICT, as applicable, 
approval thereof, COUNTY and/or DISTRICT, as applicable, approval of A-E's 
PROJECTS/SERVICES shall not be used as a defense by A-E. 

 
4.3 Indemnification 
 
4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by COUNTY 

and/or DISTRICT, as applicable,  and hold COUNTY and/or DISTRICT, as applicable, 
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their elected and appointed officials, officers, employees, agents and those special 
districts and agencies which the Board of Supervisors acts as the governing Board 
(“COUNTY INDEMNITEES”) harmless from any claims, demands or liability of any 
kind or nature, including but not limited to personal injury or property damage, 
arising out of, pertaining to, or relating to the negligence, recklessness, or willful 
misconduct of the A-E.  If judgment is entered against A-E and COUNTY and/or 
DISTRICT, as applicable, by a court of competent jurisdiction because of the 
concurrent active negligence of A-E and COUNTY and/or DISTRICT, as applicable, 
or COUNTY INDEMNITEES, A-E and COUNTY and/or DISTRICT, as applicable, 
agree that liability will be apportioned as determined by the court.  Neither party 
shall request a jury apportionment.  Notwithstanding anything stated above, nothing 
contained herein shall relieve A-E of any insurance requirements or obligations 
created elsewhere in this CONTRACT. 

 
4.4 Bills and Liens 
  
4.4.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the 
work or the premises, but if any does so attach, A-E shall promptly procure its release 
and, in accordance with the requirements of the indemnification paragraph above, 
indemnify, defend, and hold COUNTY and/or DISTRICT, as applicable, harmless 
and be responsible for payment of all costs, damages, penalties and expenses arising 
from or related thereto. 

 
4.5 Compliance with Laws 
 
4.5.1 A-E represents and agrees that services to be provided under this CONTRACT shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, 
requirements, and regulations (collectively “laws”), including, but not limited to those 
issued by COUNTY and/or DISTRICT, as applicable, in its governmental capacity and all 
other laws applicable to the PROJECTS/SERVICES at the time PROJECTS/SERVICES 
are provided to and accepted by COUNTY and/or DISTRICT, as applicable.  

 
4.5.2 A-E acknowledges that COUNTY and/or DISTRICT, as applicable, is relying on A-E for 

such compliance, and pursuant to the requirements of the indemnification paragraph above, 
A-E agrees that it shall defend, indemnify and hold COUNTY and/or DISTRICT, as 
applicable, and COUNTY INDEMNITEES harmless from all liability, damages, costs 
and expenses arising from or related to a violation of such laws. 

5. TERMINATION 
 
5.1 Termination of Contract for Cause 
 
5.1.1 If A-E breaches any of the covenants or conditions of this CONTRACT, COUNTY and/or 

DISTRICT, as applicable, shall have the right to terminate this CONTRACT upon ten (10) 
days written notice prior to the effective day of termination. 

  
5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination.   
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5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed 
by A-E pursuant to this CONTRACT, which work has been reduced to plans or other 
documents, shall be made available to COUNTY and/or DISTRICT, as applicable. 

 
5.2 Termination for Convenience 
 
5.2.1 Notwithstanding any other provision of the CONTRACT, COUNTY and/or DISTRICT, as 

applicable, may at any time, and without cause, terminate this CONTRACT in whole or in 
part, upon not less than seven (7) calendar days’ written notice to the A-E.  Such 
termination shall be effected by delivery to the A-E of a notice of termination specifying 
the effective date of the termination and the extent of the Work to be terminated.   

 
5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other 

direction as may be specified in the notice or as provided subsequently by  COUNTY 
and/or DISTRICT, as applicable.   

 
5.2.3 COUNTY and/or DISTRICT, as applicable, shall pay the A-E for the Work completed 

prior to the effective date of the termination, and such payment shall be the A-E’s sole 
remedy under this CONTRACT.   

 
5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 

consequential damages, or other damages of any sort as a result of a termination or partial 
termination under this Paragraph.  

  
5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and 

to the extent specified in a notice of termination, and shall require subcontractors to insert 
the same condition in any lower tier subcontracts. 

 
5.3 Breach of Contract 
 
5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of this 

CONTRACT shall be a material breach of this CONTRACT. In such event, in addition to 
any other remedies available at law, in equity, or otherwise specified in this CONTRACT, 
the COUNTY and/or DISTRICT, as applicable, may: 

  
a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter 

time that may be specified in this CONTRACT within which to cure the breach;  
  

b. discontinue payment to the A-E for and during the period in which the A-E is in breach; 
and 

  
c. offset those monies disallowed pursuant to the above, against any monies billed by the 

A-E but yet unpaid by the COUNTY and/or DISTRICT, as applicable. 
 
5.4 Default 
  
5.4.1 In the event any equipment or service furnished by the A-E in the performance of this 

CONTRACT should fail to conform to the specifications therein within one (1) calendar 
year from the COUNTY and/or DISTRICT, as applicable, acceptance of the equipment or 
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service, or any performance period specifically specified within the specifications or 
CONTRACT, whichever is greater, the COUNTY and/or DISTRICT, as applicable, may 
reject same, and it shall become the duty of the A-E to reclaim and remove the items 
without expense to the COUNTY and/or DISTRICT, as applicable, and to immediately 
replace all such rejected equipment or service with others conforming to such 
specifications, provided that should the A-E fail, neglect or refuse to do so within one 
hundred and twenty (120) calendar days, the COUNTY and/or DISTRICT, as applicable, 
shall have the right to purchase on the open market a corresponding quantity of any such 
equipment or service and to deduct from any monies due or that may thereafter become due 
to the A-E the difference between the price specified in this CONTRACT and the actual 
cost to the COUNTY and/or DISTRICT, as applicable. 

 
5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or 

service, the same conditions as to the rights of the COUNTY and/or DISTRICT, as 
applicable, to purchase on the open market and to reimbursement set forth above shall 
apply, except as otherwise provided in this CONTRACT.  

 
5.4.3 In the event of the cancellation of this CONTRACT, either in whole or in part, by reason of 

the default or breach by the A-E, any loss or damage sustained by the COUNTY and/or 
DISTRICT, as applicable, in procuring any equipment or service which the A-E agreed to 
supply under this CONTRACT shall be borne and paid for by the A-E. 

 
5.4.4 Default shall include failure to carry out any of the requirements of this CONTRACT, 

including, but not limited to not providing enough properly skilled workers or proper 
materials, persistently disregarding laws and or ordinances, not proceeding with the 
PROJECTS/SERVICES as agreed to herein, or otherwise substantially violating any 
provision of this CONTRACT.  

 
5.4.5 Upon termination of the CONTRACT with A-E, the COUNTY and/or DISTRICT, as 

applicable, may begin negotiations with a third-party A-E to provide goods and/or 
PROJECTS/SERVICES as specified in this CONTRACT. 

 
5.4.6 The right of either party to terminate this CONTRACT hereunder shall not be affected in 

any way by its waiver of or failure to take action with respect to any previous default. 
 
6. MISCELLANEOUS 
 
6.1 Laws to be Observed 
 
6.1.1 A-E is assumed to be familiar with and, at all times, shall observe and comply with all 

federal, state and local laws, ordinances and regulations in any manner affecting the 
conduct of the PROJECTS/SERVICES. 

 
6.2 Award of Construction Contract and Other Future Contracts 
 
6.2.1 A-E is hereby informed that provisions of the Public Contract Code, the Political Reform 

Act of 1974, other statutes, regulations, and COUNTY and/or DISTRICT, as applicable, 
policy prohibit, as an impermissible conflict of interest, the award of a contract for the 
construction of the project(s) on which A-E performed architectural-engineering services 

Attachment E



County of Orange, OC Public Works  MA-080-16012273 
WRC Consulting Services, Inc.   

C010654 Page 13 of 28 

under this A-E CONTRACT.  A-E is hereby informed that these statutes and regulations 
could also prohibit the award to A-E of design or other contracts on future phases related to 
tasks performed by A-E under this CONTRACT.  This prohibition applies also to a 
subcontractor of or parent company of the firm that performed architectural-engineering 
tasks under this CONTRACT.  

 
6.3 Amendments 
 
6.3.1 No alteration or variation of the terms of this CONTRACT shall be valid unless made in 

writing and signed by the parties; no oral understanding or agreement not incorporated 
herein shall be binding on either of the parties; and no exceptions, alternatives, substitutes 
or revisions are valid or binding on COUNTY and/or DISTRICT, as applicable, unless 
authorized by COUNTY and/or DISTRICT, as applicable, in writing. 

 
6.4 Successors and Assigns 
 
6.4.1 The terms and provisions of this CONTRACT shall be binding upon and inure to the 

benefit of the parties hereto and their successors and assigns. 
 
6.5 Entirety 
 
6.5.1 This CONTRACT contains the entire agreement between the parties with respect to the 

matters provided for herein. 
 
6.6 Severability 
 
6.6.1 If any part of this CONTRACT is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this CONTRACT 
shall be given effect to the fullest extent reasonably possible. 

 
6.7 Binding Obligation 
 
6.7.1 The PARTIES to this CONTRACT represent and warrant that this CONTRACT has been 

duly authorized and executed and constitutes the legally binding obligation of their 
respective organization or entity enforceable in accordance with its terms. 

 
6.8 Governing Law and Venue 
 
6.8.1 This CONTRACT has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California.  In the event of any 
legal action to enforce or interpret this CONTRACT, the sole and exclusive venue shall be 
a court of competent jurisdiction located in Orange County, California, and the PARTIES 
hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding 
Code of Civil Procedure, Section 394. 

 
6.8.2 The PARTIES specifically agree that by soliciting and entering into and performing 

PROJECTS/SERVICES under this CONTRACT, the A-E shall be deemed to constitute 
doing business within Orange County from the time of solicitation of work, through the 
period when all PROJECTS/SERVICES under this CONTRACT is completed, and 
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continuing until the expiration of any applicable limitations period.   
 
6.9 Child Support Enforcement Requirements 
 
6.9.1 To comply with child support enforcement requirements of the COUNTY and/or 

DISTRICT, as applicable, within thirty (30) days of notification of selection for award of 
PROJECTS/SERVICES, A-E agrees to complete and furnish to DIRECTOR the 
information required in County of Orange Child Support Enforcement Contract 
Certification. 

 
6.9.2 It is expressly understood that this data will be transmitted by COUNTY and/or 

DISTRICT, as applicable, to governmental agencies charged with the establishment and 
enforcement of child support orders and for no other purposes. 

 
6.10 Ownership of Documents 
 
6.10.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, 

proposals, sketches, diagrams and calculations, prepared by A-E and/or anyone acting 
under the supervision of A-E pursuant to this CONTRACT, shall become the property of 
COUNTY and/or DISTRICT, as applicable, upon preparation by A-E and may be used by 
the COUNTY and/or DISTRICT, as applicable, as it may require without additional cost to 
the COUNTY and/or DISTRICT, as applicable. 

 
6.10.2 COUNTY and/or DISTRICT, as applicable, shall not be limited in any way to its use 

thereof at any time, including the release of this data to third parties.  A-E shall be held 
harmless for release of such data as may be prepared or created under this CONTRACT to 
any third party.  If A-E and/or anyone acting under the supervision of A-E should later 
desire to use any of the data prepared in connection with this CONTRACT, A-E shall first 
obtain the written approval of COUNTY and/or DISTRICT, as applicable. 

 
 
6.11 Confidentiality 

  
6.11.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all 

written or other information submitted to A-E in connection with the performance of this 
CONTRACT shall be held confidential by A-E and/or anyone acting under the supervision 
of A-E and shall not, without the prior written consent of COUNTY and/or DISTRICT, as 
applicable, be used for any purposes other than the performance of the 
PROJECTS/SERVICES described in Attachment A, nor be disclosed to any person, 
partnership, company, corporation or agency, not connected with the performance of the 
PROJECTS/SERVICES. 

 
6.11.2 Nothing furnished to A-E which is generally known among counties in Southern California 

shall be deemed confidential.   
 
6.11.3 A-E and/or anyone acting under the supervision of A-E shall not use COUNTY and/or 

DISTRICT, as applicable, name or insignia, photographs of the work, or any other 
publicity pertaining to the work in any magazine, trade paper, newspaper, or other medium 
without the express written consent of COUNTY and/or DISTRICT, as applicable. 
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 6.12 Publication  
 
6.12.1 No copies of sketches, schedules, written documents, computer based data, photographs, 

maps or graphs, including graphic art work, resulting from performance or prepared in 
connection with this CONTRACT, are to be released by A-E and/or anyone acting under 
the supervision of A-E to any person, partnership, company, corporation, or agency, 
without prior written approval by the COUNTY and/or DISTRICT, as applicable, except as 
necessary for the performance of the services of this CONTRACT.  All press contacts, 
including graphic display information to be published in newspapers, magazines, etc., are 
to be administered only after COUNTY and/or DISTRICT, as applicable, approval. 

 
6.12.2 The A-E agrees that it will not issue any news releases or make any contact with the media 

in connection with either the award of this CONTRACT or any subsequent amendment of, 
or effort under this CONTRACT. A-E must first obtain review and approval of said media 
contact from the COUNTY and/or DISTRICT, as applicable, through the COUNTY and/or 
DISTRICT, as applicable, Project Manager, as applicable. Any requests for interviews or 
information received by the media should be referred directly to the COUNTY and/or 
DISTRICT, as applicable. A-E’s are not authorized to serve as a media spokespersons for 
COUNTY and/or DISTRICT, as applicable, projects without first obtaining permission 
from the COUNTY and/or DISTRICT, as applicable, Project Manager. 

 
6.13 Records and Audit/Inspections 
 
6.13.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed 

by A-E in the performance of this CONTRACT.  
 
6.13.2 Within ten (10) days of COUNTY and/or DISTRICT, as applicable, written request, A-E 

shall allow COUNTY and/or DISTRICT, as applicable, or authorized State or Federal 
agencies or any duly authorized representative to have the right to access, examine, audit, 
excerpt, copy or transcribe any pertinent transaction, activity, time cards or other records 
relating to this CONTRACT. 

 
6.13.3 A-E shall keep such material, including all pertinent cost accounting, financial records and 

proprietary data for a period of three (3) years after termination or completion of the 
CONTRACT or until resolution of any claim or dispute between the PARTIES, whichever 
is later.   

 
6.13.4 Should A-E cease to exist as a legal entity, records pertaining to this CONTRACT shall be 

forwarded within a reasonable period of time not to exceed sixty (60) days to its successor 
in interest or surviving entity in a merger or acquisition, or, in the event of liquidation, to 
COUNTY and/or DISTRICT, as applicable. 

 
6.14 Notices 
 
6.14.1 Any and all notices, requests, demands and other communications contemplated, called for, 

permitted, or required to be given hereunder shall be in writing, except through the course 
of the PARTIES’ project managers’ routine exchange of information and cooperation 
during the PROJECTS/SERVICES. 
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6.14.2 Any written communications shall be deemed to have been duly given upon actual in-
person delivery, if delivery is by direct hand, or upon delivery on the actual day of receipt, 
or no greater than four (4) calendar days after being mailed by U. S. certified or registered 
mail, return receipt requested, postage prepaid, whichever occurs first. The date of mailing 
shall count as the first day. 

  
6.14.3 All communications shall be addressed to the appropriate party at the address stated herein 

or such other address as the parties hereto may designate by written notice from time to 
time in the manner aforesaid. 

   
  For A-E:  
   WRC Consulting Services, Inc. 
   1800 E. Garry Avenue, Suite 213 
   Santa Ana, CA 92705 
   Attn: Lan Weber 
   Phone: 949-833-8388 
   E-mail: lweber@wrcinc.net 
 
  For COUNTY and/or DISTRICT: 
   OC Public Works/OC Environmental Resources   
   2301 N. Glassell St. 
   Orange, CA 92865 
   Attn: Jennifer Shook 
   Phone: 714-955-0615 
   E-mail: jennifer.shook@ocpw.ocgov.com 
 

   cc: OC Public Works Procurement Services 
    300 N. Flower St., Suite 838 
    Santa Ana, CA 92703 

Attn:   Eddie Perkins 
   Phone: 714-667-9635 
   E-mail: eddie.perkins@ocpw.ocgov.com  

  
6.15 Attorney's Fees 
 
6.15.1 In any action or proceeding to enforce or interpret any provision of this CONTRACT, or 

where any provision hereof is validly asserted as a defense, each party shall bear its own 
attorney’s fees, costs and expenses. 

 
6.16 Interpretation 
 
6.16.1 CONTRACT has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this CONTRACT. 
 
6.16.2 In addition, each PARTY has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing, or has knowingly declined to seek such 
counsel despite having the opportunity to do so. 

 
6.16.3 Each PARTY further acknowledges that they have not been influenced to any extent 
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whatsoever in executing this CONTRACT by any other PARTY hereto or by any person 
representing them, or both. 

 
6.16.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this CONTRACT against 
the PARTY that has drafted it is not applicable and is waived. 

 
6.16.5 The provisions of this CONTRACT shall be interpreted in a reasonable manner to affect 

the purpose of the PARTIES and this CONTRACT. 
 
6.17 Headings 
 
6.17.1 The various headings and numbers herein, the grouping of provisions of this CONTRACT 

into separate clauses and paragraphs, and the organization hereof are for the purpose of 
convenience only and shall not limit or otherwise affect the meaning hereof. 

 
6.18 Acceptance 
 
6.18.1 Unless otherwise agreed to in writing by COUNTY and/or DISTRICT, as applicable, 

acceptance shall not be deemed complete unless in writing and until all the services have 
actually been received, inspected, and tested to the satisfaction of COUNTY and/or 
DISTRICT, as applicable. 

 
6.19 Changes 
 
6.19.1 A-E shall make no changes in the work or perform any additional work without the 

COUNTY and/or DISTRICT, as applicable, specific written approval. 
 
6.20 Assignment 
 
6.20.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs, 

successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
performance of this CONTRACT nor any portion thereof may be assigned or sub-
contracted by A-E, by any means whatsoever including but not limited to acquisition by 
merger, without the express written consent of COUNTY and/or DISTRICT, as applicable.  
Any attempt by A-E to assign or sub-contract the performance or any portion thereof of 
this CONTRACT without the express written consent of COUNTY and/or DISTRICT, as 
applicable shall be invalid and shall constitute a breach of this CONTRACT. 

 
6.21 Changes in Ownership 
 
6.21.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to 

merger by acquisition, of A-E’s business prior to completion of this CONTRACT, the new 
owners shall be required under terms of sale or other transfer to assume A-E’s duties and 
obligations contained in this CONTRACT and to obtain the written approval of COUNTY 
and/or DISTRICT, as applicable, of such merger or acquisition, and complete the 
obligations and duties contained in the CONTRACT to the satisfaction of COUNTY and/or 
DISTRICT, as applicable. 
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6.22 Force Majeure 
 
6.22.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during any 

delay beyond the time named for the performance of this CONTRACT caused by any act 
of God, war, civil disorder, employment strike or other cause beyond its reasonable control, 
provided A-E gives written notice of the cause of the delay to COUNTY and/or 
DISTRICT, as applicable, within thirty-six (36) hours of the start of the delay and A-E 
avails himself of any available remedies. 

 
6.23 Calendar Days 
 
6.23.1 Any reference to the word “day” or “days” herein means calendar day or calendar days, 

respectively, unless  otherwise expressly provided. 
 
6.24 Title to Data 
 
6.24.1 All materials, documents, data or information obtained from the COUNTY and/or 

DISTRICT, as applicable, data files or any COUNTY and/or DISTRICT, as applicable, 
medium furnished to the A-E in the performance of this CONTRACT, will at all times 
remain the property of the COUNTY and/or DISTRICT, as applicable.  Such data or 
information may not be used or copied for direct or indirect use by the A-E after 
completion or termination of this CONTRACT without the express written consent of the 
COUNTY and/or DISTRICT, as applicable. 

 
6.24.2 All materials, documents, data or information, including copies furnished by COUNTY 

and/or DISTRICT, as applicable, and loaned to A-E for his temporary use, must be 
returned to the COUNTY and/or DISTRICT, as applicable, at the end of this CONTRACT 
unless otherwise specified by the DIRECTOR. 

 
6.25 Availability of Funds 
 
6.25.1 The obligation of COUNTY and/or DISTRICT, as applicable, is subject to the availability 

of funds appropriated for this purpose, and nothing herein shall be construed as obligating 
the COUNTY and/or DISTRICT, as applicable, to expend or as involving the COUNTY 
and/or DISTRICT, as applicable, in any contract or other obligation for future payment of 
money in excess of appropriations authorized by law. 

 
6.26 Contingency of Funding 
 
6.26.1 A-E acknowledges that funding or portions of funding for this CONTRACT may also be 

contingent upon receipt of funds from, and/or appropriation of funds by, the State of 
California or other funding sources to COUNTY and/or DISTRICT, as applicable,.  If such 
funding and/or appropriations are not forthcoming, or otherwise limited, COUNTY and/or 
DISTRICT, as applicable, may immediately terminate or modify this CONTRACT without 
penalty. 

 
6.27 Contract Construction 
 
6.27.1 The parties acknowledge that each party and its counsel have reviewed this CONTRACT 
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and that the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party shall not be employed in the interpretation of this CONTRACT or 
any amendment or exhibits hereto. 

 
6.28 Conflicts of Interest 
 
6.28.1 A/E or its employees may be subject to the provisions of the California Political Reform 

Act of 1974 (the “Act”), which (1) requires such persons to disclose any financial interest 
that may be materially affected by services provided under this CONTRACT, (2) prohibits 
such persons from making, or participating in making, decisions that could reasonably 
affect such interest; and (3) may require the filing a Statement of Economic Interest (Form 
700). 

 
6.28.2 If subject to the Act, A/E shall conform to all requirements of the Act. Failure to do so shall 

constitute a material breach and is grounds for immediate termination of this CONTRACT 
by COUNTY and/or DISTRICT, as applicable,.   Pursuant to Section 4.3 
“Indemnification”, A/E shall indemnify and hold harmless COUNTY and/or DISTRICT, as 
applicable, for any and all claims for damages resulting from Contractor’s violation of this 
Section. 

 
6.29  Usage 
 
6.29.1 No guarantee is given by the COUNTY and/or DISTRICT, as applicable, to A-E regarding 

usage of this CONTRACT. The A-E agrees to supply services requested, as needed by the 
County of Orange, at prices listed in the CONTRACT, regardless of quantity requested. 
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ATTACHMENT A 
SCOPE OF WORK 

 

I. SCOPE OF WORK – HABITAT CREATION/RESTORATION/ENHANCEMENT SERVICES  
 

The requested services consist of the development and implementation of habitat 
creation/restoration/enhancement plans, needed in accordance with required environmental 
permits; A-E shall prepare supporting documentation, and/or follow up submittals as 
determined appropriate by COUNTY and/or DISTRICT, as applicable, Project Manager. 
These services include, but are not limited to identifying, evaluating and developing 
mitigation plans for impacted waters and wetlands.  Additional related support services as 
described herein might also be requested.  Specific tasks may include the following: 

 
A. SITE SELECTION/ASSESSMENT 

 
A-E shall have expertise in habitat creation/restoration/enhancement site selection and 
assessment, and will accurately gauge the viability/feasibility of a given habitat 
creation/restoration/enhancement site, specifically in terms of satisfying biological 
resource preservation and enhancement conditions associated with regulatory 
requirements.  The site assessment shall adequately clarify and address issues 
surrounding habitat creation/restoration/enhancement, biological remediation, 
sustainable management of applicable natural resources, habitat and asset protection, 
sustainability, optimization strategies and environmental compliance. A-E may be 
asked to evaluate the cost and feasibility of implementing a 
creation/restoration/enhancement site. 

 
B. PREPARATION OF HABITAT CREATION, RESTORATION, 

ENHANCEMENT PLANS  
 

A-E shall have expertise in the preparation of final habitat 
creation/restoration/enhancement implementation plans.  Plans shall provide for the 
planting of required species per regulatory permit conditions, installation of appropriate 
irrigation and invasive species control; these shall be prepared in accordance with 
COUNTY and/or DISTRICT’s, as applicable, standard plans, specifications and 
engineering estimates.  

 
C. IMPLEMENTATION OF HABITAT CREATION, RESTORATION, 

ENHANCEMENT PLANS 
 

A-E shall have expertise in the implementation of habitat 
creation/restoration/enhancement plans, including the successful planting of required 
species, installation of adequate irrigation and effective invasive species control.  This 
task is crucial in terms of fully satisfying regulatory permit biological resource 
preservation and enhancement conditions. 
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D. MAINTENANCE OF HABITAT CREATION, RESTORATION, 
ENHANCEMENT SITES  

 
A-E shall have expertise in the maintenance of habitat 
creation/restoration/enhancement sites, which includes, but is not limited to: 
identification and protection of native vegetation, identification and management of 
invasive plant species, mitigation measures to avoid impacts to nesting birds, fencing 
installation/replacement, erosion protection, vandalism protection/repair, irrigation, etc. 

 
E. MEETINGS WITH REGULATORY AGENCIES 

 
A-E shall assist in meetings with state and federal regulatory agencies as necessary. A-
E shall prepare exhibits, reports and other materials to convey project status during 
these and/or other meetings.   

 
F. INDIVIDUAL PROJECT SCHEDULE OF TASKS 

 
A-E will be assigned project tasks by COUNTY and/or DISTRICT’s, as applicable, 
Project Manager.  Project tasks include meetings with Public Works staff to review the 
work progress, provide direction, resolve problems and ensure adherence to the work 
completion schedule. Within five (5) working days of each meeting required by 
COUNTY and/or DISTRICT, as applicable, Project Manager, A-E shall submit a 
memorandum summarizing the results of the meeting to COUNTY and/or DISTRICT, 
as applicable, Project Manager `for concurrence and provide a project schedule for 
completion of the tasks to be performed.  The following outline provides typical tasks 
to be accomplished. 

 
1. COUNTY and/or DISTRICT, as applicable, Project Manager will provide A-E 

with a description of the project habitat creation/restoration/enhancement 
requirements, mapping of the limits of work and/or a location map. COUNTY 
and/or DISTRICT, as applicable, Project Manager may also task A-E to identify 
the feasibility of creation/restoration/enhancement implementation at a site.  

 
2. A-E will visit the site to determine the project’s environmental parameters.  A-E 

will notify COUNTY and/or DISTRICT, as applicable, Project Manager of the 
day and time of the field visit prior to its occurrence, in the event COUNTY 
and/or DISTRICT, as applicable, Project Manager chooses to have someone 
present.  

 
3. A-E shall prepare and submit to COUNTY and/or DISTRICT, as applicable, 

Project Manager a proposal that defines the scope of work, cost and schedule. 
 
4. A-E shall perform biological habitat creation/restoration/enhancement upon 

COUNTY and/or DISTRICT, as applicable, Notice to Proceed and shall comply 
with applicable regulatory permit conditions. This may involve coordination work 
with COUNTY and/or DISTRICT’s, as applicable, Biological Resources 
Monitor. 
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5. Permit Procurement: A-E will be responsible for being aware of and may be 
requested to provide, either independently or with third parties, necessary state 
and/or federal resource protection permits, air or water quality permits, or other 
environmental regulatory permits in compliance state or federal mandates. 

 
6. A-E shall perform tasks other than those noted above that may be required to 

secure the required project regulatory permits. 
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ATTACHMENT B 
A-E’S PRICING (FEE SCHEDULE) 

 
I. COMPENSATION:  This is an all-inclusive usage CONTRACT between COUNTY and/or 

DISTRICT, as applicable, and A-E for On-Call Habitat Creation/Restoration/Enhancement 
Projects, as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this CONTRACT as full 
remuneration for performing all services and furnishing all staffing, labor, vehicles, 
equipment, tools, materials, overhead, travel, etc. required, for any reasonably unforeseen 
difficulties which may arise or be encountered in the execution of the services until 
acceptance, for risks connected with the services, and for performance by A-E of all its duties 
and obligations hereunder. A-E shall only be compensated as set forth herein below for work 
performed in accordance with the Scope of Work. COUNTY and/or DISTRICT, as 
applicable, shall have no obligation to pay any sum in excess of the Total CONTRACT 
Amount specified herein below unless authorized by amendment in accordance with 
Sections 6.3 and 6.19 of the COUNTY and/or DISTRICT, as applicable, CONTRACT 
Terms and Conditions. 

 
II. PRICING:  Payment shall be made in accordance with the provisions of this CONTRACT. 

Partial progress payments may be allowed at the discretion of the COUNTY and/or 
DISTRICT, as applicable, Project Manager. Payment shall be as follows: 

 
A. Classification Rates: 

 
Classification/Titles for A-E Staff Hourly Rate  
Clerical $75.00 
Designer  $105.00 
Engineer/Senior Designer $135.00 
Landscape Architect/Senior Planner $135.00 
Specification/Report Writer $135.00 
Senior Landscape Architect $180.00 
Task Manager $195.00 
Senior Engineer/Scientist $195.00 
Project Manager/Principal Engineer/QA/QC $225.00 

 
 

B. Total CONTRACT Amount Shall Not Exceed:   $1,500,000 
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III. PRICE INCREASES/DECREASES:  No price increases will be permitted during the term of this 
CONTRACT.  All price decreases will automatically be extended to COUNTY and/or 
DISTRICT, as applicable. 

IV. FIRM DISCOUNT AND PRICING STRUCTURE:  A-E guarantees that prices quoted are equal to 
or less than prices quoted to any other local, State or Federal government entity for services 
of equal or lesser scope. A-E agrees that no price increases shall be passed along to 
COUNTY and/or DISTRICT, as applicable, during the term of this CONTRACT not 
otherwise specified and provided for within this CONTRACT. 

V. A-E’S EXPENSE:  A-E will be responsible for all costs related to photo copying, telephone 
communications and fax communications while on COUNTY and/or DISTRICT, as 
applicable, sites during the performance of work and services under this CONTRACT.   

VI. REIMBURSABLE ITEMS:  Reimbursable items are non-salary items that are not included in 
the Scope of Work but necessary for completion of the work and must be authorized in 
advance by the COUNTY and/or DISTRICT, as applicable, Project Manager.  A-E may be 
entitled to reimbursement for the following, upon prior approval by COUNTY and/or 
DISTRICT, as applicable: 

 
1) The actual costs of special equipment to be rented, leased or purchased by A-E for use 

exclusively in the performance of the Scope of Services, to the extent such rental, lease, 
purchase and costs have been approved in writing by the COUNTY and/or DISTRICT, 
as applicable, Project Manager.   

2) Printing expenses paid to outside contractors; to the extent such contractors and 
reproduction rates have been approved by the COUNTY and/or DISTRICT, as 
applicable, Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by 
the COUNTY and/or DISTRICT, as applicable, Project Manager and actually incurred 
by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY 
and/or DISTRICT, as applicable,  Project Manager and are subject to the following 
restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the 
conduct of business within the Scope of Services of this CONTRACT shall be 
based on the Internal Revenue Service Standard Mileage Rate in effect at the time.  
Mileage between the A-E’s “Home Based” office location and OC Public Works 
location, as well as mileage within OC Public Works property will not be 
reimbursed. 

b) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials 
associated with them will not be reimbursed.  

c) Cost of cellular phones, cell phone usage plans and usage minutes, and other 
mobile communication devices will not be reimbursed.  

 All reimbursable expenses must be itemized on A-E invoice(s) and documented with 
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receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.  
Invoices for reimbursable expenses without back-up receipts will not be paid. A-E is 
responsible for submitting reimbursable invoices in a format that is acceptable to the 
COUNTY and/or DISTRICT, as applicable.  Reimbursable items shall be charged at cost. 
Any third-party or subcontractor services shall also be charged at cost; no mark-ups will 
be allowed. 

VII. PAYMENT TERMS:  Invoices are to be submitted in monthly arrears, after services have been 
completed, to the address specified below. Payment will be net thirty (30) days after receipt 
of an invoice in a format acceptable to the COUNTY and/or DISTRICT, as applicable,. 
Invoices shall be verified and approved by COUNTY and/or DISTRICT, as applicable, and 
subject to routine processing requirements. The responsibility for providing an acceptable 
invoice to COUNTY and/or DISTRICT, as applicable, for payment rests with A-E. 
Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for 
correction. 

Billing shall cover services and/or goods not previously invoiced.  The A-E shall reimburse 
the COUNTY and/or DISTRICT, as applicable, for any monies paid to the A-E for goods or 
services not provided or when goods or services do not meet the CONTRACT requirements. 

Payments made by COUNTY and/or DISTRICT, as applicable, shall not preclude the right 
of COUNTY and/or DISTRICT, as applicable, from thereafter disputing any items or 
services involved or billed under this CONTRACT and shall not be construed as acceptance 
of any part of the goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each 
invoice will have a unique number and will include the following information: 

A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of COUNTY and/or DISTRICT, as applicable,  agency/department 
D. Delivery/service address 
E. CONTRACT number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

OC Public Works 
Procurement Services 
Attn:  Accounts Payable 
300 N. Flower St., 8th Floor 
Santa Ana, CA 92703 

A-E has the option of receiving payment directly to their bank account via an Electronic 
Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also 
receive Electronic Remittance Advice with the payment details via email.  An email 
address will need to be provided to the COUNTY and/or DISTRICT, as applicable, via an 
EFT Authorization Form.  To request a form, please contact the DPA.  
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ATTACHMENT C 
STAFFING PLAN 

 
1. A-E KEY PERSONNEL 
 

Name Classification/ 
Designation 

Licenses/ 
Certifications (include 

license/certification number) 
Lan Weber, Ph.D.  Project Manager P.E.(#25894) 
Martin Carlassare  QA/QC P.E.(#021951), G.E(#000186) 
Liu Zhou, Ph.D.  Senior Engineer P.E.(#71504), QSD/QSP 

(#22503) 
Kiran Pallachulla, 
CPESC  

Senior Engineer QSD/QSP (#25306) 
CPESC (#7561), GISP (#90092) 

John Chang, 
Ph.D.  

Senior Engineer P.E.(#34434) 

Robert McCarthy  Senior Engineer G.E(#2490), P.E. (#42552) 
Stephen Anderson  Senior Scientist P.G. (#4591), C.Hg (#551) 
Tim Jachlewski  Senior Landscape 

Architect 
ASLA(#4547), 
QSD/QSP(#01174) 

Zach Tanner  Landscape Architecture  
Dustin Bailey  Landscape Architecture  
Daniel Nove  Senior Planner  
Gerry Adriano  Engineer P.E.(# 79244) 
Tyler Manivong  Senior Designer  
Rebekah 
Beardshear  

Senior Designer  

Patricia Milan  Specification/Report 
Writer 

 

A-E understands that the personnel represented as assigned to the CONTRACT must remain 
working on the CONTRACT throughout the duration of the CONTRACT unless otherwise 
requested or approved by the COUNTY and/or DISTRICT, as applicable,.  Substitution or 
addition of A-E’s key personnel in any given category or classification shall be allowed only 
with prior written approval of the COUNTY and/or DISTRICT, as applicable, Project 
Manager. Note: The written approval of substituted A-E Key Personnel is for departmental 
use only and shall not be used for auditing purposes outside OC Public Works.  

  
A-E may reserve the right to involve other A-E personnel, as their services are required.  The 
specific individuals will be assigned based on the need and timing of the service/classification 
required. Assignment of additional key personnel shall be subject to COUNTY and/or 
DISTRICT, as applicable, Project Manager written approval. Note: The written approval of 
additional A-E Key Personnel is for departmental use only and shall not be used for auditing 
purposes outside OC Public Works. COUNTY and/or DISTRICT, as applicable, reserves the 
right to have any A-E personnel removed from providing services to COUNTY and/or 
DISTRICT, as applicable, under this CONTRACT. COUNTY and/or DISTRICT, as 

Attachment E



County of Orange, OC Public Works  MA-080-16012273 
WRC Consulting Services, Inc.   

C010654 Page 28 of 28 

applicable, is not required to provide any reason for the request for removal of any A-E 
personnel. 

 
2. SUBCONTRACTOR(S) 
 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A.  
Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only with 
prior written approval of COUNTY and/or DISTRICT, as applicable, Project Manager.  
 
Please note that the aggregate money value of the sub-contractors work for any A-E on-call 
CONTRACT with the COUNTY and/or DISTRICT, as applicable, shall not constitute more 
than forty-nine percent (49%) of the total work under the A-E CONTRACT. 

 
Company Name & 

Address 
Contact Name and Telephone 

Number 
Project Function 

LandIQ, LLC Margot Griswold, Ph.D.  Senior Ecologist 
LandIQ, LLC Travis Brooks  Associate Ecologist 
LandIQ, LLC Melissa Riedel-Lehrke  Associate Ecologist 
Nakae & Associates, Inc. Kevin Kirchner  Construction Manager 
Nakae & Associates, Inc. Manuel Gutierrez  Restoration Specialist 
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	a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time that may be specified in this CONTRACT within which to cure the breach;
	b. discontinue payment to the A-E for and during the period in which the A-E is in breach; and
	c. offset those monies disallowed pursuant to the above, against any monies billed by the A-E but yet unpaid by the COUNTY and/or DISTRICT, as applicable.
	Office of the County Counsel
	I. Compensation:  This is an all-inclusive usage CONTRACT between COUNTY and/or DISTRICT, as applicable, and A-E for On-Call Habitat Creation/Restoration/Enhancement Projects, as set forth in Attachment A, “Scope of Work”.
	II. Pricing:  Payment shall be made in accordance with the provisions of this CONTRACT. Partial progress payments may be allowed at the discretion of the COUNTY and/or DISTRICT, as applicable, Project Manager. Payment shall be as follows:
	III. Price Increases/Decreases:  No price increases will be permitted during the term of this CONTRACT.  All price decreases will automatically be extended to COUNTY and/or DISTRICT, as applicable.
	IV. Firm Discount And Pricing Structure:  A-E guarantees that prices quoted are equal to or less than prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E agrees that no price increases shall ...
	V. A-E’s Expense:  A-E will be responsible for all costs related to photo copying, telephone communications and fax communications while on COUNTY and/or DISTRICT, as applicable, sites during the performance of work and services under this CONTRACT.
	VI. Reimbursable Items:  Reimbursable items are non-salary items that are not included in the Scope of Work but necessary for completion of the work and must be authorized in advance by the COUNTY and/or DISTRICT, as applicable, Project Manager.  A-E ...
	1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been approved in writing by the COUNTY and/or ...
	2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have been approved by the COUNTY and/or DISTRICT, as applicable, Project Manager.
	3) Other actual costs and/or payments specifically approved and authorized in writing by the COUNTY and/or DISTRICT, as applicable, Project Manager and actually incurred by A-E in performance of this Contract.
	4) Travel costs shall only be reimbursed if approved in advance in writing by COUNTY and/or DISTRICT, as applicable,  Project Manager and are subject to the following restrictions:
	a) Reimbursement of mileage for the business use of a personal vehicle during the conduct of business within the Scope of Services of this CONTRACT shall be based on the Internal Revenue Service Standard Mileage Rate in effect at the time.  Mileage be...
	b) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will not be reimbursed.
	c) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication devices will not be reimbursed.

	All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts for reimbursable expenses must be submitted with all A-E invoices.  Invoices for reimbursable expenses without back-up receipts will not be paid. A-E ...

	VII. Payment Terms:  Invoices are to be submitted in monthly arrears, after services have been completed, to the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format acceptable to the COUNTY and/or DIST...
	VIII. Invoicing Instructions: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will have a unique number and will include the following information:





