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PROJECT TITLE: REGULATORY COMPLIANCE SUPPORT SERVICES FOR OC WASTE & 

RECYCLING 

 

This Agreement #MA-299-15010787 for Regulatory Compliance Support Services (this 

“Agreement”) is hereby entered into this ___ day of ________, 20__ (“Execution Date”) and is by and 

between the County of Orange, a political subdivision of the State of California, by its OC Waste & 

Recycling, (the “County”) and Geosyntec Consultants, Inc., a licensed professional 

Architect/Engineering firm of the State of California (the “A-E”), with a principal office located at 2100 

Main Street, Suite 150, Huntington Beach, CA 92648. 

 

RECITALS  

 

WHEREAS, County desires to contract for Regulatory Compliance Support Services for OC 

Waste & Recycling as more fully described in Exhibit A, Scope of Services, attached and incorporated 

herein, hereinafter called “Services” for such term as is defined herein;  

 

WHEREAS, A-E is qualified and willing to render the Services desired by the County; 

 

NOW, THEREFORE, for and in consideration of the professional services and mutual promises 

to be performed for the County by the A-E in connection with the Services and the compensation to be 

paid for such Services and mutual promises by the County, all as herein provided, the County and A-E 

agree as follows: 

 

1. Retainer 

 

a. County does hereby retain A-E to perform the Services as hereinafter specified. 

 

b. A-E is an engineering firm and will perform the Services provided for herein in 

association with the following Team Members:  SCS Engineers, SCEC, and Analytical Photogrammetric 

Surveys (APS).  A-E and the principals of the Team Members are duly registered under the laws of the 

State of California.   

 

A-E Principals assigned to perform the Services under this Agreement are: 

 

Bertrand Palmer  Principal in Charge 

Misty Steele   Project Manager            

 

Other key professionals assigned by A-E to the Services and their respective assignments have 

been approved by County and are shown in Exhibit B.  During the term of this Agreement, neither A-E, 

nor Team Members will substitute others for the named key professionals approved by County without 

written approval of the Director of OC Waste & Recycling or his or her designee (the “Director”).  If a 

designated professional fails to perform satisfactorily, upon written notice from OC Waste & Recycling, 

A-E shall remove that person from the Task and replace that person with one acceptable to OC Waste & 

Recycling.   
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For the purposes of this Agreement, “Team Members” shall mean independent A-E, whether 

individuals or companies, hired directly by A-E to assist in the performance of any and/or all aspects of 

the Services under this Agreement.  Team Members listed above may only be substituted by mutual 

agreement of A-E and the Director.  Nothing contained in this Agreement shall create any contractual 

relations between County and any Team Member employed by A-E in connection with the Services. 

 

A-E shall be fully responsible and liable for the work of its employees, all Team Members and 

sub-contractors of A-E performing Services under this Agreement. All references to A-E responsibilities 

and duties under this Agreement shall be deemed a reference to Team Members and sub-contractors.  A-

E shall ensure that all Team Members and sub-contractors are aware of the terms of this Agreement and 

comply fully with all such terms. A-E shall have no liability for work by A-E independently contracting 

with County, except insofar as such liability arises due to A-E’s performance of Services under this 

Agreement. 

 

A-E and its Team Members shall exercise that degree of skill and diligence normally employed 

by professional engineers or A-E performing the same or similar services.  A-E shall be given a 

reasonable period in which to re-perform, without additional compensation, any services not meeting 

this standard, after which time County may, at its option, claim damages for breach of this Agreement 

for any services rendered by the A-E which do not meet the standard. 

 

 c.  Prohibition against Subcontracting or Assignment 

 

 The experience, knowledge, capability, and reputation of the A-E, its principals and employees 

were the substantial inducement for the County to enter into this Agreement.  Therefore, other than the 

Team Members specified herein, the A-E shall not contract with any other person or entity to perform 

in whole or in part the Services required hereunder without the express written approval of the Director.  

In addition, neither this Agreement, any portion thereof nor any interest herein may be transferred, 

assigned, conveyed, hypothecated, delegated, or encumbered voluntarily or by operation of law, whether 

for the benefit of creditors or otherwise, without the prior written approval of the County. 

 

 Transfers restricted hereunder shall include the transfer to any person or group of persons acting 

in concert of more than twenty-five percent (25%) of the present ownership and/or control of A-E, taking 

all transfers into account on a cumulative basis.  In the event of any such unapproved transfer, including 

any bankruptcy proceedings, this Agreement shall be void.  No approved transfer shall release the A-E 

or any surety of A-E of any liability hereunder without the express consent of the County. 

 

2. Services 

 

a. Description of Services 

 

The scope of services under this Agreement is those specified in Exhibit A, Scope of Services, 

which is attached hereto and incorporated herein by this reference.  Individual Services performed under 

this Agreement shall be completed in accordance with a Task Order issued by the Director, as fully 

expressed in the Scope of Services. Final invoicing must be received within 60 days upon completion of 

final task. 
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b. Project Criteria and Standards 

 

Services performed hereunder, including, but not limited to the services of A-E and Team 

Members, shall be performed with that degree of skill, care, diligence and generally accepted 

professional standards as practiced by similarly situated architectural, mechanical, electrical, structural 

and civil services firms, and as expeditiously as is consistent with professional skill, diligence and care 

and the orderly progress of the services.  All work, of any kind, shall conform to and be in compliance 

with all applicable codes, laws, ordinances, regulations, and restrictions.  Except as otherwise expressly 

provided herein, A-E shall (1) furnish all labor, supervision, equipment, tools, testing devices, provide 

all of the consumable materials, and each and every item of expense specified herein required to complete 

the services as specified in Exhibit A, Scope of Services; (2) perform all services with promptness and 

diligence so that the work may commence and may be completed in a timely manner; (3) properly 

perform all Services specified herein; and (4) have full control and direction over the mode and manner 

of performing the Services covered by this Agreement.  All professional Services herein specified are to 

be performed wholly at the risk of the A-E, and the A-E shall take all precautions for the proper and safe 

performance thereof.  Nothing in this Agreement shall be construed to be an assumption of responsibility 

by A-E for any pre-existing site condition.   

 

All work shall be performed in accordance with the most current criteria and standards, which 

may include, but are not limited to: 

 

 Public Contract Code of the State of California 

 Resource Conservation and Recovery Act, Subtitle D 

 California Code of Regulations Title 27 Environmental Protection--Division 2, Solid                

Waste  

 California Code of Regulations Title 24, California Building Standards Code 

 South Coast Air Quality Management District Rules 

 OC Public Works Standard Plans 

 Orange County Grading Manual and Excavation Code 

 OC Waste & Recycling Regulatory Compliance Requirements (refer to Exhibit E) 

 Others may include: APWA Standard Specifications, Waste Discharge Requirements and 

California Environmental Quality Act, as well as instructions set forth by the Director. 

 

c.  Safety and Health Laws and Regulations 

 

  As appropriate, A-E shall prepare a Health and Safety Plan (H&SP) in compliance with all local, 

municipal, State, and Federal health and safety laws, orders, and regulations applicable to   A-E’s 

operations in the performance of the Services.  While on the premises of County, A-E and A-E’s 

employees, Team Members, and agents shall comply with applicable requirements of the Occupational 

Safety and Health Act and any State-approved plan, and the regulations there under, to the extent 

applicable and shall ensure that all A-E’s employees, Team Members, and agents have a safe place of 

work on the premises of County. 

 

The H&SP shall be submitted to County within ten (10) calendar days after the effective 

Agreement date. The Notice to Proceed with any Task Order under this Agreement will be contingent 
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upon receipt of an H&SP acceptable to County’s OC Waste & Recycling Safety Officer or designee.  It 

is County’s intention to return its comments within ten (10) calendar days after receipt of the H&SP.  

 

A-E shall be solely and completely responsible for conditions including safety of all persons and 

property during the performance of the Services.  County’s acceptance/concurrence of  

A-E’s H&SP does not relieve or transfer any such responsibilities to County. 

 

 d.  Laws to be Observed 

 

 In addition to those specified or referred to above or otherwise herein, A-E shall be familiar with 

and, at all times, observe and comply with but not limited to the jurisdiction of the County of Orange, 

Local Enforcement Agency, Regional Water Quality Control Board, South Coast Air Quality 

Management District, and all Federal, State, and local laws, ordinances, and regulations in any manner 

affecting the conduct of its performance of this Agreement. 

 

e. Scheduling, Coordination, and Reporting 

 

 A-E shall be responsible for preparing documents as outlined in Exhibit A.  This includes 

negotiating with other public agencies and private parties and performing miscellaneous items in 

connection with the Services specified within this Agreement. 

 

 A-E shall allow at least fourteen (14) calendar days after submittal of deliverables, including 

initial Task Order proposals, Task Orders, and Task Order amendments, for County review.  In planning 

work, A-E should anticipate and allow for said County review of each submittal required in Exhibit A.  

A-E shall meet with County’s staff, when required, to review progress of work, adherence to progress 

schedule, coordination of work, scheduling of presentations or coordination meetings, if needed, and to 

resolve any problems that may develop. 

 

 The A-E shall be responsible for providing written minutes of all Project Meetings attended by 

the A-E or its designee and County representatives.  A copy of the minutes shall be sent to the County 

Contract Administrator or designee for concurrence within five (5) calendar days of each meeting. 

  
A-E shall submit a progress report of each month’s activities by the Wednesday of the third week 

of the following month to County’s OC Waste & Recycling.  Each monthly progress report shall be a 

concise summary of Services information and data prepared for the use of County’s OC Waste & 

Recycling project management personnel.  A-E shall complete all authorized Tasks as outlined in the 

Scope of Services, and obtain all approvals of County as stipulated in the deliverable plan and agreed 

upon herein.   The progress report shall include the following items for each issued Task Order in a 

format as provided by the County and as directed by the Scope of Services: 

 

 Narrative Summary 

- Highlights 

- Major decisions 

- Major activities 

- Milestones completed 
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- Schedule: Progress achieved compared to planned progress 

 Areas of concern and corrective action taken or planned 

 Overall A-E Task Order progress 

 Original and revised deliverable delivery dates, and reasons for change of 

dates 

 Overall progress of procurement package preparation (if any) 

 Overall progress of work being managed by A-E (if any) 

 Revisions to Scope of Services as necessary to address change orders, delays 

and actual expenditures. 

 

 In the event A-E fails to complete the work in a timely and professional manner, County shall 

have the option of completing the work with its own force or under agreement with another firm.  The 

time allowed for A-E to complete the work pursuant to this Agreement or the applicable Task Order 

maybe extended by the Director (for an additional period of time determined by the Director) for time 

delay created by job conditions or other conditions without fault or negligence of the A-E. 

 

 The A-E shall notify the OC Waste & Recycling Project Manager (“PM”) and Deputy Director 

in writing when expenditures against (i) the Contract reach seventy-five percent (75%) of the total dollar 

limit of the Contract or (ii) each Task Order reach seventy-five percent (75%) of the total dollar limit of 

each Task Order.  A-E shall provide such notice within 3 days of submission of the invoice triggering 

this requirement.  County will not be responsible for any expenditure overruns and will not pay for work 

exceeding the total dollar limit of the contract unless an amendment to cover those costs has been issued 

by the County.  

 

 All extra work resulting in an increase in the Contract total ceiling amount shall be authorized by 

written amendment to this Contract.  Said amendment shall be issued by the Director and/or may be 

subject to approval by the Orange County Board of Supervisors.  

 

f. Presentations 

 

 A-E may be called upon to make public presentations, and shall be responsible for preparation 

of any exhibits and visual aids needed for such presentation.  When public presentations are called for, 

OC Waste & Recycling staff will schedule and/or arrange for such presentations and will provide 

introduction and assistance.  Any recommendations to be made in the presentation shall have prior 

concurrence of OC Waste & Recycling staff.  

 

g. Approvals of Other Agencies and Entities 

 

 A-E shall assist OC Waste & Recycling in completing review processes with applicable 

regulators, shall obtain on OC Waste & Recycling’s behalf regulatory agencies’ approvals, and shall 

interact with concerned responsible entities as necessary. 
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h. Ownership of Documents, Equipment and Materials 

  

 All test data, survey results, computer database, models and renderings such as drawings, 

designs, specifications and other incidental architectural and engineering work, documentation, 

equipment, or materials prepared by the A-E in connection with the performance of Services furnished 

hereunder shall be and remain the property of County, and all copyrights, rights of reproduction, and 

other interests relating thereto shall be surrendered to County upon request of OC Waste & Recycling at 

any time, or may be used by County, as County may require, without any additional cost to County or 

approval from A-E. 

 

 A-E hereby assigns to the County all rights throughout the world in perpetuity in the nature of 

copyright, trademark, patent, and rights to ideas in and to all versions of the plans and specifications now 

or later prepared by A-E in connection with any Services provided under this Agreement.  The A-E 

agrees to refrain from taking any action which would impair said rights.  The County may reuse such 

documents for future work of any project wherein A-E provided Services under this Agreement and for 

future projects provided that the A-E has been fully compensated for the Services performed according 

to the terms of this Agreement and with respect to future projects, provided the A-E is indemnified 

against any liability that may occur as a result of such reuse.  The County shall not refer to the A-E 

without its consent in any published materials referring to such other projects and it shall not permit 

parties other than the County to use such work. 

  

i. Final Mapping. 

 

A-E shall deliver the final mapping in digital format conforming to the latest AutoCAD version 

being used by OC Waste & Recycling or in a version as specified by OC Waste & Recycling.  The digital 

mapping will be placed on CD-ROM utilizing a .DWG file format for use in the latest version of Land 

Development Desktop software used by OC Waste & Recycling or in a version as specified by the 

department. Contours shall be AECC Contours. A-E shall use AutoCAD layering specified line type, and 

the layer description to be implemented and adhered to for all photogrammetric and topographic digital 

files. Contact OC Waste & Recycling for layer specifications.   

 

j. Reproduction 

 

 County will be responsible for all reproduction necessary for advertising for bids and for 

Agreement administration. A-E shall be responsible for reproductions necessary for submittals as 

described in this Agreement. 

 

3. Access to Facilities and Property 

 

 County will make its facilities reasonably accessible to A-E as required for A-E’s performance 

of its Services.  A-E shall notify OC Waste & Recycling prior to accessing County’s facilities and 

property. 
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4. Compensation of A-E 

 

A-E will be compensated for all authorized services performed under this Agreement in 

accordance with Exhibit C.  Exhibit C shall include full compensation for providing all Services 

performed under this Agreement, except as allowed for reimbursable expenses.  Labor rates shall include 

all salaries, prevailing wages as necessary, benefits, administrative costs including preparation of 

invoices and Task Orders, and shall include all A-E overhead and profit.  A-E shall not be compensated 

for work completed prior to issuance of Task Order including preparation of Task Orders.  All invoicing 

and payment for Services performed under this Agreement shall be as specified herein and in Exhibit C. 

 

For the Services properly authorized and performed by A-E and approved Team Members under 

this Agreement, A-E shall be compensated in accordance with the following: 

 

a. Task Orders 

 

 Task Orders shall be approved in writing by the PM prior to the A-E proceeding with the 

Services.  Task Orders shall only be issued for specific deliverables, and not for general or administrative 

work such as preparation/negotiation of task order proposals, amendments, invoices, accounting reports, 

progress reports, or other invoice backup; internal project management activities (i.e. earned value 

analysis); processing subcontractor invoices; discussions internally or with County regarding said items, 

contract terms, or billing practices; or internal budget/expenditure review. 

 

A-E shall provide the PM with a written proposal for each proposed Task Order.  County and A-

E will initially negotiate Task Order proposals on a lump sum basis.  Prior to approval of the Task Order, 

A-E shall provide a detailed breakdown of the labor and materials costs that are the basis of the A-E’s 

proposal.  The breakdown shall be in accordance with the rate schedules listed in Exhibit C.   

 

Payments shall be made for each deliverable milestone reached and progress payments made on 

a percent-completion basis not to exceed that amount agreed to for each deliverable milestone.   

 

If no agreement can be reached between County and any A-E on a lump sum basis, then A-E’s 

compensation may be determined on a time-and-materials basis according to the rates set forth in Exhibit 

C. 

 

 In the event that A-E believes that unforeseen circumstances or a request or decision by the 

County might change the scope of a Task Order, or increase the cost of or extend the delivery date of 

that Task Order, A-E shall immediately notify the County of such change.  If A-E does not notify the 

County within seven (7) calendar days of discovery of such a circumstance, request, or decision, A-E 

shall be liable for any resulting additional cost or extension of delivery date.  Amendments to Task 

Orders may be considered when changes exceed the Task Order amount and: (i) there is a major change 

in the Scope of Services; (ii) the change causes a major delay; and/or (iii) the change renders the Contract 

fee structure inappropriate. 
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b. Reimbursable Expenses 

 

Reimbursable items are non-salary items that are not included in the Scope of Work but necessary 

for completion of the work and must be authorized in advance by the County Project 

Manager.  Reimbursable expenses for A-E and Team Members shall be paid on actual cost supported by 

third-party invoices and mileage claim forms.  A-E shall submit third-party invoices and mileage claim 

forms to the PM for review and approval.  Any services to be performed by third-party non-A-E team 

members are subject to PM pre-approval, and shall be payable at cost plus 10%.  A-E is responsible for 

submitting reimbursable expense invoices in a format that is acceptable to OC Waste & Recycling. 

 

Items Considered Reimbursable (Not included in Task Order Scope of Work or Necessary Items 

to Complete the Work): 

 

1. Identifiable printing or reproduction services, commercial printing and binding, and similar costs. 

2. Identifiable postage/communication expense (large packages or express, overnight or next day mail 

charges), other than for general correspondence required for the performance of the work. 

3. Travel costs may be reimbursed if authorized in advance and in writing by County Project Manager. 

4. Reimbursement of mileage during the conduct of business within the Scope of Services of this 

Agreement shall be based on the Internal Revenue Service Standard Mileage Rate in effect at the 

time. Copies of the tickets, receipts, or other proof of payment are required with A-E invoice. 

Mileage between the A-E’s “Home Based” office location and OC Waste & Recycling, as well as 

mileage within OC Waste & Recycling’s property, will not be reimbursed.  

 

Items Considered Non-Reimbursable: 

 

1. General overhead costs such as accounting, computer rentals, and items generally required for the 

basic operations of daily business or directly related to the Contract Task Orders. 

2. Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile 

communication devices. 

3. Telephone, fax, and internet use. 

4. Any item specified in the task order scope of work, necessary to complete the scope of work, or 

deliverables from the scope of work. 

5. Mileage between the A-E’s home base and OC Waste & Recycling. 

6. Any costs other than those explicitly authorized in Items Considered Reimbursable, unless written 

approval has been obtained from County Project Manager in advance. 

7. Computer Aided Drafting and Design, computerized engineering software and subsequent 

equipment operation related to the production of exhibits, reports, submittals and study 

documentation shall be considered included in the cost of general overhead and included in the 

hourly personnel rates for this project. 

 

c. Contract Maximum 

  

 The total Agreement amount shall not exceed $2,000,000, including reimbursable and other 

direct costs.  The total not-to-exceed compensation will be broken down into individual tasks that have 

yet to be determined.  The amounts allocated for each task may be transferred and adjusted within these 
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tasks with the written approval of the Director.  It will be the sole responsibility of the PM to monitor, 

track, amend, and with Director’s approval, allocate the task dollars within the not-to-exceed budget of 

the total Agreement amount. 

 

 It will be the sole responsibility of the PM to monitor, track, amend, and with Director’s approval, 

allocate the task dollars within the not-to-exceed budget of the total Agreement amount. 

 

d. Monthly Accounting Report 

 

 A-E shall submit a monthly accounting report to County’s OC Waste & Recycling by Wednesday 

of the third week of the following month.  The accounting report shall show the following information 

for each Task Order: 

 

 Amount Budgeted (original Agreement), 

 Revised Amount Budgeted (original Agreement plus fund  transfers and 

amendments), 

 Amount Expended to Date, 

 Amount Being Invoiced, 

 Amount Remaining in Budget, and 

 Percentage of Task Funds Expended. 

 Contract and Encumbrance document numbers to be provided by the 

County. 

 

 This report shall contain the total costs recorded to date on this Agreement and all Task Orders. 

 

e. Compensation on Termination 

 

 Any compensation due A-E at termination will be determined in accordance with Agreement 

Article 9, Termination of Agreement. 

 

f. Other Contractual Requirements 

 

 Labor Charges shall be charged on the basis of actual time spent at the job 

site/company office, computed to the nearest ¼ hour. 

 Labor charges for time spent traveling from portal to portal shall be charged 

at 50 percent of the pertinent rate(s) established herein, and shall be computed 

to the nearest ¼ hour. Travel time is not to exceed 2 hours per day. 

 Travel time to and from the job site shall not be included in the calculation of 

overtime. Overtime hours shall be calculated solely on the basis of working in 

excess of 8 hours a day at the job site and/or company office. 

 At the start of any Task Order authorized under this Agreement, the A-E shall 

submit to the PM a list of employees who will work on the project and the job 

classification the employee is assigned. 
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 The A-E employee’s job classification and charge (billing) rate once assigned 

shall remain fixed for the life of the contract, where the employee’s hours 

worked may not be charged to a different charge (billing) rate, unless 

performing duties at a lower rate. 

 

 Notwithstanding any provision of this Agreement to the contrary, County's obligations under this 

Agreement is contingent upon the inclusion of sufficient funding for the services hereunder in the 

applicable County budget approved by the Board of Supervisors. 

 

g. Payments 

 

The cost for the work including the fees and reimbursable items will be billed monthly by the A-

E to the County in congruence with the scheduled deliverable in each Task Order.  Each invoice must 

show cost breakdown by task including the accumulated cost for the task as well as the new cost for the 

billing period. The cost breakdown by task for the various subcontracted items shall also be indicated.  

For time and materials work the A-E’s billings shall also include, but not be limited to classification of 

A-E’s staff employed in the work, number of hours worked, and hourly rate, and shall be broken down 

by subtask, employee name, and date, with employee timesheets submitted as backup if requested by the 

PM.  These invoices must be prepared in a manner that will allow easy cross-referencing to the reports 

required herein. Requests for payment shall be in a format approved by the County and must be mailed 

(on the approved form) to OC Waste & Recycling Accounting/Accounts Payable.  The responsibility for 

providing acceptable invoices rests with the A-E.  Final invoices must be received within 60 days upon 

completion of final task.  Please note that the following information must be clearly referenced on the 

invoice:   

 the A-E’s vendor code and 

 the Master Agreement (MA) number 

 

A-E must promptly notify the County about any changes in Legal (Organization) Name, Tax ID 

and Address so that this information can be updated in the system to prevent a delay in payment.  

 

Furthermore, sufficient itemization and/or description must appear on the invoice.  Dollar 

amounts, extensions, and totals must be correct. 

 

Invoices shall be submitted to: 

OC Waste & Recycling 

300 N. Flower St., Ste. 400 

Santa Ana, CA  92703-5000 

Attn: Accounting/Accounts Payable 

Agreement Number:  MA-299-15010787 

Project Name: Regulatory Compliance Support Services for OC Waste & Recycling 

 

Submit electronically, via email to the following email address: 

 ocwrinvoice@ocwr.ocgov.com 
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Payment (Electronic Funds Transfer EFT)): The County offers A-E the option of receiving 

payment directly to their bank account via an Electronic Fund Transfer (EFT) process in lieu of a check 

payment.  Payment made via EFT will also receive an Electronic Remittance Advice with the payment 

details via e-mail.  An e-mail address will need to be provided to the County via an EFT Authorization 

Form.  To request a form, please contact the PM.  Upon completion of the form, please mail, fax or email 

to the PM or to OC Waste & Recycling, Purchasing Department. 

 

5. Term of Agreement 

 

The term of this Agreement shall commence upon the date the Agreement is executed by the 

County (the “Effective Date”) and, unless earlier terminated as provided for herein, shall be in full force 

and effect for three (3) years.  All Task Orders must be issued and completed within the Agreement 

duration.  

 

6. Authorization to Proceed 

 

A-E is not authorized to proceed with the Services prior to the Effective Date of this Agreement.  

In addition, A-E shall not perform any Services under this Agreement without the issuance of a notice 

to proceed and an authorized Task Order. 

 

7. Contract Changes, Amendments, Extensions, and Authority 

 

Any change, amendment, or extension to this Agreement is subject to the County’s written 

approval based on the nature and scope of the change.  The Director may amend the Agreement allowing 

additional work within the original Scope of Services as long as the additional work does not exceed the 

total Agreement amount set forth in “Compensation of A-E, Contract Maximum.”  If an increase to the 

total Agreement amount is warranted, the cost shall be agreed to in writing before beginning the 

additional work.  As long as the work performed remains within the existing Scope of Services, contract 

increases may be granted by the Director within the following cumulative limits: 

 

Original Agreement Amount Cumulative Limit 

Contracts ≤ $100,000 $10,000 

Contracts > $100,000; ≤ 

$250,000 

10 percent of the Agreement amount (or 10 percent of 

the amended not-to-exceed amount authorized by the 

Board of Supervisors) 

Contracts > $250,000 $25,000 plus 1 percent of the original Agreement 

amount in excess of $250,000 (or the full not-to-exceed 

amount as authorized by the Board of Supervisors) 

 

In no instance shall the extra work cumulatively exceed $100,000 unless authorized by the 

Board of Supervisors. 

 

Amendments to the Agreement must be used when changes exceed the Director’s authority and 

must be submitted to the Board of Supervisors for approval.  Amendments to the Agreement which 

require Board of Supervisors approval are justifiable when: (i) there is a major change in the Scope of 
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Services; (ii) the change causes a major delay; and/or (iii) the change renders the fee structure 

inappropriate. 

 

8. Suspension, Delay, or Interruption of Work 

 

The County, in its sole and absolute discretion, may, at any time, suspend, delay, interrupt, or 

stop the performance of any or all of the Task Orders, work or Services of this Agreement by written 

notice to the A-E for the convenience of County or for work stoppages beyond the control of the County, 

the A-E or other party. 

 

If the Task Order(s), work or Services are suspended by the County for more than 90 calendar 

days, the A-E shall be paid compensation for services performed prior to receipt of the written notice of 

the suspension from the County, together with any reimbursable expenses then due, if applicable.  

 

If an extension of the suspension of a Task Order, work or Services is necessary, the extension 

must be evidenced by written modification to the pertinent Task Order(s) issued by the County.  If the 

Task is resumed after being suspended for more than six (6) months, the A-E shall have the option to 

require that its compensation for the applicable Task Order(s), including rates and fees, be renegotiated. 

 

Subject to the provisions of this Agreement relating to termination, a suspension of a Task Order 

does not void this Agreement.  The County’s right to suspend Task Order(s) is in addition to and not in 

substitution for the County’s right to terminate this Agreement, as stated below. 

 

9. Termination of Agreement 

 

a. Termination by County Due to A-E’s Default 

 

(1) Notice:  If A-E defaults in the performance of any authorized Task Order, work, Services  

or  any material obligation of A-E under this Agreement and fails to correct such default (or if immediate 

correction is not possible, fails (in the opinion of the Director) to undertake effective action to correct 

such default) within thirty (30) days following receipt of written notice thereof from County, County 

may, without prejudice to any other rights or remedies it may have, cause further payment to be held in 

abeyance and/or terminate this Agreement by written notice to A-E specifying the date of termination.  

In the event of such termination by County, County may take possession of the work (all plans, 

specifications, drawings, any and all materials and equipment, which County has paid for whether 

delivered to the job site or on order by A-E and other data theretofore prepared by A-E with respect to 

this Agreement) at the job site and A-E’s place of business. 

 

 (2) Obligations:  In the event of termination for default, A-E shall turn over all documents, 

plans, specifications, and reports or data generated or in progress relative to this Agreement and all of 

the Work Product. 

 

In the event of termination by County, A-E shall immediately advise County of all outstanding 

agreements, subcontracts, rental agreements, and purchase orders, which A-E has with others pertaining 

to performance of the Services under this Agreement, and furnish County with complete copies thereof. 
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Upon request by County, A-E shall assign County, in form and content satisfactory to the County, 

A-E’s title to materials and equipment for the Services under this Agreement and those agreements, 

subcontracts, rental agreements, and purchase orders designated by County. 

 

 (3) Compensation Upon Termination:  In the event of termination by County for default, A-

E shall not be entitled to receive any further payment until the work specified in any uncompleted Task 

Order(s) is completed to the satisfaction of County.  If the sum of the total cost to County of completing 

the work plus amounts previously paid to A-E for the work is less than the fixed price for that specified 

in the applicable Task Order(s), such excess shall be paid to A-E up to an amount sufficient to 

compensate A-E for the completed and satisfactory work.  If the sum of the total cost to County of 

completing the work plus amount previously paid to A-E for the work exceeds the Task Order price for 

the completed work, A-E shall promptly pay the difference to County. 

 

 Additionally, the County may pursue any action available to it to obtain relief for actual damages 

suffered by reason of A-E’s defaults, failures or breaches hereunder and the County may withhold any 

payments to the A-E for the purpose of set off or partial payments of the amounts owed the County. 

 

b. Termination by A-E Due to County’s Default 

 

 (1) Notice:  If County defaults in the performance of any work, service and material 

obligation to be performed by County under the provisions of this Agreement, and fails to correct such 

default (or if immediate correction is not possible, fails to undertake effective action to correct such 

default) within thirty (30) days following receipt of written notice thereof from A-E, A-E may, without 

prejudice to any other rights or remedies it may have, terminate this Agreement by written notice to 

County specifying the date of termination.  Upon such termination, the A-E may recover from the County 

full payment for all work or Services performed to the date of such termination and all reimbursable 

expenses, if applicable. 

 

c. Termination for Convenience of County 

 

Notwithstanding any other provision of this Agreement to the contrary, the County may, at any 

time, and without cause, terminate this Agreement in whole or in part, upon not less than 30 days written 

notice to the A-E.  Such termination shall be effected by delivery to the A-E of a notice of termination 

specifying the effective date of the termination and the extent of the Services (including, but not limited 

to Task Order(s)) to be terminated.  The A-E shall immediately stop work in accordance with the notice 

and comply with any other direction as may be specified in the notice or as provided subsequently by 

County.  The County shall pay the A-E for the services completed prior to the effective date of the 

termination, and such payment shall be A-E’s sole remedy under this Agreement.  Under no 

circumstances will the A-E be entitled to anticipatory or unearned profits, consequential damages, or 

other damages of any sort as a result of a termination or partial termination under this Paragraph.  The 

A-E shall insert in all Team Member contracts and subcontracts that the Team Members or sub-

contractors shall stop work on the date of and to the extent specified in a notice of termination, and shall 

require Team Members and sub-contractors to insert the same condition in any lower tier subcontracts. 
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d. Transfers on Termination 

 

In the event of termination pursuant to any of the provisions of this Agreement, the A-E and the 

County shall forthwith return to the other all papers, materials and other properties of the other held by 

each.  In addition, each party will assist the other in the orderly termination of this Agreement and the 

transfer of all aspects hereof, tangible and intangible as may be necessary for the orderly, non-disrupted 

business continuation of each party.  In the event A-E does not complete authorized but unfinished Task 

Orders upon the termination date, the A-E shall not be responsible for the services performed by others 

after termination of this Agreement, nor shall the A-E be responsible for the accuracy or workability of 

any incomplete plans, drawings or specifications prepared by the A-E. 

 

10. Default and Remedies 

 

a. Default by A-E 

 

 In the event (1) A-E fails to perform the Services required pursuant to this Agreement within the 

times set forth each Task Order; (2) A-E, or any employee or agent, Team Member or sub-contractor of 

A-E, wrongfully files or records a lien against any property of the County or any agent or employee of 

County; (3) A-E is declared to be bankrupt or insolvent, an assignment for the benefit of creditors is 

made by the A-E, the A-E files a voluntary petition in bankruptcy or insolvency, a receiver shall be 

appointed for A-E and such appointment or bankruptcy or insolvency proceedings, petition, declaration 

or assignment is not set aside within thirty (30) days; (4) any representation or certification made by A-

E to the County shall prove to be false or misleading on the date said representation or certification is 

made; (5) a default shall be made in the observance or performance of any covenant, agreement or 

condition contained in this Agreement required to be kept, performed or observed by A-E; (6) any of the 

policies of insurance required to be obtained by A-E are canceled; or (7) A-E violates any laws, 

ordinances, rules, regulations, or orders of any public authority in the performance of its duties pursuant 

to this Agreement; then, provided the event as described above is not cured within thirty (30) days after 

written notice from the County to A-E is given, the County may declare the A-E to be in default under 

this Agreement and exercise any remedies available to it. 

 

b. Default by County 

 

 In the event the County shall fail to perform its obligations pursuant to this Agreement after thirty 

(30) days written notice from A-E to the County is given, the A-E may declare the County to be in default 

hereunder and exercise any remedies available to it. 

 

11. Force Majeure 

 

The A-E shall not be responsible for damages during any delay beyond the time named for the 

performance of this Agreement for damages or delays in performance caused by an act of God, war, civil 

disturbance, labor dispute, strike, lockout, accident, or other cause or event beyond the reasonable control 

of the A-E, provided the A-E gives written notice of the cause of the delay to the County as soon as 

possible, however, not later than seven (7) calendar days of the start of the delay.   
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12. Consent to Breach Not Waiver 

 

No term or provision of this Agreement shall be deemed waived and no breach excused, unless 

such waiver or consent shall be in writing and signed by the party claimed to have waived or consented.  

Any consent by any party to, or waiver of, a breach by the other, whether express or implied, shall not 

constitute consent to, waiver of, or excuse for any other different or subsequent breach. 

 

13. Remedies Not Exclusive 

 

 The remedies for breach set forth in this Agreement are cumulative as to one another and as to 

any other provided by law, rather than exclusive; and the expression of certain remedies in this 

Agreement does not preclude resort by either party to any other remedies provided by law. 

 

14. Non-Employment of County Personnel 

 

 A-E agrees that no full-time, regular employee of County who is involved in this Agreement 

shall be given or offered employment by A-E in a participatory status during the term of this Agreement 

regardless of the assignments said employee may be given or the days or hours employee may work. By 

accepting this Agreement, A-E agrees not to negotiate any employment opportunity with any County 

full-time, regular employee who is involved in this Agreement in professional classifications of the same 

skills required for the performance of this Agreement. 

 

 Nothing in this Agreement shall be deemed to make A-E, or any of A-E’s employees or agents, 

the agents or employees of the County.  A-E shall be an independent A-E and shall have responsibility 

for and control over the details and means for performing the work, provided that A-E is in compliance 

with the terms of this Agreement.  Anything in this Agreement which may appear to give OC Waste & 

Recycling the right to direct A-E as to the details of the performance of the work or to exercise a measure 

of control over A-E shall mean that A-E shall follow the desires of County, only in the results of the 

work. 

 

15. Non-Employment of A-E Personnel during Agreement 

 

 County agrees that no full-time, regular employee of A-E or A-E’s Team Members assigned to 

this Project shall be offered or given employment by County during the life of this Agreement and for a 

period of three (3) months after completion of this Project, unless County and A-E or A-E’s Team 

Members mutually agree prior to any employment opportunities being discussed with the A-E’s 

employee or A-E Team Members’ employee. 

 

16. License and Certificates 

 

 A-E and its Team Members and sub-contractors, if any, shall, at all times during the term of this 

Agreement, maintain in full force and effect such licenses or permits as may be required by the State of 

California or any other governmental entity.  A-E and its Team Members shall strictly adhere to, and 

obey, all governmental rules and regulations now in effect, or as subsequently enacted or modified, as 

promulgated by any local, state, or federal governmental entities. 
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17. Patent/Copyright Materials/Proprietary Infringement 

 

 A-E shall be solely responsible for clearing the right to use any patented or copyrighted materials 

in the performance of this Agreement.  A-E warrants that any materials and software as modified through 

services provided hereunder will not infringe upon or violate any patent, proprietary right, or trade secret 

right of any third party.  A-E agrees that, in accordance with the more specific requirement contained 

herein, it shall indemnify, defend and hold County and County Indemnities harmless from any and all 

such claims and be responsible for payment of all costs, damages, penalties and expenses related to or 

arising from such claim(s), including, but not limited to, attorney’s fees, costs and expenses. 

 

18. Compliance with Laws 

 

A-E represents and warrants that services to be provided under this Agreement shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and 

regulations (collectively “laws”), including, but not limited to those issued by County in its governmental 

capacity and all other laws applicable to the services at the time services are provided to and accepted 

by County. A-E acknowledges that County is relying on A-E to ensure such compliance, and A-E agrees 

that it shall defend, indemnify and hold County and County Indemnities harmless from all liability, 

damages, costs and expenses arising from or related to a violation of such laws. 

 

19. Errors and Omissions 

 

 All work performed by A-E shall be complete, accurate and consistent and shall be carefully 

checked prior to submission. A-E understands that County’s checking is discretionary and A-E shall not 

assume that County will discover errors and/or omissions.  If County discovers any errors or omissions 

prior to approving A-E’s work, the work will be returned to A-E for correction, which shall be made 

without additional compensation to A-E if necessary to correct errors for which A-E is responsible.  

Should County or others discover errors or omissions in the work submitted by A-E after County’s 

approval thereof, County’s approval of A-E’s work shall not be used as a defense by A-E and A-E is not 

relieved of its responsibility for accuracy of its work. 

 

 County may, at its option, return the approved work for A-E to correct which shall be made 

without additional compensation to A-E if the necessary corrections are due to errors for which A-E is 

responsible, and/or County may, at its option, claim damages for breach of this Agreement.  The 

foregoing notwithstanding, A-E’s performance under this Agreement will be consistent with the norms 

for the profession and no other warranty is expressed or implied. 

 

20. Indemnification and Insurance 

 

Indemnification Provisions 

A-E agrees to indemnify, defend with counsel approved in writing by COUNTY, and hold 

COUNTY, its elected and appointed officials, officers, employees, agents and those special districts 

and agencies which COUNTY’S Board of Supervisors acts as the governing Board (“COUNTY 

INDEMNITEES”) harmless from any claims, demands or liability of any kind or nature, including 

but not limited to personal injury or property damage, arising out of, pertaining to, or relating to 
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the negligence, recklessness, or willful misconduct of the A-E.  If judgment is entered against A-E 

and COUNTY by a court of competent jurisdiction because of the concurrent active negligence of 

COUNTY or COUNTY INDEMNITEES, A-E and COUNTY agree that liability will be 

apportioned as determined by the court.   Neither party shall request a jury 

apportionment.   Notwithstanding anything stated above, nothing contained herein shall relieve A-

E of any insurance requirements or obligations created elsewhere in this Agreement. 

 

Insurance Requirement 

Prior to the provision of services under this contract, the A-E agrees to purchase all required 

insurance at A-E’s expense and to deposit with the County Certificates of Insurance, including all 

endorsements required herein, necessary to satisfy the County that the insurance provisions of this 

Agreement have been complied with and to keep such insurance coverage and the certificates therefore 

on deposit with the County during the entire term of this contract.   The County reserves the right to 

request the declarations page showing all endorsements and a certified copy of the policy.  In addition, 

all subcontractors performing work on behalf of A-E pursuant to this Agreement shall obtain 

insurance subject to the same terms and conditions as set forth herein for A-E. 

 

All self-insured retentions (SIRs) or deductibles shall be clearly stated on the Certificate of 

Insurance. If no deductibles or SIRs apply, indicate this on the Certificate of Insurance with a 0 by the 

appropriate line of coverage.  Any deductible or self-insured retention (SIR) in an amount in excess of 

$25,000 ($5,000 for automobile liability), shall specifically be approved by the County Executive Office 

(CEO)/Office of Risk Management. A-E shall be responsible for reimbursement of any deductible to the 

insurer.   

 

If the A-E fails to maintain insurance acceptable to the County for the full term of this contract, 

the County may terminate this contract. 

 

Qualified Insurer: The policy or policies of insurance must be issued by an insurer licensed to do 

business in the state of California (California Admitted Carrier) or have a minimum rating of A- (Secure 

A.M. Best's Rating) and VIII (Financial Size Category) as determined by the most current edition of the 

Best's Key Rating Guide/Property-Casualty/United States or ambest.com 

 

If the insurance carrier is not an admitted carrier in the state of California and does not have an 

A.M. Best rating of A-/VIII, the CEO/Office of Risk Management retains the right to approve or reject 

carrier after a review of the company's performance and financial ratings. 

 

The policy or policies of insurance maintained by the A-E shall provide the minimum limits and 

coverage as set forth below: 

 

Coverage      Minimum Limits 

Commercial General Liability    $1,000,000 per occurrence  

       $2,000,000 aggregate   

 

Automobile Liability including coverage  $1,000,000 per occurrence  

for owned, non-owned and hired vehicles    
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Workers' Compensation    Statutory 

 

Employers' Liability Insurance   $1,000,000 per occurrence 

 

Professional Liability Insurance   $1,000,000 per claims made   

       or per occurrence 

 

Environmental/Pollution Liability   $1,000,000 per claims made 

       or occurrence 

 

Required Coverage Forms 

The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 

form CG 00 01, or a substitute form providing liability coverage as broad. 

 

The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 

12, CA 00 20, or a substitute form providing liability coverage as broad. 

 

Required Endorsements 

The Commercial General Liability policy shall contain the following endorsements, which shall 

accompany the Certificate of Insurance: 

 

 An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or a form at 

least as broad naming the County of Orange, its elected and appointed officials, officers, 

employees, agents as Additional Insured.  

 A primary non-contributing endorsement evidencing that the A-E’s insurance is primary 

and any insurance maintained by the County of Orange shall be excess and non-

contributing. 

 

The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving 

all rights of subrogation against the County of Orange and members of the Board of Supervisors, its 

elected and appointed officials, officers, employees and agents. 

 

All insurance policies required by this Agreement shall waive all rights of subrogation against 

the County of Orange and members of the Board of Supervisors, its elected and appointed officials, 

officers, agents and employees when acting within the scope of their appointment or employment.  

 

All insurance policies required by this Agreement shall give the County of Orange 30 day notice 

in the event of cancellation and 10 day notice for non-payment of premium.  This shall be evidenced by 

policy provisions or an endorsement separate from the Certificate of Insurance. 

 

If A-E's Professional Liability policy is a "claims made" policy, A-E shall agree to maintain 

professional liability coverage for two years following completion of contract.   

 

The Commercial General Liability policy shall contain a severability of interests clause (standard 

in the ISO CG 001 policy). 
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Insurance certificates should be forwarded to the agency/department address listed on the 

solicitation. 

 

If the A-E fails to provide the insurance certificates and endorsements within seven days of 

notification by County Procurement Office or the agency/department purchasing division, award may be 

made to the next qualified vendor. 

 

County expressly retains the right to require A-E to increase or decrease insurance of any of the 

above insurance types throughout the term of this Contract.  Any increase or decrease in insurance will 

be as deemed by County of Orange Risk Manager as appropriate to adequately protect County.  

 

County shall notify A-E in writing of changes in the insurance requirements.  If A-E does not 

deposit copies of acceptable certificates of insurance and endorsements with County incorporating such 

changes within thirty days of receipt of such notice, this Agreement may be in breach without further 

notice to A-E, and County shall be entitled to all legal remedies. 

 

The procuring of such required policy or policies of insurance shall not be construed to limit A-

E's liability hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor 

act in any way to reduce the policy coverage and limits available from the insurer. 

 

21. Award of Construction Contract and Other Future Contracts 

 

A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of 

1974, other statutes, regulations, and County policy prohibit the award of a construction agreement to 

an A-E or its Team Members who performed architectural-engineering or construction management 

services for Services performed under this Agreement as an impermissible conflict of interest.  A-E is 

hereby informed that these statutes and regulations could also prohibit the award to A-E of design or 

other contracts on future phases related to the Services performed under this Agreement.  This 

prohibition applies also to Team Members, sub-contractors, or parent company of the A-E, Team 

Member or sub-contractor that performed architectural-engineering or construction management 

services for this Agreement. 

 

22. Entire Agreement   

 

This Agreement, including all Exhibits, which are attached hereto and incorporated herein by 

this reference, contains the entire contract between the parties with respect to the matters herein and there 

are no exceptions, alternatives, substitutions, revisions, understandings, agreements, restrictions, 

promises, warranties or undertakings, whether oral or written, other than those set forth herein or referred 

to herein. 

 

23. Amendments   

 

No alteration or variation of the terms of this Agreement shall be valid unless made in writing 

and signed by the parties.  
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 24. Appropriation/Contingency of Funds   

 

This Agreement is subject to and contingent upon applicable budgetary appropriations being 

approved by the County of Orange Board of Supervisors for each fiscal year during the term of this 

Agreement.  If such appropriations are not approved, this Agreement will be immediately terminated 

without penalty to the County. 

 

25. Notices 

 

 Any notice required by this Agreement shall be deemed given by depositing said document in 

the United States Mail, duly registered or certified, return receipt requested, postage pre-paid, addressed 

to last known address of either party.  Each party hereto shall give notice to the other pursuant to this 

Article when changing address.  The present address of the parties hereto is: 

 

COUNTY:   Regulatory Compliance Support Services for OC Waste & Recycling 

OC Waste & Recycling 

300 N. Flower Street, Ste.400,  

Santa Ana, CA 92703 

   Attn: Government & Community Relations Project Manager 

 

 A-E :   Geosyntec Consultants, Inc. 

    2100 Main Street, Suite 150 

    Huntington Beach, CA 92648 

    Attn:  Misty Steele  

 

 26. Confidentiality 

 

a. Work Product 

 

 “Work Product” as used in this Agreement includes all drawings, designs, specifications, 

computer database, and other incidental architectural and engineering work documentation, reports, and 

any other deliverables originating from the A-E its Team Members, suppliers, vendors, or sub-

contractors associated with this Agreement. 

 

b. Assurances 

 

 A-E shall assure County that the A-E and its Team Members, sub-contractors, and vendors shall 

hold confidential all portions of the Work Product, except as expressly authorized for release by the 

Director in writing.  That portion of the Work Product originating from the A-E, its Team Members, 

suppliers, vendors, or sub-contractors shall not be released at any time or under any circumstances 

without the written permission of the Director. 
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  c. Non-Disclosure 

 

A-E shall not disclose any of the Work Product to third parties, except as may be necessary to 

perform the Services required hereunder and, in any event, A-E shall take all reasonable measures to 

protect the propriety, secrecy and confidentiality of the Work Product.  A-E is authorized to make such 

Work Product disclosures on a “need to know” basis as may be necessary for the performance of work 

by its Team Members and sub-contractors.  A-E shall assure County that all A-E, Team Members’ and 

sub-contractors’ contracts issued or prepared by A-E or prepared by County with A-E’s assistance shall 

contain this confidentiality requirement. 

 

d.          Non-Utilization 

 

 A-E understands and agrees that it is County that is so entitled to be safeguarded and protected 

by the confidentiality of the Work Product, which it has commissioned under this Agreement.  A-E 

unqualifiedly agrees warrants and represents that it will not utilize or disclose any aspect of the Work 

Product as defined herein to others for any purpose, except as specifically described herein. 

 

27. Independent A-E 

 

 The A-E and Team Members shall be and act at all times during the term of this Agreement as 

an independent A-E vis-à-vis the County and shall not be, nor shall the A-E be construed in any manner 

as being, an agent, employee or officer of the County.  The A-E shall solely be responsible for the 

Services performed under the terms of this Agreement.  The County shall look to the A-E for results 

only.  The A-E shall assume full responsibility for payments on account of itself of Federal, State and 

local taxes or contributions imposed or required under the Social Security, Workers’ Compensation and 

applicable income and employment tax laws.  In this regard, the A-E certifies to the County that it is 

aware of the laws of the State of California requiring the self-employed to be insured against liabilities 

and shall comply with such laws during the term of this Agreement. Nothing contained herein shall be 

construed as creating the relationship of employer/employee or principal/agent. 

 

 Nothing in this Agreement shall be deemed to make A-E, or any of A-E’s employees, Team 

Members or agents, the agents or employees of County.  A-E and Team Members shall be an independent 

A-E and shall have responsibility for and control over the details and means for performing the work, 

provided that A-E is in compliance with the terms of this Agreement.  Anything in this Agreement which 

may appear to give OC Waste & Recycling the right to direct A-E as to the details of the performance 

of the work or to exercise a measure of control over A-E shall mean that A-E shall follow the desires of 

County, only in the results of the work. 

 

28. No Additional Compensation for Deficiencies 

 

Notwithstanding anything contained in this Agreement to the contrary, no compensation shall be 

paid to or claimed by the A-E for additional work required to correct deficiencies in any documents 

prepared by or on behalf of the A-E, or attributable to defaults, failures, errors or omissions of the A-E, 

or conflicts in the documents attributable to the A-E, or changes in any Task Order requested by the A-

E, unless previously approved by the County. 
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29. Books, Records and Audit 

 

The A-E shall keep complete and detailed books and records relating to all Task Orders.  These 

books and records shall be retained by the A-E at its head office for a period of at least three (3) years 

after the termination of this Agreement.  If there is a dispute between the A-E and the County, the books 

and records shall be retained until the dispute is finally settled.  The County shall have the right at all 

reasonable times to audit the books and records.  If such audit discloses that the A-E has charged and 

received more than it was entitled hereunder, the A-E shall immediately reimburse the County for the 

excess amount received, together with interest thereon at the rate of one percent (1%) per month but not-

to-exceed the legal rate allowed by law accruing from the date such excess amount was received until 

repayment thereof. 

 

A-E agrees to permit the County’s Auditor-Controller or the Auditor-Controller’s authorized 

representative (including auditors from a private auditing firm hired by the County) access during normal 

working hours to all books, accounts, records, reports, files, financial records, supporting documentation, 

including payroll and accounts payable/receivable records, and other papers or property of A-E for the 

purpose of auditing or inspecting any aspect of performance under this Agreement.  The inspection 

and/or audit will be confined to those matters connected with the performance of this Agreement 

including, but not limited to, the costs of administering this Agreement.  The County will provide 

reasonable notice of such an audit or inspection.  A-E agrees to allow interviews of any employees or 

others who might reasonably have information related to such records.  Further, A-E agrees to include a 

similar right to the County to audit records and interview staff of any Team Member or sub-contractors 

related to performance of this Agreement. 

 

The County reserves the right to audit and verify the A-E’s records before final payment is made. 

 

Should the A-E cease to exist as a legal entity, the A-E’s records pertaining to this Agreement 

shall be forwarded to the surviving entity in a merger or acquisition or, in the event of liquidation, to the 

PM. 

 

30. Prevailing Wage (Labor Code § 1773, 1775, 1813) 

 

 As applicable, the A-E shall be aware, make its Team Members, and sub-contractors aware of 

and comply with the provisions of Sections 1773, 1775, and 1813 of the Labor Code.  All workers, as 

classified by the provisions of the Labor Code, employed by the A-E or its Team Members, sub-

contractors and/or A-E for any Services under this Agreement or by any Team Members doing or 

contracting to do any part of the Services under this Agreement, shall be paid prevailing wages as 

required by the above statutes, if and as applicable. 

 

 Pursuant to the provisions of Section 1773 of the Labor Code of the state of California, the A-E 

shall comply with the general prevailing rates of per diem wages and the general prevailing rates for 

holiday and overtime wages in this locality for each craft, classification, or type of worker needed to 

execute this contract.  The rates are available from the Director of the Department of Industrial Relations 

at the following website: http://www.dir.ca.gov/DLSR/statistics_research.html 
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The A-E shall post a copy of such wage rates at the job site and shall pay the adopted prevailing 

wage rates.  The A-E shall comply with the provisions of Sections 1775 and 1813 of the Labor Code. 

 

31. Non-Discrimination 

 

The A-E shall comply with all Federal and State laws relating to civil rights.  In the performance 

of the terms of this Agreement, A-E shall not engage in discrimination in the employment of persons 

because of race, religious creed, color, national origin, ancestry, physical disability, mental disability, 

medical condition, marital status, age, or sex of such persons, except as provided in Section 12940 of the 

California Government Code, and every A-E in violation of this provision may result in the imposition 

of penalties referred to in California Labor Code Section 1735 or other applicable State and Federal 

regulations. 

 

32. County Child Support Enforcement   

 

In order to comply with child support enforcement requirements of County, within 30 days of 

the Effective Date of this Agreement, A-E agrees to furnish and require all Team Members to furnish to 

the Director a fully completed and executed certification in the form of Exhibit D.  It is expressly 

understood that this data will be transmitted to government agencies charged with the establishment and 

enforcement of child support orders, and for no other purposes. 

 

Failure of the A-E and Team Members to timely submit the data and/or certification required 

above or to comply with all federal and state reporting requirements for child support enforcement or to 

comply with all lawfully served Wage and Earnings Assignment Orders and Notices of Assignment shall 

constitute a material breach of this Agreement.  Failure to cure such breach within 60 calendar days of 

notice from the County shall constitute grounds for termination of this Agreement.  

 

33. Employee Eligibility Verification 

 

 The A-E warrants that it and all Team Members and sub-contractors fully complies with all 

Federal and State statutes and regulations regarding the employment of aliens and others and that all its 

employees performing work under this Agreement meet the citizenship or alien status requirement set 

forth in Federal statutes and regulations.  The A-E shall obtain, from all employees performing work 

hereunder, all verification and other documentation of employment eligibility status required by Federal 

or State statutes and regulations including, but not limited to, the Immigration Reform and Control Act 

of 1986, 8 U.S.C. §1324 et seq., as they currently exist and as they may be hereafter amended.  The A-

E shall retain all such documentation for all covered employees for the period prescribed by the law. The 

A-E shall indemnify, defend with counsel approved in writing by County, and hold harmless, the County, 

its agents, officers, and employees from employer sanctions and any other liability which may be 

assessed against the A-E or the County or both in connection with any alleged violation of any Federal 

or State statutes or regulations pertaining to the eligibility for employment of any persons performing 

work under this Agreement. 
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34. Governing Law and Venue   

 

This Agreement has been negotiated and executed in the State of California and shall be governed 

by and construed under the laws of the State of California, without reference to conflict of law’s 

provisions. In the event of any legal action to enforce or interpret this Agreement, the sole and exclusive 

venue shall be a court of competent jurisdiction located in Orange County, California, and the parties 

hereto agree to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil 

Procedure section 394.  Furthermore, the parties specifically agree to waive any and all rights to request 

that an action be transferred for trial to another venue. 

 

35. Contract Construction 

 

This Agreement has been negotiated at arm’s length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Agreement.  In addition, each party has been represented 

by experienced and knowledgeable independent legal counsel of their own choosing, or has knowingly 

declined to seek such counsel despite being encouraged and given the opportunity to do so.  Each party 

further acknowledges that they have not been influenced to any extent whatsoever in executing this 

Agreement by any other party hereto or by any person representing them, or both.  Accordingly, any rule 

of law (including California Civil Code Section 1654) or legal decision that would require interpretation 

of any ambiguities in this Agreement against the party that has drafted it is not applicable and is waived.  

The provisions of this Agreement shall be interpreted in a reasonable manner to affect the purpose of the 

parties and this Agreement. 

 

36. Declared Emergency   

 

In the event of an emergency or if Orange County is declared a disaster area by the County, state 

or federal government, this Agreement may be subjected to unusual usage.  A-E shall service the County 

during such an emergency or declared disaster under the same terms and conditions that apply during 

non-emergency/disaster conditions.  The pricing quoted by A-E shall apply to serving the County’s needs 

regardless of the circumstances.  If the A-E is unable to supply the goods/services under the terms of this 

Agreement, then the A-E shall provide proof of such disruption and a copy of the invoice for the 

goods/services from the A-E’s supplier(s).  Additional profit margin as a result of supplying 

goods/services during an emergency or a declared disaster shall not be permitted.  In the event of an 

emergency or declared disaster, emergency purchase order numbers will be assigned.  All applicable 

invoices from the A-E shall show both the emergency purchase order number and the contract number. 

 

37. Sustainability 

 

The County desires to further its commitment to sustainability through encouraging our vendors 

to adopt this business philosophy.  Improving energy efficiency is a first step toward achieving 

sustainability in buildings and organizations.  Energy efficiency helps control rising energy costs, 

reduces environmental footprints, and increases the value and competitiveness of the vendors.  This 

means getting the most out of every single unit of energy, water, materials, and resources used in their 

business.  Green concepts and practices the A-E should consider for the day-to-day operations include 

the following:  
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 Develop a plan for sustainability. 

 Retrofitting current systems/buildings for increased energy efficiency. 

 Selecting energy efficient products and technologies for buildings. 

 Exploring renewable energy services,  

 Understanding efficient water solutions. 

 Reducing your organization’s carbon footprint. 

 Utilize green suppliers/vendors. 

 Attending energy efficient and sustainability events and associated programs. 

 Recycling and resource recovery. 

 Diversion and reuse. 

 

The A-E should consider sustainability for incorporation into their work product.  Sustainability 

objectives should be identified by the A-E for use as a basis for its design.  These sustainability objectives 

should then be reviewed by the A-E with OC Waste & Recycling for each individual project undertaking. 

 

 Use of recycled products. 

 Reuse on-site materials where available. 

 Utilize green sub-A-E. 

 Identify and utilize energy efficient products. 

 Minimize use of raw materials/products. 

 Establish a life cycle costing methodology for projects. 

 Cost and value appropriately sustainability options.    

 

38. Change of Ownership   

 

A-E agrees that if there is a change or transfer in ownership of A-E’s business prior to completion 

of this Agreement, the new owners shall be required under terms of sale or other transfer to assume A-

E’s duties and obligations contained in this Agreement and complete them to the satisfaction of County. 

 

39. Headings   

 

The various headings and numbers herein, the grouping of provisions of this Agreement into 

separate clauses and paragraphs, and the organization hereof are for the purpose of convenience only 

and shall not limit or otherwise affect the meaning hereof. 

 

40. Severability   

 

If any term, covenant, condition or provision of this Agreement is held by a court of competent 

jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof shall remain in 

full force and effect and shall in no way be affected, impaired or invalidated thereby. 
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41. Calendar Days   

 

Any reference to the word “day” or “days” herein shall mean calendar day or calendar days, 

respectively, unless otherwise expressly provided. 

 

42. Attorney Fees   

 

In any action or proceeding to enforce or interpret any provision of this Agreement, or where any 

provision hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, costs and 

expenses. 

 

44. Waiver of Jury Trial   

 

To the extend enforceable under California law, each party acknowledges that it is aware of and 

has had the opportunity to seek advice of counsel of its choice with respect to its rights to trial by jury, 

and each party, for itself and its successors, creditors, and assigns, does hereby expressly and knowingly 

waive and release all such rights to trial by jury in any action, proceeding or counterclaim brought by 

any Party hereto against the other (and/or against its officers, directors, employees, agents, or subsidiary 

or affiliated entities) on or with regard to any matters whatsoever arising out of or in any way connected 

with this Agreement and /or any other claim of injury or damage. 

 

45. Authority   

 

The parties to this Agreement represent and warrant that this Agreement has been duly authorized 

and executed and constitutes the legally binding obligation of their respective organization or entity, 

enforceable in accordance with its terms. 
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EXHIBIT A 

SCOPE OF SERVICES 

FOR 

REGULATORY COMPLIANCE SUPPORT SERVICES  

(Routine Tasks) 
 

The A-E shall provide OC Waste & Recycling with regulatory compliance support services. The 

routine services provided by the firm, or team of firms, shall include preparation of regulatory 

compliance reports (i.e., National Pollutant Discharge Elimination System (NPDES) reports, annual 

mandatory Spill Prevention Control and Countermeasure (SPCC) training and SPCC Plan updates; 

semiannual, annual, and Constituents of Concern (COC) water quality monitoring reports); 

photogrammetry; landfill flares source testing; and general support related to these tasks. The anticipated 

deadlines for completing the tasks are as follows: 

 

Task 1:  Regulatory Compliance Reports 

 

 Subtask 1A: Annual Storm water NPDES Monitoring Reports for Olinda, FRB, and Prima 

covering fiscal years 2014/15, 2015/16, and 2016/17. 

 

 Subtask 1B: Annual SPCC Training and SPCC Plan Update for Olinda, FRB, and Prima 

covering calendar years 2015, 2016, and 2017. 

 

 Subtask 1C: Semiannual, Annual, and COC Water Quality Monitoring Reports for Olinda, 

FRB, Prima, Santiago, and Coyote from November 2014 through November 2017. 

 

Task 2:  Photogrammetry Services (Up to 22 landfills) 

 

 Subtask 2A: Annual Photogrammetry Services for three mandatory landfill sites (Olinda, 

FRB, and Prima) covering calendar years 2015, 2016, and 2017. 

 

 Subtask 2B: Annual Photogrammetry Services for up to 19 optional landfill sites covering 

calendar years 2015, 2016, and 2017. 

 

Task 3:  Flare Source Testing Services 

 

 Subtask 3A: Annual Flare Testing for Santiago covering calendar years 2015, 2016, and 

2017. 

 

 Subtask 3B: Annual Flare Testing for Villa Park covering calendar years 2015, 2016, and 

2017. 

 

 Subtask 3C: Flare Testing for Prima (covering three testing events as needed). 

 

 

Specific details for each of the tasks/subtasks are further described below. 
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TASK 1: REGULATORY COMPLIANCE REPORTS 

 

Subtask 1A:  Annual Stormwater NPDES Monitoring and Reporting (Olinda, FRB, and Prima) 

 

The scope of Subtask 1A involves routine activities related to: 1) NPDES regulatory issues; 

2) Document review and annual update; and 3) Annual site inspection and report preparation, as 

described below, for compliance with the NPDES Industrial General Permit (IGP) for the three subject 

active landfill sites. The scope of this subtask does not include non-routine activities related to 

compliance with the Municipal General Permit (MGP) or the Construction General Permit. 

 

1) NPDES Regulatory Issues 

 

The A-E shall assist OC Waste & Recycling with addressing and responding to stormwater NPDES 

regulatory issues that may arise at the three subject sites on an as-needed basis. The A-E shall 

provide technical assistance to OC Waste & Recycling on an as-needed basis, and shall prepare 

and conduct two presentation/training sessions on an annual basis for OC Waste & Recycling 

personnel. 

 

2) Document Review and Annual Update 

 

A revised IGP, which is scheduled to go into effect July 1, 2015, shall change the current monitoring 

and sampling frequency as well as the monitoring parameters. The A-E shall review and update 

existing NPDES documents for compliance with each of the three subject landfills’ IGP programs. 

The A-E shall review and update each facility's Notice of Intent (NOI), Storm Water Pollution 

Prevention Plan (SWPPP), Monitoring Plan (MP), and other documents, as necessary. These 

documents shall be updated for compliance with current regulations, appropriateness of monitoring 

locations, analyte lists, sampling frequencies, and sampling procedures, and to reflect changing site 

conditions. 

 

3) Annual NPDES Site Inspection and NPDES Report Preparation 

 

The NPDES monitoring and reporting shall include stormwater and non-stormwater data 

compilation and analysis for each of the three subject landfills. Visual observation data collected 

by OC Waste & Recycling at these sites and transmitted to the A-E shall be compiled. In addition, 

site personnel from the three listed active landfills shall collect stormwater samples and submit the 

samples for laboratory testing according to the approved monitoring plan. The A-E shall compile 

and evaluate the analytical data. 

 

In addition, the A-E shall conduct one annual site inspection to assess on-site conditions at each of 

the three landfill sites (½ day per site). The intent of the annual site inspections shall be to: 

 

a) Evaluate areas currently designated as contributing to stormwater discharges and identify 

additional sources of concern; and 

 

b) Review monitoring and sampling locations and sampling equipment installations; and 

 

c) Evaluate whether the best management practices (BMPs) identified in the Storm Water 

Pollution Prevention Plan (SWPPP) are adequate. 

 

Subsequent to the site inspections, the A-E shall recommend revisions and/or additions to the 

SWPPP, Monitoring Parameters (MP), and BMPs where appropriate for each of the three subject 

landfill sites, draft annual NPDES reports presenting the results of the monitoring activities shall 
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be prepared (in a format consistent with previous submittals to the Regional Water Quality Control 

Boards (RWQCBs)) and transmitted to OC Waste & Recycling in electronic format for review. 

Following review, the site-specific annual reports shall be finalized to incorporate OC Waste & 

Recycling comments and certifications, and submitted electronically for transmittal by OC Waste 

& Recycling to the RWQCBs. During the term of this contract, the A-E shall prepare up to three 

site-specific annual NPDES reports for each of the three subject landfills (due July 1, 2015, July 1, 

2016, and July 1, 2017). These reports shall be stamped by the A-E and submitted to OC Waste & 

Recycling in both electronic format and hardcopy by 10:30 am the day before the due dates to 

allow OC Waste & Recycling to sign the reports and deliver the reports to the appropriate RWQCB 

office. 

 

Cost Estimates 

 

The A-E shall perform the scope of services described above for Subtask 1A on a lump sum basis, 

based on the following assumptions for each annual NPDES report: 

 

a) Samples for the NPDES program shall be collected by OC Waste & Recycling personnel. 

Laboratory testing shall be performed by a certified laboratory contracted directly by OC 

Waste & Recycling (the A-E shall not be responsible for sampling, monitoring, and 

laboratory costs). 

 

b) The A-E shall allow sufficient time (one week) for OC Waste & Recycling to review the 

electronic draft reports before final changes are made to the reports. The A-E shall also 

submit the stamped final reports electronically to OC Waste & Recycling by 10:30 a.m. the 

day before their due dates to allow OC Waste & Recycling to sign and deliver the reports 

to the appropriate RWQCB office. 

 

c) Draft and final reports shall be delivered in electronic format and two hardcopies per final 

report. The electronic format shall be suitable for uploading to the RWQCB GeoTracker 

database and also available in optical character recognition (OCR) format. The A-E shall 

be responsible for uploading all required reports and data into the GeoTracker Database 

(and any of its successor uploading database systems). 

 

 

Subtask 1B:  Annual SPCC Training and SPCC Plan Update (Olinda, FRB, and Prima) 

 

Under 40 CFR 112 and the Aboveground Petroleum Storage Act (APSA), each of OC Waste & 

Recycling's three active landfills (Olinda, FRB, and Prima) is required to conduct annual SPCC training 

for all of its staff that have contact with any of its above-ground petroleum storage tanks, as well as 

those who are involved with the California Unified Program Agency (CUPA) regulations and reporting. 

The scope of services for this order is to comply with the annual training requirement in calendar years 

2015, 2016, and 2017 (three separate annual training events) and update the SPCC Plan for each of the 

three subject sites during the term of this contract (one SPCC Plan update in 2015, one SPCC Plan 

update in 2016, and one SPCC Plan update in 2017). The scope of services of Subtask 1B is described 

below: 

 

1) Preparation and Training 

 

The A-E shall review the monthly SPCC inspection reports (completed by OC Waste & Recycling 

personnel during the previous year and submitted to CUPA for all three active landfills), as well as 

review any new and/or pending legislation that may impact future CUPA requirements.  The A-E 

shall submit a draft of the training presentation to OC Waste & Recycling for review prior to each 
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of the three training sessions.  The A-E shall give three annual SPCC training presentations each 

summer (total of nine separate training sessions), no later than the 31st of August of 2015, 2016, 

and 2017.  Each training shall consist of no less than a PowerPoint presentation, designed to last 

60-90 minutes in length, which covers, at a minimum: 

 

a) Applicable Regulations and Applicability of SPCC Regulations 

 

b) SPCC Plan Review and Components of SPCC Plan 

 

c) Failure Analysis 

 

d) Prevention Measures 

 

e) Testing and Inspections 

 

f) Record Keeping and Documentation 

 

g) Response Planning 

 

h) Minimum Training Required 

 

i) Plan Implementation 

 

j) Discharge Prevention and Spill Response 

 

k) Regulatory Oversight and Inspections 

 

If the annual training is scheduled at one of the three subject landfill sites, the A-E may include a 

tour of pertinent areas of that landfill site as part of the training session. As part of the training or 

within a month following the training, the A-E shall present to OC Waste & Recycling a list of 

suggestions for each landfill as to how they can improve regulatory compliance with SPCC 

requirements. The suggestions may include, but are not limited to: tips on better housekeeping near 

the petroleum tanks, common errors found in the monthly inspection reports, and/or errors found 

in incident reports. 

 

2) SPCC Plan Update 

 

The A-E shall review, update, and stamp in calendar years 2015, 2016, and 2017 the SPCC Plan 

for the three subject landfill sites (SPCC Plan update for one landfill site each year). Draft and final 

updated SPCC Plans shall be submitted electronically along with two (2) hardcopies of each final 

plan. 

 

Cost Estimates 

The A-E shall perform the scope of services described above for Subtask 1B on a lump sum basis.  

 

 

Subtask 1C:  Semiannual, Annual and COC Water Quality Monitoring Reports (Olinda, FRB, 

Prima, Santiago and Coyote) 

 

Each of OC Waste & Recycling's three active landfills (FRB, Olinda and Prima) and two of its closed 

landfills (Santiago and Coyote) operate under Waste Discharge Requirements (WDRs) and Monitoring 

& Reporting Programs (M&RPs) issued by the RWQCBs in accordance with Federal and State 
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Standards. For each of these five landfill sites, the M&RPs require the preparation and submittal of 

Semiannual Water Quality Monitoring Reports (in April and September of each year), Annual 

Summary Reports (in April of each year), and COC Testing Reports (every five years, with the next 

submittal due in April 2016). The scope of services for Subtask 1C is to comply with the applicable 

requirements of each of the five sites' M&RPs for water quality monitoring data compilation, evaluation 

and compliance report preparation and submittal. The A-E shall prepare the compliance reports 

(semiannual, annual summary, and COC reports) in a format similar to those compliance reports 

previously prepared. 

 

The A-E shall compile and review water quality monitoring data, collected by OC Waste & Recycling 

and/or contractors to OC Waste & Recycling, for the fourth quarter of 2014 through the third quarter 

of 2017 (November 2014 through November 2017) for the five subject landfill sites. The monitoring 

data to be compiled and reviewed by the A-E shall include: site-specific groundwater depth 

measurements; laboratory chemical results of liquid samples (i.e., groundwater, surface water, 

condensate, and leachate) and landfill gas samples; volumes of liquids extracted, collected, treated, 

and/or disposed; and waste monitoring data. 

 

As applicable to each of the five subject landfills, the monitoring data shall be analyzed by the A-E as 

follows: 

 

a) Groundwater depth measurements shall be used to calculate groundwater elevations and 

evaluate groundwater flow direction and velocity. 

 

b) Laboratory chemical results of organic compounds in groundwater and surface water 

samples shall be analyzed using the non-statistical analysis method specified in the M&RP 

to evaluate if a release of organic constituents has occurred in the groundwater and/or 

surface water. 

 

c) Laboratory chemical results of inorganic constituents (metals surrogates) shall be analyzed 

using the Shewart-CUSUM or other intra-well statistical analysis methods (using Sanitas® 

software) to evaluate changes in inorganic groundwater quality. The results of other 

inorganic constituents (metals and general minerals) shall be plotted on time-series charts 

and compared to applicable concentration limits. 

 

d) If a tentative release is indicated, the A-E shall recommend additional sampling, if needed, 

for confirmation of the results. 

 

e) The laboratory chemical results of gas probe samples shall be analyzed to evaluate whether 

landfill gas has impacted the vadose zone and the groundwater. 

 

f) The laboratory chemical results of leachate and landfill gas samples shall be analyzed to 

update the list of monitoring parameters or the COC. 

 

g) The volumes of liquids extracted, collected, treated, and/or disposed shall be reviewed to 

document the operation of extraction, collection, treatment, and/or disposal systems. 

 

h) The waste monitoring data shall be documented to evaluate the types and quantities of 

wastes received at each site and the waste disposal location(s) at each site. 

 

Site-specific semiannual water quality monitoring reports, annual summary reports, and COC testing 

reports shall be submitted electronically in draft format to OC Waste & Recycling for review. 

Following OC Waste & Recycling's review, the reports shall be finalized/stamped by the A-E and CDs 
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(in OCR format) plus two (2) hardcopies of each final report shall be submitted to OC Waste & 

Recycling by 10:30 am the working day before their due dates for transmittal to the RWQCBs. The 

monitoring data shall be uploaded onto GeoTracker within one month after the final reports are 

submitted on CD. 

 

Final Report CD Deliverables (for each of the five subject landfill sites): 

 

a) Six semiannual water quality monitoring reports (due April 30, 2015; October 31, 2015; 

April 30, 2016; October 31, 2016; April 30, 2017; and October 31, 2017); and 

 

b) Three annual summary reports (due April 30, 2015; April 30, 2016; and April 30, 

2017); and 
 

c) One COC Testing report (due April 30, 2016). 

 

Cost Estimates 

 

The A-E shall perform the scope of services described above for Subtask 1C on a lump sum basis, 

based on the following assumptions: 

 

a) Monitoring and sampling shall be performed by OC Waste & Recycling personnel. 

Laboratory testing shall be performed by a certified laboratory contracted directly by OC 

Waste & Recycling (the A-E shall not be responsible for monitoring, sampling, and 

laboratory costs). 

 

b) The A-E shall allow sufficient time (one week) for OC Waste & Recycling to review the 

electronic draft reports before final changes are made to the reports. The A-E shall also 

submit the stamped final reports electronically to OC Waste & Recycling by 10:30 am the 

day before their due dates to allow OC Waste & Recycling to sign the reports and deliver 

the reports to the appropriate RWQCB office. 

 

c) Draft and final reports shall be delivered in electronic format along with two (2) hardcopies 

of each final report. The electronic format shall be suitable for uploading to the RWQCB 

GeoTracker database and also available in optical character recognition (OCR) format. The 

A-E shall be responsible for uploading all required reports and data onto the GeoTracker 

Database (and any of its successor uploading database systems).  

 

 

TASK 2: PHOTOGRAMMETRY SERVICES 

 

The A-E shall provide annual Digital Aerial Photogrammetric services in calendar years 2015, 2016, 

and 2017, as requested by OC Waste & Recycling and further described in this scope of services for 

up to twenty-two (22) landfill sites, including: 

 

Subtask 2A:  three (3) mandatory landfill sites (FRB, Olinda, and Prima); and 

 

Subtask 2B:  up to nineteen (19) optional landfill sites. 

 

OC Waste & Recycling requires 100-scale, 2-ft. contour interval, digital topographic mapping, color 

aerial photography, and the corrected digital color images (orthophotos). The topographical maps are 

required to satisfy regulatory requirements for topographical information for design, and to determine 
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remaining landfill capacities. The scope of services shall consist of furnishing all photogrammetric 

mapping necessary for the project sites under the preliminary specifications described herein. The work 

shall include, but not be limited to, planning, development of flight plans, aerial photography, aero 

triangulation, digital map compilation, drafting, surveying and reproductions for any of the mandatory 

and optional landfill sites specified. 

 

Preliminary Specifications 

 

Each year, the specifications for mapping shall be discussed between the A-E's mapping contractor 

and OC Waste & Recycling. The final specifications shall be determined by OC Waste & Recycling. 

In general, the preliminary specifications shall be as follows: 

 

Preliminary specifications for Orthophoto work for 2015, 2016 and 2017 

 

 

 

Site Name Flying Height (ft) 
Resolution 

of Enlargement 
Pixel Size (ft) 

Olinda Alpha 

(approx. 20”x 24”) 
9,817 240 1.00 

Olinda Alpha 

(approx. 40”x 40”) 
9,817 475 1.00 

La Veta/Yorba 3,584 320 0.50 

Villa Park 3,095 350 0.40 

Cerro Villa 3,664 240 0.50 

Frank R. Bowerman 

(approx. 20”x 24”) 
11,075 375 2.00 

Frank R. Bowerman 

(approx. 40”x 40”) 
9,817 750 1.00 

Cannery Street 1,867 500 0.25 

Gothard Street 2,200 365 0.40 

Silverado Canyon 3,578 235 1.00 

Santiago Canyon 11,058 362 2.00 

Prima Deshecha 

(approx. 20”x 24”) 
12,240 335 2.00 

Prima Deshecha 

(approx. 40”x 40”) 
12,240 450 2.00 

Del Obispo 1,743 220 0.25 

Coyote Canyon 9,834 353 1.50 

Forster Canyon 4,453 525 0.40 

San Joaquin 6,097 375 0.40 

Lane Road 5,992 250 1.00 

Newport Avenue TBD   

La Habra TBD   

San Joaquin TBD   

Longston Pit TBD   

Reeve Pit TBD   

Stanton TBD   

Canal Street TBD   

Sparkes-Rains 2,153 440 0.25 
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1) Field Surveys and Pre-marking 

 

The 2015, 2016, and 2017 photogrammetry ground control survey and pre-marking are required 

for the three mandatory landfills and selected optional sites. The A-E shall identify and provide to 

OC Waste & Recycling staff the number and location of horizontal and vertical aerial ground 

controls based on the landfill limits to be mapped. The task to set all the ground control points to 

be mapped shall be performed by OC Waste & Recycling. The pre-marked aerial targets shall be 

constructed by OC Waste & Recycling using durable material or painted where appropriate, and 

shall be configured in an "X," having 3' legs, or an overall dimension of 6' and one-foot wide for a 

100-scale map. 

 

2) Photo Mission and Aerial Mapping 

 

a) Flight Height and Photographic Scale 

 

The nominal photography scale to be used for mapping shall be between l" = 500' and l" = 

600'. 

 

The flight height above average terrain shall be 3000' to 3600' for 100-scale mapping. Flight 

heights above average terrain shall not exceed six times the relief range for the flight line. 

Any deviation in the flight from these specifications must be approved in advance by OC 

Waste & Recycling. 

 

b) Flight Tolerances 

 

Flight tolerances shall be as follows: 

 

Coverage - Mapping limits and the control for the flight shall fall within the central seven 

inches of the photography. 

 

Forward Overlap - Forward overlap shall not exceed 65% or be less than 55% and shall 

average 60%. 

 

Crab - Crabbing measured from the line of the flight through the principal points shall not 

exceed 5 degrees between any two consecutive photographs and shall not average more 

than 3 degrees for any single-flight line. 

 

Tilt - Tilt defined as the departure of the optical axis of the camera from a plumb line shall 

not exceed 3 degrees on a single photograph and shall not average more than one degree 

for a single flight line. Relative tilt between two successive exposures shall not exceed 4 

degrees. 

 

Time of Photography - Photography shall be taken between September 15 and October 15 

of each year, when the ground is not obscured by haze, smoke, dust, clouds or shadows, or 

snow. Photography shall be taken only when the sun angle is greater than 30 degrees above 

the horizon, and between the hours of 10:30 a.m. and 2:00 p.m. 
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3) Aero Triangulation 

 

a) Image Residuals 

 

b) The standard deviation of "unit-weight" shall not exceed +/- 12 microns. 

 

c) Horizontal Control Residuals 

 

d) The root-mean-square-error of xy vector shall not exceed +/- 0.085 foot and no single point 

shall deviate more than 0.36 feet. 

 

e) Vertical Control Residuals 

 

f) The root-mean-square-error of z shall not exceed +/- 0.15 foot and no single point shall 

deviate more than 0.36 feet. 

 

g) Residual Listings 

 

h) A compiled listing of resultant residuals for the final aero triangulation shall be furnished. 

 

4) Aerial Photography  

 

a) Cameras 

 

Aerial photography shall be taken with one of the following types of cameras or equivalent, 

and must be fitted with FMC correction: 

 

1. Wild RC-20 or RC-30 with a 6-inch Aviogon lens 

2. Zeiss RMK 15/23 with a Pleogon lens 

3. Zeiss LMK 15/2323 with a Pleogon lens 

 

b) Camera Calibration 

 

A calibration test shall be conducted and a report shall be provided for the camera used 

upon request by OC Waste & Recycling. The report shall be prepared by the United States 

Geological Survey or the camera manufacturer within the last two years. 

 

5) Map Compilation 

 

a) Mapping Limits 

Mapping limits shall be marked on one set of the contact prints or previous mapping exhibit 

by OC Waste & Recycling. 

 

b) Contour Interval 

The contour intervals shall be two (2) feet for l00-scale mapping area. 

 

c) Map Contents 

Map content, symbols, grid system, title block, and editing style shall conform to the 

standard set by OC Waste & Recycling. 

 

d) Stereo-Plotters 

Attachment A

Page 37 of 58



County of Orange 

Agreement No. MA-299-15010787 

38 547848 

Only analytical photogrammetric plotters shall be used for map compilation. 

 

6) Map Accuracy 

  

a) Map Grids 

The position of all grid ticks and all monuments shall not vary more than 0.01 inch from 

their coordinate position. 

 

b) Planimetry 

At least 90% of all well-defined planimetric features shall be within 0.025 inches of their 

true position, and all shall be within 0.050 inches of their true ground position, as 

determined on the map. 

 

7) Contours and Spot Elevations 

 

At least 90% of all contours shall be within one-half (½) contour interval of true elevation, and all 

contours shall be within one contour interval of true elevation, except as follows: 

 

a) In densely wooded areas where the ground is obscured by dense brush or tree cover, 

contours shall be plotted as accurately as possible while making maximum use of spot 

elevations obtained from the stereoscopic model in places where spot elevations can be 

obtained photogrammetrically. At least 90% of all such contours shall be within one 

contour interval or one half the average height of the ground cover, whichever is greater, 

of true elevation. All contours shall be within two contour intervals or the average height 

of the ground cover; whichever is the greater, of true elevation. Contours in such areas shall 

be shown with dashed lines. 

 

b) Orchards, vineyards, and other areas devoted to crops shall be considered as open areas and 

are therefore not subject to larger tolerances in vertical accuracy. 

 

c) Contours shall reflect the crown or cross slope of all paved areas including paved ditches 

and the accuracy tolerance allowed for contours shall not affect this requirement. 

 

Note:  For areas not obscured by grass, weeds, or brush, at least 90% of all spot elevations shall be 

within 0.25 contour interval of true elevation and all shall be within 0.50 contour interval of true 

elevation. All spot elevations must be a point block with elevations. 

 

Any contour, which can be brought within the specific vertical tolerance by shifting its position 

0.025 inch, shall be accepted as correctly compiled. When there is any question as to the 

planimetry, topography, or any other feature of the map, it shall be the A-E’s responsibility to 

perform such field edits as are necessary to correctly map what is on the ground. 

 

8) Digital File Format 

 

The A-E shall use AutoCAD layering specified by OC Waste & Recycling as shown below. The 

information below shows the layer identification name, the assigned layer color, the specified line 

type, and the layer description to be implemented and adhered to for all photogrammetric and 

topographic digital files. No other layers shall be permitted.  
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OC Waste & Recycling Standard Layers -Drainage System 

 

Layer          Color Line Type  Description 

 

EX-DS-CH 8 DASHEDX2  Existing Drainage System Channel 

EX-DS-CU 8 DASHED  Existing Drainage System Culvert 

EX-DS-PI 15 PHANTOM  Existing Drainage System Pipe 

EX-DS-STR 8 CONTINUOUS Existing Drainage System Structures 

EX-DS-TX 6 CONTINUOUS Existing Drainage System Text 

EX-DS-VD 8 PHANTOM2  Existing Drainage System V-Ditch 

 

OC Waste & Recycling Standard Layers –Gas Utilities 

 

Layer          Color Line Type  Description 

 

EX-GS-CV 8 CONTINUOUS Existing Gas Utilities Control Valve 

EX-GS-EL 8 CONTINUOUS Existing Gas Utilities Electrical 

EX-GS-HC 15 DASHDOT2  Existing Gas Utilities Horiz. Collector 

EX-GS-HL 15 DASHDOT2  Existing Gas Utilities Header Line 

EX-GS-IN 8 CONTINUOUS Existing Gas Utilities Inlet 

EX-GS-ME 8 CONTINUOUS Existing Gas Utilities Mechanical 

EX-GS-PB 8 CONTINUOUS Existing Gas Utilities Probes 

ES-GS-TK 8 CONTINUOUS Existing Gas Utilities Tank 

ES-GS-TX 6 CONTINUOUS Existing Gas Utilities Text 

ES-GS-VW 8 CONTINUOUS Existing Gas Utilities Vertical Wells 

 

OC Waste & Recycling Standard Layers –Ground Water 

 

Layer          Color Line Type  Description 

 

EX-GW-CO 8 CONTINUOUS Existing Ground Water Cleanout 

EX-GW-LA 15 CONTINUOUS Existing Ground Water Lateral 

EX-GW-MW 8 CONTINUOUS Existing Ground Water Monitoring Well 

EX-GW-STR 8 CONTINUOUS Existing Ground Water Structures 

EX-GW-TK 8 CONTINUOUS Existing Ground Water Tank 

EX-GW-TL 15 CONTINUOUS Existing Ground Water Trunk Line 

EX-GW-TX 6 CONTINUOUS Existing Ground Water Text 

 

OC Waste & Recycling Standard Layers –Leachate 

 

Layer          Color Line Type  Description 

 

EX-LS-CO 8 CONTINUOUS Existing Leachate Cleanout 

EX-LS-LA 15 CONTINUOUS Existing Leachate Lateral 

EX-LS-MW 8 CONTINUOUS Existing Leachate Monitoring Well 

EX-LS-SD 15 DIVIDE2  Existing Leachate Subdrain 

EX-LS-STR 8 CONTINUOUS Existing Leachate Structures 

EX-LS-TD 8 DOT2   Existing Leachate Toe Drain 

EX-LS-TK 8 CONTINUOUS Existing Leachate Tank 

EX-LS-TL 15 CONTINUOUS Existing Leachate Trunk Line 

EX-LS-TX 6 CONTINUOUS Existing Leachate Text 
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OC Waste & Recycling Standard Layers –Miscellaneous 

 

Layer          Color Line Type  Description 

 

MS-SH-BR 13 CONTINUOUS Miscellaneous Sheet Border 

MS-SH-CE 6 DASHED  Miscellaneous Sheet Cutting Edge 

MS-SH-DE 7 CONTINUOUS Miscellaneous Sheet Details 

MS-SH-DM 4 CONTINUOUS Miscellaneous Sheet Dimensions 

MS-SH-NT 7 CONTINUOUS Miscellaneous Sheet Notes 

MS-SH-RV 7 CONTINUOUS Miscellaneous Sheet Revisions 

MS-SH-TB 12 CONTINUOUS Miscellaneous Sheet Title Block 

 

OC Waste & Recycling Standard Layers –Roadway 

 

Layer          Color Line Type  Description 

 

EX-RD-DR 8 DASHED2  Existing Roadway Dirt 

EX-RD-EP 8 CONTINUOUS Existing Roadway Edge of Pavement 

EX-RD-GVL 174 DASHED  Existing Roadway Edge of Gravel 

EX-RD-TX 6 CONTINUOUS Existing Roadway Text 

 

OC Waste & Recycling Standard Layers –Topography 

 

Layer          Color Line Type  Description 

 

EX-TP-AS 6 HIDDENX2  Existing Topography Asphalt Surface 

EX-TP-BD 4 CONTINUOUS Existing Topography Building 

EX-TP-BS 10 CONTINUOUS Existing Topography Brush 

EX-TP-CP 7 CONTINUOUS Existing Topography Control Point 

EX-TP-CS 8 HIDDEN2  Existing Topography Concrete Surface 

EX-TP-DP 91 CONTINUOUS Existing Topography Depression Marks 

EX-TP-DR 6 HIDDEN  Existing Topography Dirt 

EX-TP-DS 174 CONTINUOUS Existing Topography Drainage 

EX-TP-FL 4 DIVIDE  Existing Topography Flow Line 

EX-TP-FN 1 CONTINUOUS Existing Topography Fence 

EX-TP-GD 1 CONTINUOUS Existing Topography Grid 

EX-TP-LG 5 CONTINUOUS Existing Topography Legend 

EX-TP-IDX 21 CONTINUOUS Existing Topography Index Contour 

EX-TP-INT 121 CONTINUOUS Existing Topography Interim Contour 

EX-TP-MP 7 CONTINUOUS Existing Topography Monument Points 

EX-TP-MS 141 CONTINUOUS Existing Topography Miscellaneous 

EX-TP-PL 170 PHANTOM2  Existing Topography Property Line 

EX-TP-PP 1 CONTINUOUS Existing Topography Power Pole 

EX-TP-PR 4 CONTINUOUS Existing Topography Paved Road 

EX-TP-SE 7 CONTINUOUS Existing Topography Spot Elevations 

EX-TP-TP 11 HIDDEN2  Existing Topography Top of Slope 

EX-TP-TR 91 CONTINUOUS Existing Topography Tree 

EX-TP-TS 11 HIDDEN2  Existing Topography Toe of Slope 

EX-TP-TT 6 CONTINUOUS Existing Topography Trans. Tower/Line 

EX-TP-TX 7 CONTINUOUS Existing Topography Text 

EX-TP-WA 11 CONTINUOUS Existing Topography Wall 
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OC Waste & Recycling Standard Layers –Water System 

 

Layer          Color Line Type  Description 

 

EX-WS-FM 15 CONTINUOUS Existing Water System Force Main 

EX-WS-PI 8 PHANTOM  Existing Water System Pipe 

EX-WS-STR 8 CONTINUOUS Existing Water System Structures 

EX-WS-TK 8 CONTINUOUS Existing Water System Tank 

EX-WS-TX 6 CONTINUOUS Existing Water System Text 

 

Submit a file for use with AutoCAD Civil 3D 2013 or as specified by OC Waste & Recycling the 

following format: 

 

PD_14_TP.DWG              2014 Prima Final Topo Map  

PD_14_TP_Prelim.DWG              2014 Prima Preliminary Topo Map 

OA_14.TIFF - TIFF Image 

OA_14.TFW - TIFF Image 

SC_14.JPEG - JPEG Image 

CS_14.JFW - JPEG Image 

 

FILING SYSTEM FOR DIGITAL FILES: 

 

NA Newport Avenue Landfill (#1) 

LV La Veta/Yorba Landfill (#2/12) 

DO Del Obispo Landfill (#3) 

CNL Canal Street Landfill (#4) 

CV Cerro Villa Landfill (#7) 

ST Stanton Landfill (#8) 

GS Gothard Street Landfill (#10) 

LH La Habra Landfill (#11) 

SJ San Joaquin Landfill (#13) 

LP Longsdon Pit Landfill (#15) 

CNY Cannery Street Landfill (#16) 

FC Forster Canyon Landfill (#17) 

SP Sparkes Pit Landfill (#18) 

RP Reeves Pit Landfill (#19) 

LR Lane Road Landfill (#21) 

VP Villa Park Landfill (#22) 

OA Olinda Alpha Landfill (#20/23) 

CC Coyote Canyon Landfill (#24) 

SC Santiago Canyon Landfill (#25) 

PD Prima Deshecha Landfill (#26) 

FRB FRB Landfill (#27) 

SS Santiago Silverado 

 

9) Quality Control 

 

The A-E shall develop, implement, and maintain quality control procedures during the preparation for 

photography, mapping, and digital information related to the project. This shall be developed and 

submitted to OC Waste & Recycling for approval, upon request. 
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10)  Deliverables 

 

a) The A-E shall provide detailed flight plans as needed to OC Waste & Recycling for review 

and comments. 

 

b) After the photo mission, two sets of contact prints of the aerial photographs shall be 

provided to OC Waste & Recycling, including negatives. 

 

c) The aerial photographs shall exhibit true and accurate color, hue, and saturation. Contrast 

shalt be adequate without under or over exposure and shall be free from fading. 

 

d) Upon successful completion of the aerial triangulation calculations; digital compilation 

shall be performed to encompass the project limits. Subsequently, the A-E shall deliver the 

final mapping in digital format in AutoCAD 2013 (AutoCAD version to be confirmed each 

year) drawing (.DWG) format. 

 

e) The A-E shall produce one set of final draft topographic maps on MYLAR with two-foot 

contour intervals for the complete project area oriented to a single sheet format. When 

necessary, intermediate contours may be omitted in order to improve visual quality. The 

entire text on final active site drawings plotted at scale l" = 300' and on final closed sites at 

scale l" = 100' shall be entirely legible. 

 

f) The digital mapping shall be placed on CD-ROM utilizing a .DWG file format for use in 

AutoCAD Civil3D 2013 (or higher version). 

 

g) Contour data to be supplemented by spot elevation data in all flat areas. 

 

h) Upon review and approval of the aerial photography by OC Waste & Recycling, the A-E 

shall proceed with the Aerial Triangulation. 

 

i) The A-E shall submit, if needed, an Aerial Triangulation report and sheet layout to OC 

Waste & Recycling for approval. 

 

j) Upon receipt of approval from OC Waste & Recycling, the A-E shall start compilation by 

collecting data from stereo models, and digital data parameters shall be set-up in accordance 

with the OC Waste & Recycling library. 

 

k) The first sheet and digital data shall be submitted as a draft for pre-approval by OC Waste 

& Recycling before the A-E proceeds any further. 

 

l) Place depression contours accordingly onto index and intermediate contour layer; and leave 

depression marks on depression layer. 

 

m) Provide consistent symbols on map and in legend (scale). 

 

n) Provide consistent labeling scale (contour labels much larger then spot elevations). 

 

o) All below mentioned topographic objects should be on a separate layer. Please refer to OC 

Waste & Recycling Standard Layers Listing. 

 

p) Provide consistent boundary symbol on map and in legend. 
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q) Use different symbols for treeline and brushline. 

 

r) Use different symbols for water wells, gas probes, and lysimeters. 

 

s) Show all downdrains and gas lines. 

 

t) Label all shown downdrains and gas lines. 

  

u) Show and label all monitoring wells. 

 

v) Show guardrail symbol. 

 

w) Provide description of all shown objects including: 

-Landfill gas condensate pumping station 

-Landfill gas flare station 

-Landfill gas header pipes 

-Perimeter monitoring probes 

-Groundwater monitoring wells 

-Leachate collection and recovery system (LCRS) pumping station 

-Leachate sump 

-Landfill gas condensate storage tank 

-Groundwater and leachate storage tanks 

-Groundwater pumping station 

-Toe drains 

 

x) One vertical color spot shot to cover entire landfill (typically min 500' or max 1000' beyond 

landfill property). Show property line. 

 

y) The A-E shall submit to OC Waste & Recycling Digital Aerial Orthophoto (a geo-

referenced vertical­shot) of all active and closed landfills as listed on the Fee Schedule, in 

TIF/TFW and JPG/JGW file formats. 

 

z) Digital orthophoto must be in NAD83 Datum, State Plane Zone 6, U.S. Survey feet to be 

usable.  

 

Note: 

A scanning rate of 15 microns yields a file size of 690 MB. 

A scanning rate of 20 microns yields a file size of 390 MB. 

 

11) Deliverable Schedule (for calendar years 2015, 2016, and 2017) 

 

The A-E shall agree to the following established time frame deliverable schedule. Prior to releasing 

a copy of topographic maps and photographs to a third party, A-E shall obtain approval from OC 

Waste & Recycling in writing. 

 

a) Aerial Targets – The A-E shall inform OC Waste & Recycling of the required number of 

ground control survey markings and locations by August 31 each year. OC Waste & 

Recycling shall set the ground controls survey marking for all sites by September 15 each 

year. 
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b) Photography shall be performed between September 15 and October 15 each year when the 

ground is not obscured by haze, smoke, dust, clouds or shadows, or snow. Photography shall 

be performed only when the sun angle is greater than 30 degrees above the horizon, and 

between the hours of 10:30 a.m. to 2:00 p.m. 

 

c) Preliminary topographies for the 3 mandatory landfills (FRB, Olinda, and Prima) (and 

optional sites Coyote Canyon and Santiago Canyon, if requested) shall be delivered to OC 

Waste & Recycling for review and comment by November 5 each year. 

 

d) Preliminary topographies for all other optional sites shall be delivered to OC Waste & 

Recycling for review and comment by December 20 each year. 

 

e) Digital orthophotos for all requested sites shall be delivered to OC Waste & Recycling by 

November 12 each year. 

 

f) Final Topographies for the 3 mandatory landfills (and optional sites Coyote Canyon and 

Santiago Canyon, if requested) shall be delivered to OC Waste & Recycling by December 1 

each year. 

 

g) Final Topographies for all other requested sites shall be delivered to OC Waste & Recycling 

by January 31 each year. 

 

h) All enlargements of each site at a size of 20" x 24" and 40" x 40" (if applicable) and mounted 

on ¼” gatorboard foam shall be delivered to OC Waste & Recycling by November 12 each 

year. Each enlargement shall have a label on the back with the following information: A-E 

Information, Site Name, Photography Date, and Approx. Scale. 

 

i) Vertical photography shall be obtained during the photo mission. The flight crew shall obtain 

a minimum of one (1) exposure for each site looking North. The color photography shall be 

presented to OC Waste & Recycling in a 9-inch format for review. 

 

j) A list of sites requiring topographic map preparation, number and sizes of mounted 

photographs and digital orthophotos shall be provided by OC Waste & Recycling in August 

of each year. 

 

Cost Estimates 

The A-E shall provide the cost proposal to perform digital aerial photogrammetric services as 

described above in calendar years 2015, 2016, and 2017 for Task 2 (Subtasks 2A and 2B). The 

County shall issue a task order after approving the cost proposal. No work shall be performed without 

the task order. 

 

 
TASK 3: FLARE SOURCE TESTING 

 

Scope of Services 

 

OC Waste & Recycling operates a number of flares as a means to effectively combust landfill gas 

collected through a series of extraction wells and associated piping. For purposes of this scope of 

services, the flare source testing services shall cover the flares at Santiago (Subtask 3A), Villa Park 

(Subtask 3B), and Prima (Subtask 3C). The Villa Park flare and one of the three Santiago flares have to 
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be tested every year, whereas the Prima flare has to be tested every 4,000 hours of operation or once 

every three years, whichever occurs first. 

 

Subtask 3A:  three (3) annual flare testing events at Santiago in calendar years 2015, 2016, and 

2017; 

Subtask 3B:  three (3) annual flare testing events at Villa Park in calendar years 2015, 2016, and 

2017; 

Subtask 3C:  two (2) flare testing events at Prima (to be scheduled as needed based on flare usage).  
 

The flare testing shall be performed at the three subject landfills, as requested by the OC Waste & 

Recycling, in accordance with South Coast Air Quality Management District (SCAQMD) Rule 1150.1 

to comply with each landfill site's current Permit to Construct/Operate (PTC/PTO). The flare testing 

program may be conducted by a subconsultant who shall be responsible for inspecting and tuning the 

flares; the actual source test shall be conducted by an SCAQMD-approved flare testing subcontractor, 

as follows: 

 

1) The A-E or subconsultant shall visually inspect the flare (pre-test inspection) approximately 6 weeks 

prior to the test date, and shall provide inspection recommendations via e-mail to OC Waste & 

Recycling (inspection photos and a list of maintenance, tune-up, and repair needs) approximately 4 

weeks prior to the test date. These recommendations shall be carried-out by OC Waste & Recycling 

and the landfill gas flare operator(s), who shall be present on-site during the pre-test flare inspection 

and the subsequent flare tune-up/testing. 

 

2) Following completion of maintenance and repairs by OC Waste & Recycling and the flare 

operator(s), the A-E or subconsultant shall be responsible for tuning the flare to comply with the 

flare permit conditions and for optimum flare performance, in coordination with the flare operator(s) 

and SCAQMD approved flare testing subcontractor. The pre-test tuning shall be performed the day 

before the actual source test to ensure the flare shall meet the permit conditions and emissions 

requirements during the official test. Flare test sampling and laboratory testing shall be performed 

and coordinated by the flare testing subcontractor in accordance with each site's current PTC/PTO. 

 

3) Approximately 4 weeks following the flare tune-up testing, the flare testing subcontractor shall 

prepare and submit via e-mail, for review, an electronic draft flare test report for each of the three 

subject landfills. Within a week, review comments shall be returned to the flare testing 

subcontractor, who shall address/incorporate the review comments and submit via e-mail the 

electronic final flare test report, plus two (2) hardcopy final reports, to OC Waste & Recycling in 

accordance with the preliminary schedule included below. 
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Schedule 

 

Below is a preliminary schedule to perform the scope of services described above for Task 3 at Santiago 

(Subtask 3A), Villa Park (Subtask 3B), and Prima (Subtask 3C). 

 

PRELIMINARY SCHEDULE 

FLARE TESTING FOR CALENDAR YEARS 2015, 2016, AND 2017 

Activity 

Estimated 

Duration  

(each site) 

Santiago Canyon 

(Subtask 3A) 

Annual Testing 

Villa Park (Subtask 

3B) 

Annual Testing 

Prima Deshecha 

(Subtask 3C) 

As-Needed Testing 

Flare Inspection ½ day 
Week of June 22, 

2015, 2016, & 2017 

Week of June 22, 

2015, 2016, & 2017 

November 30,  

2014 & 2016 

Inspection 

Recommendations 
1 week 

By June 29,  

2015, 2016, & 2017 

By June 29,  

2015, 2016, & 2017 

By December 7,  

2014 & 2016 

Repairs  

(by others) 
4 weeks 

By July 27,  

2015, 2016, & 2017 

By July 27,  

2015, 2016, & 2017 

By January 3,  

2015 & 2017 

Pre-Test Flare 

Tuning 
1 day 

Week of July 27, 

2015, 2016, & 2017 

Week of July 27, 

2015, 2016, & 2017 

Week of January 3,  

2015 & 2017 

Flare Test 1-2 days 
Week of July 27, 

2015, 2016, & 2017 

Week of July 27, 

2015, 2016, & 2017 

Week of January 3,  

2015 & 2017 

Draft Report 

Preparation 
1 month 

By August 31,  

2015, 2016, & 2017 

By August 31,  

2015, 2016, & 2017 

By February 7,  

2015 & 2017 

Draft Report 

Review 
1 week 

By September 7,  

2015, 2016, & 2017 

By September 7,  

2015, 2016, & 2017 

By February 7,  

2015 & 2017 

Final Report 

Preparation 
1 week 

By September 14,  

2015, 2016, & 2017 

By September 14,  

2015, 2016, & 2017 

By February 7,  

2015 & 2017 

 

Note:  Annual flare testing at Santiago and Villa Park is required in general accordance with 

this preliminary schedule. 

 

Flare testing at Prima is optional (depending on flare usage). If required, the preliminary flare 

testing schedule may be modified during the term of this contract. 

 

Cost Estimate 

 

The A-E shall perform the scope of services as described above for Task 3 (Subtask 3A for Santiago, 

Subtask 3B for Villa Park, and Subtask 3C for Prima) in calendar years 2015, 2016, and 2017 on a 

lump sum basis.  

 

The lump sum unit rate is based on the following assumptions: 

 

• The current PTC/PTO shall remain unchanged during the term of this contract, and no 

additional sampling, monitoring, and laboratory testing shall be required; 

 

• No additional mobilization/demobilization or stand-by time outside the control of the A-E, 

subconsultant, and subcontractor shall be incurred; 

 

• Draft and final report deliverables shall be e-mailed or delivered in electronic (pdf) format or 

CD (2 hardcopy prints for each final report).  
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EXHIBIT B 

KEY PERSONNEL 

 

(Organization chart) 
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EXHIBIT C 

SCHEDULE OF FEES 

GEOSYNTEC CONSULTANTS  

 Standard Rates for T&M Tasks  

(Effective December 1, 2014 through November 30, 2017)  

Engineer/Scientist 
(1)        

Hourly Rate  

Staff Professional        $115.15  

Senior Staff Professional        $132.87  

Professional         $149.43  

Project Professional        $170.93  

Project Manager          $181.36  

Senior Professional        $203.18  

Associate         $213.93  

Principal/Technical Expert       $219.30  

 

Field Services 
(1) 

 

Technician         $ 70.86  

Senior Technician        $ 79.72  

Field Manager         $ 90.79  

Site Manager         $109.65  

Design and Graphical Services 
(1) 

 

Designer         $121.80  

Senior CADD/GIS Operator       $107.40  

CADD/GIS Operator        $ 90.79  

Technical Word Processor       $ 70.86  

 

Subconsultants/Subcontractors  

Team Subconsultants At Cost  

Non-Team Subconsultants/Subcontractors (e.g. driller, laboratory) Cost plus 10%  

Project Expenses  

Notes: (1) Labor Rates on this page are Geosyntec standard rates for T&M tasks.  
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EXHIBIT C 

SCHEDULE OF FEES 

 
 

 (Effective December 1, 2014 through November 30, 2017) 

 
Rate/Hour 

 

Principal .................................................................................................................................$215 

Project Director ........................................................................................................................214 

Senior Project/Technical Manager...........................................................................................200 

Project Manager .......................................................................................................................178 

Certified Industrial Hygienist ..................................................................................................178 

Assistant Project Manager .......................................................................................................162 

Senior Project Professional ......................................................................................................146 

Project Professional .................................................................................................................123 

Construction Superintendent....................................................................................................141 

Staff Professional .....................................................................................................................103 

Project Administrator...............................................................................................................103 

Senior Engineering Technician..................................................................................................86 

Designer/Drafter ........................................................................................................................86 

Administrative/Secretarial .........................................................................................................70 

Technician ..................................................................................................................................72 
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EXHIBIT C 

SCHEDULE OF FEES 

 
 

 
 

HOURLY RATES ($) 
 

   LEVEL REGULATORY SOURCE TESTING 
   Principal/Expert Witness 

Technical Director, VP 

Senior Program Manager 

Program Manager 

Senior Project Manager 

Project Manager 

Senior Scientist/Engineer 

Staff Scientist/Engineer 

Senior Technician * 

Technician* 

Word Processor/Clerical 

180 

155 

145 

140 

135 

125 

115 

90 

- 

- 

60 

180 

155 

145 

140 

130 

110 

- 

- 

90 

70 

60 
*Base Rate/Overtime Rate billed on all weekend labor hours and weekday (M-F) labor hours greater than 10 hours in a day. 

 

OTHER CHARGES 
 

TYPE REGULATORY SOURCE TESTING 

Mobile Laboratory (Test Van) 

Direct Expenses 

Per Diem (In California) 

Per Diem (Outside California) 

- 
 

Cost + 12% Refer 

to Proposal 

Refer to Proposal 

CEMS - $1,020/day, THC - $25/hour, Truck - $100/day 

Cost + 10% 

$195/person 

Refer to Proposal 
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EXHIBIT C 

SCHEDULE OF FEES 

 

APS, INC. 
 

 

Hourly Billing Rate Schedule 
Effective December 1, 2014 

 

POSITION                                                                     RATE 
 

Principal Photogrammetrist                                                       $127.00 
 

Principal Surveyor                                                                      $146.00 
 

General Manager                                                                       $146.00 
 

Project Manager                                                                        $146.00 
 

2-Person Survey Crew                                                                $244.00 
 

3-Person Survey Crew                                                                $301.00 
 

Analytical Stereoplotter Operator                                              $127.00 
 

Senior Workstation Editor                                                        $105.00 
 

Workstation Editor                                                                     $80.00 
 

Draftsperson                                                                               $65.00 
 

Project Accounting                                                                     $61.00 
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                                                                          EXHIBIT D 

County of Orange Child Support Enforcement Contract Terms and Conditions 

 

          ADDITIONAL TERMS AND CONDITIONS 

 

In order to comply with the child support enforcement requirements of the County of Orange, within 30 

of the Agreement Effective Date, the A-E agrees to furnish the required data and certifications to the Director, the 

Purchasing Agent, or the agency/department deputy purchasing agent. 

 

Failure of the A-E to timely submit the data and/or certifications required or to comply with all federal, 

state, and local reporting requirements for child support enforcement or to comply with all lawfully served Wage 

and Earnings Assignment Orders and Notices of Assignment shall constitute a material breach of the contract.  

Failure to cure such breach within 60 calendar days of notice from the County shall constitute grounds for 

termination of the contract. 

 

                  ===================================================================== 

 

County of Orange Child Support Enforcement Certificate 

 

 

 

 

 "I certify that  ___________________ is in full compliance with all applicable federal, state, and local 

reporting requirements regarding its employees and with all lawfully served Wage and Earnings Assignment 

Orders and Notices of Assignments and will continue to be in compliance throughout the term of Contract 

________________, with the County of Orange.  I understand that failure to comply shall constitute a material 

breach of the contract and that failure to cure such breach within 60 calendar days of notice from the County 

shall constitute grounds for termination of the contract.” 

 

Signature*   Name (Please Print) 

 

Title   Date 

Company Name 

Contract Number 

 

 *Two signatures required if a corporation. 
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EXHIBIT E 

REGULATORY COMPLIANCE REQUIREMENTS 

 
The A-E shall not be entitled to any time extensions or compensation for any cost due to any action 

required as a result of the A-E’s failure to comply with those provisions within the A-E’s control as 

listed below. The A-E shall be responsible for ensuring that the A-E’s subcontractor(s) and Team 

Member(s) comply with the provisions of this Section. The A-E shall be liable for any action or 

inaction resulting in a fine imposed by the regulatory agencies on those incidents of noncompliance 

that is within the A-E’s area of responsibility. 

 

1. PERMITS 
 

A. The A-E shall be responsible for obtaining all trade-related permits required by the Task Order, 

permits required for the operation and storage of any equipment or hazardous regulated materials 

brought onsite, and permits required for dispensing and storing of petroleum-related products. 

 

B. The A-E shall maintain copies of all permits required for construction required by a Task Order at the 

job site.  Exceptions to this shall be the South Coast Air Quality Management District (SCAQMD) 

permit for dust control and the SCAQMD permit and Local Enforcement Agency (LEA) approval for 

refuse excavation, if required, which shall be obtained by the County.  However, it is still the 

responsibility of the A-E to comply with the conditions in the SCAQMD permits and all other permits, 

which shall become a part of this Agreement.  The A-E shall submit to the County a California 

Occupational Safety Health Agency (Cal-OSHA) Excavation Permit, if necessary.  The A-E shall 

obtain a copy of the landfill’s National Pollutant Discharge Elimination System (NPDES), Storm 

Water Pollution Protection Plan (SWPPP) and Monitoring Program (MP) and comply with the 

conditions therein that are applicable to the A-E. 

 

2. REGULATORY COMPLIANCE AUTHORITIES 

 

All work shall be performed in accordance with the most current regulatory criteria and standards, which 

include, but are not limited to: 

 

 Waste Discharge Requirements issued by the respective California Regional Water Quality Control 

Boards; 

 Resource Conservation and Recovery Act, Subtitle D; 

 California Code of Regulations Titles 8 (Cal-OSHA), 14, 23, and 27; 

 South Coast Air Quality Management District Rules 403,  Title V, NSPS and 1150.1; 

 National Pollutant Discharge Elimination System (NPDES) including Construction General and 

Industrial General Permits; 

 County of Orange OC Public Works, ; County of Orange OC Public Works Grading Manual and 

Excavation Code; 

 Uniform Fire Code; 

 Others may include: APWA Standard Specifications, current County of Orange Hydrology Manual 

and California Environmental Quality Act, as well as instructions set forth by the Director of OC 

Waste & Recycling or designee; and 

 Any other agency permits pertinent to the Project. 

 

3.       ORDINANCES 
 

Construction shall conform to all Federal, State, County, and local codes, ordinances, regulations, and 

standards having jurisdiction thereof.  In the case of conflict between any such applicable documents 
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mentioned above and the specifications and drawings, the highest requirement shall govern.  No additional 

charges shall be allowed for any changes to make work conform to regulations of above-mentioned 

documents or governing agencies, but shall be considered as completely included in the Task Order price. 

 

4. CULTURAL/SCIENTIFIC RESOURCES 
 

A. The County may employ the services of a paleontological/archaeological firm to monitor the 

excavation at the project site.  The A-E shall cooperate with the personnel of the firm. In the event 

the paleontologist or archaeologist asks the A-E to stop work in a particular section of the excavation, 

the A-E shall abide by the request immediately. 

 

B. If the A-E’s operations uncover, or A-E’s employees find any burial grounds or remains, ceremonial 

objects, petroglyphs, and archaeological or paleontological, or other artifacts of like nature within the 

construction area, the A-E shall immediately notify the County’s onsite representative of the A-E’s 

findings and shall modify the construction operations, so as not to disturb the findings pending receipt 

of notification as to determination of the final disposition of such findings from the County. 

 

C. Should the findings, or notification as to disposition of findings, result in delays or extra work, 

additional time and/or extra work, payment will be allowed as provided for within the Task Order. 

 

D. Any findings of a cultural/scientific resource nature shall remain the property of the County and not 

become the property of the person or persons making the discovery. 

 

5. DISPOSAL OF SOLID WASTE 
 

The A-E shall be responsible for proper disposal of all refuse.  Unless the waste meets Class III solid waste 

criteria, and any other requirements in the landfill’s solid waste facilities permit, the A-E shall not dispose 

of said waste at the landfill.  If the A-E elects to dispose of Class III refuse in any OC Waste & Recycling 

operated landfill, the A-E shall be responsible for processing refuse through the scales and shall pay the 

current gate fees, unless it is specified otherwise in the Task Order. 

 

Solid waste resulting from maintenance and service may be disposed of within the active landfill at no 

charge if acceptable within the guidelines of a Class III landfill and approved in writing by the County. The 

A-E shall contact the PM prior to disposal of solid waste resulting from maintenance and service.  

Furthermore, the A-E shall not dispose of such waste prior to receipt of a written approval from the PM, 

which identifies a designated disposal area. 

 

Any other solid waste or liquid waste resulting from service and maintenance that is unacceptable for 

disposal in a Class III landfill (including tires) shall be the sole responsibility of the A-E and the cost of 

disposal shall be included as part of the Task Order.  The A-E shall arrange for a State approved waste-

handling firm to dispose of any material classified as hazardous or unacceptable waste. This firm shall be 

bonded and found acceptable to County of Orange CEO/Risk Management.  The A-E shall submit proof of 

this firm being retained by the A-E within ten (10) calendar days of the effective date of this Agreement. 

Any unacceptable refuse left beyond thirty (30) days may be disposed of by the County and any related 

costs shall be deducted directly from the monthly invoicing, performance bond, or other method at the 

option of OC Waste & Recycling.. 

 

6. DISPOSAL OF LIQUID WASTE 
 

The County does not permit disposal of liquid waste of any kind in County landfills.  This includes any 

waste materials, sludge, soils, etc. with moisture content over 50%. 
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7. STORM PROTECTION 
 

A. The A-E shall take every practicable precaution to minimize danger to persons and to the work during 

rainy or windy conditions.  The County shall protect all County facilities within their work project.  

Also the A-E shall protect all facilities from damage.  

 

B. As part of its storm protection, the A-E shall provide a storm water management plan (erosion control 

plan), to be reviewed and approved by the County.  (The County is not responsible for damage if the 

Storm Water Management Plan is deficient or inadequate for managing storm water flows.) 

 

8. NPDES STORM WATER DISCHARGES 
 

Work under this Agreement shall be subject to the requirements of the NPDES storm water regulations. 

 

The A-E shall comply with the NPDES Regulations and the Storm Water Pollution Protection Plan for the 

landfill at which the work is to be conducted.  Construction-related activities, including but not limited to 

the elements of the SWPPP, shall be performed to eliminate non-storm discharges to the storm water control 

system, by the A-E and subcontractor(s). The A-E shall submit a Storm Water Management Plan in 

compliance with NPDES Regulations and Site specific SWPPP.  OC Waste & Recycling will notify the A-

E of any non-compliance with the foregoing stipulations, and appropriate actions shall be taken promptly. 

The A-E shall also notify OC Waste & Recycling of any condition that could lead to noncompliance with 

the permit requirements.  The A-E shall be responsible for storm water monitoring at the landfill to comply 

with his proposed storm water plan, if necessary. 

 

The A-E shall not be entitled to any time extensions or compensation for any cost due to any action required 

as a result of the A-E’s failure to comply with those provisions of the SWPPP within the A-E’s control.  The 

A-E shall be responsible for ensuring that the A-E’s subcontractor(s) comply with the provisions of this 

Section. The A-E shall be liable for any action or fine imposed by the regulatory agencies on those incidents 

of noncompliance that are within the A-E’s area of responsibility. 

 

The A-E will be required to prepare a NPDES Construction General Permit Notice of Intent (NOI) if 

required.  The County will submit the NOI as the Legally Responsible Party (LRP)  

 

9. DISCOVERED HAZARDOUS WASTE 
 

A. The A-E shall promptly, and before the following conditions are disturbed, notify the County in 

writing of any: 

 

(1) Material that the A-E believes may be hazardous waste, as defined in Section 25117 of the  Health and 

Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in 

accordance with provisions of existing law; 

 

(2) Subsurface or latent physical conditions at the site differing from those indicated; and 

 

(3) Unknown physical conditions at the site of any unusual nature, different materially from those 

ordinarily encountered and generally recognized as inherent in the work provided for in the Contract. 

 

B. The County shall promptly investigate the conditions, and if it finds that the conditions do materially 

so differ, or do involve a hazardous waste, and cause a decrease or increase in the A-E’s cost of, or 

the time required for, performance of any part of the work, the County shall issue a Change Order 

under the procedures described in the Contract. If hazardous waste is found, the County will contact 

its key waste A-E to properly remove and dispose of the waste.  The A-E shall not disturb the waste.  

The A-E shall immediately notify the County if the waste is found leaking, not containerized, or 

vapors or odors are detected. 
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C. In the event that a dispute arises between the County and the A-E where the conditions materially 

differ, or involve hazardous waste, or a decrease or increase in the A-E’s cost of, or the time required 

for performance of any part of the work, the A-E shall not be excused any scheduled completion date 

provided for by the Contract, but shall proceed with all work to be performed under the Contract.  

The A-E retains any and all rights provided either by the Contract or by law pertaining to the 

resolution of disputes and protests between the contracting parties. 

 

10. A-E GENERATED HAZARDOUS WASTE 
 

 The A-E is responsible for the proper handling, storage, transportation (per all Federal, State and Local 

Regulations), and disposal of any hazardous wastes, liquid wastes or nuisance wastes (i.e. finely divided, 

powdery/dusty materials, strong odor, etc.) it generates on County property or elsewhere when performing 

work on the County’s behalf. 

 

 The A-E must have an OC Waste & Recycling Safety Officer reviewed and County approved Emergency/ 

Contingency Plan for handling spills of hazardous, liquid or nuisance materials it is using while working on 

County property or elsewhere when performing work on the County’s behalf.  This shall include proper 

handling, removal and disposal of these materials per all applicable Federal and State requirements.  The 

Plan shall also include emergency notification to County staff and emergency personnel. 

 

The spill-damaged area(s) must be restored/repaired to its original condition by the A-E in a correct  

and timely manner and to the satisfaction of the County. 

 

The A-E shall provide copies of all manifests, bills of lading, etc. to the County upon request to verify 

proper disposal to a licensed, permitted facility has occurred. 

 

The County has the authority to perform inspections of the A-E’s work area at any time to insure all 

applicable regulations are being adhered to. 

 

The A-E is responsible for training their employees, as required by OSHA CCR Title 8, in the proper 

handling, storage, transportation and disposal of hazardous materials.  These employees must also be trained 

in the Emergency/Contingency Plan and know immediate response procedures should a release occur. 

 

The A-E shall keep emergency response equipment and materials available in the working area, should a 

release occur. 

 

11. FUGITIVE DUST EMISSION CONTROL 
 

The A-E shall comply with the requirements of the OC Waste & Recycling Fugitive Dust Emission Control 

Plan in conformance with the SCAQMD Rule 403.  The A-E shall also notify OC Waste & Recycling any 

condition that could lead to noncompliance with the permit requirements. 

 

The A-E shall submit a Dust Control Plan to be received and approved by the County. 

 

If the A-E fails or refuses to correct the noncompliance immediately, OC Waste & Recycling may terminate 

the A-E’s right to proceed with the work, by written notice to the A-E. In such event, OC Waste & Recycling 

may take over the work and prosecute the same to completion, by contract or otherwise at the A-E’s expense, 

and may take possession of and utilize in completing the work such materials, appliances, and plants as may 

be on the site of the work and necessary therefore.  Whether or not the A-E’s right to proceed with the work 

is terminated, the A-E and the A-E’s Sureties shall be liable for any damage to the County resulting from 

the A-E’s refusal or failure to complete the work within the specified time.  The A-E shall not be entitled to 

any time extensions or compensation for any cost due to any such action as a result of the A-E’s failure to 

comply with those provisions of the OC Waste & Recycling Fugitive Dust Emission Control Plan within 

the A-E’s control. The A-E shall be responsible for ensuring that all sub A-E(s) comply with the provisions 

of this section.  The A-E shall be liable for any action or fine imposed by the SCAQMD on those incidents 

of noncompliance that are within the A-E’s area of responsibility. 
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OC Waste & Recycling’s Fugitive Dust Emission Control Plan (SCAQMD Rule 403-Fugitive Dust-April 

1993) is available for review by the A-E in the offices of the OC Waste & Recycling Project Manager. 

12. BIOLOGICAL AND HABITAT PROTECTION 
 

OC Waste & Recycling will inform the A-E of any biological resources that would or could be impacted by 

the project, and specify any required mitigation measures or procedures to protect those resources during 

construction.  The A-E shall be responsible for complying with these protection measures, and for ensuring 

that all sub A-Es also comply.  The County has the authority to perform inspections of the A-E’s work area 

at any time to ensure that these measures or procedures are being followed. 

 

13. MAINTENANCE FACILITY AND WORK AREA 
 

Maintenance facility areas have been designated at the Landfill for the purpose of maintaining County 

equipment.  This area is intended to be available for use by the County’s Equipment Maintenance A-E and 

for other contractors and haulers only upon permission and at the convenience of OC Waste & Recycling.  

Any contractor permitted to utilize this area shall inspect the area and comply with any and all provisions 

of these Regulatory Compliance Section Articles.  All contractors shall keep the facility clean.  If this facility 

becomes unavailable to the County’s Equipment Maintenance A-E for any reason, the County’s Equipment 

Maintenance Contractor shall be provided an alternate location acceptable to the OC Waste & Recycling 

Regional Project Manager or designee.  No such guarantee of an alternate location is made to any other 

contractor or hauler by the County.  All costs related to relocating the facility is the sole responsibility of 

the County’s Equipment Maintenance Contractor and shall be included as part of the fixed rate price 

agreement. 

 

Any damage or repairs caused by the A-E or his vendors/suppliers to the designated maintenance area or 

other landfill facilities/projects shall be paid for or repaired by the A-E to the satisfaction of OC Waste & 

Recycling.  All construction and/or replacement shall be done with materials and equipment of the same 

kind constructed or product installed.  If the A-E does not repair the damaged facility/area within thirty (30) 

calendar days, the A-E shall pay for all construction/installation and related costs performed by the County 

by direct deduction plus a five percent (5%) administration fee from the monthly invoice or by invoiced 

separate payment.  Any facility considered crucial to the operation of the landfill must be repaired 

immediately and costs shall be paid by direct deduction plus a five percent (5%) administrative fee as above 

indicated in the same manner. 

 

The A-E shall be responsible for maintaining clean equipment and a clean working area. Removal of 

contaminated soil as a result of maintenance activities shall be the sole responsibility of the A-E and shall 

be mitigated to OC Landfill’s satisfaction immediately following written notice from the OC Waste & 

Recycling Project Manager.  The area of contamination may be tested and certified by a third independent 

party qualified to conduct the evaluation.  The proposed certifying firm shall submit qualifications to the 

OC Waste & Recycling Project Manager for acceptance and approval. All costs associated with 

contaminated soil removal, disposal and certification, if necessary, shall be the sole responsibility of the A-

E.  Prior to removal, the A-E must provide a manifest of transport showing legal disposal of contaminated 

material.  A copy of the manifest, certified and approved by the disposal location, shall be provided to OC 

Waste & Recycling prior to shipment.  If the manifest is not submitted,  

 

OC Waste & Recycling will withhold or deduct directly the estimated cost of removal and disposal from 

monthly invoice, plus five percent (5%) administration fee until the manifest or appropriate documentation 

is submitted by the A-E. 

 

Upon written notice from the OC Waste & Recycling Project Manager, if the A-E does not comply with the 

removal of the contaminated soil immediately, OC Waste & Recycling will remove, process, transport, and 

certify the material as stated above and all costs incurred by OC Waste & Recycling for removal and 

disposal, plus a five percent (5%) administrative fee will be deducted directly from the A-E’s monthly 

invoice or through supplemental payment as approved by the OC Waste & Recycling Project Manager or 

designee. 
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The A-E shall be responsible for the storage and protection of any and all products in accordance with 

manufacturer instructions; product seals and labels shall be intact and legible, and sensitive products shall 

be stored in weather tight, climate controlled enclosures. The A-E shall arrange storage of products to permit 

access for inspection by OC Waste & Recycling or enforcement agency personnel. 

 

14. RED IMPORTED FIRE ANT INTERIOR QUARANTINE OF ORANGE COUNTY 

 

The A-E shall be responsible for strict compliance with the quarantine of the County of Orange for the red 

imported fire ant as defined in the California Food and Agricultural Code in Division 4, Chapter 3, 

Subchapter 4, Article 4, Section §3432 incorporated herein by reference with regards to the quarantine area, 

the commodities covered, and the restriction on movement, possession and sale of commodities covered.  

Violation of any provision of this Article of this Agreement and/or the State mandate by the A-E shall 

require the A-E to bear the full financial responsibility of any assessed fine or penalty on the County, 

indemnify the County by the completion and submission for County approval of an acceptable, detailed, 

incident report within five working days of the date of the violation or not later than five working days from 

the date of the notification of the violation, whichever is the later. 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 

 

// 
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