

## Contract Summary Form

Reyes Construction, Inc.  
MA-080-20010602

**SUMMARY OF SIGNIFICANT CHANGES**

Not Applicable

**SUBCONTRACTORS**

This contract allows for subcontracting with County's consent pursuant to **Article 1.1.3.**, within the contract amount for the term specified. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval.

**This contract is for the Design and Construction Services for the Huntington Beach Channel and Talbert Channel Sheet Pile Repair Project which includes the following subcontractors or pass through to other providers:**

Subconsultant Name & Address	Project Function
GHD, Inc. 320 Goddard Way, Suite 200 Irvine, CA 92618	Design Project Director
Q3 Consulting 27042 Towne Centre Drive, Suite 110 Foothill Ranch, CA 92610	Levee Certification & FEMA
Earth Mechanics, Inc. 17800 Newhope Street, Suite B Fountain Valley, CA 92708	Geotechnical Engineering
MBI Media 957 S Village Oaks Drive Covina, CA 91724	Public Relations
Corrpro 10260 Matern Place Santa Fe Springs, CA 90670	Corrosion Engineering
Blue Iron Foundation & Shoring, LLC 3545 Carlin Drive West Sacramento, CA 95691	Sheet Piling

**CONTRACT OPERATING EXPENSES**

The below operating expenses are anticipated costs. Actual costs and quantities may vary. The Contract includes provisions for the following:

## I. Price

**Proposed Fee:**

Design Services Fee:

\$ 2,329,077

D-BE Contingency:

---

\$517,500

---

**Total Design Services GMP for the Project:**

---

**\$2,846,577**

---

Construction Services Profit Margin:

---

7.00%

---

Construction Services Labor & Overhead:

---

5.00%

---

**Total Construction Fee for the Project:**

---

**12.00%**

---