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CONTRACT MA-080-21010921 
WITH 

HARDY & HARPER, INC. 
FOR 

PORTLAND CEMENT CONCRETE MAINTENANCE AND REPAIR SERVICES 

THIS CONTRACT MA-080-21010921 for Portland Cement Concrete Maintenance and Repair 
Services ( “Contract”) is made and entered into as of the date fully executed by and between the County of 
Orange, a political subdivision of the State of California and the Orange County Flood Control District, a 
body corporate and politic, (“County”) and Hardy & Harper, Inc., with a place of business at 32 Rancho 
Circle, Lake Forest, CA 92630 (“Contractor”), with a County and Contractor sometimes referred to as 
“Party” or collectively as “Parties.” 

ATTACHMENTS 

This Contract is comprised of this document and the following Attachments, which are attached 
hereto and incorporated by reference in this Contract: 

Attachment A – Scope of Work 

Attachment B – Payment/Compensation 

RECITALS 

WHEREAS, Contractor and County are entering into this Contract for Portland Cement Concrete 
Maintenance and Repair Services under a firm fixed fee Contract; and, 

WHEREAS, County solicited Contract for Portland Cement Concrete Maintenance and Repair 
Services as set forth herein, and Contractor represented that it is qualified to provide Portland Cement 
Concrete Maintenance and Repair Services to the County as further set forth here; and, 

WHEREAS, Contractor agrees to provide Portland Cement Concrete Maintenance and Repair 
Services to the County as further set forth in the Scope of Work, attached hereto as Attachment A; and, 

WHEREAS, County agrees to pay Contractor based on the schedule of fees set forth in 
Payment/Compensation, attached hereto as Attachment B; and, 

WHEREAS, the County Board of Supervisors has authorized the Procurement Officer or designee 
to enter into a Contract for Portland Cement Concrete Maintenance and Repair Services with the Contractor; 
and, 

NOW, THEREFORE, the Parties mutually agree as follows: 

DEFINITIONS 

DPA shall mean the Deputy Purchasing Agent assigned to this Contract. 
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ARTICLES 

General Terms and Conditions: 

A. Governing Law and Venue:  This Contract has been negotiated and executed in the state of 
California and shall be governed by and construed under the laws of the state of California. In the 
event of any legal action to enforce or interpret this Contract, the sole and exclusive venue shall be 
a court of competent jurisdiction located in Orange County, California, and the parties hereto agree 
to and do hereby submit to the jurisdiction of such court, notwithstanding Code of Civil Procedure 
Section 394.  Furthermore, the parties specifically agree to waive any and all rights to request that 
an action be transferred for adjudication to another county. 

 
B. Entire Contract:  This Contract contains the entire Contract between the parties with respect to 

the matters herein, and there are no restrictions, promises, warranties or undertakings other than 
those set forth herein or referred to herein.  No exceptions, alternatives, substitutes or revisions are 
valid or binding on County unless authorized by County in writing.  Electronic acceptance of any 
additional terms, conditions or supplemental Contracts by any County employee or agent, including 
but not limited to installers of software, shall not be valid or binding on County unless accepted in 
writing by County’s Procurement Officer or designee. 

 
C. Amendments:  No alteration or variation of the terms of this Contract shall be valid unless made 

in writing and signed by the parties; no oral understanding or agreement not incorporated herein 
shall be binding on either of the parties; and no exceptions, alternatives, substitutes or revisions are 
valid or binding on County unless authorized by County in writing.  

 
D. Taxes:  Unless otherwise provided herein or by law, price quoted does not include California state 

sales or use tax.  Out-of-state Contractors shall indicate California Board of Equalization permit 
number and sales permit number on invoices, if California sales tax is added and collectable.  If no 
permit numbers are shown, sales tax will be deducted from payment.  The Auditor-Controller will 
then pay use tax directly to the State of California in lieu of payment of sales tax to the Contractor.  

 
E. Delivery:  Time of delivery of goods or services is of the essence in this Contract.  County reserves 

the right to refuse any goods or services and to cancel all or any part of the goods not conforming 
to applicable specifications, drawings, samples or descriptions or services that do not conform to 
the prescribed statement of work.  Acceptance of any part of the order for goods shall not bind 
County to accept future shipments nor deprive it of the right to return goods already accepted at 
Contractor’s expense.  Over shipments and under shipments of goods shall be only as agreed to in 
writing by County.  Delivery shall not be deemed to be complete until all goods or services have 
been received and accepted in writing by County. 

 
F. Acceptance Payment:  Unless otherwise agreed to in writing by County; 1) acceptance shall not 

be deemed complete unless in writing and until all the goods/services have actually been received, 
inspected, and tested to the satisfaction of County, and 2) payment shall be made in arrears after 
satisfactory acceptance. 

 
G. Warranty:  Contractor expressly warrants that the goods covered by this Contract are 1) free of 

liens or encumbrances, 2) merchantable and good for the ordinary purposes for which they are used, 
and 3) fit for the particular purpose for which they are intended.  Acceptance of this order shall 
constitute an agreement upon Contractor’s part to indemnify, defend and hold County and its 
indemnities as identified in article “AA” below, and as more fully described in article “AA,” 
harmless from liability, loss, damage and expense, including reasonable counsel fees, incurred or 
sustained by County by reason of the failure of the goods/services to conform to such warranties, 
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faulty work performance, negligent or unlawful acts, and non-compliance with any applicable state 
or federal codes, ordinances, orders, or statutes, including the Occupational Safety and Health Act 
(OSHA) and the California Industrial Safety Act.  Such remedies shall be in addition to any other 
remedies provided by law. 

 
H. Patent/Copyright Materials/Proprietary Infringement:  Unless otherwise expressly provided in 

this Contract, Contractor shall be solely responsible for clearing the right to use any patented or 
copyrighted materials in the performance of this Contract.  Contractor warrants that any software 
as modified through services provided hereunder will not infringe upon or violate any patent, 
proprietary right, or trade secret right of any third party.  Contractor agrees that, in accordance with 
the more specific requirement contained in article “AA” below, it shall indemnify, defend and hold 
County and County Indemnitees harmless from any and all such claims and be responsible for 
payment of all costs, damages, penalties and expenses related to or arising from such claim(s), 
including, costs and expenses but not including attorney’s fees. 

 
I. Assignment:  The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties.  Furthermore, neither the 
performance of this Contract nor any portion thereof may be assigned by Contractor without the 
express written consent of County.  Any attempt by Contractor to assign the performance or any 
portion thereof of this Contract without the express written consent of County shall be invalid and 
shall constitute a breach of this Contract. 

 
J. Non-Discrimination:  In the performance of this Contract, Contractor agrees that it will comply 

with the requirements of Section 1735 of the California Labor Code and not engage nor permit any 
subcontractors to engage in discrimination in employment of persons because of the race, religious 
creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 
marital status, or sex of such persons.  Contractor acknowledges that a violation of this provision 
shall subject Contractor to penalties pursuant to Section 1741 of the California Labor Code. 

 
K. Termination:  In addition to any other remedies or rights it may have by law, County has the right 

to immediately terminate this Contract without penalty for cause or after 30 days’ written notice 
without cause, unless otherwise specified.  Cause shall be defined as any material breach of 
contract, any misrepresentation or fraud on the part of the Contractor.  Exercise by County of its 
right to terminate the Contract shall relieve County of all further obligation. 
 
In the event of change of control, to the extent necessary, Contractor shall provide reasonably 
requested assistance in the transferring of services. 

 
L. Consent to Breach Not Waiver:  No term or provision of this Contract shall be deemed waived 

and no breach excused, unless such waiver or consent shall be in writing and signed by the party 
claimed to have waived or consented.  Any consent by any party to, or waiver of, a breach by the 
other, whether express or implied, shall not constitute consent to, waiver of, or excuse for any other 
different or subsequent breach. 

 
M. Independent Contractor:  Contractor shall be considered an independent contractor and neither 

Contractor, its employees, nor anyone working under Contractor shall be considered an agent or an 
employee of County.  Neither Contractor, its employees nor anyone working under Contractor shall 
qualify for workers’ compensation or other fringe benefits of any kind through County. 

 
N. Performance Warranty:  Contractor shall warrant all work under this Contract, taking necessary 

steps and precautions to perform the work to County’s satisfaction.  Contractor shall be responsible 
for the professional quality, technical assurance, timely completion and coordination of all 
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documentation and other goods/services furnished by the Contractor under this Contract.  
Contractor shall perform all work diligently, carefully, and in a good and workmanlike manner; 
shall furnish all necessary labor, supervision, machinery, equipment, materials, and supplies, shall 
at its sole expense obtain and maintain all permits and licenses required by public authorities, 
including those of County required in its governmental capacity, in connection with performance 
of the work. If permitted to subcontract, Contractor shall be fully responsible for all work performed 
by subcontractors. 
 

O. Payment and Performance Bonds:   
 
A payment bond and performance bond are required for a public works contract involving 
expenditure in excess of twenty-five thousand dollars ($25,000) and no work can be commenced 
prior to both bonds being approved the County. 
 
The Contractor shall furnish, at time of signing the Contract, one surety bond which shall protect 
the laborers and material men and shall be for $60,000, in accordance with Section 9554 of the 
Civil Code, and one surety bond in the amount of $60,000, guaranteeing the faithful performance 
of the Contract. If at any time the value of the total task orders is expected to exceed $60,000, the 
Contractor shall furnish, in a manner acceptable to the County, evidence that the Contractor is 
bonded to the expected total value of outstanding task orders for both the faithful performance 
and laborers and material men bonds. Contractor shall not be entitled to, nor shall County 
authorize, task orders when the total outstanding value of the task orders under this contract 
exceeds the bond values for which the County is an obligee. Said bonds to be approved by the 
office of the County Counsel and the County Executive Office of Orange County. Such bonds 
shall be the forms provided in these specifications and issued and executed by an admitted surety 
insurer (authorized to transact surety insurance in California). (e.g., if the bonds are issued 
through a surplus line broker, both the surplus line broker and the insurer with whom he is doing 
business for purposes of this project must be licensed in California to issue such bonds.)  
 
The faithful performance bond shall be issued by a Surety company with a minimum insurance 
rating of A- (Secure Best’s Rating) and VIII (Financial Size Category) as determined by the most 
current edition of the Best’s Key Rating Guide/Property-Casualty/United States or ambest.com. 
The Surety Company must also be authorized to write in California by the Department of the 
Treasury, and must be listed on the most current edition of the Department of Treasury’s Listing 
of Approved Securities.  
 
If any surety upon any bond furnished in connection with this Contract becomes unacceptable to 
the County, or if any such surety fails to furnish reports as to his financial condition from time to 
time as requested by OC Public Works, the Contractor shall promptly furnish such additional 
security as may be required by OC Public Works or the Board of Supervisors from time to time to 
protect the interests of the County and of persons supplying labor or materials in the prosecution 
of the Work contemplated by this Contract.  
 
If the County increases the total Contract amount the Contractor is to provide a new bond for the 
new total Contract amount or a bond for the difference. 
 
Execution of the Agreement and Notice to Proceed:  County will not execute the Agreement or 
issue a Notice to Proceed with the work until Bidder has submitted and County has approved 
Bidder’s Faithful Performance and Labor and Material Payment Bonds, proof of insurance, and 
initial job progress schedule.  All such submittals must be received by County within 10 calendar 
days of award of the Contract.  Any claims by Contractor for adjustments in time and/or cost for 
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delays in issuing the Notice to Proceed due to Contractor’s failure to deliver bonds, insurance, 
and initial job progress schedule acceptable to County will not be considered.  

 
P. Insurance Requirements:   
 

Prior to the provision of services under this Contract, the Contractor agrees to purchase all required 
insurance at Contractor’s expense, including all endorsements required herein, necessary to satisfy 
the County that the insurance provisions of this Contract have been complied with.  Contractor 
agrees to keep such insurance coverage, Certificates of Insurance, and endorsements on deposit 
with the County during the entire term of this Contract.  In addition, all subcontractors performing 
work on behalf of Contractor pursuant to this Contract shall obtain insurance subject to the same 
terms and conditions as set forth herein for Contractor. 
 
Contractor shall ensure that all subcontractors performing work on behalf of Contractor pursuant 
to this Contract shall be covered under Contractor’s insurance as an Additional Insured or maintain 
insurance subject to the same terms and conditions as set forth herein for Contractor.  Contractor 
shall not allow subcontractors to work if subcontractors have less than the level of coverage 
required by County from Contractor under this Contract.  It is the obligation of Contractor to 
provide notice of the insurance requirements to every subcontractor and to receive proof of 
insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be 
maintained by Contractor through the entirety of this Contract for inspection by County 
representative(s) at any reasonable time.  
 
All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance.  Any self-
insured retention (SIR) in an amount in excess of Fifty Thousand Dollars ($50,000) shall 
specifically be approved by the County’s Risk Manager, or designee, upon review of Contractor’s 
current audited financial report.  If Contractor’s SIR is approved, Contractor, in addition to, and 
without limitation of, any other indemnity provision(s) in this Contract, agrees to all of the 
following: 

1. In addition to the duty to indemnify and hold the County harmless against any and all 
liability, claim, demand or suit resulting from Contractor’s, its agents, employee’s or 
subcontractor’s performance of this Contract, Contractor shall defend the County at its sole 
cost and expense with counsel approved by Board of Supervisors against same; and 

2. Contractor’s duty to defend, as stated above, shall be absolute and irrespective of any duty 
to indemnify or hold harmless; and 

3. The provisions of California Civil Code Section 2860 shall apply to any and all actions to 
which the duty to defend stated above applies, and the Contractor’s SIR provision shall be 
interpreted as though the Contractor was an insurer and the County was the insured. 

 
If the Contractor fails to maintain insurance acceptable to the County for the full term of this 
Contract, the County may terminate this Contract. 

 
Qualified Insurer 
 
The policy or policies of insurance must be issued by an insurer with a minimum rating of A- 
(Secure A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current 
edition of the Best's Key Rating Guide/Property-Casualty/United States or ambest.com).  It is 
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preferred, but not mandatory, that the insurer be licensed to do business in the state of California 
(California Admitted Carrier). 
 
If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the CEO/Office of Risk 
Management retains the right to approve or reject a carrier after a review of the company's 
performance and financial ratings. 
 
The policy or policies of insurance maintained by the Contractor shall provide the minimum limits 
and coverage as set forth below: 

 
Coverage     Minimum Limits 
 
Commercial General Liability    $3,000,000 per occurrence  
      $3,000,000 aggregate 
 
Automobile Liability including coverage  
for owned, non-owned and hired vehicles $1,000,000 per occurrence   
 
Workers Compensation    Statutory 
 
Employers Liability Insurance   $1,000,000 per occurrence 

 
 

Required Coverage Forms 
 
The Commercial General Liability coverage shall be written on Insurance Services Office (ISO) 
form CG 00 01, or a substitute form providing liability coverage at least as broad. 
 
The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 0012, 
CA 00 20, or a substitute form providing coverage at least as broad. 
 
Required Endorsements 
 
The Commercial General Liability policy shall contain the following endorsements, which shall 
accompany the Certificate of Insurance: 

 
1. An Additional Insured endorsement using ISO form CG 20 26 04 13or a form at least as 

broad naming the County of Orange, Orange County Flood Control District, the Cities 
of Stanton, Dana Point, and Mission Viejo, and their elected and appointed officials, 
officers, agents and employees as Additional Insureds, or provide blanket coverage, which 
will state AS REQUIRED BY WRITTEN CONTRACT..   

 
2. A primary non-contributing endorsement using ISO form CG 20 01 04 13, or a form at 

least as broad evidencing that the Contractor’s insurance is primary and any insurance or 
self-insurance maintained by the County of Orange and Orange County Flood Control 
District shall be excess and non-contributing. 

 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all 
rights of subrogation against the County of Orange, Orange County Flood Control District, the 
Cities of Stanton, Dana Point, and Mission Viejo and their elected and appointed officials, 
officers, agents and employees or provide blanket coverage, which will state AS REQUIRED BY 
WRITTEN CONTRACT.   
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All insurance policies required by this Contract shall waive all rights of subrogation against the 
County of Orange, Orange County Flood Control District, the Cities of Stanton, Dana Point, and 
Mission Viejo and their elected and appointed officials, officers, agents and employees when acting 
within the scope of their appointment or employment. 

 
Contractor shall notify County in writing within thirty (30) days of any policy cancellation and ten 
(10) days for non-payment of premium and provide a copy of the cancellation notice to County.  
Failure to provide written notice of cancellation may constitute a material breach of the Contract, 
upon which the County may suspend or terminate this Contract. 

 
The Commercial General Liability policy shall contain a “Severability of Interests” clause also 
known as a “Separation of Insureds” clause (standard in the ISO CG 0001 policy). 
 
Insurance certificates should be forwarded to the agency/department address listed on the 
solicitation. 
 
If the Contractor fails to provide the insurance certificates and endorsements within seven (7) days 
of notification by CEO/Procurement or the agency/department procurement division, award may 
be made to the next qualified vendor. 
 
County expressly retains the right to require Contractor to increase or decrease insurance of any of 
the above insurance types throughout the term of this Contract.  Any increase or decrease in 
insurance will be as deemed by County of Orange Risk Manager as appropriate to adequately 
protect County.  
 
County shall notify Contractor in writing of changes in the insurance requirements.  If Contractor 
does not deposit copies of acceptable Certificates of Insurance and endorsements with County 
incorporating such changes within thirty (30) days of receipt of such notice, this Contract may be 
in breach without further notice to Contractor, and County shall be entitled to all legal remedies. 

 
The procuring of such required policy or policies of insurance shall not be construed to limit 
Contractor's liability hereunder nor to fulfill the indemnification provisions and requirements of 
this Contract, nor act in any way to reduce the policy coverage and limits available from the insurer. 
 

Q. Changes:  Contractor shall make no changes in the work or perform any additional work without 
the County’s specific written approval. 

 
R. Change of Ownership/Name, Litigation Status, Conflicts with County Interests: 

Contractor agrees that if there is a change or transfer in ownership of Contractor’s business prior 
to completion of this Contract, and the County agrees to an assignment of the Contract, the new 
owners shall be required under the terms of sale or other instruments of transfer to assume 
Contractor’s duties and obligations contained in this Contract, and complete them to the satisfaction 
of the County.  

County reserves the right to immediately terminate the Contract in the event the County determines 
that the assignee is not qualified or is otherwise unacceptable to the County for the provision of 
services under the Contract.  

In addition, Contractor has the duty to notify the County in writing of any change in the Contractor’s 
status with respect to name changes that do not require an assignment of the Contract. The 
Contractor is also obligated to notify the County in writing if the Contractor becomes a party to any 
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litigation against the County, or a party to litigation that may reasonably affect the Contractor’s 
performance under the Contract, as well as any potential conflicts of interest between Contractor 
and County that may arise prior to or during the period of Contract performance. While Contractor 
will be required to provide this information without prompting from the County any time there is a 
change in Contractor’s name, conflict of interest or litigation status, Contractor must also provide 
an update to the County of its status in these areas whenever requested by the County.  

The Contractor shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict with County interests. In addition to the Contractor, this obligation 
shall apply to the Contractor’s employees, agents, and subcontractors associated with the provision 
of goods and services provided under this Contract. The Contractor’s efforts shall include, but not 
be limited to establishing rules and procedures preventing its employees, agents, and subcontractors 
from providing or offering gifts, entertainment, payments, loans or other considerations which 
could be deemed to influence or appear to influence County staff or elected officers in the 
performance of their duties.  

 
S. Force Majeure:  Contractor shall not be assessed with liquidated damages or unsatisfactory 

performance penalties during any delay beyond the time named for the performance of this Contract 
caused by any act of God, war, civil disorder, employment strike or other cause beyond its 
reasonable control, provided Contractor gives written notice of the cause of the delay to County 
within 36 hours of the start of the delay and Contractor avails himself of any available remedies. 

 
T. Confidentiality:  Contractor agrees to maintain the confidentiality of all County and County-

related records and information pursuant to all statutory laws relating to privacy and confidentiality 
that currently exist or exist at any time during the term of this Contract.  All such records and 
information shall be considered confidential and kept confidential by Contractor and Contractor’s 
staff, agents and employees. 

 
U. Compliance with Laws:  Contractor represents and warrants that services to be provided under 

this Contract shall fully comply, at Contractor’s expense, with all standards, laws, statutes, 
restrictions, ordinances, requirements, and regulations (collectively “laws”), including, but not 
limited to those issued by County in its governmental capacity and all other laws applicable to the 
services at the time services are provided to and accepted by County.  Contractor acknowledges 
that County is relying on Contractor to ensure such compliance, and pursuant to the requirements 
of article “AA,” below, Contractor agrees that it shall defend, indemnify and hold County and 
County INDEMNITEES harmless from all liability, damages, costs and expenses arising from or 
related to a violation of such laws. 

 
V. Freight:  Prior to the County’s express acceptance of delivery of products.  Contractor assumes 

full responsibility for all transportation, transportation scheduling, packing, handling, insurance, 
and other services associated with delivery of all products deemed necessary under this Contract.   

 
W. Severability:  If any term, covenant, condition or provision of this Contract is held by a court of 

competent jurisdiction to be invalid, void, or unenforceable, the remainder of the provisions hereof 
shall remain in full force and effect and shall in no way be affected, impaired or invalidated thereby.  

 
X. Attorney Fees:  In any action or proceeding to enforce or interpret any provision of this Contract, 

each party shall bear their own attorney’s fees, costs and expenses.  
 
Y. Interpretation:  This Contract has been negotiated at arm’s length and between persons 

sophisticated and knowledgeable in the matters dealt with in this Contract.  In addition, each party 
had been represented by experienced and knowledgeable independent legal counsel of their own 
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choosing or has knowingly declined to seek such counsel despite being encouraged and given the 
opportunity to do so.  Each party further acknowledges that they have not been influenced to any 
extent whatsoever in executing this Contract by any other party hereto or by any person 
representing them, or both.  Accordingly, any rule or law (including California Civil Code Section 
1654) or legal decision that would require interpretation of any ambiguities in this Contract against 
the party that has drafted it is not applicable and is waived.  The provisions of this Contract shall 
be interpreted in a reasonable manner to effect the purpose of the parties and this Contract. 

 
Z. Employee Eligibility Verification:  The Contractor warrants that it fully complies with all Federal 

and State statutes and regulations regarding the employment of aliens and others and that all its 
employees performing work under this Contract meet the citizenship or alien status requirement set 
forth in Federal statutes and regulations.  The Contractor shall obtain, from all employees 
performing work hereunder, all verification and other documentation of employment eligibility 
status required by Federal or State statutes and regulations including, but not limited to, the 
Immigration Reform and Control Act of 1986, 8 U.S.C. §1324 et seq., as they currently exist and 
as they may be hereafter amended.  The Contractor shall retain all such documentation for all 
covered employees for the period prescribed by the law. The Contractor shall indemnify, defend 
with counsel approved in writing by County, and hold harmless, the County, its agents, officers, 
and employees from employer sanctions and any other liability which may be assessed against the 
Contractor or the County or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any persons performing work 
under this Contract. 

 
AA. Indemnification:  Contractor agrees to indemnify, defend with counsel approved in writing by 

County, and hold  the County, Orange County Flood Control District, the cities of Stanton, Dana 
Point, and Mission Viejo and their elected and appointed officials, officers, employees, agents and 
those special districts and agencies which County’s Board of Supervisors acts as the governing 
Board (“County Indemnitees”) harmless from any claims, demands or liability of any kind or 
nature, including but not limited to personal injury or property damage, arising from or related to 
the services, products or other performance provided by Contractor pursuant to this Contract.  If 
judgment is entered against Contractor and County by a court of competent jurisdiction because of 
the concurrent active negligence of County or County Indemnitees, Contractor and County agree 
that liability will be apportioned as determined by the court.   Neither party shall request a jury 
apportionment. 

 
BB. Audits/Inspections:  Contractor agrees to permit the County’s Auditor-Controller or the Auditor-

Controller’s authorized representative (including auditors from a private auditing firm hired by the 
County) access during normal working hours to all books, accounts, records, reports, files, financial 
records, supporting documentation, including payroll and accounts payable/receivable records, and 
other papers or property of Contractor for the purpose of auditing or inspecting any aspect of 
performance under this Contract.  The inspection and/or audit will be confined to those matters 
connected with the performance of the Contract including, but not limited to, the costs of 
administering the Contract.  The County will provide reasonable notice of such an audit or 
inspection. 

 
The County reserves the right to audit and verify the Contractor’s records before final payment is 
made. 
 
Contractor agrees to maintain such records for possible audit for a minimum of three years after 
final payment, unless a longer period of records retention is stipulated under this Contract or by 
law.  Contractor agrees to allow interviews of any employees or others who might reasonably have 
information related to such records.  Further, Contractor agrees to include a similar right to the 
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County to audit records and interview staff of any subcontractor related to performance of this 
Contract. 
 
Should the Contractor cease to exist as a legal entity, the Contractor’s records pertaining to this 
Contract shall be forwarded to the County’s project manager. 

 
CC. Contingency of Funds:  Contractor acknowledges that funding or portions of funding for this 

Contract may be contingent upon state budget approval; receipt of funds from, and/or obligation of 
funds by, the state of California to County; and inclusion of sufficient funding for the services 
hereunder in the budget approved by County’s Board of Supervisors for each fiscal year covered 
by this Contract.  If such approval, funding or appropriations are not forthcoming, or are otherwise 
limited, County may immediately terminate or modify this Contract without penalty. 

 
DD. Expenditure Limit:  The Contractor shall notify the County of Orange assigned DPA in writing 

when the expenditures against the Contract reach 75 percent of the dollar limit on the Contract.  
The County will not be responsible for any expenditure overruns and will not pay for work 
exceeding the dollar limit on the Contract unless a change order to cover those costs has been 
issued. 
 

Additional Terms and Conditions: 
 

1. Scope of Contract:  This Contract specifies the contractual terms and conditions by which the County 
will procure Portland Cement Concrete Maintenance and Repair Services from Contractor as further 
detailed in the Scope of Work, identified and incorporated herein by this reference as “Attachment A”. 

 
Amendment No. 1: Contract renewal for 2 years 

 
2. Term of Contract:  The initial term of this Contract shall become effective upon execution of all 

necessary signatures and shall continue for three (3) years, unless otherwise terminated as provided 
herein. This Contract may be renewed as set forth in Article 3 below.   
 
Contract shall be renewed for one (1) year from March 2, 2024 through and including March 1, 2025, 
unless otherwise terminated by the County 
 
Amendment No. 1: Revised Renewal Article 

 
3. Renewal:  This Contract may be renewed by mutual written agreement of both Parties for two (2) 

additional one (1) year terms.  The County does not have to give reason if it elects not to renew.  
Renewal periods may be subject to approval by the County of Orange Board of Supervisors. 

 
Amendment No. 1: Revised Aggregate Contract Article for renewal term 

 
4. Aggregate Contract: This is an Aggregate Contract with Bitech Construction Company Inc., Hardy 

& Harper, Inc., and Gentry General Engineering, Inc. with a Total Aggregate Contract Amount not to 
exceed $6,000,000. 
 
The first renewal term for the Aggregate Contract with Bitech Construction Company Inc., Hardy & 
Harper Inc., and Gentry General Engineering, Inc shall have a Total Aggregate Contract Amount not 
to exceed $2,000,000.00. 

 
5. Adjustments – Scope of Work:  No adjustments made to the Scope of Work will be authorized without 

prior written approval of the County assigned DPA.  
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6. Breach of Contract:  The failure of the Contractor to comply with any of the provisions, covenants or 

conditions of this Contract shall be a material breach of this Contract.  In such event the County may, 
and in addition to any other remedies available at law, in equity, or otherwise specified in this Contract: 

a. Terminate the Contract immediately, pursuant to Section K herein; 

b. Afford the Contractor written notice of the breach and ten (10) calendar days or such 
shorter time that may be specified in this Contract within which to cure the breach; 

c. Discontinue payment to the Contactor for and during the period in which the Contractor is 
in breach; and 

d. Offset against any monies billed by the Contractor but yet unpaid by the County those 
monies disallowed pursuant to the above. 

7. Civil Rights:  Contractor attests that services provided shall be in accordance with the provisions of 
Title VI and Title VII of the Civil Rights Act of 1964, as amended, Section 504 of the Rehabilitation 
Act of 1973, as amended; the Age Discrimination Act of 1975 as amended; Title II of the Americans 
with Disabilities Act of 1990, and other applicable State and federal laws and regulations prohibiting 
discrimination on the basis of race, color, national origin, ethnic group identification, age, religion, 
marital status, sex or disability. 

 
8. Conflict of Interest – Contractor’s Personnel:  The Contractor shall exercise reasonable care and 

diligence to prevent any actions or conditions that could result in a conflict with the best interests of 
the County.  This obligation shall apply to the Contractor; the Contractor’s employees, agents, and 
subcontractors associated with accomplishing work and services hereunder.  The Contractor’s efforts 
shall include, but not be limited to establishing precautions to prevent its employees,  agents, and 
subcontractors from  providing or offering gifts, entertainment, payments, loans or other considerations 
which could be deemed to influence or appear to influence County staff or elected officers from acting 
in the best interests of the County.  

 
9. Conflict of Interest – County Personnel:  The County of Orange Board of Supervisors policy 

prohibits its employees from engaging in activities involving a conflict of interest.  The Contractor shall 
not, during the period of this Contract, employ any County employee for any purpose. 

 
10. Contractor’s Project Manager and Key Personnel:  Contractor shall appoint a Project Manager to 

direct the Contractor’s efforts in fulfilling Contractor’s obligations under this Contract.  This Project 
Manager shall be subject to approval by the County and shall not be changed without the written consent 
of the County’s Project Manager, which consent shall not be unreasonably withheld. 

 
The Contractor’s Project Manager shall be assigned to this project for the duration of the Contract and 
shall diligently pursue all work and services to meet the project time lines.  The County’s Project 
Manager shall have the right to require the removal and replacement of the Contractor’s Project 
Manager from providing services to the County under this Contract.  The County’s Project manager 
shall notify the Contractor in writing of such action.  The Contractor shall accomplish the removal 
within five (5) business days after written notice by the County’s Project Manager.  The County’s 
Project Manager shall review and approve the appointment of the replacement for the Contractor’s 
Project Manager.  The County is not required to provide any additional information, reason or rationale 
in the event it requires the removal of Contractor’s Project Manager from providing further services 
under the Contract. 
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11. Contractor Personnel – Reference Checks:  The Contractor warrants that all persons employed to 
provide service under this Contract have satisfactory past work records indicating their ability to 
adequately perform the work under this Contract.  Contractor’s employees assigned to this project must 
meet character standards as demonstrated by background investigation and reference checks, 
coordinated by the agency/department issuing this Contract.   

 
12. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications, fax communications, and parking while on County sites during the 
performance of work and services under this Contract.  The County will not provide free parking for 
any service in the County Civic Center.   

 
13. Contractor Personnel – Uniform/Badges/Identification:  The Contractor warrants that all persons 

employed to provide service under this Contract have satisfactory past work records indicating their 
ability to accept the kind of responsibility under this Contract. 

 
All Contractor’s employees shall be required to wear uniforms, badges, or other means of identification 
which are to be furnished by the Contractor and must be work at all times while working on County 
property.  The assigned DPA must be notified in writing, within seven (7) days of notification of award 
of Contract of the uniform and/or badges and/or other identification to be worn by employees prior to 
beginning work and notified in writing seven (7) days prior to any changes in this procedure.   

 
14. Contractor’s Records:  The Contractor shall keep true and accurate accounts, records, books and data 

which shall correctly reflect the business transacted by the Contractor in accordance with generally 
accepted accounting principles.  These records shall be stored in Orange County for a period of three 
(3) years after final payment is received from the County.  Storage of records in another county will 
require written approval from the County of Orange assigned DPA.   

 
15. Conditions Affecting Work:  The Contractor shall be responsible for taking all steps reasonably 

necessary to ascertain the nature and location of the work to be performed under this Contract and to 
know the general conditions which can affect the work or the cost thereof.  Any failure by the Contractor 
to do so will not relieve Contractor from responsibility for successfully performing the work without 
additional cost to the County.  The County assumes no responsibility for any understanding or 
representations concerning the nature, location(s) or general conditions made by any of its officers or 
agents prior to the execution of this Contract, unless such understanding or representations by the 
County are expressly stated in the Contract. 

 
16. Cooperative Agreement:  The provisions and pricing of this Contract will be extended to other 

California local or state governmental entities.  Governmental entities wishing to use the pre-negotiated 
prices and terms in this Contract will be responsible for issuing their own purchase 
documents/contracts, providing for their own acceptance, and making any subsequent 
payments.  Contractor shall be required to include in any contract entered into with another department 
or entity that is entered into and incorporates by reference the pre-negotiated prices and terms of this 
Contract a contractual clause that will hold harmless the County of Orange from all claims, demands, 
actions or causes of actions of every kind resulting directly or indirectly, arising out of, or in any way 
connected with the use of this Contract.   Failure to do so will be considered a material breach of this 
Contract by Contractor and grounds for immediate Contract termination. Departments or entities 
making use of the pre-negotiated prices and terms of this Contract are responsible for obtaining all 
certificates of insurance and bonds required when entering into their own contract.  The Contractor is 
responsible for providing each cooperative entity a copy of the Contract upon request by the cooperative 
entity.  The County of Orange makes no guarantee of usage by other users of this Contract.    
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The Contractor shall be required to maintain a list of the cooperative entities using this Contract.  The 
list shall report dollar volumes spent annually and shall be provided on an annual basis to the County, 
at the County’s request. 

 
17. Safety and Loss Prevention Resource Manual: CONTRACTOR shall comply with the COUNTY’S 

Safety and Loss Prevention Resource Manual and submit a copy of their Injury and Illness Prevention 
Program (IIPP) to the Project Manager prior to the start of the project. The IIPP shall met the minimum 
requirement of California Code of Regulations, Title 8, Section 1509 or 3203. CONTRACTOR shall 
submit other safety programs that pertain to the type of job that will be performed on site. 

 
18. Data – Title To:  All materials, documents, data or information obtained from the County data files or 

any County medium furnished to the Contractor in the performance of this Contract will at all times 
remain the property of the County.  Such data or information may not be used or copied for direct or 
indirect use by the Contractor after completion or termination of this Contract without the express 
written consent of the County.  All materials, documents, data or information, including copies, must 
be returned to the County at the end of this Contract.  

 
19. Default – Reprocurement Costs:  In case of Contract breach by Contractor, resulting in termination 

by the County, the County may procure the goods and/or services from other sources.  If the cost for 
those goods and/or services is higher than under the terms of the existing Contract, Contractor will be 
responsible for paying the County the difference between the Contract cost and the price paid, and the 
County may deduct this cost from any unpaid balance due the Contractor.  The price paid by the County 
shall be the prevailing market price at the time such purchase is made.  This is in addition to any other 
remedies available under this Contract and under law. 

 
20. Disputes – Contract:  The parties shall deal in good faith and attempt to resolve potential disputes 

informally.  If the dispute concerning a question of fact arising under the terms of this Contract is not 
disposed of in a reasonable period of time by the Contractor’s Project Manager and the County‘s Project 
Manager, as specified in Article 27.  “Notices,” such matter shall be brought to the attention of the 
County DPA by way of the following process: 
 
a. The Contractor shall submit to the agency/department assigned DPA a written demand for 

a final decision regarding the disposition of any dispute between the parties arising under, 
related to, or involving this Contract, unless the County, on its own initiative, has already 
rendered such a final decision. 

b. The Contractor’s written demand shall be fully supported by factual information, and, if 
such demand involves a cost adjustment to the Contract, the Contractor shall include with 
the demand a written statement signed by a senior official indicating that the demand is 
made in good faith, that the supporting data are accurate and complete, and that the amount 
requested accurately reflects the Contract adjustment for which the Contractor believes the 
County is liable. 

Pending the final resolution of any dispute arising under, related to, or involving this Contract, the 
Contractor agrees to diligently proceed with the performance of this Contract, including the delivery 
of goods and/or provision of services.  The Contractor’s failure to diligently proceed shall be 
considered a material breach of this Contract. 

 
Any final decision of the County shall be expressly identified as such, shall be in writing, and shall be 
signed by the County DPA or his designee.  If the County fails to render a decision within 90 days 
after receipt of the Contractor’s demand, it shall be deemed a final decision adverse to the Contractor’s 
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contentions.  Nothing in this section shall be construed as affecting the County’s right to terminate the 
Contract for cause or termination for convenience as stated in Article K herein. 

  Continuing Performance during Dispute Resolution: In the event of a claim or dispute between 
Contractor and COUNTY as to performance of the work, a demand for an extension of time, the 
interpretation of the Contract Documents, or payment or nonpayment for work performed, Contractor 
and COUNTY shall attempt to resolve the claim or dispute.   

  Pending resolution of the claim or dispute, Contractor shall continue the work diligently to completion 
as directed by COUNTY.  If the claim or dispute is not resolved, Contractor agrees that it will neither 
rescind this Contract nor stop the progress of the work. 

 Claims for $375,000 or Less: In the event of a claim of $375,000 or less, the Parties shall resolve the 
claim pursuant to Public Contract Code Section 20104, et seq., summarized herein.  A claim is defined 
as Contractor’s demand for:  (i) a time extension; (ii) payment of money or damages arising from work 
done by, or on behalf of, Contractor pursuant to the Contract and payment of which is not otherwise 
expressly provided for or the claimant is not otherwise entitled to; or (iii) an amount the payment of 
which is disputed by COUNTY.   

a) Pursuant to Public Contract Code Section 20104.2, all claims must be in writing, must be 
accompanied by documents necessary to substantiate the claims, and must be filed on or 
before the date of final payment. The COUNTY's time to respond in writing and/or request 
additional documentation shall be as set forth in Public Contract Code Section 20104.2.   

b) If Contractor disputes COUNTY's written response or COUNTY fails to respond, Contractor 
may demand an informal conference. If the claim remains in dispute following the 
conference, Contractor may file a claim under Government Code Sections 900, et seq.   

The time limit for filing such claim may be tolled as provided in Public Contract Code 
Section 20104.2(e).   

c) The foregoing provisions do not apply to tort claims and do not affect the time periods for 
filing tort claims.   

d) In the event a civil action is filed stemming from a claim subject to Public Contract Code 
Sections 20104, et seq., the Court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation.  If after mediation the matter remains in dispute, the case shall 
be submitted to judicial arbitration pursuant to Code of Civil Procedure Section 1141.11, and 
the arbitration shall proceed pursuant to the terms set forth in Public Contract Code Section 
20104.4(b).   

e) Attorney's fees arising from a trial de novo shall be awarded as provided by Public Contract 
Code Section 20104.4(b) (3).  

Claims in Excess of $375,000: The dispute resolution procedure set forth in Public Contract Code 
Sections 20104, et seq., shall not apply to resolution of claims in excess of $375,000, which claims 
shall be resolved by a court of competent jurisdiction in Orange County, California, after the Project 
has been completed and not before.  

Time for Submitting Claims in Excess of $375,000 and Waiver of Untimely Claims:  Contractor shall 
submit any claim for additional compensation in excess of $375,000 to COUNTY in writing, with 
documents necessary to substantiate the claim, stating the alleged facts giving rise to and the alleged 
basis for the claim, and when the facts giving rise to the claim became known to CONTRACTOR.   
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Any such claim that Contractor fails to submit to COUNTY within 30 days after Contractor discovers 
the facts giving rise to the claim shall be deemed waived.  In no event shall a claim for additional 
compensation in excess of $375,000 be asserted after Contractor submits an application for final 
payment or after there has been a cessation of the work.   

 
21. Drug-Free Workplace:  The Contractor hereby certifies compliance with Government Code Section 

8355 in matters relating to providing a drug-free workplace.  The Contractor will: 
 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance is prohibited and specifying 
actions to be taken against employees for violations, as required by Government Code 
Section 8355(a)(1). 

b. Establish a drug-free awareness program as required by Government Code Section 
8355(a)(2) to inform employees about all of the following: 

i. The dangers of drug abuse in the workplace; 

ii. The organization’s policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and 

iv. Penalties that may be imposed upon employees for drug abuse violations. 

c. Provide as required by Government Code Section 8355(a)(3) that every employee who 
works under this Contract: 

i. Will receive a copy of the company’s drug-free policy statement; and 

ii. Will agree to abide by the terms of the company’s statement as a condition of 
employment under this Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract 
or termination of the Contract or both, and the Contractor may be ineligible for award of any future 
County contracts if the County determines that any of the following has occurred: 

 
1. The Contractor has made false certification, or 
 
2. The Contractor violates the certification by failing to carry out the requirements as 

noted above. 
 

22. EDD Independent Contractor Reporting Requirements:  Effective January 1, 2001, the County of 
Orange is required to file in accordance with subdivision (a) of Section 6041A of the Internal Revenue 
Code for services received from a “service provider” to whom the County pays $600 or more or with 
whom the County enters into a contract for $600 or more within a single calendar year.  The purpose 
of this reporting requirement is to increase child support collection by helping to locate parents who 
are delinquent in their child support obligations. 
 
The term “service provider” is defined in California Unemployment Insurance Code Section 1088.8, 
subarticle B.2 as “an individual who is not an employee of the service recipient for California purposes 
and who received compensation or executes a contract for services performed for that service recipient 
within or without the state.”  The term is further defined by the California Employment Development 

Attachment G



DocuSign Envelope ID: 915B7D1E-FDD4-4E4C-AE10-3F81118FF28E 

 

 
County of Orange  MA-080-21010921 Page 17 of 39 
OC Public Works Portland Cement Concrete Maintenance and Repair Services File No.:  C028860 

Rev. 08/07/2020 

Department to refer specifically to independent Contractors.  An independent Contractor is defined as 
“an individual who is not an employee of the ... government entity for California purposes and who 
receives compensation or executes a contract for services performed for that ... government entity either 
in or outside of California.” 
  
The reporting requirement does not apply to corporations, general partnerships, limited liability 
partnerships, and limited liability companies. 

 
Additional information on this reporting requirement can be found at the California Employment  
Development Department web site located at 
 http://www.edd.ca.gov/Employer_Services.htm  

 
23. Emergency/Declared Disaster Requirements:  In the event of an emergency or if Orange County is 

declared a disaster area by the County, state or federal government, this Contract may be subjected to 
unusual usage.  The Contractor shall service the County during such an emergency or declared disaster 
under the same terms and conditions that apply during non-emergency/disaster conditions.  The pricing 
quoted by the Contractor shall apply to serving the County’s needs regardless of the circumstances.  If 
the Contractor is unable to supply the goods/services under the terms of the Contract, then the 
Contractor shall provide proof of such disruption and a copy of the invoice for the goods/services from 
the Contractor’s supplier(s).  Additional profit margin as a result of supplying goods/services during an 
emergency or a declared disaster shall not be permitted.  In the event of an emergency or declared 
disaster, emergency purchase order numbers will be assigned.  All applicable invoices from the 
Contractor shall show both the emergency purchase order number and the Contract number.   

 
24. Errors and Omissions:  All reports, files and other documents prepared and submitted by Contractor 

shall be complete and shall be carefully checked by the professional(s) identified by Contractor as 
project manager and key personnel attached hereto, prior to submission to the County.  Contractor 
agrees that County review is discretionary, and Contractor shall not assume that the County will 
discover errors and/or omissions. If the County discovers any errors or omissions prior to approving 
Contractor’s reports, files and other written documents, the reports, files or documents will be returned 
to Contractor for correction. Should the County or others discover errors or omissions in the reports, 
files or other written documents submitted by the Contractor after County approval thereof, County 
approval of Contractor’s reports, files or documents shall not be used as a defense by Contractor in any 
action between the County and Contractor, and the reports, files or documents will be returned to 
Contractor for correction. 

 
25. Equal Employment Opportunity:  The Contractor shall comply with U.S. Executive Order 11246 

entitled, “Equal Employment Opportunity” as amended by Executive Order 11375 and as supplemented 
in Department of Labor regulations (41 CFR, Part 60) and applicable state of California regulations as 
may now exist or be amended in the future.  The Contractor shall not discriminate against any employee 
or applicant for employment on the basis of race, color, national origin, ancestry, religion, sex, marital 
status, political affiliation or physical or mental condition. 

 
Regarding handicapped persons, the Contractor will not discriminate against any employee or applicant 
for employment because of physical or mental handicap in regard to any position for which the 
employee or applicant for employment is qualified.  The Contractor agrees to provide equal opportunity 
to handicapped persons in employment or in advancement in employment or otherwise treat qualified 
handicapped individuals without discrimination based upon their physical or mental handicaps in all 
employment practices such as the following:  employment, upgrading, promotions, transfers, 
recruitments, advertising, layoffs, terminations, rate of pay or other forms of compensation, and 
selection for training, including apprenticeship.  The Contractor agrees to comply with the provisions 
of Sections 503 and 504 of the Rehabilitation Act of 1973, as amended, pertaining to prohibition of 
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discrimination against qualified handicapped persons in all programs and/or activities as detailed in 
regulations signed by the Secretary of the Department of Health and Human Services effective June 3, 
1977, and found in the Federal Register, Volume 42, No. 68 dated May 4, 1977, as may now exist or 
be amended in the future. 
 
Regarding Americans with disabilities, Contractor agrees to comply with applicable provisions of Title 
1 of the Americans with Disabilities Act enacted in 1990 as may now exist or be amended in the future. 

 
26. News/Information Release:  The Contractor agrees that it will not issue any news releases in 

connection with either the award of this Contract or any subsequent amendment of or effort under this 
Contract without first obtaining review and written approval of said news releases from the County 
through the County’s Project Manager. 

 
27. Notices:  Any and all notices, requests demands and other communications contemplated, called for, 

permitted, or required to be given hereunder shall be in writing with a copy provided to the assigned 
DPA, except through the course of the parties’ project managers’ routine exchange of information and 
cooperation during the terms of the work and services.  Any written communications shall be deemed 
to have been duly given upon actual in-person delivery, if delivery is by direct hand, or upon delivery 
on the actual day of receipt or no greater than four (4) calendar days after being mailed by US certified 
or registered mail, return receipt requested, postage prepaid, whichever occurs first.  The date of mailing 
shall count as the first day.  All communications shall be addressed to the appropriate party at the 
address stated herein or such other address as the parties hereto may designate by written notice from 
time to time in the manner aforesaid. 

 Contractor: Hardy & Harper, Inc. 
  Attn:  Victor Correa 
  32 Rancho Circle 
  Lake Forest, CA 92630  
  Phone:  (714) 444-1851 
  Email:  vcorrea@hardyandharper.com 

County’s Project Manager:  OC Public Works/O&M  
  Attn: Kris Ruiz 
  2231 N. Glassell Street 
  Orange, CA 92865 
  Phone: (714) 955-0346 
  Email:  kris.ruiz@ocpw.ocgov.com 

Amendment No. 1: Revised Notices Article 

 cc: OC Public Works/Procurement Services 
  Attn:  Nicholas Murray, County DPA 
  601 North Ross Street 
  Santa Ana, CA 92701 
  Phone: 714-667-1659 
  Email:  nicholas.murray@ocpw.ocgov.com 

                                       cc:  OC Public Works/Procurement Services 
  Attn:  Ian Calhoun, County DPA 
  601 North Ross Street 
  Santa Ana, CA 92701 
  Phone: 714-667-8849 
  Email:  ian.calhoun@ocpw.ocgov.com 
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28. Precedence:  The Contract documents consist of this Contract and its exhibits and attachments.  In the 
event of a conflict between or among the Contract documents, the order of precedence shall be the 
provisions of the main body of this Contract, i.e., those provisions set forth in the recitals and articles 
of this Contract, and then the exhibits and attachments.  

 
29. Termination – Orderly:  After receipt of a termination notice from the County of Orange, the 

Contractor may submit to the County a termination claim, if applicable.  Such claim shall be submitted 
promptly, but in no event later than 60 days from the effective date of the termination, unless one or 
more extensions in writing are granted by the County upon written request of the Contractor.  Upon 
termination County agrees to pay the Contractor for all services performed prior to termination which 
meet the requirements of the Contract, provided, however, that such compensation combined with 
previously paid compensation shall not exceed the total compensation set forth in the Contract.  Upon 
termination or other expiration of this Contract, each party shall promptly return to the other party all 
papers, materials, and other properties of the other held by each for purposes of performance of the 
Contract.    

 
30. Usage:  No guarantee is given by the County to the Contractor regarding usage of this Contract.  Usage 

figures, if provided, are approximations.  The Contractor agrees to supply services and/or commodities 
requested, as needed by the County of Orange, at rates/prices listed in the Contract, regardless of 
quantity requested. 

 
31. Usage Reports:  The Contractor shall submit usage reports on an annual basis to the assigned DPA of 

the County of Orange user agency/department.  The usage report shall be in a format specified by the 
user agency/department and shall be submitted 90 days prior to the expiration date of the contract term, 
or any subsequent renewal term, if applicable. 

 
32. County of Orange Local Small Business Preference Requirements: Contractor certifies it is in 

compliance with County of Orange Local Small Business Preference requirements at the time this 
contract is executed.  

 
33. Project Manager, County:  The County shall appoint a project manager to act as liaison between the 

County and the Contractor during the term of this Contract.  The County’s project manager shall 
coordinate the activities of the County staff assigned to work with the Contractor. 

 
The County’s project manager shall have the right to require the removal and replacement of the 
Contractor’s project manager and key personnel.  The County’s project manager shall notify the 
Contractor in writing of such action.  The Contractor shall accomplish the removal within three (3) 
business days after written notice from the County’s project manager.  The County’s project manager 
shall review and approve the appointment of the replacement for the Contractor’s project manager and 
key personnel.  Said approval shall not be unreasonably withheld. The County is not required to provide 
any additional information, reason or rationale in the event it requires the removal of Contractor’s 
Project Manager from providing further services under the Contract. 

 
34. Mandatory Kick-Off Meeting:   Upon award of the contract, the awarded vendor(s) may be required 

to attend a mandatory kick-off meeting with County representatives to discuss important information 
related to the scope of work, the contract, and the invoice payment process.  A quarterly check-in 
meeting may be required to review any issues with the contract. 

 
35. Prevailing Wage: 

a. Threshold Requirements for Prevailing Wages:  Except for public works projects of one 
thousand dollars ($1,000) or less, not less than the general prevailing rate of per diem wages 
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for work of a similar character in the locality in which the public work is performed, and 
not less than the general prevailing rate of per diem wages for holiday and overtime work 
fixed as provided in this chapter, shall be paid to all workers employed on public works. 

b. Wage Rates:  Contractor shall post a copy of the wage rates at the job site and shall pay 
the adopted prevailing wage rates as a minimum. Pursuant to the provisions of Section 
1773 of the Labor Code of the State of California, the Board of Supervisors has obtained 
the general prevailing rate of per diem wages and the general prevailing rate for holiday 
and overtime work in this locality for each craft, classification, or type of workman needed 
to execute this Contract from the Director of the Department of Industrial Relations. These 
rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at cost 
at the office of County's OC Public Works/OC Facilities & Asset Management/A&E 
Project Management or visit the website of the Department of Industrial Relations, 
Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with 
the provisions of Sections 1774, 1775, 1776 and 1813 of the Labor Code. 

 
c. Apprenticeship Requirements:  The Contractor shall comply with Section 230.1(A), 

California Code of Regulations as required by the Department of Industrial Relations, 
Division of Apprenticeship Standards by submitting DAS Form to the Joint Apprenticeship 
Committee of the craft or trade in the area of the site. 

d. Registration of Contractor:  All contractors and subcontractors must comply with the 
requirements of Labor Code Section 1771.1(a), pertaining to registration of contractors 
pursuant to Section 1725.5. Bids cannot be accepted from unregistered contractors except 
as provided in Section 1771.1. This project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations. After award of the contract, 
Contractor and each Subcontractor shall furnish electronic payroll records directly to the 
Labor Commissioner in the manner specified in Labor Code Section 1771.4. 

Prevailing Wage and DIR Requirement:  Awarding agencies are not required to submit 
the notice of contract award through DIR’s PWC-100 system on projects that fall within 
the small project exemption. The small project exemption applies for all public works 
projects that do not exceed: 
 

• $25,000 for new construction, alteration, installation, demolition or repair   
• $15,000 for maintenance 

 
If the project meets or exceeds these amounts, the County and the Contractor are required 
to register the project with the California Department of Industrial Relations. 

e. Payroll Records:  Contractor and any Subcontractor(s) shall comply with the requirements 
of Labor Code Section 1776. Such compliance includes the obligation to furnish the 
records specified in Section 1776 directly to the Labor Commissioner in an electronic 
format, or other format as specified by the Commissioner, in the manner provided by Labor 
Code Section 1771.4.  

The requirements of Labor Code Section 1776 provide, in summary: 

i. Contractor and any Subcontractor(s) performing any portion of the work under this 
Contract shall keep an accurate record, showing the name, address, social security 
number, work classification, straight time and overtime hours worked each day 
and week, and the actual per diem wages paid to each journeyman, apprentice, 
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worker, or other employee employed by Contractor or any Subcontractor(s) in 
connection with the work. 

Each payroll record shall contain or be verified by a written declaration that it is made 
under penalty of perjury, stating both of the following: 

i. The information contained in the payroll record is true and correct. 

ii. The employer has complied with the requirements of Labor Code Sections 1771, 
1811, and 1815 for any work performed by his or her employees in connection 
with the Contract. 

iii. The payroll records shall be certified and shall be available for inspection at the 
principal office of Contractor on the basis set forth in Labor Code Section 1776. 

iv. Contractor shall inform County of the location of the payroll records, including the 
street address, city and county, and shall, within five (5) working days, provide a 
notice of any change of location and address of the records. 

v. Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall 
have 10 days in which to provide a certified copy of the payroll records subsequent 
to receipt of a written notice requesting the records described herein. In the event 
that Contractor or any Subcontractor fails to comply within the 10-day period, he 
or she shall, as a penalty to County, forfeit $100, or a higher amount as provided 
by Section 1776, for each calendar day, or portion thereof, for each worker to 
whom the noncompliance pertains, until strict compliance is effectuated. 
Contractor acknowledges that, without limitation as to other remedies of 
enforcement available to County, upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards Enforcement of the 
California Department of Industrial Relations, such penalties shall be withheld 
from progress payments then due Contractor. Contractor is not subject to a penalty 
assessment pursuant to this section due to the failure of a subcontractor to comply 
with this section. 

vi. Contractor and any Subcontractor(s) shall comply with the provisions of Labor 
Code Sections 1771 et seq., and shall pay workers employed on the Contract not 
less than the general prevailing rates of per diem wages and holiday and overtime 
wages as determined by the Director of Industrial Relations. Contractor shall post 
a copy of these wage rates at the job site for each craft, classification, or type of 
worker needed in the performance of this Contract, as well as any additional job 
site notices required by Labor Code Section 1771.4(b). Copies of these rates are 
on file at the principal office of County’s representative, or may be obtained from 
the State Office, Department of Industrial Relations (“DIR”) or from the DIR’s 
website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any 
Subcontractor(s) shall not pay less than the higher of these rates or the rates 
determined by the United States Department of Labor. 

f. Work Hour Penalty:  Eight (8) hours of labor constitute a legal day's work, and forty 
hours constitute a legal week's work. Pursuant to Section 1813 of the Labor Code of the 
State of California, the Contractor shall forfeit to the County Twenty Five Dollars ($25) 
for each worker employed in the execution of this Contract by the Contractor or by any 
subcontractor for each calendar day during which such worker is required or permitted to 
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work more than the legal day's or week's work, except that work performed by employees 
of said Contractor and subcontractors in excess of the legal limit shall be permitted without 
the foregoing penalty upon the payment of compensation to the workers for all hours 
worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of pay. 

g. Apprentices:  The Contractor acknowledges and agrees that, if this Contract involves a 
dollar amount greater than or a number of working days greater than that specified in Labor 
Code Section 1777.5, this Contract is governed by the provisions of Labor Code Section 
1777.5. It shall be the responsibility of the Contractor to ensure compliance with this 
Article and with Labor Code Section 1777.5 for all apprenticeable occupations.  

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, the Contractor and any subcontractors under him employing workers in any 
apprenticeable craft or trade in performing any work under this Contract shall apply to the 
applicable joint apprenticeship committee for a certificate approving the Contractor or 
subcontractor under the applicable apprenticeship standards and fixing the ratio of 
apprentices to journeymen employed in performing the work. 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated 
above, he Contractor and any subcontractor under him may be required to make 
contributions to the apprenticeship program. 

The Contractor and all subcontractors under him shall comply with Labor Code Section 
1777.6 which Section forbids certain discriminatory practices in the employment of 
apprentices. 

 
 
 

Signature Page follows 
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Signature Page 
 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the date first above 
written. 

 
HARDY & HARPER, INC. 

  a California Corporation  
  
Date: ___________ By___________________________________ 
     Signature 
 
     ___________________________________ 
     Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either 
Chairman of the Board, President or any Vice President.) 
  
Date: ___________ By____________________________________ 
                                                                            Signature 
 
 ____________________________________ 
      Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief 
Financial Officer, or any Assistant Treasurer.) 
 

 COUNTY OF ORANGE, 
 a political subdivision of the State of California 

 
 
Date: ___________ By___________________________________ 
                                                                                   County of Orange, California 

 
ORANGE COUNTY FLOOD CONTROL 
DISTRICT,  
a body corporate and politic 

 
 
Date: ___________ By___________________________________ 
                                                                                  County of Orange, California 

 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: ________________________ 
 
Print Name: _______________________ 
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ATTACHMENT A 
SCOPE OF WORK 

 
I. SCOPE OF WORK:  Contractor shall furnish all staffing, labor, equipment, materials and incidentals 

required for Portland Cement Concrete Maintenance and Repair Service.  Services shall be provided 
on an as-needed basis as required by County. 

II. DESCRIPTION OF WORK:  This Contract is for Portland Cement Concrete Maintenance and Repair 
Service as required by County.    

A. Work to be done consists of minor concrete repairs to damaged sidewalk, spandrels, cross gutters, 
flood control channel lining and access ramps throughout Orange County on various land parcels 
owned or maintained by County of Orange, as well as the cities of Dana Point, Stanton and 
Mission Viejo for which County is under contract to perform services. 

B. Work locations for this Contract shall include, but not be limited to public roads and flood control 
channels within the unincorporated portions of Orange County, and public roads in incorporated 
cities (Dana Point, Stanton, and Mission Viejo) for which County is under Contract to perform 
road maintenance.  This Contract does not include work on any interstate freeway or highway, 
State highway, State maintained highway or private street, in County or contracted cities.  County 
shall be contacted when jurisdiction of a street or highway is in question. 

C. Orders for work will be placed throughout the year as requirements are identified.  While the 
general intent is to order a sufficient quantity of work at a time to require the services of a 
construction crew for at least one full day such orders may include several locations and 
exceptions may occur.   

D. Portland Cement Concrete Maintenance and Repair Service shall conform to the “Greenbook” 
Standard Specification for Public Works Construction including Section B Supplement to the 
Standard Specifications for Public Works Construction, most current edition (hereinafter referred 
to as “Standard Specifications”); and, OC Public Works (formerly RDMD) Standard Plans, most 
current edition (hereinafter referred to as “Standard Plans”).  The “Greenbook” can be purchased 
at www.bnibooks.com or by calling 1-888-BNI-BOOK.  OC Public Works (formerly RDMD) 
Standard Plans are available at: 
http://www.ocpublicworks.com/about/oc_public_works_standard_plans 

E. Other items of work or details not mentioned above that are required by the Plans, Standard 
Specifications for Public Works Construction, this Scope of Work, and Standard Plans will be 
performed, placed, constructed or installed and no additional compensation will be allowed 
therefore. 

III. CONTRACTOR REQUIREMENTS: 

A. Contractor shall hold an active Class A “General Engineering Contractor” or C-8 “Concrete 
Contractor” license issued by the California State Contractors License Board. 

B. Conduct:  Contractor personnel providing services under this Contract shall not be incompetent, 
disorderly, under the influence of alcohol or drugs, or is otherwise objectionable, including those 
who fail to perform or refuse to perform the work properly and acceptably.  County expressly 
retains the right to request any specific Contract personnel be precluded from providing services 
to County under this Contract.  County is not required to provide any reason for requested 
removal of specified Contract personnel.  Contractor shall effectuate removal of the requested 
Contractor personnel within three (3) business days. 
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C. Supervision:  Contractor shall provide a supervisor or foreman who shall be present at all times 
during Contract operations, and who shall be responsible for both conduct and workmanship.  
Said supervisor or foreman shall be able to communicate effectively in both written and oral 
English. 

IV. CONTRACTOR PERFORMANCE REQUIREMENTS: 

A. Working Hours:  Contractor shall conduct all operations between 7 a.m. and 4 p.m. during the 
normal work week, Monday through Friday on all local streets, and parks. All operations on 
arterial or collector streets will be performed between 9 a.m. and 3 p.m.  If Contractor desires to 
work hours or days other than as provided, it may file a written request to the County’s Project 
Manager that states the intended operations, hours and dates, with a reason for the proposed 
schedule change.   

B. Sound Control:  Contractor shall comply with all County and local sound control and noise level 
rules, regulations, and ordinance, which apply to any work performed pursuant to the Contract, 
and will make every effort to control any undue noise resulting from its operation. 

C. Dust Control:  Contractor shall perform his operations in such a manner as to limit dust.  
Contractor will not create dust in such a quantity as to violate the South Coast Air Quality 
Management District (AQMD) regulations. 

D. Debris Removal:  All trash and debris will be removed from work area by the end of each working 
day.   

1. At other times during the progress of work, when required, Contractor shall remove all 
surplus materials, rubbish, and debris resulting from the work.   

2. Work area will be left in a neat, clean and acceptable condition as approved by County’s 
Project Manager.   

3. No stockpile of debris will be allowed at the site. 

4. Contractor shall pick up and dispose of materials at a site outside of County right-of-way 
approved for disposal of such materials.   

5. Any debris dropped or placed by Contractor on the public roadway will be removed 
immediately by Contractor. 

E. Water:  Contractor shall furnish all water required for performance of this work, will make all 
arrangements for obtaining all water with the governing water district, and will comply with all 
requirements set forth by the governing water district. 

F. Utilities:  Underground main distribution conduits such as water, gas, sewer, electrical power, 
telephone, or cable television may not be affected by the work indicated in the work packages 
since only surface excavation is required.  Contractor shall assume that every property parcel will 
be served by a service connection for each type of utility and will protect all such service 
connection.  Contractor shall contact UNDERGROUND SERVICE ALERT (USA) at (800)422-
4133 for all subsurface excavation and will contact utility companies to mark locations if 
necessary. 

G. Parking Control:  Parked cars may interfere with the work to be performed.  Therefore, Contractor 
shall post, maintain, and subsequently remove, temporary "Tow Away No Parking" signs along 
the streets work is to be performed no less than 48 hours prior to the start of said work. Contractor 
shall furnish signs per sample provided by County.  On the signs, Contractor shall fill in day and 
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date for scheduled work.  To ensure notice to the public, Contractor shall be responsible for 
replacing any signs which are damaged or removed.  Contractor shall be responsible for the 
removal of all temporary "Tow Away No Parking" signs upon completion of the work in posted 
area. 

H. Traffic Control:  Contractor shall conduct its operations in a manner which will minimize traffic 
congestion during A. M. and P. M. peak-hour traffic.  This may require beginning work after the 
A. M. peak-hour traffic and ending work before the P. M. peak-hour traffic. 

1. Contractor shall always maintain access to schools and commercial areas  during project 
operation. 

2. Traffic and Access: The Contractors operations shall cause no unnecessary inconvenience   

a) Spillage resulting from hauling operations along or across any public traveled way will 
be removed immediately by Contractor, at his expense. 

b) When entering or leaving roadways carrying public traffic, Contractor’s equipment, 
whether empty or loaded, will in all cases yield to public traffic. 

3. Street Closures, Detours, Barricades: Contractor shall comply with all applicable State, 
County and City requirements for closure of streets. 

a) Special emphasis will be placed on the use of construction zone ahead (C18R) signs at 
the beginning, end and all access and/or intersecting streets with roads under 
construction.  In addition to construction zone signs, rough road signs (W33) will be used 
on all roads with a posted or marked bicycle trail. 

b) Contractor shall provide and maintain all signs, barricades, pedestals, flashers, 
delineators and other necessary facilities for the protection of the motoring public within 
the limits of the construction area and all its approaches, including advanced signing and 
barricades.  Contractor shall also post proper signs to notify public regarding condition 
of roadway, all in accordance with provisions of the Vehicle Code and "Manual of Traffic 
Controls", as published by the State of California, Department of Transportation, most 
current edition. 

4. Flashing arrow signs, of the appropriate type per the "Manual of Traffic of Traffic Controls", 
latest edition, will be provided for all lane closures on all arterial highways and collector 
streets. 

5. Portable delineators, either conical (traffic cone) or tubular shaped plastic devices, with a 
minimum height of 28 inches will be used for delineation of the travel way.   

6. If the traffic cones or portable delineators are damaged, displaced or unacceptable for any 
reason by County’s Project Manager or are not in an upright position from any cause, said 
cones or portable delineators will immediately be replaced or restored to their original 
location, in an upright position, by Contractor. 

7. Contractor will maintain 11’ lanes of traffic in each direction at all times. 

8. Contractor shall furnish such flagmen as are necessary to give adequate warning to traffic or 
to the public of any dangerous conditions to be encountered.  Flagmen, while on duty and 
assigned to give warning to the public that the street is under construction and of any 
dangerous conditions to be encountered as a result thereof, will perform their duties and will 
be provided with the necessary equipment in accordance with the current "Instructions to 
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Flaggers", by the State of California, Department of Transportation.  The equipment will be 
furnished and kept clean and in good repair by Contractor, at its expense. 

9. Should Contractor appear to be neglectful or negligent in furnishing warning and protective 
measures as provided, County’s Project Manager may direct attention to the existence of a 
hazard and necessary warning and protective measures will be furnished and installed by 
Contractor, at its expense. Should County’s Project Manager point out the inadequacy of 
warning and protective measures, such action on the part of County’s Project Manager will 
not relieve Contractor from responsibility for public safety or abrogate its obligation to 
furnish and pay for these devices. 

10. Contractor shall maintain safe working conditions at each work location. 

11. At the end of each day, all equipment and other obstructions shall be removed from the 
roadway. 

I. Protection and Restoration of Existing Areas:  Contractor shall protect all furnishings and 
improvements from damage by its operations.  All damage will be repaired or replaced, at the 
option of County, at Contractor’s expense within three (3) days after notification of such damage 
by County’s Project Manager.  Repairs and/or replacements will be equal to original in all 
aspects. 

J. Safety:  Contractor always agrees to perform all work outlined in this Contract in such a manner 
as to meet all accepted standards for safe practices during operations and to maintain safe 
conditions or premises and ways , including safely stored equipment, machines and materials.  
This includes compliance with local County, State or other legal intents and terms of the 
applicable Occupational Safety and Health Administration (OSHA) and CAL/OSHA Safety 
orders at all times so as to protect all persons, including Contractor’s employees and Agency 
against injury or damage to their property. 

K. Best Management Practices: 

1. Contractor shall conduct operations under this Contract so as to assure that pollutants do not 
enter municipal storm drain systems which systems are comprised of, but are not limited to 
curbs and gutters that are part of the street systems ("Stormwater Drainage System"), and to 
ensure that pollutants do not directly impact "Receiving Waters" (as used herein, Receiving 
Waters include, but are not limited to, rivers, creeks, streams, estuaries, lakes, harbors, bays 
and oceans). 

2. The Santa Ana and San Diego Regional Water Quality Control Boards have issued National 
Pollutant Discharge Elimination System (NPDES) permits ("Stormwater Permits") to the 
County of Orange, and to the Orange County Flood Control District (District) and cities 
within Orange County, as co-permittees (hereinafter collectively referred to as "County 
Parties") which regulate the discharge of urban runoff from areas within the County of 
Orange, including the Premises under this Contract.  The County Parties have enacted water 
quality ordinances that prohibit conditions and activities that may result in polluted runoff 
being discharged into the Stormwater Drainage System. 

 

3. To assure compliance with the Stormwater Permits and water quality ordinances, the County 
Parties have developed a Drainage Area Management Plan (DAMP) which includes a Local 
Implementation Plan (LIP) for each jurisdiction that contains Best Management Practices 
(BMPs) that parties using properties within Orange County must adhere to. As used herein, 
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a BMP is defined as a technique, measure, or structural control that is used for a given set of 
conditions to manage the quantity and improve the quality of stormwater runoff in a cost 
effective manner. These BMPs are found within the County’s LIP in the form of Model 
Maintenance Procedures and BMP Fact Sheets (the Model Maintenance Procedures and 
BMP Fact Sheets contained in the DAMP/LIP shall be referred to hereinafter collectively as 
"BMP Fact Sheets") and contain pollution prevention and source control techniques to 
eliminate non-stormwater discharges and minimize the impact of pollutants on stormwater 
runoff. 

4. BMP Fact Sheets shall include but shall not be limited to the following which may be 
viewed and downloaded at:  
http://ocwatersheds.com/documents/bmp/industrialcommercialbusinessesactivities  

a) IC-5 b)  IC-17 c)  IC-21  

5. These BMP Fact Sheets may be modified during the term of the Contract; and County’s 
Project Manager shall provide Contractor with any such modified BMP Fact Sheets.   

6. Contractor shall, throughout the term of this Contract, comply with the BMP Fact Sheets as 
they exist now or are modified, and shall comply with all other requirements of the 
Stormwater Permits, as they exist at the time this Contract commences or as the Stormwater 
Permits may be modified.  Contractor agrees to maintain current copies of the BMP Fact 
Sheets on the job sites throughout the term of this Contract.  The BMPs applicable to uses 
authorized under this Contract must be performed as described within all applicable BMP 
Fact Sheets.   

7. Contractor may propose alternative BMPs that meet or exceed the pollution prevention 
performance of the BMP Fact Sheets.  Any such alternative BMPs shall be submitted to the 
County’s Project Manager for review and approval prior to implementation. 

a) County’s Project Manager may visit the job sites and/or review Contractor’s records at 
any time to assure that activities conducted on the job sites comply with the requirements 
of this section.  Contractor may be required to implement a self-evaluation program to 
demonstrate compliance with the requirements of this section. 

L. Identification and Scheduling of Work:  County conducts recurring inspections of all County 
maintained sidewalks, spandrels, cross gutters and access ramps and investigate citizen 
complaints.  County staff documents the damage with Digital photos, a short summary of damage 
and required repair using a Maintenance Inspection Report (MIR) form.  This report includes the 
specific location and Thomas Guide reference.  County staff reviews, prioritizes and "packages" 
these reports to include several locations in the same general geographic area. Work packages, 
including photos, will be prepared for Contractor.  Contractor shall furnish a work plan indicating 
the day/date for work on each location in the work package.  Contractor shall start work within 
five working days upon written or verbal notification from County’s Project Manager.   

M. Notification of Work:  Except for next day emergency work Contractor shall notify County’s 
Project Manager at least twenty-four (24) hours in advance of commencement of work.  All work 
shall be diligently prosecuted to completion to satisfaction of County’s Project Manager.  
Contractor must be capable of providing one or more craftsmen as needed to complete project in 
a diligent and timely manner. 

N. Inspection:  Contractor shall restore work area to original condition prior to notifying County’s 
Project Manager for final inspection.  Contractor shall notify County’s Project Manager before 
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noon of the working day before inspection is required.  All work must be satisfactorily completed 
and approved prior to final approval for payment. 

O. Acceptance of Work:  Each work location reported as complete will be accepted by County’s 
Project Manager for payment unless Contractor is notified otherwise by close of business, the 
following workday. 

P. Warranty of Work:  Contractor warrants all work to be free from defects of design material and 
workmanship, for a period of six (6) months from date of acceptance of work.  Expressly included 
is the warranty of compaction of existing base material or sub-grade placed under this Contract. 

V. SPECIFICATIONS: 

A. Clearing and Grubbing:  shall conform to provisions of Subsection 300-1, “Clearing and 
Grubbing,” of the Standard Specifications and these Specifications. 
 
1. Add to Subsection 300-1.1, “General,” the following: areas to be cleared shall be grubbed to 

a depth necessary to remove all stumps, roots, buried logs, and all other objectionable 
material. 
 

2. Interfering portions of trees, shrubs and other vegetation over or within the right-of-way shall 
be trimmed or removed by Contractor when required to maintain access to construction area 
or as directed by County’s Project Manager. 

 
3. Areas to be cleared shall be limited to immediate construction area only and will not include 

entire right-of-way. 
 

4. Contractor’s attention is directed to existing landscaped areas within the right-of-way and the 
need to conform to requirements of Article IV Section I, “Protection and Restoration of 
Existing Improvements” listed above. 

 
5. Contractor shall notify property owners that they may salvage their landscaping and 

improvements within construction area prior to construction by Contractor.  Any landscaping 
or improvements remaining within the immediate construction area at the time of 
construction shall be removed by Contractor. 

 
6. All combustible materials, trash, debris and other waste materials from Clearing and 

Grubbing or from any construction operations of this Contract shall be disposed of outside 
the road right-of-way in accordance with Section 300-1.3, “Removal and Disposal of 
Materials”.   

 
7. Contractor shall protect all existing structures or facilities which are adjacent to or fall within, 

the limits of work to be done under this Contract, in accordance with Article IV Section I, 
“Protection and Restoration of Existing Improvements” listed above.  Any structure or 
facility to be protected, which is damaged as a result of the Contractor’s construction 
operation shall be replaced by Contractor, at his cost, to the satisfaction of County’s Project 
Manager. 

 
8. Full compensation for conforming to the requirements of Clearing and Grubbing shall be 

considered as included in the various items of work and no additional compensation will be 
allowed. 
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B. Earthwork:  shall conform to provisions of Standard Plan 1806, and Section 300, “Earthwork,” 
of the Standard Specifications, and these Specifications. 

 
1. Add to Section 300, “Earthwork,” the following: 

 
a) Whenever reference to finished grade is made, it will be considered to be the finished 

surface of the completed work. 
 

b) Relative compaction of not less than 90 percent (90%) shall be obtained for a minimum 
depth of 0.5 foot below the grading plane, including shoulders, whether in excavation or 
embankment. 

 
2. In connection with earthwork, tests shall be made to conform with Section 211, “Soils and 

Aggregate Tests,” and the following: 
 

TEST TEST METHOD 
RELATIVE COMPACTION NO. CALIF. 216/231 
SAND EQUIVALENT NO. CALIF. 217 
RESISTANCE (R-VALUE) NO. CALIF. 301 
SIEVE ANALYSIS NO. CALIF. 202 
NUCLEAR DENSITY GAUGE  NO. CALIF. 231 (PART I) 

      
a) Laboratory Maximum Density shall be determined by California Test Method No. 216, 

Part II.  Correction for oversized material shall be done in accordance with ASTM D-
1557, Section 5.3, Method C and Section 5.4, Method D.  When the amount of material 
retained on the ¾” screen exceeds 30%, correction shall be performed in accordance with 
California Test Method No. 216, Part II, Section I. 

 
3. Trenches, holes, depressions and pits caused by the removal of facilities shall be backfilled 

with embankment material as provided in Section 300, “Earthwork,” of the Standard 
Specifications.  Such trenches, holes, depressions and pits that are in surfaced areas, 
otherwise to remain undisturbed, will be backfilled with material equal to or better in quality 
and to the same thickness as the surrounding materials. 

 
4. When hauling is done over public highways, and when directed by County’s Project 

Manager, loads will be trimmed, and all material removed from shelf areas of vehicles in 
order to eliminate spilling of material.  If directed by County’s Project Manager, loads shall 
be watered after trimming to eliminate dust. 

 
5. Operations shall be conducted in such a manner that existing road facilities and utilities which 

are to remain in place will not be damaged. 
 

6. Surplus excavated material shall become the property of Contractor.  Contractor will be 
responsible to dispose surplus material outside of County right-of-way in accordance with 
all applicable ordinances. 

 
7. Full compensation for conforming to the requirements of Earthwork shall be considered as 

included in the various items of work and no additional compensation will be allowed. 
 

C. Unclassified Excavation:  shall conform to the provisions of Section 300-2, “Unclassified 
Excavation,” of the Standard Specifications and these Specifications. 
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1. Unclassified excavation material shall become the property of Contractor.  Contractor shall 
dispose of surplus material outside of County right-of-way.  Contractor will make all 
arrangements for disposal of material at off-site locations. 

 
2. Delete the second paragraph of Subsection 300.2.8 and substitute the following: 

 
a)    Measurement of Unclassified Excavation will be based on the volume it occupied prior 

to excavation.  Disagreement regarding volume measurements shall be resolved prior to 
excavation.  Any remeasuring or resurveying required as a result of disagreement will be 
at Contractor’s expense. 
 

3. No excavation within five (5) feet of traveled way will remain open longer than is necessary 
to perform work. 
 

4. At the end of each working day, if a difference in excess of 0.33 foot exists between elevation 
of existing pavement and elevation of any excavation within five feet of the traveled way, 
material will be placed up and compacted against vertical cuts adjacent to the traveled way. 

 
5. Material will be placed to the level of the elevation of the top of existing pavement and 

tapered at a slope 4:1 or flatter to the bottom of the excavation. 
 

6. During excavation operations, native material may be used for this purpose; however, once 
the placing of the structural section commences, structural material will be used. 

 
7. Contour grading and rounding of the tops and ends of excavation and toes of fill slopes will 

be required. 
 

D. Unclassified Fill:  shall conform to subsection 300-4 of the Standard Specifications. 
 
1. Unclassified Fill will include all fill required to construct finished lines and grades within the 

payline limits as directed by County’s Project Manager.  No payment will be made for 
placing material excavated as part of, or in place of, a shoring operation including material 
excavated for sloping or placement of shoring. 

 
2. Full compensation for transporting excavated material and placing it as compacted fill shall 

be considered as being included in Contract bid price per cubic yard for Unclassified Fill 
compacted in place; and no adjustment for shrinkage, subsidence or any other allowances 
will be made. 

 
3. Structural and unclassified excavated material may be used as unclassified fill as approved 

by County’s Project Manager. 
 
4. Whenever selection is possible, excavation material having sand equivalent value less than 

20 will not be placed within 2.5 feet of finished grade and will be placed in lower portions of 
embankments. 

 
5. Measurement of all Unclassified Fill will be based only on the volume it occupies in its final 

position after compaction.  Any disagreement over volume measurements requiring 
verification by survey will be. 

  
6. Excavated material may be used as approved by County’s Project Manager, for Unclassified 

Fill.  
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7. Before placing material for compacted fill, surfaces will be cleared of all existing 
obstructions, vegetation, and debris. 

 
8. Unsuitable material will be removed as directed by County’s Project Manager and existing 

surfaces scarified to a depth of 6 inches before placing fill.  Fill material will be compacted 
in horizontal layers such that compaction equipment will be brought to bear on the full width 
and depth of the fill layer.  Fill will be compacted to a relative compaction of not less than 
90% percent. 

 
E. Remove and Replace 4” Sidewalk:  shall conform to provisions of Standard Plans 112-2, 112-2-

OC, 1111, and 1205, and Subsection 300-1.3, “Removal and Disposal of Materials,” of the 
Standard Specifications, and these Specifications. 
 
1. Subgrade surface beneath existing sidewalk will be cleared and grubbed of all vegetation 

growth such as roots from adjoining trees, and all other objectionable material prior to 
reconstruction of sidewalk to the satisfaction of County’s Project Manager.  Areas to be 
cleared shall be grubbed to a depth necessary to remove all stumps, roots, buried logs, and 
all other objectionable material. 

 
2. Contractor is advised of the probability that grubbing of roots will be required at all locations 

and should plan work accordingly. 
 
3. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum depth 
of 3 ½”.  Concrete sidewalk or driveways to be removed will be neatly sawed in straight 
lines either parallel to the curb or at right angles to the alignment of the sidewalk. 

 
4. Quantities and/or approximate sizes of the Remove and Replace of 4” Sidewalk as shown on 

the MIR’s and/or plans are provided for Contractor’s aid in preparing their bids and planning 
their work.  The County’s Project Manager will designate and mark the final limits 
immediately prior to construction.  Field marked areas shall take precedence over the 
information shown on the plans.  NO GUARANTEE IS MADE THAT FINAL 
QUANTITIES WILL EQUAL QUANTITIES SHOWN ON THE PLANS. 
 

F. Remove and Replace 6” Sidewalk/Drive Approach:  shall conform to provisions of Standard 
Plans 112-2, 112-2-OC, 1205, 1209, and 1210, and Subsection 300-1.3 “Removal and Disposal 
of Materials”, of the Standard Specifications, and these Specifications. 

 
1. Subgrade surface beneath the existing sidewalk will be cleared and grubbed of all vegetation 

growth such as roots from adjoining trees, and all other objectionable material prior to 
reconstruction of sidewalk to satisfaction of County’s Project Manager.  Areas to be cleared 
will be grubbed to a depth necessary to remove all stumps, roots, buried logs, and all other 
objectionable material. 

 
2. Contractor is advised of the probability that grubbing of roots will be required at all locations 

and should plan work accordingly. 
 

3. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 
Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
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a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum depth 
of 3 ½”.  Concrete sidewalk or driveways to be removed shall be neatly sawed in straight 
lines either parallel to the curb or at right angles to the alignment of the sidewalk. 

 
4. Quantities and/or approximate sizes of Remove and Replace 6” Sidewalk/Drive Approach as 

shown on MIR’s are provided for Contractor’s aid in planning their work.  County’s Project 
Manager will designate and mark the final limits immediately prior to construction.  Field 
marked areas shall take precedence over the information shown on the plans.  NO 
GUARANTEE IS MADE THAT FINAL QUANTITIES WILL EQUAL QUANTITIES 
SHOWN ON THE PLANS. 
 

G. Remove and Replace Curb and Gutter:  shall conform to provisions of Standard Plan 120-2, 120-
2-OC, and 1111, and Subsection 300-1.3, “Removal and Disposal of Materials”, of the Standard 
Specifications, and these Specifications. 

 
1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum depth 
of its thickness.  Concrete curb and gutter to be removed will be neatly sawed in straight 
lines either parallel to the curb or at right angles to the alignment of the sidewalk. 
 

2. Quantities and/or approximate sizes of Remove and Replace Curb and Gutter areas shown 
on MIR’s are provided for Contractor’s aid in planning their work.  County’s Project 
Manager will designate and mark final limits immediately prior to construction. 
 

H. Remove and Replace Spandrel/Cross Gutter:  shall conform to provisions of Standard Plans 122-
2, 122-2-OC and 1208, and Subsection 300-1.3, “Removal and Disposal of Materials”, of the 
Standard Specifications, and these Specifications. 

 
1. Amend requirements of Subsection 300-1.3.2(c), “Concrete Curb, Walk, Gutters, Cross 

Gutters, Driveways, and Alley Intersection”, of the Standard Specifications as follows: 
 

a) Concrete will be removed to neatly sawed edges with saw cuts made to a minimum depth 
of 8”.  Concrete spandrel or cross gutter to be removed shall be neatly sawed in straight 
lines either parallel to the curb or at right angles to the alignment of the sidewalk. 

 
2. Quantities and/or approximate sizes of Remove and Replace Spandrel/Cross Gutter as shown 

on MIR’s are provided for Contractor’s aid in planning their work.  County’s Project 
Manager will designate and mark final limits immediately prior to construction. 
 

I. Access Ramp:  shall conform to provisions of Standard Plan 1115, these Specifications and as 
directed by County’s Project Manager. 
 
1. Contractor shall be responsible for layout of each curb ramp and for compliance to 

requirements of Standard Plan 1115.  County’s Project Manager will only be responsible for 
marking centerline locations of each curb ramp.  Curb and gutter will be removed and 
replaced as determined by County’s Project Manager in accordance with Standard Plan 1115. 

2. Curb ramp depressions (Types 2S, 6S, and 7S) may be constructed by horizontal saw cutting 
of the curb face. 
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3. Subgrade preparation will conform to requirements of Subsection 301-1. “Subgrade 
Preparation”, of the Standard Specifications and as directed by County’s Project Manager.  
Sand will be placed as directed by County’s Project Manager to correct saturated subgrade, 
unsuitable material problems or over-excavation encountered during construction.  
Contractor’s attention is directed to Section J, “Sand Backfill” below, of these Specifications 
for additional details. 

 
4. All removed materials will become property of Contractor and will be disposed of by 

Contractor, outside the public right-of-way, on the day of their removals. 
 

J. Sand Backfill:  shall conform to the requirements of Subsection 200-1.5, “Sand,” and Section 
301-2, “Untreated Base” of the Standard Specifications, Standard Plan 1804, and these 
Specifications.   

 
1. Sand Backfill shall be placed as directed by County’s Project Manager to correct saturated 

subgrade, unsuitable material problems or over-excavation encountered during 
construction. 
 

2. Full compensation for conforming to the requirements of Sand Backfill shall be considered 
as included in the various items of work and no additional compensation will be allowed. 

 
K. Crew Rental: 
 

1. Contractor shall furnish “Crew Rental” which shall consist of a four (4) person crew with 
equipment necessary to perform requested additional work.  The crew and equipment shall 
include but not be limited to: 

 
a) Supplying a four (4) person crew (1 lead man, 2 cement masons, and 1 laborer) 
b) Stakebed Truck 
c) Portable concrete mixer 
d) Pickup truck 
e) Any hand tools required 

 
2. Contractor shall provide the hourly rate for “Crew Rental” in accordance with pricing as 

specified in Attachment B. 
 

L. Emergency/On Call Work:  Contractor shall be required to provide emergency/on call response, 
24 hours per day, seven days a week, for emergency repairs as required.  Contractor will be given 
specific locations to repair via telephone call from a County authorized representative.  
Contractor will be required to start work indicated within 12 hours of the initial telephone call 
and report back to County Representative upon completion of work specified. 

 
1. Contractor is required to provide a 24-hour emergency phone numbers and names of a 

minimum of two contact individuals within one week of award of Contract.  Should the phone 
number or contact person change during the Contract those changes must be provided to 
County. 

 
2. Failure by Contractor to respond to an emergency within the allotted 12 hours will result in 

damage for additional inspection, administration and public safety sustained.  Three Hundred 
Dollars ($300.00) per hour will be deducted and forfeited from payment due Contractor for 
each and every hour over the 12 hours specified with each emergency requested. 
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3. Contractor shall be required to provide all traffic control required during emergency 
operations. 

M. Miscellaneous Materials:   
 
1. There may be occasions when County may request Contractor to supply materials to 

complete a project such as drain or pipe.  
 

2. If this option is used, Contractor will be required to provide with invoice to County, a copy 
of supplier’s invoice for any materials or supplies costing $50.00 each or more.  In no case 
will County consider the bid of a vendor whose mark-up on such parts exceed 15% of actual 
cost.  Materials and supplies will be itemized separately on invoice. 

 
3. Cost of materials reported will be at invoice or lowest current price at which such materials 

are locally available and delivered to the job site in the quantities involved, plus sales tax. 
 

4. County reserves the right to approve materials and sources of supply, or to supply materials 
to Contractor if necessary, for the progress of the work.  No markup will be applied to any 
materials provided by County. 

 
 
N. Remove and Replace Channel Lining:  shall conform to provisions of Standard Plans 1803, and 

Subsection 300-1.3, “Removal and Disposal of Materials,” of the Standard Specifications, and 
these Specifications. 
 
5. Subgrade surface beneath existing channel lining will be cleared and grubbed of all 

vegetation growth such as roots from adjoining trees, and all other objectionable material 
prior to reconstruction to the satisfaction of County’s Project Manager.  Areas to be cleared 
shall be grubbed to a depth necessary to remove all stumps, roots, buried logs, and all other 
objectionable material. 

6. 12-inch-wide by 18-inch depth keyway is required around sides and bottom 
 

7. Concrete will be removed to neatly sawed edges.  
 

8. All channel lining will require using #5 (5/8) rebar. New lining will also be pinned in with 
epoxy rebar to existing adjacent lining. 

 
9. Channel weep holes shall conform to provisions of Standard Plan 1325 

 
10. Concrete pump/ shotcrete installation method will be required. 

 
Quantities and/or approximate sizes of the Remove and Replace of Channel Lining as shown on the 
MIR’s and/or plans are provided for Contractor’s aid in preparing their bids and planning their work.  The 
County’s Project Manager will designate and mark the final limits immediately prior to construction.  
Field marked areas shall take precedence over the information shown on the plans.  NO GUARANTEE IS 
MADE THAT FINAL QUANTITIES WILL EQUAL QUANTITIES SHOWN ON THE PLANS. 

 

VI. ADDITIONAL WORK:  
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A. Upon County request, Contractor shall submit supplemental proposals for Additional Work 
not called for under the Scope of Work of this Contract.  Contractor must obtain County 
Project Manager’s written approval prior to commencing any additional work. 

B. County reserves the right to obtain supplemental proposals from, and use, alternate sources 
for completion of the additional work and to utilize the data provided under this Contract 
to obtain necessary services. 

C. If County authorizes work by an alternate source, Contractor may be relieved of 
responsibilities pertaining to the equipment affected by the project while work is being 
performed and during the subsequent warranty period. 

D. Contractor shall continue to provide services to all areas not affected by work provided by 
alternate sources. 

E. Upon completion of any additional work, whether by Contractor or an alternative source, 
County’s Project Manager or designee and Contractor will inspect the finished product at 
no additional cost to County.  Upon mutual acceptance of the additional work, Contractor 
shall again be responsible for all services originally covered under this Contract and the 
work performed under this section. 
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ATTACHMENT B 
PAYMENT/COMPENSATION 

 
1. Compensation:  This is a usage Contract between County and Contractor for Portland Cement 

Concrete Maintenance and Repair Service on an as needed basis, as set forth in Attachment A 
“Scope of Work”. 

 
The Contractor agrees to accept the specified compensation as set forth in this Contract as full 
payment for performing all services and furnishing all staffing and materials required, for any 
reasonably unforeseen difficulties which may arise or be encountered in the execution of the 
services until acceptance, for risks connected with the services, and for performance by the 
Contractor of all its duties and obligations hereunder.  The Contractor shall only be compensated 
as set forth herein for work performed in accordance with the Scope of Work.  The County shall 
have no obligation to pay any sum in excess of the Fixed Prices and Total Contract Amount 
specified herein unless authorized by amendment in accordance with Articles C and P of the 
County Contract Terms and Conditions, which may require approval by the County Board 
of Supervisors. 

 
2. Fees and Charges:  County will pay the following fees in accordance with the provisions of this 

Contract.  Payment shall be as follows: 
 
A.      Pricing:  Pricing shall be per Cubic Yard (C.Y.), Square Foot (S.F.), Linear Foot (L.F.), 

Each (EA) or Hourly (HR) as determined in each line item.   

Line 
Item Description Unit Unit Cost 

1. Unclassified Excavation C.Y. $160.00 

2. Unclassified Fill C.Y. $80.00 

3. 
Remove & Replace 4” Sidewalk less than 81 
S.F. S.F. $40.50 

 
Remove & Replace 4” Sidewalk greater than 81 
S.F. but less than 405 S.F. S.F. $19.80 

 
Remove & Replace 4” Sidewalk greater than 
405 S.F. S.F. $15.00 

4. 
Remove & Replace 6” Sidewalk/Drive 
Approach S.F. $18.00 

5. Remove & Replace Curb and Gutter L.F. $68.00 

6. Remove & Replace Spandrel/Cross Gutter S.F. $46.50 

7. Remove & Replace Type 1 Curb Ramp EA $8,225.00 

8. Remove & Replace Type 2 Curb Ramp EA $8,225.00 

9. Remove & Replace Type 3 Curb Ramp EA $8,225.00 

10. Remove & Replace Type 4 Curb Ramp EA $8,225.00 

11. Remove & Replace Type 5 Curb Ramp EA $8,225.00 

12. Remove & Replace Type 6 Curb Ramp EA $8,225.00 

13. Remove & Replace Type 7 Curb Ramp EA $8,225.00 

 Remove & Replace 4” Channel Lining S.F. $19.50 
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 Remove & Replace 6” Channel Lining S.F. $29.50 

 Remove & Replace 8” Channel Lining S.F. $40.00 

 Remove & Replace 10” Channel Lining S.F. $49.25 

14. Crew Rental HR $550.00 

15. Emergency/On Call Work HR $1,310.00 
 

B.  Additional Work: Any additional services not listed in the Contract must be approved 
by County’s Project Manager or designee in accordance with Attachment “A”, Section 
VI. 

 
Amendment No. 1: Revised Not to Exceed Amount for Renewal term 

 
C. TOTAL AGGREGATE CONTRACT AMOUNT NOT TO EXCEED ...................... $ 6,000,000 

 
C. FIRST RENEWAL TERM TOTAL AGGREGATE CONTRACT AMOUNT NOT TO EXCEED .  $2,000,000 

 
3. Price Increase/Decreases:  No price increases will be permitted during the first year of the 

Contract.  The County requires documented proof of cost increases on Contracts prior to any price 
adjustment.  A minimum of 180-days advance notice in writing is required to secure such 
adjustment.  No retroactive price adjustments will be considered.  All price decreases will 
automatically be extended to the County of Orange.  The County may enforce, negotiate, or cancel 
escalating price Contracts or take any other action it deems appropriate, as it sees fit.  The net dollar 
amount of profit will remain firm during the period of the Contract.  Adjustments increasing the 
Contractor’s profit will not be allowed. 

 
4. Firm Discount and Pricing Structure:  Contractor guarantees that prices quoted are equal to or 

less than prices quoted to any other local, State or Federal government entity for services of equal 
or lesser scope.  Contractor agrees that no price increases shall be passed along to the County du 
ring the term of this Contract not otherwise specified and provided for within this Contract. 

 
5. Contractor’s Expense:  The Contractor will be responsible for all costs related to photo copying, 

telephone communications and fax communications while on County sites during the performance 
of work and services under this Contract. 

 
6. Payment Terms – Payment in Arrears:  Invoices are to be submitted in arrears to the user 

agency/department to the ship-to address, unless otherwise directed in this Contract.  Contractor 
shall reference Contract number on invoice.  Payment will be net 30 days after receipt of an invoice 
in a format acceptable to the County of Orange and verified and approved by the agency/department 
and subject to routine processing requirements.  The responsibility for providing an acceptable 
invoice rests with the Contractor. 

 
Billing shall cover services and/or goods not previously invoiced.  The Contractor shall reimburse 
the County of Orange for any monies paid to the Contractor for goods or services not provided or 
when goods or services do not meet the Contract requirements. 
 

 
Payments made by the County shall not preclude the right of the County from thereafter disputing 
any items or services involved or billed under this Contract and shall not be construed as acceptance 
of any part of the goods or services. 
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7. Taxpayer ID Number:  The Contractor shall include its taxpayer ID number on all invoices 
submitted to the County for payment to ensure compliance with IRS requirements and to expedite 
payment processing. 

 
8. Payment – Invoicing Instructions:  The Contractor will provide an invoice on the Contractor’s 

letterhead for goods delivered and/or services rendered.  In the case of goods, the Contractor will 
leave an invoice with each delivery.  Each invoice will have a number and will include the following 
information: 

A. Contractor’s name and address 
B. Contractor’s remittance address, if different from “A” above 
C. Contractor’s Taxpayer ID Number 
D. Name of County Agency/Department 
E. Delivery/Service address 
F. Master Agreement (MA) or Purchase Order (PO) number 
G. Agency/Department’s Account Number 
H. Date of invoice 
I. Product/Service description, quantity, and prices 
J. Sales tax, if applicable 
K. Freight/Delivery charges, if applicable 
L. Total 

 

Invoices and support documentation are to be forwarded to: 

OC Public Works/Operations & Maintenance 
Attn:  Annual Contracts 

2301 Glassell Street 
Orange, CA 92865 

Contractor has the option of receiving payment directly to their bank account via an Electronic 
Fund Transfer (EFT) process in lieu of a check payment.  Payment made via EFT will also receive 
Electronic Remittance Advice with the payment details via email.  An email address will need to 
be provided to the County via an EFT Authorization Form.  To request a form, please contact the 
DPA. 
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