

Contract Summary Form

OC Expediter Requisition #: 1576770

Bitech Construction Company Inc.

7371 Walnut Avenue

Buena Park, CA 90620

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.1450
Line 2: Multiply Line 1 by (80) %	0.9160
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.1450
Line 4: Multiply Line 3 by (20) %	0.2290
Line 5: Add Lines 2 and 4	1.1450
Composite Factor	1.1450

Contract Summary Form

OC Expediter Requisition #: 1576770

All American Asphalt

PO Box 2229

Corona, CA 92879

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.1800
Line 2: Multiply Line 1 by (80) %	0.9440
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.2000
Line 4: Multiply Line 3 by (20) %	0.2400
Line 5: Add Lines 2 and 4	1.1840
Composite Factor	1.1840

Contract Summary Form

OC Expediter Requisition #: 1576770

Horizons Construction Construction Company International, Inc.

432 W. Meats Ave.

Orange, CA 92865

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.1100
Line 2: Multiply Line 1 by (80) %	0.8880
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.200
Line 4: Multiply Line 3 by (20) %	0.2400
Line 5: Add Lines 2 and 4	1.1280
Composite Factor	1.1280

Contract Summary Form

OC Expediter Requisition #: 1576770

PUB Construction, Inc.

23545 Palomino Dr. Ste. 104

Diamond Bar, CA 91765

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	0.9850
Line 2: Multiply Line 1 by (80) %	0.7880
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.0050
Line 4: Multiply Line 3 by (20) %	0.2010
Line 5: Add Lines 2 and 4	0.9890
Composite Factor	0.9890

Contract Summary Form

OC Expediter Requisition #: 1576770

R.J. Noble Company

15505 E. Lincoln Avenue

Orange, CA 92865

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.300
Line 2: Multiply Line 1 by (80) %	1.0400
Line 3: Other than Normal Working Hours – Adjustment Factor 2	1.300
Line 4: Multiply Line 3 by (20) %	0.2600
Line 5: Add Lines 2 and 4	1.300
Composite Factor	1.300

Contract Summary Form

OC Expediter Requisition #: 1576770

Century Paving Incorporated

14630 Firestone Blvd.

La Mirada, CA 90638

SUMMARY OF SIGNIFICANT CHANGES

N/A

SUBCONTRACTORS

This contract, due to the nature of the services, could require the addition of subcontractors. In order to add subcontractor(s) to the contract, the provider/contractor must seek express consent from the department. Should the addition of a subcontractor impact the scope of work and/or contract amount, the department will bring the item back to the Board of Supervisors for approval. In the past, subcontractor(s) have been used for this contract.

CONTRACT OPERATING EXPENSES

Award Formula:

<u>TASK</u>	<u>COMPOSITE BID</u>
Line 1: Normal Working - Adjustment Factor 1	1.5000
Line 2: Multiply Line 1 by (80) %	1.2000
Line 3: Other than Normal Working Hours – Adjustment Factor 2	2.5000
Line 4: Multiply Line 3 by (20) %	0.5000
Line 5: Add Lines 2 and 4	1.7000
Composite Factor	1.7000