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C O N T R A C T 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby 

numbered MA-280-21011506,AMENDMENT NO. 1 

FOR 

ON-CALL AIRPORT FACILITIES SUPPORT SERVICES 

 

This AMENDMENT is made and dated _________ day of _______________, 20_________ 

is 

BY AND BETWEEN 
entered into as of the date fully executed by and 
between the County of Orange, a political subdivision 

of the State of California, hereinafter referred to as “ 
(“County” 

 AND  
  ”) and AECOM Technical Services, Inc., a California 

Corporation, hereinafter referred to as “. (“A-E”), with 
County and A-E” 

which are sometimes individually referred to as “Party” or collectively referred to as “Parties.” 

 

RECITALS 

 

WHEREAS, COUNTY requires professional services to accomplish projects County and/or 

services (“PROJECTS/SERVICES”) as described in A-E entered into Contract MA-280-21011506 

Scope of Work(the “Contract”) for On-Call Airport Facilities Support Services, hereinafter referred to 

as “Attachment A,” attached heretoeffective September 1, 2021 through August 31, 2022, in an amount not 

to exceed $924,800.00; and incorporated herein by reference; and  
 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State 

of California for the practice of specialized A-E services per the attached Scope of Work.  
WHEREAS, the Parties now desire to renew the Contract for one (1) year, effective September 1, 

2022 through August 31, 2023, with a new Total Contract Amount not to exceed $780,000.00; and, 

 

NOW, THEREFORE, IT IS AGREED by and between the parties heretothe Parties agree as 

follows: 

1. GENERAL 

 

 Retainer 

 

1.1.0. County does hereby retain A-E to perform the Projects/Services as required by this 

Contract. 

 

1.1.0. A-E has offered, and County has accepted, the professional services of Matt Ulukaya 

and A-E shall assign him/her to the Projects/Services. 
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1.1.0. A-E may employ special consultants/contractors for the accomplishment of the 

Projects/Services specified; and only the firms or independent consultants/contractors 

identified in Attachment C may be employed by A-E to provide these 

Projects/Services. 

 

1.1.0. Consultants/contractors may be substituted and/or added by mutual Contract of A-E 

and the Director, County of Orange, John Wayne Airport or his designee, hereinafter 

referred to as “Director”. 

 

1.1.0. A-E's employment of independent consultants/contractors shall not relieve A-E from 

the performance of its own responsibilities pursuant to this Contract. However, all 

consultants/contractors independently contracting with County shall be independently 

liable to County for the performance of the work pursuant to their agreements, and A-

E shall have no liability for work by contractors independently contracting with 

County. 

 Projects/Services 

 

1.1.0. Description of Projects/Services 

 

 . Project/Services to be performed by A-E shall consist of the work as specified 

herein and as required in Attachment A. If in the event Attachment A shall be 

in conflict with any provision of this Contract, the wording as set forth in 

Attachment A shall prevail. 

 

 . A-E shall be responsible for submitting all Projects/Services to County in a 

form which has been thoroughly reviewed and checked for completeness, 

accuracy and consistency by the registered professional named in Section 1.1.2 

herein; and, any Projects/Services not meeting this requirement will be 

returned to A-E prior to review by County. 

  

1.1.0. Design Criteria and Standards 

 

All Projects/Services shall be performed in accordance with instructions, criteria and 

standards set forth by the Director. 

 

1.1.0. Scheduling  
 

 . Concurrently with the work of the Contract, A-E shall prepare a progress work 

schedule and within five (5) working days from the date of receipt of individual 

assignments from County, A-E shall submit to County two (2) copies of a 

progress work schedule which shall delineate dates of commencement and 

completion of the various phases of Projects/Services assignments.  A-E 

schedule shall include required County review period(s) set forth herein. An 

approved copy of the progress schedule will be returned to A-E. 

 

 . A-E shall allow at least five (5) working days for County review of progress 

work schedule. In planning work A-E should anticipate and allow ten (10) 
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working days for County review of each submittal required in Attachment A. 

 

 A-E shall meet on an as-needed basis as determined by County or at least once 

every four (4) weeks with County to review progress of work, adherence to 

progress schedule, coordination of work, scheduling of seminars, if needed, and 

to resolve any problems that may develop. 

 

a. Within five (5) working days of each meeting, A-E shall prepare a brief 

memorandum summarizing the results of the meeting and shall submit it to 

County for concurrence. 

 

a. A-E shall complete all the work of Projects/Services and obtain all approvals by 

the County within the time frame indicated in Attachment A except A-E shall 

not be responsible for any delay beyond the control of A-E. 

 

a. In the event A-E fails to complete the work and obtain the approval of Director 

in the time allowed, County shall have the option of completing the work 

by its own forces or by contract with another firm. The time allowed for A-E to 

complete the Projects/Services pursuant to this Contract shall be extended for 

delay caused by County in completing its work pursuant to this Contract which 

delay exceeds the agreed County review and/or approval time periods. 

 

 

 Assistance by County Staff 

 

1.2.0. County shall assign an appropriate staff member to work with A-E in connection with 

the work of this Contract. Said staff member's duties will consist of the giving of 

advice and consultations, assisting A-E in negotiations with other public agencies and 

private parties, miscellaneous items which in the judgment of A-E or County's staff 

warrant attention, and all other duties as may be described in Attachment A. 

 

1.2.0. All of the above activities, however, shall be the primary responsibility of A-E to 

schedule, initiate and carry through to completion. 

  
ARTICLES 

1. Article 1.4 shall be amended to read in its entirety as follows: 

1.4 Term and Maximum Compensation 

 
The term of this Contract is for one (1) year, commencing September 1, 20212022 through August 

31, 20222023, with the option to renew for two (2one (1) additional one (1) year termsterm, with 

a maximum allowable compensation of nineseven hundred eighty thousand eight hundred dollars 

($924,800780,000.00); except as permitted in Paragraph 1.5 below.  
 

 A-E Compensation and Extra Work 
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3.1.4. For the Projects/Services authorized under this Contract, A-EArticle 6.14.3 shall be 

compensated in accordance with the following: 

 

1.2.0. For completion and approval of all Projects/Services where “Extra Work” (defined as 

changes in approved portions of the Project/Services required by and ordered in 

writing by Director which changes constitute a change in or departure from said 

approved portions of Projects/Services) is not authorized, compensation including 

reimbursables shall be described and payable as stipulated in Fee Schedule, herein 

after referredamended to as “Attachment B”, attached hereto and incorporated herein 

by reference. 

 

1.2.0. Where extra work is authorized for Projects/Services: 

 

 ) The amount for Extra Work shall be determined using Attachment B. Extra 

Work shall be required by and ordered in writing by Director. If this Contract 

is not approved by the Board of Supervisors, any change that increases the 

cumulative Contract price beyond $200,000 must be approved by the Board. 

Increases in the Contract amount for services within the existing scope of work 

may be granted by the Director where the amount does not exceed 25 percent 

of the existing Contract price or $200,000, whichever is less. 

 

 ) A-E's billing for the Extra Work shall include but not be limited to names of 

A-E's staff employed in the Extra Work, classification of employees and 

number of hours worked. 

 

1.2.0. For partial completion of work of Projects/Services followed by default on part of A-

E: 

 

 ) For failure to complete and secure approval of the first required submittal, 

there shall be no compensation. 

 

 ) For failure to complete and secure approval of other authorized phases, A-E 

shall, upon completion of Projects/Services by others, be entitled to receive 

compensation based on approved work of Projects/Services not to exceed the 

amounts specified in Attachment A for that particular submittal, plus the 

reasonable value as determined by County of the non-approved work; 

provided, however, that if the cost to County to complete the contract exceeds 

the amount specified herein, A-E shall be liable to County for such excess costs 

attributable to A-E's breach of the Contract. 

1. LABOR 

 

1.0 Non-Employment of County Personnel 

 

1.0.0 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, 

regular employee of County in professional classifications of the same skills required 

for the performance of this Contract who is involved in this Project in a participatory 

status during the life of this Contract regardless of the assignments said employee may 
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be given or the days or hours employee may work. 

 

1.0.0 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or 

agents, agents or employees of the County. A-E shall be an independent contractor 

and shall have responsibility for and control over the details and means for performing 

the work, provided that A-E is in compliance with the terms of this Contract. Anything 

in the Contract which may appear to give County the right to direct A-E as to the 

details of the performance of the work or to exercise a measure of control over A-E 

shall mean that A-E shall follow the desires of County, only in the results of the work.  

 

1.0 Non-Discrimination 
 

1.0.0 In the performance of this Contract, A-E agrees that it will comply with the 

requirements of the California Labor Code and not engage nor permit any 

subcontractors to engage in discrimination in employment of persons because of the 

race, religious creed, color, national origin, ancestry, physical disability, mental 

disability, medical condition, marital status, or sex of such persons. 

 

1.0.0 A-E acknowledges that a violation of this provision shall subject A-E to all the 

penalties imposed for a violation of the California Labor Code. 

 

1.0 Employee Eligibility Verification 

 

A-E warrants that it fully complies with all Federal and State statutes and regulations 

regarding the employment of aliens, and others and that all read in its employees 

performing work under this CONTRACT meet the citizenship or alien status 

requirement set forth in Federal statutes and regulations. A-E shall obtain, from all 

employees performing work hereunder, all verification and other documentation of 

employment eligibility status required by Federal or State statutes and regulations, 

including but not limited to, the Immigration Reform and Control Act of 1986, 8 

U.S.C. § 1324 et seq., as they currently exist and as they may be hereafter amended. 

A-E shall retain all such documentation for all covered employees for the period 

prescribed by the law. 

  

1.0 Independent Contractor 

 

1.0.0 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an 

independent contractor. 

 

1.0.0 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ 

compensation or other fringe benefits of any kind through County. 

 

1.0 Conflict of Interest Contractor Personnel 
 

1.0.0 The A-E shall exercise reasonable care and diligence to prevent any actions or 

conditions that could result in a conflict with the best interests of the County. This 

obligation shall apply to the A-E; the A-E’s employees, agents, and relatives; sub-tier 
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contractors; and third parties associated with accomplishing work and 

Projects/Services hereunder. 

 

3.1.47 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its 

employees or agents from: making, receiving, providing or offering gifts, 

entertainment, payments, loans or other considerations which could be deemed to 

appear to influence individuals to act contrary to the best interests of the County. 

 

3.1 Labor Code Notice 
 

All A-E and subcontractors must comply with the requirements of California Labor 

Code 1770 et seq. if the work performed is considered a “public works” under 

California Labor Code 1720 et seq. A-E is encouraged to contact the California 

Department of Industrial Relations for clarification if the A-E is unsure if some or 

any of the work performed under this CONTRACT qualifies as “public works”. 

 

0. INSURANCE 

 
3.1 Insurance Requirements and Endorsements 

 

3.1.57 Prior to the provision of services under this Contract, the A-E agrees to purchase all 

required insurance at A-E’s expense, including all endorsements required herein, 

necessary to satisfy the County that the insurance provisions of this Contract have 

been complied with. A-E agrees to keep such insurance coverage, Certificates of 

Insurance, and endorsements on deposit with the County during the entire term of this 

Contract. The County reserves the right to request the declarations page showing all 

endorsements and a certified copy of the policy. In addition, all subcontractors 

performing work on behalf of A-E pursuant to this Contract shall obtain insurance 

subject to the same terms and conditions as set forth herein for A-E. 

 

3.1.592. A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant 

to this Contract shall be covered under A-E's insurance as an Additional Insured or 

maintain insurance subject to the same terms and conditions as set forth herein for A-E. 

A-E shall not allow subcontractors to work if subcontractors have less than the level of 

coverage required by County from A-E under this Contract. It is the obligation of A-E to 

provide notice of the insurance requirements to every subcontractor and to receive proof 

of insurance prior to allowing any subcontractor to begin work. Such proof of insurance 

must be maintained by A-E through the entirety of this Contract for inspection by County 

representative(s) at any reasonable time.as follows: 

 

3.1.59 All self-insured retentions (SIRs) shall be clearly stated on the Certificate of Insurance. 

Any self-insured retention (SIR) in an amount in excess of Fifty Thousand Dollars 

($50,000) shall specifically be approved by the County's Risk Manager, or designee, 

upon review of A-E's current audited financial report. If A-E's SIR is approved, A-

E, in addition to, and without limitation of, any other indemnity provision(s) in this 
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Contract, agrees to all of the following: 

 

0. In addition to the duty to indemnify and hold the County harmless against any 

and all liability, claim, demand or suit resulting from A-E's, its agents, 

employee's or subcontractor's performance of this Contract, A-E shall defend 

the County at its sole cost and expense with counsel approved by Board of 

Supervisors against same; and 

 

0. A-E's duty to defend, as stated above, shall be absolute and irrespective of any 

duty to indemnify or hold harmless; and 

 

0. The provisions of California Civil Code Section 2860 shall apply to any and 

all actions to which the duty to defend stated above applies, and the A-E's SIR 

provision shall be interpreted as though the A-E was an insurer and the County 

was the insured. 

 

3.1.59 If the A-E fails to maintain insurance acceptable to the County for the full term of this 

Contract, the County may terminate this Contract. 

 

 . Qualified Insurer 

 

0. The policy or policies of insurance must be issued by an insurer with a 

minimum rating of A- (Secure A.M. Best's Rating) and VIII (Financial Size 

Category as determined by the most current edition of the Best's Key 

Rating Guide/Property-Casualty/United States or ambest.com). It is 

preferred, but not mandatory, that the insurer be licensed to do business in 

the state of California (California Admitted Carrier).  

 

If the insurance carrier does not have an A.M. Best Rating of A-/VIII, the 

CEO/Office of Risk Management retains the right to approve or reject a 

carrier after a review of the company's performance and financial ratings. 

 

0. The policy or policies of insurance maintained by the A-E shall provide the 

minimum limits and coverage as set forth below: 

Coverage                      Minimum Limits 

Commercial General Liability 
$1,000,000 per occurrence 

$2,000,000 aggregate 

Automobile Liability including converge 

for owned, non-owned and hired vehicles 

$1,000,000 per occurrence or 

$10,000,000 if Commercial 

Ramp access                            

Workers’ Compensation Statutory 

Employers’ Liability Insurance $1,000,000 per occurrence 
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Professional Liability 

$1,000,000 per claims made  

or per occurrence  

$2,000,000 aggregate 

 

 . Required Coverage Forms 

 

0. The Commercial General Liability coverage shall be written on Insurance 

Services Office (ISO) form CG 00 01, or a substitute form providing 

liability coverage as broad. 

 

0. The Business Auto Liability coverage shall be written on ISO form CA 

00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing 

liability coverage as broad. 

 

 . Required Endorsements 

 

0. The Commercial General Liability policy shall contain the following 

endorsements, which shall accompany the Certificate of Insurance: 

 
 . An Additional Insured endorsement using ISO form CG 2010 or CG 2033 or 

a form at least as broad naming the County of Orange, Orange County Flood 

Control District, and their respective elected and appointed officials, 

officers, employees and agents as Additional Insureds, or provide blanket 

coverage, which will state AS REQUIRED BY WRITTEN 

AGREEMENT. 

 

 . A primary non-contributing endorsement using ISO form CG 20 01 

0413, or a form at least as broad evidencing that A-E’s insurance is 

primary and any insurance or self-insurance maintained by the County 

of Orange shall be excess and non-contributing. 
 

0. The Workers’ Compensation policy shall contain a waiver of subrogation 

endorsement waiving all rights of subrogation against the County of 

Orange, Orange County Flood Control District, and their respective 

elected and appointed officials, officers, employees and agents, or 

provide blanket coverage, which will state AS REQUIRED BY 

WRITTEN AGREEMENT. 
 

0. All insurance policies required by this Contract shall waive all rights of 

subrogation against the County of Orange, its elected and appointed 

officials, officers, employees and agents when acting within the scope of 

their appointment or employment. 

 

0. A-E shall notify County in writing within thirty (30) days of any policy 

cancellation and ten (10) days for non-payment of premium and provide a 

copy of the cancellation notice to County. Failure to provide written notice 

of cancellation may constitute a material breach of the Contract, upon 
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which the County may suspend or terminate this Contract. 

 

6. If A-E’s Professional Liability policy is a claims-made policy, A-E shall 

agree to maintain professional liability coverage for two (2) years 

following completion of Contract. 

 

6. The Commercial General Liability policy shall contain a severability of 

interests clause (standard in the ISO CG 001 policy). 

 

6. Insurance certificates should be forwarded to the agency/department 

address listed on the solicitation. 

 

6. If the A-E fails to provide the insurance certificates and endorsements 

within seven (7) days of notification by CEO/Purchasing or the 

agency/department purchasing division, award may be made to the next 

qualified vendor. 

 

6. County expressly retains the right to require A-E to increase or decrease 

insurance of any of the above insurance types throughout the term of this 

Contract. Any increase or decrease in insurance will be as deemed by 

County of Orange Risk Manager as appropriate to adequately protect 

County. 

 

6. County shall notify A-E in writing of changes in the insurance 

requirements. If A-E does not deposit copies of acceptable Certificates of 

Insurance and endorsements with County incorporating such changes 

within thirty (30) days of receipt of such notice, this Contract may be in 

breach without further notice to A-E, and County shall be entitled to all 

legal remedies. 

 

6. The procuring of such required policy or policies of insurance shall not be 

construed to limit A-E's liability hereunder nor to fulfill the 

indemnification provisions and requirements of this CONTRACT, nor act 

in any way to reduce the policy coverage and limits available from the 

insurer. 

 

0. INDEMNITY/COMPLIANCE 

 

6.1 Indemnification 

 
0.0.0 A-E shall indemnify, defend with counsel approved in writing by County, and hold 

harmless, the County, Orange County Flood Control District and their agents, officers, 

and employees from employer sanctions and any other liability which may be assessed 

against A-E or the County or both in connection with any alleged violation of any 

Federal or State statutes or regulations pertaining to the eligibility for employment of 

any persons performing work under this Contract. 

 

0.0.0 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior 

Attachment B

Page 9 of 46



County of 

Orange 

                                                                                                                                                                                      

MA-280-21011506 

AECOM Technical Services, Inc. 

 

26 
C013900   Page 10 of 46 

to submission. A-E understands that County's checking is discretionary, and A-E shall not 

assume that County will discover errors and/or omissions. If County discovers any errors or 

omissions prior to approving A-E's Projects/Services, the Projects/Services will be returned 

to A-E for correction. Should COUNTY or others discover errors or omissions in the work 

submitted by A-E after County's approval thereof, County's approval of A-E's 

Projects/Services shall not be used as a defense by A-E. 

 

0.0.0 A-E agrees to, indemnify, defend with counsel approved in writing by County, 

and hold County, Orange County Flood Control District and their elected and 

appointed officials, officers, employees, agents and those special districts and 

agencies which County’s Board of Supervisors acts as the governing Board 

(“County Indemnitees”) harmless from any claims, demands or liability of any 

kind or nature, including but not limited to personal injury or property damage, 

arising out of, pertaining to, or relating to the negligence, recklessness, or willful 

misconduct of the A-E. If judgment is entered against A-E and County by a court 

of competent jurisdiction because of the concurrent active negligence of A-E and 

County or County Indemnitees, A-E and County agree that liability will be 

apportioned as determined by the court. Neither party shall request a jury 

apportionment. Notwithstanding anything stated above, nothing contained 

herein shall relieve A-E of any insurance requirements or obligations created 

elsewhere in this Contract. 

 

0.0 Bills and Liens 

 

A-E shall pay promptly all indebtedness for labor, materials and equipment used in 

performance of the work. A-E shall not permit any lien or charge to attach to the work 

or the premises, but if any does so attach, A-E shall promptly procure its release 

and, in accordance with the requirements of the indemnification paragraph 

above, indemnify, defend, and hold COUNTY harmless and be responsible for 

payment of all costs, damages, penalties and expenses arising from or related 

thereto. 

 

0.0 Compliance with Laws 
 

0.0.0 A-E represents and agrees that services to be provided under this Contract shall fully 

comply, at A-E’s expense, with all standards, laws, statutes, restrictions, ordinances, 

requirements, and regulations (collectively “laws”), including, but not limited to those 

issued by County in its governmental capacity and all other laws applicable to the 

Projects/Services at the time Projects/Services are provided to and accepted by 

County. 

 

0.0.0 A-E acknowledges that County is relying on A-E for such compliance, and pursuant 

to the requirements of the indemnification paragraph above, A-E agrees that it shall 

defend, indemnify and hold County and County Indemnitees harmless from all 

liability, damages, costs and expenses arising from or related to a violation of 

such laws. 
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1. TERMINATION 

 

4.0 Termination of Contract for Cause 

 

4.0.0 If A-E breaches any of the covenants or conditions of this Contract, County shall have 

the right to terminate this Contract upon ten (10) days written notice prior to the 

effective day of termination. 

 

4.0.0 A-E shall have the opportunity to cure the alleged breach prior to termination. 

 

4.0.0 In the event the alleged breach is not cured by A-E prior to termination, all work 

performed by A-E pursuant to this Contract, which work has been reduced to plans or 

other documents, shall be made available to County. 

 

4.0 Termination for Convenience 

 

4.0.0 Notwithstanding any other provision of the Contract, County may at any time, and 

without cause, terminate this Contract in whole or in part, upon not less than seven (7) 

calendar days’ written notice to the A-E. Such termination shall be effected by delivery 

to the A-E of a notice of termination specifying the effective date of the termination 

and the extent of the Work to be terminated. 

 

4.0.0 A-E shall immediately stop work in accordance with the notice and comply with any 

other direction as may be specified in the notice or as provided subsequently by 

County. 

 

4.0.0 County shall pay the A-E for the Work completed prior to the effective date of the 

termination, and such payment shall be the A-E’s sole remedy under this Contract.  

 

4.0.0 Under no circumstances will A-E be entitled to anticipatory or unearned profits, 

consequential damages, or other damages of any sort as a result of a termination or 

partial termination under this Paragraph. 

 

4.0.0 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date 

of and to the extent specified in a notice of termination, and shall require 

subcontractors to insert the same condition in any lower tier subcontracts. 

 

4.0 Breach of Contract 

 

The failure of the A-E to comply with any of the provisions, covenants or conditions 

of this Contract shall be a material breach of this Contract. In such event, in addition 

to any other remedies available at law, in equity, or otherwise specified in this 

Contract, the County may: 

 

 ) afford the A-E written notice of the breach and ten (10) calendar days or such 

shorter time that may be specified in this CONTRACT within which to cure the 

breach;  
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f) discontinue payment to the A-E for and during the period in which the A-E is in 

breach; and 

 

f) offset those monies disallowed pursuant to the above, against any monies billed 

by the A-E but yet unpaid by the County. 

 

6.1 Default 

 

6.1.129In the event any equipment or service furnished by the A-E in the performance of this 

Contract should fail to conform to the specifications therein within one (1) calendar 

year from the County’s acceptance of the equipment or service, or any performance 

period specifically specified within the specifications or Contract, whichever is 

greater, the County may reject same, and it shall become the duty of the A-E to reclaim 

and remove the items without expense to the County and to immediately replace all 

such rejected equipment or service with others conforming to such specifications, 

provided that should the A-E fail, neglect or refuse to do so within one hundred and 

twenty (120) calendar days, the County shall have the right to purchase on the open 

market a corresponding quantity of any such equipment or service and to deduct from 

any monies due or that may thereafter become due to the A-E the difference between 

the price specified in this Contract and the actual cost to the County. 

 

6.1.131In the event the A-E shall fail to make prompt delivery as specified of any equipment 

or service, the same conditions as to the rights of the County to purchase on the open 

market and to reimbursement set forth above shall apply, except as otherwise provided 

in this Contract.  

 

6.1.133In the event of the cancellation of this Contract, either in whole or in part, by reason 

of the default or breach by the A-E, any loss or damage sustained by the County in 

procuring any equipment or service which the A-E agreed to supply under this 

Contract shall be borne and paid for by the A-E. 

 

6.1.135Default shall include failure to carry out any of the requirements of this Contract, 

including, but not limited to not providing enough properly skilled workers or proper 

materials, persistently disregarding laws and or ordinances, not proceeding with the 

Projects/Services as agreed to herein, or otherwise substantially violating any 

provision of this Contract. 
 

6.1.137Orderly Termination: Upon termination of this Contract for any reason, each Party 

shall assist the other PARTY in transferring all assets, tangible and intangible, as may 

be necessary for the orderly, non-disruptive business continuation of each Party, 

including all data and any unfinished, preliminary or draft documents. Each Party shall 

promptly return to the other Party all papers, materials, and other properties of the 

other held by each for purposes of performance of this Contract. 

 

4.0.0 The right of either party to terminate this Contract hereunder shall not be affected in 

any way by its waiver of or failure to take action with respect to any previous default. 
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1. MISCELLANEOUS 

 

6.1 Laws to be Observed 

 

A-E is assumed to be familiar with and, at all times, shall observe and comply with all 

federal, state and local laws, ordinances and regulations in any manner affecting the 

conduct of the Projects/Services. 

 

6.1 Award of Construction Contract and Other Future Contracts 
 

A-E is hereby informed that provisions of the Public Contract Code, the Political 

Reform Act of 1974, other statutes, regulations, and County policy prohibit, as an 

impermissible conflict of interest, the award of a contract for the construction of the 

project(s) on which A-E performed architectural-engineering services under this A-E 

Contract. A-E is hereby informed that these statutes and regulations could also prohibit 

the award to A-E of design or other contracts on future phases related to tasks 

performed by A-E under this Contract. This prohibition applies also to a subcontractor 

of or parent company of the firm that performed architectural-engineering tasks under 

this Contract. 

 

6.1 Amendments 

 

No alteration or variation of the terms of this Contract shall be valid unless made in 

writing and signed by the parties; no oral understanding or agreement not incorporated 

herein shall be binding on either of the parties; and no exceptions, alternatives, 

substitutes or revisions are valid or binding on County unless authorized by County in 

writing. 

 

6.1 Successors and Assigns 

 

The terms and provisions of this Contract shall be binding upon and inure to the benefit 

of the parties hereto and their successors and assigns. 

 

6.1 Entirety 

 

This Contract contains the entire agreement between the parties with respect to the 

matters provided for herein. 

 

6.1 Severability 

 

If any part of this Contract is held, determined, or adjudicated to be illegal, void, or 

unenforceable by a court of competent jurisdiction, the remainder of this Contract shall 

be given effect to the fullest extent reasonably possible. 

 

6.1 Binding Obligation 
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The Parties to this Contract represent and warrant that this Contract has been duly 

authorized and executed and constitutes the legally binding obligation of their 

respective organization or entity enforceable in accordance with its terms. 

 

6.1 Governing Law and Venue 
 

6.1.173This Contract has been negotiated and executed in the State of California and shall be 

governed by and construed under the laws of the State of California. In the event of 

any legal action to enforce or interpret this Contract, the sole and exclusive venue shall 

be a court of competent jurisdiction located in Orange County, California,  and the 

Parties hereto agree to and do hereby submit to the jurisdiction of such court, 

notwithstanding Code of Civil Procedure, Section 394. 

 

6.1.175The Parties specifically agree that by soliciting and entering into and performing 

Projects/Services under this Contract, the A-E shall be deemed to constitute doing 

business within Orange County from the time of solicitation of work, through the 

period when all Projects/Services under this Contract is completed, and continuing 

until the expiration of any applicable limitations period. 

 
6.1 Intentionally Omitted 

 

6.1 Ownership of Documents 
 

6.1.181All data, including but not limited to letters, reports, files, plans, drawings, 

specifications, SOQs, sketches, diagrams and calculations, prepared by A-E and/or 

anyone acting under the supervision of A-E pursuant to this Contract, shall become 

the property of County upon preparation by A-E and may be used by the County as it 

may require without additional cost to the County. 

 

6.1.183A-E, at County’s direction and upon County’s request, shall transmit and convey to 

County all such data described in Section 6.10.1 above, in native format and regardless 

of whether such data constitutes a draft, preliminary, or final document within three 

(3) business days. Failure by A-E to promptly comply with such direction and request 

by County shall constitute a material breach of A-E’s responsibilities under this 

Contract 

 

6.1.185County shall not be limited in any way to its use thereof at any time, including the 

release of this data to third parties. A-E shall be held harmless for release of such data 

as may be prepared or created under this Contract to any third party. If A-E and/or 

anyone acting under the supervision of A-E should later desire to use any of the data 

prepared in connection with this Contract, A-E shall first obtain the written approval 

of County. 

 

6.1 Confidentiality 
 

6.1.189All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and 

all written or other information submitted to A-E in connection with the performance 
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of this Contract shall be held confidential by A-E and/or anyone acting under the 

supervision of A-E and shall not, without the prior written consent of County, be used 

for any purposes other than the performance of the Projects/Services described in 

Attachment A, nor be disclosed to any person, partnership, company, corporation or 

agency, not connected with the performance of the Projects/Services. 

 

6.1.191Nothing furnished to A-E which is generally known among counties in Southern 

California shall be deemed confidential. 

 

6.1.193A-E and/or anyone acting under the supervision of A-E shall not use County name or 

insignia, photographs of the work, or any other publicity pertaining to the work in any 

magazine, trade paper, newspaper, or other medium without the express written 

consent of County. 

 

6.1 Publication 
 

6.1.197No copies of sketches, schedules, written documents, computer based data, 

photographs, maps or graphs, including graphic art work, resulting from performance 

or prepared in connection with this Contract, are to be released by A-E and/or anyone 

acting under the supervision of A-E to any person, partnership, company, corporation, 

or agency, without prior written approval by the County, except as necessary for the 

performance of the services of this Contract. All press contacts, including graphic 

display information to be published in newspapers, magazines, etc., are to be 

administered only after County approval. 

 

6.1.199The A-E agrees that it will not issue any news releases or make any contact with the 

media in connection with either the award of this Contract or any subsequent 

amendment of, or effort under this Contract. A-E must first obtain review and approval 

of said media contact from the County through the County’s Project Manager. Any 

requests for interviews or information received by the media should be referred 

directly to the County. A-E’s are not authorized to serve as a media spokespersons for 

County projects without first obtaining permission from the County Project Manager. 

6.1 Records and Audit/Inspections 

 

6.1.202A-E shall keep an accurate record of time expended by A-E and/or consultants 

employed by A-E in the performance of this Contract.  

6.1.203Within ten (10) days of County's written request, A-E shall allow County or authorized 

State or Federal agencies or any duly authorized representative to have the right to 

access, examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, 

time cards or other records relating to this Contract. 

 

6.1.205A-E shall keep such material, including all pertinent cost accounting, financial records 

and proprietary data for a period of three (3) years after termination or completion of 

the Contract or until resolution of any claim or dispute between the Parties, whichever 

is later. 

 

6.1.207Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be 
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forwarded within a reasonable period of time not to exceed sixty (60) days to its 

successor in interest or surviving entity in a merger or acquisition, or, in the event of 

liquidation, to COUNTY. 

 

6.1 Notices 

 

6.1.211Any and all notices, requests, demands and other communications contemplated, 

called for, permitted, or required to be given hereunder shall be in writing, except 

through the course of the Parties’ project managers’ routine exchange of information 

and cooperation during the Projects/Services. 

 

6.1.213Any written communications shall be deemed to have been duly given upon actual in-

person delivery, if delivery is by direct hand, or upon delivery on the actual day of 

receipt, or no greater than four (4) calendar days after being mailed by U. S. certified 

or registered mail, return receipt requested, postage prepaid, whichever occurs first. 

The date of mailing shall count as the first day. 

 

6.1.215 All communications shall be addressed to the appropriate party at the address stated 

herein or such other address as the parties hereto may designate by written notice from time to 

time in the manner aforesaid. 

 
For A-E: AECOM Technical Services, Inc. 

999 Town & Country Road 

Orange, CA 92868 

Attn: Matt Ulukaya 

Phone: (714) 224-2248 

E-mail: matt.ulukaya@aecom.com 

 

For COUNTY: JWA/ FacilitiesBusiness Development 

Address: 3160 Airway Ave   

City: Costa Mesa, CA 92626 

Attn: Sean LallyAmy Goethals 

Phone: (949) 252-60136036 

E-mail: slally@ocair.comE-mail: AGoethals@ocair.com 

 

 

 

  cc: JWA/Procurement  

   3160 Airway Avenue 

   Costa Mesa, CA 92626 

   Attn: Monica Rodriguez, DPA 

   Phone: 949-252-5240 

   E-mail: MMRodriguez@ocair.com 

 

6.1 Attorney's Fees 
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In any action or proceeding to enforce or interpret any provision of this Contract, or 

where any provision hereof is validly asserted as a defense, each party shall bear its 

own attorney’s fees, costs and expenses. 

 

6.0 Interpretation 
 

8.0.0 Contract has been negotiated at arm's length and between persons sophisticated and 

knowledgeable in the matters dealt with in this Contract. 

 

10.0.0 In addition, each Party has been represented by experienced and knowledgeable 

independent legal counsel of their own choosing, or has knowingly declined to seek 

such counsel despite having the opportunity to do so. 

 

12.0.0 Each Party further acknowledges that they have not been influenced to any extent 

whatsoever in executing this Contract by any other Party hereto or by any person 

representing them, or both. 

 

14.0.0 Accordingly, any rule of law (including California Civil Code Section 1654) or legal 

decision that would require interpretation of any ambiguities in this Contract against 

the Party that has drafted it is not applicable and is waived. 

 

3. The provisions of this ContractAttachment A, Scope of Work shall be replaced in its entirety 

as attached hereto. 

6.1.216Attachment B, Cost Compensation shall be interpreted in a reasonable manner to affect 

the purpose of the Parties and this Contract. 

 

6.1 Headings 

 

The various headings and numbers herein, the grouping of provisions of this Contract 

into separate clauses and paragraphs, and the organization hereof are for the purpose 

of convenience only and shall not limit or otherwise affect the meaning hereof. 

 

6.1 Acceptance 

 

Unless otherwise agreed to in writing by County acceptance shall not be deemed 

complete unless in writing and until all the services have actually been received, 

inspected, and tested to the satisfaction of County. 

 

6.1 Changes 

 

A-E shall make no changes in the work or perform any additional work without the 

County’s specific written approval. 

 

6.1 Assignment 
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The terms, covenants, and conditions contained herein shall apply to and bind the 

heirs, successors, executors, administrators and assigns of the parties. Furthermore, 

neither the performance of this Contract nor any portion thereof may be assigned or 

sub-contracted by A-E, by any means whatsoever including but not limited to 

acquisition by merger, without the express written consent of County. Any attempt by 

A-E to assign or sub-contract the performance or any portion thereof of this Contract 

without the express written consent of County shall be invalid and shall constitute a 

breach of this Contract. 

 

6.1 Changes in Ownership 
 

A-E agrees that if there is a change or transfer in ownership, including but not limited 

to merger by acquisition, of A-E’s business prior to completion of this Contract, the 

new owners shall be required under terms of sale or other transfer to assume A-E’s 

duties and obligations contained in this Contract and to obtain the written approval of 

County of such merger or acquisition, and complete the obligations and duties 

contained in the Contract to the satisfaction of County. A-E agrees to pay, or credit 

toward future work, County’s costs associated with processing the merger or 

acquisition. 

 

6.1 Force Majeure 

 

A-E shall not be assessed with damages or unsatisfactory performance penalties 

during any delay beyond the time named for the performance of this Contract caused 

by any act of God, war, civil disorder, employment strike or other cause beyond 

replaced in its reasonable control, provided A-E gives written notice of the cause of the 

delay to County within thirty-six (36) hours of the start of the delay and A-E avails 

himself of any available remedies. 

 

6.1 Calendar Days 
 

Any reference to the word “day” or “days” herein means calendar day or calendar 

days, respectively, unless otherwise expressly provided. 

 

6.1 Title to Data 

 

6.1.216All materials, documents, data or information obtained from the County data files or 

any County medium furnished to the A-E in the performance of this Contract, will at 

all times remain the property of the County. Such data or information may not be used 

or copied for direct or indirect use by the A-E after completion or termination of this 

Contract without the express written consent of the County. 

 

6.1.216All materials, documents, data or information, including copies furnished by County 

and loaned to A-E for his temporary use, must be returned to the County at the end of 

this Contract unless otherwise specified by the Director. 
 

6.1 Availability of Funds 
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The obligation of County is subject to the availability of funds appropriated for this 

purpose, and nothing herein shall be construedentirety as obligating the County to 

expend or as involving the County in any contract or other obligation for future 

payment of money in excess of appropriations authorized by law. 

 

6.1 Contingency of Funding 

 

A-E acknowledges that funding or portions of funding for this Contract may also be 

contingent upon receipt of funds from, and/or appropriation of funds by, the State of 

California or other funding sources to County. If such funding and/or appropriations 

are not forthcoming, or otherwise limited, County may immediately terminate or 

modify this CONTRACT without penalty. 

 

6.1 Contract Construction 

 

4. The parties acknowledge that each party and its counsel have reviewed this Contract and 

that the normal rule of construction to the effect that any ambiguities are to be resolved 

against the drafting party shall not be employed in the interpretation of this Contract or 

any amendment or exhibitsattached hereto. 

 

6.1 Conflicts of Interest 

 

6.1.216A-E or its employees may be subject to the provisions of the California Political 

Reform Act of 1974 (the “Act”), which (1) requires such persons to disclose any 

financial interest that may be materially affected by services provided under this 

Contract, (2) prohibits such persons from making, or participating in making, 

decisions that could reasonably affect such interest; and (3) may require the filing a 

Statement of Economic Interest (Form 700). 

 

6.1.216If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do 

so shall constitute a material breach and is grounds for immediate termination of this 

Contract by County. Pursuant to Section 4.3 “Indemnification”, A-E shall indemnify 

and hold harmless County for any and all claims for damages resulting 

from Contractor’s violation of this Section. 

 

6.1 Usage 

 

No guarantee is given by the COUNTY to A-E regarding usage of this Contract. The 

A-E agrees to supply services requested, as needed by the County of Orange, at prices 

listed in the Contract, regardless of quantity requested. 

 

6.1 Cooperative Agreement 

 
6.1.216 The provisions and pricing of this Contract will be extended to other California local or state 
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governmental entities. Governmental entities wishing to use this Contract will be responsible 

for issuing their own purchase documents/price agreements, providing for their own 

acceptance, and making any subsequent payments. Contractor shall be required to include in 

any Contract entered into with another agency or entity that is entered into as an extension of 

this Contract a Contract clause that will hold harmless the County of Orange from all claims, 

demands, actions or causes of actions of every kind resulting directly or indirectly, arising out 

of, or in any way connected with the use of this contract. Failure to do so will be considered a 

material breach of this Contract and grounds for immediate Contract termination. The 

cooperative entities are responsible for obtaining all certificates of insurance and bonds 

required. The Contractor is responsible for providing each cooperative entity a copy of the 

Contract upon request by the cooperative entity. The County of Orange makes no guarantee 

of usage by other users of this Contract.  

 

6.1.216 The Contractor shall be required to maintain a list of the cooperative entities using this 

Contract. The list shall report dollar volumes spent annually and shall be provided on an 

annual basis to the County, at the County’s request. 

 

6.1 Wage Rates 

 

Contractor shall post a copy of the wage rates at the job site and shall pay the adopted 

prevailing wage rates as a minimum. Pursuant to the provisions of Section 1773 of the 

Labor Code of the State of California, the Board of Supervisors has obtained the 

general prevailing rate of per diem wages and the general prevailing rate for holiday 

and overtime work in this locality for each craft, classification, or type of workman 

needed to execute this Contract from the Director of the Department of Industrial 

Relations. These rates are on file with the Clerk of the Board of Supervisors. Copies 

may be obtained at cost at the office of County's OC Public Works/OC Facilities & 

Asset Management/A&E Project Management or visit the website of the Department 

of Industrial Relations, Prevailing Wage Unit at www.dir.ca.gov/DLSR/PWD. The 

Contractor shall comply with the provisions of Sections 1774, 1775, 1776 and 1813 

of the Labor Code. 

 

6.1 Apprenticeship Requirements 

 

The Contractor shall comply with Section 230.1(A), California Code of Regulations 

as required by the Department of Industrial Relations, Division of Apprenticeship 

Standards by submitting DAS Form to the Joint Apprenticeship Committee of the craft 

or trade in the area of the site. 

 

6.1 Registration of Contractor 
 

All contractors and subcontractors must comply with the requirements of Labor Code 

Section 1771.1(a), pertaining to registration of contractors pursuant to Section 1725.5. 

Bids cannot be accepted from unregistered contractors except as provided in Section 

1771.1. This project is subject to compliance monitoring and enforcement by the 

Department of Industrial Relations. After award of the contract, Contractor and each 

Subcontractor shall furnish electronic payroll records directly to the Labor 

Commissioner in the manner specified in Labor Code Section 1771.4. 
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6.1 Payroll Records 
 

6.1.216Contractor and any Subcontractor(s) shall comply with the requirements of Labor 

Code Section 1776. Such compliance includes the obligation to furnish the records 

specified in Section 1776 directly to the Labor Commissioner in an electronic format, 

or other format as specified by the Commissioner, in the manner provided by Labor 

Code Section 1771.4. 

 

6.1.216The requirements of Labor Code Section 1776 provide, in summary: 
 

Contractor and any Subcontractor(s) performing any portion of the work under this 

Contract shall keep an accurate record, showing the name, address, social security 

number, work classification, straight time and overtime hours worked each day and 

week, and the actual per diem wages paid to each journeyman, apprentice, worker, or 

other employee employed by Contractor or any Subcontractor(s) in connection with 

the work. 
 

6.1.216Each payroll record shall contain or be verified by a written declaration that it is made 

under penalty of perjury, stating both of the following: 
 

 . The information contained in the payroll record is true and correct. 

 

 . The employer has complied with the requirements of Labor Code Sections 1771, 1811, 

and 1815 for any work performed by his or her employees in connection with the Contract. 

 

6.1.216The payroll records shall be certified and shall be available for inspection at the 

principal office of Contractor on the basis set forth in Labor Code Section 1776. 
 

6.1.216Contractor shall inform County of the location of the payroll records, including the 

street address, city and county, and shall, within five working days, provide a notice 

of any change of location and address of the records. 
 

6.1.216Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 

10 days in which to provide a certified copy of the payroll records subsequent to 

receipt of a written notice requesting the records described herein. In the event that 

Contractor or any Subcontractor fails to comply within the 10-day period, he or she 

shall, as a penalty to County, forfeit $100, or a higher amount as provided by Section 

1776, for each calendar day, or portion thereof, for each worker to whom the 

noncompliance pertains, until strict compliance is effectuated. Contractor 

acknowledges that, without limitation as to other remedies of enforcement available 

to County, upon the request of the Division of Apprenticeship Standards or the 

Division of Labor Standards Enforcement of the California Department of Industrial 

Relations, such penalties shall be withheld from progress payments then due 

Contractor. Contractor is not subject to a penalty assessment pursuant to this section 

due to the failure of a subcontractor to comply with this section. 
 

6.1.216Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code 
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Sections 1771 et seq., and shall pay workers employed on the Contract not less than 

the general prevailing rates of per diem wages and holiday and overtime wages as 

determined by the Director of Industrial Relations. Contractor shall post a copy of 

these wage rates at the job site for each craft, classification, or type of worker needed 

in the performance of this Contract, as well as any additional job site notices required 

by Labor Code Section 1771.4(b). Copies of these rates are on file at the principal 

office of County’s representative, or may be obtained from the State Office, 

Department of Industrial Relations (“DIR”) or from the DIR’s website at 

www.dir.ca.gov. If the Contract is federally funded, Contractor and any 

Subcontractor(s) shall not pay less than the higher of these rates or the rates determined 

by the United States Department of Labor. 
 

6.1 Work Hour Penalty 
 

Eight hours of labor constitute a legal day's work, and forty hours constitute a legal 

week's work. Pursuant to Section 1813 of the Labor Code of the State of California, 

the Contractor shall forfeit to the County Twenty Five Dollars ($25) for each worker 

employed in the execution of this Contract by the Contractor or by any subcontractor 

for each calendar day during which such worker is required or permitted to work more 

than the legal day's or week's work, except that work performed by employees of said 

Contractor and subcontractors in excess of the legal limit shall be permitted without 

the foregoing penalty upon the payment of compensation to the workers for all hours 

worked in excess of eight hours per day of not less than 1-1/2 times the basic rate of 

pay. 

 

6.1 Apprentices  
 

6.1.216The Contractor acknowledges and agrees that, if this Contract involves a dollar 

amount greater than or a number of working days greater than that specified in Labor 

Code Section 1777.5, this Contract is governed by the provisions of Labor Code 

Section 1777.5. It shall be the responsibility of the Contractor to ensure compliance 

with this Article and with Labor Code Section 1777.5 for all apprenticeable 

occupations. 

 

Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, the Contractor and any subcontractors under him employing workers 

in any apprenticeable craft or trade in performing any work under this Contract shall 

apply to the applicable joint apprenticeship committee for a certificate approving the 

Contractor or subcontractor under the applicable apprenticeship standards and fixing 

the ratio of apprentices to journeymen employed in performing the work. 

 

6.1.216Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as 

indicated above, he Contractor and any subcontractor under him may be required to 

make contributions to the apprenticeship program. 

 

6.1.216The Contractor and all subcontractors under him shall comply with Labor Code 

Section 1777.6 which Section forbids certain discriminatory practices in the 
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employment of apprentices. 

 

6.1 Safety 

CONTRACTOR shall comply with the COUNTY’S Safety and Loss Prevention 

Resource Manual and submit a copy of their Injury and Illness Prevention Program 

(IIPP) to the Project Manager prior to the start of the project. The IIPP shall met the 

minimum requirement of California Code of Regulations, Title 8, Section 1509 or 

3203. CONTRACTOR shall submit other safety programs that pertain to the type of 

job that will be performed on site. 

 

 

 

 

 

 (signature page follows) 
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IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates 

opposite their respective signatures:  

 AECOM TECHNICAL SERVICES, INC. 

 a California Corporation, 

  

Date:      By:       

  Signature  

 

        

Print Name & Title 

 

(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman 

of the Board, President or any Vice President.) 
 

 

Date:      By:       

  Signature  

 

        

Print Name & Title 

 

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 

Officer, or any Assistant Treasurer) 
 

 

COUNTY OF ORANGE, 

 a political subdivision of the State of California 
 

Date:      By:       

 

      Print 

      Name:       

 

 

      Title: Deputy Purchasing Agent   

 
 

 

 

 

APPROVED AS TO FORM 

Office of the County Counsel 

Orange County, California  

5. Attachment C, Staffing plan shall be replaced in its entirety as attached hereto. 

6. All other terms and conditions of the Contract shall remain unchanged and with full force and 

effect.  
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By: ______________________ 

 Deputy 

Print Name:__________________ 

 
ATTACHMENT A 

SCOPE OF WORK 

I. INTRODUCTION 

 

John Wayne Airport (JWA) on behalf of the County of Orange (County) requires supplemental 
professional services to meet current and future workload demands and project scheduling 

commitments in relationas they relate to Architect/Engineer (A-E) Design, Project 
Administration and Management Services for varioustenant-funded improvement projects. A-
E is defined as an Architect or Engineer for design and/or engineering of a project. To 
supplement existing resources, at the Airport.  The County intends to issue “On-Call Airport 

Facilities Support Services” for use by Orange CountyJWA on an "as--needed" basis. No specified 

amount of work is guaranteed to A-E.the Facilities Support Representative(s) (FSR).  However, the 

amount of negotiated contracted work that will be required on an "as-needed" basis shall not exceed 

$924,800780,000.00.  

 
II. GENERAL DESCRIPTION OF SERVICES 

 

The A-EFSR will be contacted by Airport staff on an “as-needed” basis as projects arise to provide 

A-E for professional services. Requirements will be discussed by both Parties and A-Ethe FSR 

shall prepare a written Scope Statement that will include the specific work to be performed, 

including the costs and time required to complete the project/task. Orange County Project 

Management The Airport staff will then review the A-E’sFSR’s Scope Statement, proceed with 

negotiation of task costs and when satisfied, issue a Contract Task Order (CTO) against this 

Contract. 

 

The A-E firmsFSR will act as the owner’s representative and will be tasked to ensure that the 

Airport’s Capital Improvement Program (CIP) projects being managed by OC Public 

Works (OCPW) and tenant-funded improvement (TI) projects are in compliance with JWA, 

Department of Homeland Security (DHS) (including Transportation Security Administration (TSA) 

and U.S. Customs and Border Protection (CBP)), and Federal Aviation Administration (FAA) 

standards and guidelines, as well as safety of the public, including Airport employees, guests, and 

passengers.  JWA is required to maintain FAATSA, CBP, and TSAFAA compliance at all times 

to ensure continuous operations of the airfield and terminal.  Additionally, to maintain 

accountability and ensure that all work is executed and documented in a standardized manner, JWA 

will utilize the A-E firmFSR to provide support in administering the Airport’s document control 

and management software, Unifier.  or other Airport designated system. 

 

III. CONTRACT TASK ORDER 

 

A-EThe FSR shall be assigned specific work via a task order by COUNTYJWA, which shall 

subsequently be referred to as the “Contract Task Order” (hereinafter “CTO”).  A CTO for each 

project must be task specific and shall be developed by A-Ethe FSR in conjunction with Airport 

Attachment B

Page 25 of 46



County of 

Orange 

                                                                                                                                                                                      

MA-280-21011506 

AECOM Technical Services, Inc. 

 

26 
C013900   Page 26 of 46 

staff. The Airport staff shall manage all A-E’sthe FSR’s work including monitoring the CTO work 

schedule, quality of deliverables, review of invoiced amounts, adherence to set budget, and internal 

review of submittal packages. A-E The FSR shall follow all requirements as outlined in the CTO;, 

such as, this general Scope of Work,; the project specific Scope Statement; JWA specific 

requirements, standards, and the Architect-Engineer Guide (Rev July 2018).guidelines.  

 

The CTO shall include a detailed Scope Statement, describing specific tasks to be performed with 

a specificdefined list of deliverables for each task, schedule of work and cost to complete the work. 

The schedule of work shall allow enough time for meetings with County ManagementAirport 

staff to review the work progress, provide technical and policy direction, resolve problems and 

ensure adherence to the work completion schedule.  The CTO shall include a cover sheet provided 

by Airport staff with the appropriate signature blocks and contract information.  Once both Parties 

agree, and all Parties have signed the CTO, County ManagementAirport staff shall provide A-

Ethe FSR with a Notice to Proceed (NTP) to begin work. A-E The FSR shall submit all 

plans,required deliverables (i.e. drawings, designs, specifications, exhibits, notes, etc.), reports, and 

other documents produced under the CTO to the assigned Airport staff within the timeframe 

indicated in the CTO or as directed by Airport staff.  CTO’s issued during the term of the contract 

shall be completed upon reasonable estimate of time required for the project regardless of contract 

expiration. 

 

IV. SCOPE OF WORK – AIRPORT FACILITIES SUPPORT SERVICES 

  

B.A. A-E FACILITY SUPPORT SERVICESREPRESENTATIVES 

1. GENERAL 

 

 GENERAL 

 

The Airport Facilities Support Services Administrator (A-ERepresentative(s) (FSR) 

under the terms and conditions of this Agreement shall perform JWA project 

representativeprofessional services described below, as they relate to the CIP managed 

by OCPW and TIJWA tenant-funded improvement projects.   

John Wayne Airport (JWA) on behalf of the County of Orange (COUNTYCounty) requires 

supportprofessional services to meet current and future workload demand for 
variousdemands and project scheduling commitments as they relate to tenant-funded 

improvement projects.  A-E is defined as the representative responsible for providing 
facilities support services for the Airport. COUNTY at the airport.  The County intends 

to issue “On-Call Airport Facilities Support Services” for use by JWA on an “"as-needed”" 

basis. No specified amount of work is guaranteed to A-E. 
 

2. BASIC SERVICESSERVICS AND RESPONSIBLITIES RESPONSIBILITIES 

 

2.22.1 Manner of Performance 
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A-EThe FSR shall perform a broad range of advisory both field and in-office 

administrative services, which shall include oversight of Airport’s CIP managed by 

OCPW and TI projects. 

 

2.42.2 General Duties and Responsibilities  

A-EThe FSR shall perform the following: 

Mobilization2.2.1 Airport Facilities Support Services 

1.0.0 Facilitate work on TI projects and Administration 

b. Mobilize and organize AE-E’s staff into JWA provided building space, and 

establish administrative functional areas and working space. 

c. Comply with all Policies & Procedures pertinentTI contractors, which include, 

but not limited to JWA’s functions and practice , ensuring compliance with JWA, 

TSA, CBP, FAA standards and guidelines, as well as applicable pertinent 

regulations, codes, manuals and controlling criteria. 

d. Prepare and submit safety plans. 

e. Maintain electronic project files on JWA’s Electronic Project Management and 

Document Control System, Oracle Primavera Unifier (Unifier) or other Airport 

designated system, and utilize this system for tracking and managing Projects. 

f. Ensure that all work is fully documented for future audits of Projects and archive 

all Project records. 

g. Maintain Project Filing System to complement the Electronic Document Control 

System at JWA. Such filing system shall contain originals or copies of all 

information, drawings, specifications, letters, calculations, other documents, 

contacts, meta-data filespublic, including CADD (Computer Aided Design and 

Drafting) and/or GIS (Geographical Information System) files, purchase orders, 

books, and other records connected with the Project and of this Agreement.  

Maintain the Project Filing System in a central repository at the Airport Site. 

h. Upon completion of individual Projects, assemble all records in a labeled and coded 

archiving system approved by the COUNTY. 

9.0.0 Airport Facilities Support Services 

j.a. Provide regular monitoring of Projectsemployees, guests, and passengers 

and advise OCPW and JWA where necessary.  

k.b. Represent JWA in various projectsTI project and coordination meetings led 
by OCPW. 

l. Schedule, conduct and document meetings, and prepare and distribute meeting 

minutes within three (3) business days. 

m. Work in conjunction with OC Public Works’ (OCPW) Project Managers, other A-

E Consultants, Construction Managers, and Construction Contractors.  Assist the 

COUNTY in enforcing the terms and conditions of contracts between the COUNTY 

and third parties related to Projects.  Identify contract violations and recommended 

courses of action to the COUNTY to remediate contract violations. 
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n. Attend monthly status review meetings and provide written and/or oral project 

status reports, emphasizing problems or potential problems, and make 

recommendations on a monthly basis, or more often at the discretion of the 

COUNTY.  

o. Coordinate facilities requirement to ensure utility systems are compatible with JWA 

requirements.  

p.c. Support the ProjectsTI projects to minimize the impact on Airport Operations 

(including terminal and airfield operations.). 

q.d. Advise and assist the COUNTYJWA in TSA, CBP, and FAA matters related 

to TI Projects. 

 

3. DUTIES AND RESPONSIBLITIES – GENERAL 

 

A-EThe FSR shall perform the duties outlinesoutlined below within the policies and 

procedures of both the COUNTYCounty and JWA. 

 

1.2 CONTRACT OVERSIGHT 

3.1 TI Project Facilitation 

a. As an owner’sa representative, of the A-EAirport, the FSR shall be responsible for 

overseeing that work is performedensuring TI projects are completed in accordance 

with the contractTI’s lease agreement and project schedule; and further, the A-EFSR 

shall be responsible for advising and reporting to the COUNTYJWA to ensure all 

deviations, breaches, and variances from the contracts and contract 

schedulesconstruction documents are recorded appropriately.  

b. In accordance with the foregoing duties and responsibilities, the A-EFSR shall attend 

conferences and meetings and makeperform site visits so as to observe and document 

the work of the contractors and the quality and progress of the 

contractor’scontractors work. 

c. The A-EFSR shall overseeassist with the coordination of the submittal and 

processing of tenant-funded design and bidconstruction documents through 

regulatory agencies and authorities, including the Airport Commission, Federal 

Aviation Administration under the Federal Department of Transportation, Department 

of Homeland Security, Orange County Public Works (OCPW), and Orange County 

Fire Authority (OCFA), Orange County Health Care Agency (OCHCA), and expedite 

the issuance of building permits.  

d. The A-EFSR shall reviewfacilitate the Contractors’processing of the TI contractors’ 

amendment requests and change order requests that are brought forward by OCPW, 

and assist in review for validity, accuracy, and cost reasonablenesscompleteness 

prior to submission to JWA. 

e. The A-EFSR shall oversee the managementmonitor (as-needed) and/or 

collect/compile all phases and documentation of the close-out of Contractors’ 
agreements, includingprocess of TI projects, as they pertain to the 

commissioning, testing, and start-up of building systems, final inspections of 

completed work, assemblage of As-Buildas-built and Record Drawings, 
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Operations & Maintenance Manuals, and warranties and guarantees to ensure that 

the Airport’s standards and requirements are satisfied. 
 

4. DUTIES AND RESPONSIBLITIESRESPONSIBILITIES – BY JOB CATEGORY 

 

4.24.1 Project Administrator: 

 Principal Project Administrator 

 Project Administrator 

 Senior Project Administrator 

Project administratorsAdministrators in all classifications work under the general oversight 

and management of the FacilitiesBusiness Development Division Deputy Airport Director 

and/or Airport Engineering Section Manager.Designee.  Depending on his/her 

classification, professional and technical strength level of expertise,  Project 

administratorsAdministrators are assigned to small, medium, and/or large, complex non-

capital, capital, and maintenancetenant-funded improvement projects requiring a high 

level of coordination and logistical planning, and will act as lead representative for the Airport. 

 

 Project Specialist: 

Duties and responsibilities within the Project Specialist job category include, but are not 

limited to: assist with all phases of a project including initiating, planning, executing, 

controlling and closing; assist and support organization and project team with scope, time, 

cost, finance, quality, procurement, and risk management activities; perform perform other 

administrative and facilities support services as assigned by the Facilities Development 

Division Deputy Airport Director and/or Airport Engineering Section Manager. 

 

4.44.2 Field Representative/Site Coordinator: 

 Site Coordinator I/ Field Rep. I 

 Site Coordinator II/Field Rep. II 

 

Field Representatives/Site Coordinators in all classifications work under the general oversight 

and management of the FacilitiesBusiness Development Division Deputy Airport Director 

and/or Airport Engineering Section Manager or other designated project team 

members, and they may be responsible for overseeing several disciplines.Designee.  

Duties and responsibilities within the Field Representative/Site Coordinator job category 

include, but are not limited to: Provide provide assistance to OCPW and contractors to 

access work areas on the airfield, terminal complex, etc.; act as liaison and facilitate 

communication between Airport staff and contractors; submit daily field reports on activities; 

escort contractors and/or other project subjectsconsultants/staff as assigned, and facilitate 

Airport and/or tenant-funded improvement work; provide observation and general 

inspection of assistance to TI construction activities for adherence to specifications and 

contract documents (not to be supplemented for JWA InspectionsCounty inspections); 

provide oversight of quality assurance field special testing and inspection in some instances 

depending on the Field Representative’s/Site Coordinator’s expertise; and other Field 

Representative/Site Coordinator - related duties and responsibilities as assigned by the 
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FacilitiesBusiness Development Division Deputy Airport Director and/or Airport 

Engineering Section Manager.   Designee. 

 

4.54.3 Safety Oversight: 

 Safety Manager 

 

Safety Manager works under the general oversight and management of JWA’s Safety and 

Loss Control Manager or Designee on an as-needed basis during the transition to the JWA 

Safety Unit.  Duties and responsibilities within the Safety Oversight job category include, but 

are not limited to:  develop, implement, and maintain a comprehensive project safety program; 

provide onsiteon-site TI construction safety management by monitoring and auditing the job 

site and workforce for hazards and unsafe conditions; evaluate and approve contractorthe 

contractor’s and subcontractorsubcontractor’s safety managermanagement candidates and 

written safety programs; monitor all aspects of the workplace and work or field setting to 

ensure compliance with Cal/OSHA standards and regulations; accompany local, State, and/or 

Federal inspectors during OSHA on­-site inspections and interviews; consult with clientthe 

tenant’s management on walk-throughs, and develop and present solutions and 

recommendations for improving site working conditions; develop, apply, and test safety plans 

for project office workers; all of which shall be performed in coordination with the JWA 

Safety and Loss Control Manager and under the direction of the Facilities Development 

Division Deputy Airport Director and/or Airport Engineering Section Manager.or 

Designee.  

 

6.0 Information Processing/Clerical: 

 

 Information Processing Specialist  

 

Duties and responsibilities within the Information Processing/Clerical job category include, 

but are not limited to: Prepare documents and reports by collecting, analyzing, and 

summarizing information; perform transcription and data entry services; establish, maintain, 

and perform office support services; establish and perform information processing services; 

organize information by studying, analyzing, interpreting, and classifying data; and other 

related duties and responsibilities as assigned by the position supervisor and the Facilities 

Development Division Deputy Airport Director and/or Airport Engineering Section 

Manager. 

 

12.5. LIMITS OF AUTHORITY 

 

A-EThe FSR shall perform the duties outlined below including the policies and procedures 

stated within this contract and/or agreement.  The following areas are NOT the responsibility 

of the A-E, unless approved and directed otherwise by the COUNTY or their 

designeeFSR: 

a. Authorize deviations from the approved TI’s Project Scope Statement and/or TI contractor 

Change Orders of the tenant-funded improvement projects. 

b. Conduct any testing or inspection required by regulatory agencies. 
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c. Assume any responsibilities of the TI’s construction contractor. 

d. Practice objective selection of TI’s construction contractor’s basecontractors based on 

quality craftsmanship and performance for maintenance and repair projects. 

e. Expedite the job for the contractor with exception to provide all the information needed 

for the contractor to proceed with the work. 

f. Advise on or issue directions relative to any other contractor’s techniques, means, or 

sequence, unless a specific techniquestechnique means or sequence is called for in the 

plans or specifications. 

g. Make decisions or commitments that will involve extra cost or extra time beyond the 

contract without approval of the COUNTYJWA or their designee. 

h. Make any settlement agreements with the contractor without involvement and prior 

approval of the COUNTYJWA or their designee for any TI’s construction disputes or 

claims. 

 

13.6. WORK PRODUCT 

 

All deliverables/work products prepared by the A-EFSR pursuant to the CTOs, including but 

not limited to reports, working documents, original drawings, designs, specifications, exhibits, 

and notes, shall be the property of the COUNTYJWA and shall be delivered to the 

COUNTYJWA or their designee at its request any time during the term of the Contract. 

 

14.7. LOCATION OF SERVICES 

 

All services provided by the A-EFSR will be performed at a location to be determined by 

COUNTYJWA or their designee. When available, COUNTYJWA or their designee will 

provide office space, a computer, and services to carry out A-Ethe FSR’s required professional 

services. A-E The FSR will provide for their own transportation with associated costs, any 

field computers, cellular phones, and/or any other equipment as desired and needed to perform 

the work; these and all other additional costs shall be considered included in the overhead 

component of the A-E’SFSR’s hourly rates, unless specifically agreed to in writing on the 

applicable CTO. 

 

 

15.8. PROGRESS REPORT AND SCHEDULE 

 

A-EThe FSR shall submit a progress report and schedule update for each CTO on a weekly 

basis or frequency as required by COUNTYJWA or their designee ..  A weekly project 

progress meeting may be required and will not be a substitute for the progress report and 

written schedule update. 

 

Compliance with Employment Laws:  A-EThe FSR shall be solely responsible for complying 

with all laws pertaining to the employment of all of A-E’sFSR personnel, including but not 
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limited to, compliance with all applicable laws and regulations concerning workers’ 

compensation, social security, minimum wage, unemployment insurance, hours of labor, 

services, working conditions, equality in employment, and like subjects affecting employers 

engaged in public projects. 

 

16.9. TIME OF COMPLETION 

 

Complete projects within agreed schedule by written approval from the assigned JWA 

PROJECT CONTACTProject Contact or their designee. 

 

18.10. MINIMUM QUALIFICATIONS 

 

b.a. Prior qualifying experience of not less than three, and not more than five, projects for 

airports and/or essential facilities.  Provide a client point-of-contact for each project, 

including an email address and valid telephone number for reference checking purposes. 

c.b. Familiar with the special requirements of the Department of Homeland Security (DHS), 

the Federal Aviation Administration (FAA)), and airport facilities comparable to JWA. 

d.c. Respond on short notice if a project is critical to the operation of the airport and designor 

may need to be completed within a short time frame. 

e.d. Provide 24x7 support with a 2-hour response time from staff assigned to projects. 

f.e. Experience with Unifier. 

 

19.11. ADDITIONAL SCOPE REQUIREMENTS 

 

1.211.1  General Conditions 

a. Cooperation – A-EFSR personnel shall be well disposed to the public and County 

staff utilizing the facilities, but shall be responsive only to the requests of 

Countythe JWA Project ManagerContact unless otherwise directed and shall 

direct all inquiries or requests to Countythe JWA Project Manager.Contact.  

Exception:  the specific request involves public safety or security of the specific 

facility. 

b. Inspection – All work shall be subject to the inspection and approval of 

Countythe JWA Project Manager,Contact or their designee, prior to acceptance 

and approval for payment. 

c. Damages – A-EThe FSR shall repair, replace, or have the cost orof repair or 

replacement deducted from its payments, at the discretion of Countythe JWA 

Project Manager, Contact, for any and all damage sustained to County or JWA 

equipment or facilities as a result of A-E’Sthe FSR’s operations. 

d. License/Permits – A-EThe FSR shall furnish all pertinent licenses, certifications, 

and permits, and/or pay fees necessary to perform the work under this contract. 
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1.411.2   Security Requirements 

 

A-E   The FSR shall: 

a. Comply with the written schedule provided by CountyJWA which shall clearly 

show the specific start and end times for each work day. 

b. Report to Airport staff upon arrival at job site.  Airport Staff shall ensure that the 

work area is clear and ready for work to begin. 

c. Follow any special security requirements issued by Airport Staff or designee. 

d. Report immediately all accidents, spills, damage, unusual conditions and/or 

unusual activities to County Airport Control Desk at (949) 852-4004. 

e. Securely close and check all gates and doors to ensure that they are tightly closed 

and locked. 

f. Restrict all activities to the immediate work site and adjacent assigned areas. 

g. Ensure that all vehicles on -site shall be locked and thoroughly secured at all 

times. 

h. Ensure that all tools and materials shall remain in A-E’Sthe FSR’s possession at 

all times and shall never be left unattended.  

i. Report immediately all lost or misplaced tools or materials to security staff, 

County contract coordinatorAirport staff, JWA Project Contact, and /or 

designee. 

j. Secure all work areas prior to the end of each workday. 

k. Ensure personnel shall not smoke ornor use profanity or other inappropriate 

language while on -site. 

l. Ensure personnel shall not enter the facility while under the influence of alcohol, 

drugs or other intoxicants and do not have such materials in their possession. 

m. Plan their activities to minimize the number of times they must enter and exit a 

facility, i.e., transport all tools, equipment and materials needed for the day at the 

start of work and restrict all breaks to the absolute minimum. 

 

 

11.3   Airport Security 

 

11. The ADDITIONAL SCOPE REQUIREMENTS 

 

A-E, A-E’s employees and A-E’s subcontractorsFSR, including any of their sub-

consultants, must complete a background     clearance SIDA class in order to obtain an 

Airport issued I.D. badge. 
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a. Badge Acquisition:  Prior to issuance of a security badge(s), designated A-EFSR 

personnel who shall be working on-site at the JWA terminal, and engaged in the 

performance of work under this Contract must pass JWA’s screening 

requirements, which include an F.B.I. background investigation (fingerprinting) 

and Security Threat Assessment (STA) (estimated fee is $31.00 for fingerprinting 

and $11.00 for STA per person.).  It may take up to two weeks to obtain clearance.  

A-E’sThe FSR’s designated personnel shall need to take a 2-hour SIDA training 

class at JWA and pass the written test (estimated fee is $10.00 per person).  

AEThe FSR shall be responsible for all costs associated with the background 

checks, and abide by all of the security requirements set forth by the 

Transportation Security Agency (TSA) and JWA.  A-E’sThe FSR’s designated 

personnel must successfully complete the badge acquisition within 14 days of 

Contract execution, unless other arrangements have been coordinated by 

Countythe JWA Project ManagerContact or their designee in writing. 

b. Driving Endorsement:  In addition to obtaining a JWA access control badge, A-

E’sthe FSR’s service staff must also take an Airport provided training course and 

pass a test to acquire an airfield driving endorsement. 

c. Badge Holder Requirements and Responsibilities:  TSA approved security 

program for JWA requires that each person issued a JWA security badge is made 

aware of his/her responsibilities regarding the privilege of access to restricted 

areas of JWA. 

i. All persons within the restricted air operation areas of JWA are required to 

display, on their person, a JWA security badge; unless they are specifically 

exempted for safety reasons or they are under escort by a properly badge 

individual.  Each JWA employee, JWA A-EFSR, subcontractor or tenant 

employee who has been issued a JWA security badge is responsible for 

challenging any individual who is not properly displaying a JWA issued or 

approved and valid identification badge.  Any person who is not properly 

displaying or who cannot produce a valid JWA security badge must 

immediately be referred to the Sheriff's Department - Airport Police 

Services Office for proper handling. 

ii. JWA security badge is the property of County and must be returned upon 

termination of A-Ethe FSR’s personnel employment and/or termination, 

expiration or completion of Contract.  The loss of a badge shall be reported 

within 24 hours to the Sheriff's Department - Airport Police Services by 

calling (949) 252-5000.  Individuals that lose their badge shall be required 

to pay a fee before receiving a replacement badge.  The charge for lost 

badge replacement shall be at the current posted rate located in the JWA 

Administration Office.  A report shall be made before a replacement badge 

shall be issued.  JWA security badge is nontransferable. 

iii. In the event that an A-E’sa FSR’s badge is not returned to JWA upon 

termination of A-Ethe FSR’s personnel employment and/or termination or 

expiration of Contract, a fine of $250.00 per badge shall be charged to A-

E.  A-E’sthe FSR.  The FSR’s final payment may be held by County or a 

deduction from A-E’sthe FSR’s payment(s) may be made to ensure that 

funding is available to cover the fine in the event that badges are not 
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returned. 

iv. A-EThe FSR shall submit the names, addresses, and driver’s license 

numbers for all A-EFSR personnel who shall be engaged in work under 

this Contract to Countythe JWA Project CoordinatorContact or their 

designee within seven days after award of the Contract or within seven 

days after the start of any new A-EFSR personnel and/or prior to the start 

of any work. 

v. No worker shall be used in performance of this work that has not passed the 

required background check 
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ATTACHMENT B 

COST/COMPENSATION 

I. COMPENSATION: This is a time and materials usage Contract between County and A-E for 

Airport Facilities Support Services as set forth in Attachment A, “Scope of Work”..” 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 

performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 

travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 

execution of the services until acceptance, for risks connected with the services, and for performance 

Attachment B

Page 36 of 46



County of 

Orange 

                                                                                                                                                                                      

MA-280-21011506 

AECOM Technical Services, Inc. 

 

26 
C013900   Page 37 of 46 

by A-E of all its duties and obligations hereunder. A-E shall only Be compensated as set forth 

herein below for work performed in accordance with the Scope of Work. County shall have no 

obligation to pay any sum in excess of the Total Contract Amount specified herein below 

unless authorized by amendment in accordance with Paragraphs 6.3 and 6.19 of the County 

Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 

payments may be allowed at the discretion of the County Project Manager. Payment shall be as 

follows: 

 
B.A. Classification Rates: 

 

AECOM TECHNICAL SERVICES, INC. 

Classification Titles Hourly Rate  

Principal Project Administrator II $295.00 

Principal Project Administrator I $280.00 

Senior Project Administrator IIIII $250.00 

Senior Project Administrator II $220.00 

Senior Project Administrator I $190.00 

Project Administrator III $185.00 

Project Administrator II $170.00 

Project Administrator I $155.00 

Senior Construction Administrator IISite Coordinator III/Field Rep. 

III 
$225175.00 

Senior Construction Administrator I $190.00 

Construction Administrator II $170.00 

Construction Administrator I $150.00 

Senior Contract Administrator $145.00 

Contract Administrator $125.00 

Site Coordinator II/Field Rep. II $155.00 

Site Coordinator I/Field Rep. I $135.00 

OP Unifier Architect $180.00 

OP Unifier Administrator  $120.00 

OP Unifier Specialist $110.00 

Senior Cost Administrator $185.00 

Cost Analyst $155.00 

Estimating Manager $272.00 

Senior Construction Estimator $188.00 

Construction Estimator $143.00 
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Senior Construction Scheduler $203.00 

Construction Scheduler $158.00 

Senior Design Engineer II (CA PE) $230.00 

Senior Design Engineer I (CA PE) $200.00 

Design Engineer II $175.00 

Design Engineer I $155.00 

Design QA/QC Manager (CA PE) $240.00 

Design QA/QC Specialist $190.00 

Resident Engineer II (CA PE) $210.00 

Resident Engineer I (CA PE) $190.00 

Field Engineer II $170.00 

Field Engineer I $150.00 

Project Specialist $190.00 

CADD/BIM/GIS Administrator $170.00 

CADD/BIM/GIS Manager $150.00 

CADD/BIM/GIS Specialist $130.00 

Graphics/Design Visualization Specialist $120.00 

Safety Manager $170.00 

Technical Writer - Engineering $140.00 

Information Processing Specialist $100.00 

Labor Compliance Specialist $175.00 

 

*LENAX (ESTIMATING AND SCHEDULING) 

Classification Titles Hourly Rate  

Estimating Manager $272.00 

Senior Construction Estimator $188.00 

Construction Estimator $143.00 

Senior Construction Scheduler $203.00 

Construction Scheduler $158.00 

 

*County will not pay A-E more than the listed amount for Sub-Contractorsubcontractor work, 

regardless of any agreement between the A-E and their Sub-Contractor. Sub-

Contractorsubcontractor. Subcontractor rates are listed for convenience only. 

*Construction-related work performed under A-E service contracts may meet the definition of “public 

work” under Labor Code § 1720 et seq. “Construction” includes work performed during the design and 

preconstruction phases of construction, including, but not limited to, inspection and land surveying 

work, and work performed during the post construction phases of construction, including, but not 
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limited to, all cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services 

shall mandate that prevailing wages be paid where mandated by law. 

C.B. Total Contract Amount Shall Not Exceed: $924,800780,000.00 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 

price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 

prices quoted to any other local, State or Federal government entity for services of equal or lesser 

scope. A-E agrees that no price increases shall be passed along to County during the term of this 

Contract not otherwise specified and provided for within this Contract. 

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 

and fax communications while on County sites during the performance of work and services under this 

Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope 

of Work but necessary for completion of the work and must be authorized in advance by the 

County Project Manager. A-E may be entitled to reimbursement for the following, upon prior 

approval by County: 

 

2)1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively 

in the performance of the Scope of Services, to the extent such rental, lease, purchase and costs have 

been approved in writing by the County Project Manager.  

3)2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates 

have been approved by the County Project Manager. 

4)3) Other actual costs and/or payments specifically approved and authorized in writing by the County 

Project Manager and actually incurred by A-E in performance of this Contract. 

5)4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager 

and are subject to the following restrictions:  

a) Reimbursement of mileage for the business use of a personal vehicle during the 

conduct of business within the Scope of Services of this Contract shall be based on the 

Internal Revenue Service Standard Mileage Rate in effect at the time. Mileage between the 

A-E’s “Home Based” office location and County location, as well as mileage within 

County property will not be reimbursed. 

6)5)    Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them 

will not be reimbursed.  

7)6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 

devices will not be reimbursed.  

8)7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. 

Receipts for reimbursable expenses must be submitted with all A-E invoices. Invoices for 
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reimbursable expenses without back-up receipts will not be paid. A-E is responsible for submitting 

reimbursable invoices in a format that is acceptable to the County. Reimbursable items shall be 

charged at cost. Any third-party or subcontractor services shall also be charged at cost; no mark-

ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, 

to the address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format 

acceptable to the County, as applicable. Invoices shall be verified and approved by County and 

subject to routine processing requirements. The responsibility for providing an acceptable invoice 

to County for payment rests with A-E. Incomplete or incorrect invoices are not acceptable and 

will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for 

any monies paid to the A-E for goods or services not provided or when goods or services do not meet the 

Contract requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or 

services involved or billed under this Contract and shall not be construed as acceptance of any part of the 

goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will 

have a unique number and will include the following information: 

A. A-E’s name and address 

B. A-E’s remittance address, if different from (A), above 

C. Name of County agency/department 

D. Delivery/service address 

E. CONTRACT number 

F. Service Date 

G. Description of Services  

H. Total 

I. Taxpayer ID number 

Services under this Agreement shall be billed every month on a time and materials basis using JWA’s 

“Request for Payment” form provided by JWA and/or other electronic format of “Request for Payment” 

approved and made available by JWA, via Unifier.  Approved and authorized reimbursable expenses shall 

be included in the Request for Payment.  A-E will not be entitled to any mark-up on reimbursable 

expenses.  A-E will not be entitled to reimbursement for any expense incurred in performance of 

this Agreement or in connection with the Scope of Services that is not specified above in this 

section. 

Each Request for Payment shall be accompanied by: 

1) Scope of Services Status Report for the services being invoiced in part or in whole. 

2) Up-to-date running account of hours and costs for all projects. 

3) List of employees who worked on the Scope of Services during the month covered by the Request For 

Payment, including their names, job titles, hourly rates, and assignments. 
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Request for payment should be submitted to JWA no later than 15 days following the period in which the 

services were performed.  Request for Payment must be approved by County Auditor before payment may 

be made. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Invoices and support documentation are to be forwarded to: 

TBA – Per Task Order 

 
Mailed to John Wayne Airport 

 Attention:  Accounts Payable 

 3160 Airway Avenue 

 Costa Mesa, CA 92626 

Or 

Emailed to AccountsPayable@ocair.com 

 
A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 

(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic 

Remittance Advice with the payment details via email. An email address will need to be provided 

to the County via an EFT Authorization Form. To request a form, please contact the DPA. 
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ATTACHMENT C 

STAFFING PLAN 

 

1. A-E KEY PERSONNEL 

 

Name Classification/ Designation 
Years of 

Experience 

Years 

with 

Curren

t Firm 

Licenses/Certifications 

(include license 

number) 

Mark 

KelleyScott 

Hand 

Principal Project 

Administrator 

3531+ 3518+ Professional Engineer, 

CO #39343 
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Joe Romano Principal Project 

Administrator 

30+ 3 AIA, NCARB, LEED 

AP 

Aymen Rasem SeniorPrincipal Project 

Administrator  

3031 2324 Professional Engineer, 

CA 

Ryan Evers Senior Project Administrator 1415 34  

Stan Shaw Sr. Construction 

Administrator 

35 4 PMP 

Richard 

FloresForbes 

Sr. Construction Project 

Administrator 

2223 1112 PMP, Certified 

Construction Manager, 

LEED AP, PEng 

(Canada) 

Mehrnaz Golzar Sr. Project Administrator 11 5 PMP 

Josh Sauls Sr. ConstructionProject 

Administrator 

1516 34  

David Ibanez Project 

SpecialistAdministrator 

1617 1617  

Walter Mitchell Project 

SpecialistAdministrator 

4142 2425  

Gabriel Maranon Project 

SpecialistAdministrator 

1718 17  

Lisa Pham Contract Administrator 5 5  
Hao Tu Site Coordinator/Field Rep II 89 34 Professional Engineer, 

CA 

Alexis Avila Site Coordinator/Field Rep II 45 23 Professional Engineer, 

CA; OSHA 10hr 

Ernesto 

Bustamante 

BIM/CAD/GIS 

Administrator 

34 28 Autodesk Professional 

Sem Luong BIM/CAD/GIS Specialist 8 5 AIA, NCARB 

Timothy 

Schultz 

BIM/CAD/GIS Specialist 5 5  

Rafael 

Cardenas 

BIM/CAD/GIS Specialist 5 5  

Marco Ramirez BIM/CAD/GIS Specialist 30+ 23  

Jeffrey Urbina BIM/CAD/GIS Specialist 23 23 Professional 

Engineer, MA 

Kyle Marek BIM/CAD/GIS Specialist 8 8  

Duke Young Design QA/QC Manager 20 20 Professional 

Engineer, CA 

John Behzadi Senior Design Engineer 40 25 Professional 

Engineer, CA-UT-HI 

Michelle Webb OP Unifier Administration 35 3  
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Julie Neal OP Unifier Administration 39 37  
Levon Navarrete Safety Manager 23 23  

LENAX Construction Services, Inc. 

George Elkin Sr. Construction Estimator 38 38  

Clarence 

Chatfield  

Construction Scheduler 35 35  

A-E understands that the personnel represented as assigned to the CONTRACT must remain working on 

the CONTRACT throughout the duration of the CONTRACT unless otherwise requested or approved by 

the County. Substitution or addition of A-E’s key personnel in any given category or classification shall 

be allowed only with prior written approval of the County’s Project Manager. Note: The written 

approval of substituted A-E Key Personnel is for departmental use only and shall not be used 

for auditing purposes outside John Wayne Airport or other County department.  

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 

individuals will be assigned based on the need and timing of the service/classification required. 

Assignment of additional key personnel shall be subject to County Project Manager written approval. 

Note: The written approval of additional A-E Key Personnel is for departmental use only and 

shall not be used for auditing purposes outside John Wayne Airport or other County 

Department. County reserves the right to have any A-E personnel removed from providing 

services to County under this CONTRACT. County is not required to provide any reason for the 

request for removal of any A-E personnel. 

 

3.2. SUBCONTRACTOR(S) (IF APPLICABLE) 

 

Listed below are subcontractor(s) anticipated by A-E to perform services specified in Attachment A. 

Substitution or addition of A-E’s subcontractors in any given project function shall be allowed only with 

prior written approval of the County Project Manager.  

 

Company Name & Address 

Contact Name and 

Telephone 

Number 

Project Function 

LENAX Construction Services, Inc. 

3700 Wilshire Blvd., Suite 560 

Los Angeles, CA 90010Not applicable at this time. 

Adam Zitser, Vice 

President 

(213) 637-9146 

Estimating and 

Scheduling 
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IN WITNESS WHEREOF, the Parties hereto have executed this Amendment on the date first above written
  

 AECOM TECHNICAL SERVICES, INC., 

 a California Corporation, 

 

Date:      By:       

  Signature  

 

        

Print Name & Title 

 

 

(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman 

of the Board, President or any Vice President.) 
 

 

Date:      By:       

  Signature  
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Print Name & Title 

 

 

(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 

Officer, or any Assistant Treasurer) 
 

 

COUNTY OF ORANGE, 

 a political subdivision of the State of California 
 

Date:      By:       

 

      Print 

      Name:       

 

 

      Title:       

 

 

 

 

APPROVED AS TO FORM 

Office of the County Counsel 

Orange County, California 

 

By: _____________________ 

 

_________________________ 

                Print Name 
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