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C O N T R A C T 

THIS CONTRACT, hereinafter referred to as “Contract” for purposes of identification hereby numbered 
MA-080- 24011237, by and between the County of Orange, a political subdivision of the State of California, 
hereinafter referred to as “County,” Orange County Flood Control District, a body corporate and politic, hereinafter 
referred to as “District” and IDS Group, Inc., a California Corporation, hereinafter referred to as “A-E,” or 
“Contractor” which are sometimes individually referred to as “Party” or collectively referred to as “Parties.” 

RECITALS 

WHEREAS, County and District require professional services to accomplish projects and/or services 
(“Projects/Services”) as described in MA-080-24011237 Scope of Work for A-E On-Call Structural Engineering, 
hereinafter referred to as “Attachment A,”; and  

WHEREAS, the District relies on County staff to carry out its duties pursuant to the Orange County Flood 
Control District Act, Water Code App. §§ 36-1 et seq., and County staff may request Contractor to perform services 
under this Contract on behalf of District; and, 

WHEREAS, A-E is a firm whose principals are, as required by law, registered by the State of California 
for the practice of specialized A-E services per the attached Scope of Work.  

NOW, THEREFORE, IT IS AGREED by and between the parties hereto as follows: 

1. GENERAL

1.1. Retainer 

1.1.1. County does hereby retain A-E to perform the Projects/Services as required by this Contract. 

1.1.2. A-E has offered, and County has accepted, the professional services of Said Hilmy, PhD, SE, LEED AP
and A-E shall assign him/her to the Projects/Services. 

1.1.3. A-E may employ special consultants/contractors for the accomplishment of the Projects/Services
specified; and only the firms or independent consultants/contractors identified in Attachment C may be 
employed by A-E to provide these Projects/Services. 

1.1.4. Consultants/contractors may be substituted and/or added by mutual Contract of A-E and the Director of 
OC Public Works or his designee, hereinafter referred to as “Director”. 

1.1.5. A-E's employment of independent consultants/contractors shall not relieve A-E from the performance of
its own responsibilities pursuant to this Contract. However, all consultants/contractors independently 
contracting with County shall be independently liable to County for the performance of the work pursuant 
to their agreements, and A-E shall have no liability for work by contractors independently contracting with 
County. 

1.2. Projects/Services 

1.2.1. Description of Projects/Services 

a. Project/Services to be performed by A-E shall consist of the work as specified herein and as
required in Attachment A, attached hereto and incorporated herein by reference. If in the event
Attachment A shall be in conflict with any provision of this Contract, the wording as set forth in
Attachment A shall prevail.
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b. A-E shall be responsible for submitting all Projects/Services to County in a form which has been 
thoroughly reviewed and checked for completeness, accuracy and consistency by the registered 
professional named in Section 1.1.2 herein; and, any Projects/Services not meeting this 
requirement will be returned to A-E prior to review by County. 

1.2.2. Design Criteria and Standards 

All Projects/Services shall be performed in accordance with instructions, criteria and standards set 
forth by the Director. 

1.2.3. Scheduling  

a) Concurrently with the work of the Contract, A-E shall prepare a progress work schedule and within 
five (5) working days from the date of receipt of individual assignments from County, A-E shall 
submit to County two (2) copies of a progress work schedule which shall delineate dates of 
commencement and completion of the various phases of Projects/Services assignments. A-E 
schedule shall include required County review period(s) set forth herein. An approved copy of the 
progress schedule will be returned to A-E. 

b) A-E shall allow at least five (5) working days for County review of progress work schedule. In 
planning work, A-E should anticipate and allow ten (10) working days for County review of each 
submittal required in Attachment A. 

c) A-E shall meet on an as-needed basis as determined by County or at least once every four (4) weeks 
with County to review progress of work, adherence to progress schedule, coordination of work, 
scheduling of seminars, if needed, and to resolve any problems that may develop. 

d) Within five (5) working days of each meeting, A-E shall prepare a brief memorandum summarizing 
the results of the meeting and shall submit it to County for concurrence. 

e) A-E shall complete all the work of Projects/Services and obtain all approvals by the County within 
the time frame indicated in Attachment A except A-E shall not be responsible for any delay beyond 
the control of A-E. 

f) In the event A-E fails to complete the work and obtain the approval of Director in the time allowed, 
County shall have the option of completing the work by its own forces or by contract with another 
firm. The time allowed for A-E to complete the Projects/Services pursuant to this Contract shall be 
extended for delay caused by County in completing its work pursuant to this Contract which delay 
exceeds the agreed County review and/or approval time periods. 

1.3. Assistance by County Staff 

1.3.1. County shall assign an appropriate staff member to work with A-E in connection with the work of this 
Contract. Said staff member's duties will consist of the giving of advice and consultations, assisting A-E 
in negotiations with other public agencies and private parties, miscellaneous items which in the judgment 
of A-E or County’s staff warrant attention, and all other duties as may be described in Attachment A. 

1.3.2. All of the above activities, however, shall be the primary responsibility of A-E to schedule, initiate and 
carry through to completion. 
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1.4 Term and Maximum Compensation 

The term of this Contract is for three (3) years effective November 19, 2024 through November 18, 2027 
with a Maximum Aggregate Allowable Compensation of One Million Five Hundred Thousand 
Dollars ($1,500,000), except as permitted in Paragraph 1.5 below. The Parties have the option to extend 
for up to two (2) additional years with Board of Supervisors approval. 

1.5. A-E Compensation and Extra Work 

1.5.1. For the Projects/Services authorized under this Contract, A-E shall be compensated in accordance with the 
following: 

1.5.2. For completion and approval of all Projects/Services where “Extra Work” (defined as changes in approved 
portions of the Project/Services required by and ordered in writing by Director which changes constitute 
a change in or departure from said approved portions of Projects/Services) is not authorized, compensation 
including reimbursables shall be described and payable as stipulated in Fee Schedule, herein after referred 
to as “Attachment B”, attached hereto and incorporated herein by reference. 

1.5.3. Where Extra Work is authorized for Projects/Services: 

a) The amount for Extra Work shall be determined using Attachment B. Extra Work shall be required 
by and ordered in writing by Director. If this Contract is not approved by the Board of Supervisors, 
any change that increases the cumulative Contract price beyond $200,000 must be approved by 
the Board. Increases in the Contract amount for services within the existing scope of work may be 
granted by the Director where the amount does not exceed 25 percent of the existing Contract 
price or $200,000, whichever is less. 

b) A-E's billing for the Extra Work shall include but not be limited to names of A-E's staff employed 
in the Extra Work, classification of employees and number of hours worked. 

1.5.4. For partial completion of work of Projects/Services followed by default on part of A-E: 

a) For failure to complete and secure approval of the first required submittal, there shall be no 
compensation. 

b) For failure to complete and secure approval of other authorized phases, A-E shall, upon 
completion of Projects/Services by others, be entitled to receive compensation based on approved 
work of Projects/Services not to exceed the amounts specified in Attachment A for that particular 
submittal, plus the reasonable value as determined by County of the non-approved work; provided, 
however, that if the cost to County to complete the contract exceeds the amount specified herein, 
A-E shall be liable to County for such excess costs attributable to A-E's breach of the Contract. 

2. LABOR 

2.1 Non-Employment of County Personnel 

2.1.1 A-E agrees that it will neither negotiate, offer, or give employment to any full-time, regular employee of 
County in professional classifications of the same skills required for the performance of this Contract who 
is involved in this Project in a participatory status during the life of this Contract regardless of the 
assignments said employee may be given or the days or hours employee may work. 

2.1.2 Nothing in this Contract shall be deemed to make A-E, or any of A-E’s employees or agents, agents or 
employees of the County. A-E shall be an independent contractor and shall have responsibility for and 
control over the details and means for performing the work, provided that A-E is in compliance with the 
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terms of this Contract. Anything in the Contract which may appear to give County the right to direct A-E 
as to the details of the performance of the work or to exercise a measure of control over A-E shall mean 
that A-E shall follow the desires of County, only in the results of the work.  

2.2 Non-Discrimination 

2.2.1 In the performance of this Contract, A-E agrees that it will comply with the requirements of the California 
Labor Code and not engage nor permit any subcontractors to engage in discrimination in employment of 
persons because of the race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, or sex of such persons. 

2.2.2 A-E acknowledges that a violation of this provision shall subject A-E to all the penalties imposed for a 
violation of the California Labor Code. 

2.3 Employee Eligibility Verification 

2.3.1 A-E warrants that it fully complies with all Federal and State statutes and regulations regarding the 
employment of aliens, and others and that all its employees performing work under this Contract meet the 
citizenship or alien status requirement set forth in Federal statutes and regulations. A-E shall obtain from 
all employees performing work hereunder, all verification and other documentation of employment 
eligibility status required by Federal or State statutes and regulations, including but not limited to, the 
Immigration Reform and Control Act of 1986, 8 U.S.C. § 1324 et seq., as they currently exist and as they 
may be hereafter amended. A-E shall retain all such documentation for all covered employees for the 
period prescribed by the law. 

2.4 Independent Contractor 

2.4.1 As referenced in Section 2.1.2 of this Contract, A-E shall be considered an independent contractor. 

2.4.2 Neither A-E, its employees nor anyone working under A-E shall qualify for workers’ compensation or 
other fringe benefits of any kind through County. 

2.5 Conflict of Interest Contractor Personnel 

2.5.1 The A-E shall exercise reasonable care and diligence to prevent any actions or conditions that could result 
in a conflict with the best interests of the County. This obligation shall apply to the A-E; the A-E’s 
employees, agents, and relatives; sub-tier contractors; and third parties associated with accomplishing 
work and Projects/Services hereunder. 

2.5.2 A-E’s efforts shall include, but not be limited to establishing precautions to prevent its employees or agents 
from: making, receiving, providing or offering gifts, entertainment, payments, loans or other 
considerations which could be deemed to appear to influence individuals to act contrary to the best interests 
of the County. 

2.6 Labor Code Notice 

2.6.1 All A-E and subcontractors must comply with the requirements of California Labor Code 1770 et seq. 
if the work performed is considered a “public works” under California Labor Code 1720 et seq. A-E is 
encouraged to contact the California Department of Industrial Relations for clarification if the A-E is 
unsure if some or any of the work performed under this Contract qualifies as “public works”. 

3. INSURANCE 

3.1 Prior to the provision of services under this Contract, the A-E agrees to carry all required insurance at A-
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E’s expense, including all endorsements required herein, necessary to satisfy the County that the insurance 
provisions of this Contract have been complied with.  A-E agrees to keep such insurance coverage current, 
provide Certificates of Insurance, and endorsements to the County during the entire term of this Contract. 
The County reserves the right to request the declarations page showing all endorsements and a complete 
certified copy of the policy.   

3.2 A-E shall ensure that all subcontractors performing work on behalf of A-E pursuant to this Contract shall 
be covered under A-E's insurance as an Additional Insured, or carry insurance subject to the same terms 
and conditions as set forth herein for A-E.  A-E shall not allow subcontractors to work if subcontractors 
have less than the level of coverage required by County from A-E under this Contract.  It is the obligation 
of A-E to provide notice of the insurance requirements to every subcontractor and to receive proof of 
insurance prior to allowing any subcontractor to begin work.  Such proof of insurance must be maintained 
by A-E through the entirety of this Contract for inspection by County representative(s) at any reasonable 
time.  

3.3 All self-insured retentions (SIR)’s shall be clearly stated on the Certificate of Insurance.   Any SIR in 
excess of Fifty Thousand Dollars ($50,000) shall specifically be approved by the County’s Risk Manager, 
or designee.  The County reserves the right to require current audited financial reports from A-E. If A-E 
is self-insured, A-E will indemnify the County and District for any and all claims resulting or arising from 
A-E’s services in accordance with the indemnity provision stated in this Contract. 

3.4 If the A-E fails to maintain insurance acceptable to the County for the full term of this Contract, the County 
may terminate this Contract. 

A. Qualified Insurer 

1. The policy or policies of insurance must be issued by an insurer with a minimum rating of A- (Secure 
A.M. Best's Rating) and VIII (Financial Size Category as determined by the most current edition of the 
Best's Key Rating Guide/Property-Casualty/United States or ambest.co 

2. If the insurance carrier does not have an A.M. Best Rating of A-/VIII, CEO/Risk Management retains 
the right to approve or reject a carrier after a review of the company's performance and financial ratings.   

3. The policy or policies of insurance maintained by the A-E shall provide the minimum limits and 
coverage as set forth below: 

Coverage                Minimum Limits 

Commercial General Liability                                 $1,000,000 per occurrence  
                                      $2,000,000 aggregate 

Automobile Liability including coverage for owned  $1,000,000 combined                              
or scheduled, non-owned, and hired vehicles   single limit each accident  

Workers’ Compensation     Statutory 

Employers’ Liability Insurance     $1,000,000 per accident or                                       
  disease 

Professional Liability Insurance                                                 $2,000,000 per claims-made or  
  occurrence  
  $2,000,000 aggregate 
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Increased insurance limits may be satisfied with Excess/Umbrella policies. Excess/Umbrella policies when 
required must provide Follow Form coverage. 

A. Required Coverage Forms 

1. The Commercial General Liability coverage shall be written on occurrence basis Insurance Services 
Office (ISO) form CG 00 01, or a substitute form providing liability coverage at least as broad. 

 
2. The Business Auto Liability coverage shall be written on ISO form CA 00 01, CA 00 05, CA 00 12, 

CA 00 20, or a substitute form providing liability coverage at least as broad. 
 

B. Required Endorsements 

The Commercial General Liability policy shall contain the following endorsements, which shall accompany the 
Certificate of Insurance: 
 
1. An Additional Insured endorsement using ISO form CG 20 26 04 13 or a form at least as broad naming the 

County of Orange, Orange County Flood Control District, and their elected and appointed officials, 
officers, employees, and agents as Additional Insureds, or provide blanket coverage which shall state As 
Required by Written Contract.  

 
2. A primary non-contributory endorsement using ISO form CG 20 01 04 13, or a form at least as broad 

evidencing that A-E’s insurance is primary, and any insurance or self-insurance maintained by the County 
shall be excess and non-contributing. 

 
The Workers’ Compensation policy shall contain a waiver of subrogation endorsement waiving all rights of 
subrogation against the County of Orange, Orange County Flood Control District, and their elected and 
appointed officials, officers, employees, and agents, or provide blanket coverage which shall state As Required 
by Written Contract. 

 
If the A-E’s Professional Liability policy is a claims-made policy, A-E shall agree to the following:  
 

1. The retroactive date must be shown and must be before the date of the Contract or the beginning 
of the Contract services. 

 
2. Insurance must be maintained, and evidence of insurance must be provided for at least three (3) 

years after expiration or earlier termination of Contract services. 
 
If coverage is canceled or non-renewed, and not replaced with another claims-made policy form with a 
retroactive date prior to the effective date of the Contract services, A-E must purchase an extended reporting 
period for a minimum of three (3) years after expiration of earlier termination of the Contract. 
 
All insurance policies required by this Contract shall waive all rights of subrogation against the County of 
Orange, Orange County Flood Control District, and their elected and appointed officials, officers, employees, 
and agents when acting within the scope of their appointment or employment.  
 
A-E shall provide thirty (30) days prior written notice to the County of any policy cancellation or non-renewal 
and ten (10) days prior written notice where cancellation is due to non-payment of premium and provide a copy 
of the cancellation notice to County.  Failure to provide written notice of cancellation may constitute a material 
breach of the Contract, upon which the County may suspend or terminate this Contract. 
   
The Commercial General Liability policy shall contain a severability of interest’s clause (standard in the ISO 
CG 001 policy). 
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Insurance certificates should be forwarded to the agency/department address listed on the solicitation. 
 
If the A-E fails to provide the insurance certificates and endorsements within seven (7) days of notification by 
CEO/Purchasing or the agency/department purchasing division, award may be made to the next qualified vendor. 
County expressly retains the right to require A-E to increase or decrease insurance of any of the above insurance 
types throughout the term of this Contract.  Any increase or decrease in insurance will be as deemed by County 
of Orange Risk Manager as appropriate to adequately protect County.  
 
County shall notify A-E in writing of changes in the insurance requirements.  If A-E does not provide copies of 
acceptable Certificates of Insurance and endorsements to County incorporating such changes within thirty (30) 
days of receipt of such notice, this Contract may be in breach without further notice to A-E, and County shall be 
entitled to all legal remedies. 
 
The procuring of such required policy or policies of insurance shall not be construed to limit A-E’s liability 
hereunder nor to fulfill the indemnification provisions and requirements of this Contract, nor act in any way to 
reduce the policy coverage and limits available from the insurer and District. 

 
4. INDEMNITY/COMPLIANCE 

4.1 A-E shall indemnify, defend with counsel approved in writing by County, and hold harmless, the 
County of Orange, Orange County Flood Control District, and their agents, officers, and employees 
from employer sanctions and any other liability which may be assessed against A-E, County, and/or 
District in connection with any alleged violation of any Federal or State statutes or regulations 
pertaining to the eligibility for employment of any persons performing work under this Contract. 

4.2 All Projects/Services submitted by A-E shall be complete and shall be carefully checked prior to 
submission. A-E understands that County’s checking is discretionary, and A-E shall not assume that 
County will discover errors and/or omissions. If County discovers any errors or omissions prior to 
approving A-E's Projects/Services, the Projects/Services will be returned to A-E for correction. Should 
County or others discover errors or omissions in the work submitted by A-E after County's approval 
thereof, County's approval of A-E's Projects/Services shall not be used as a defense by A-E. 

4.3 Indemnification 

4.3.1 A-E agrees to, indemnify, defend with counsel approved in writing by County, and hold County of 
Orange , Orange County Flood Control District, and their elected and appointed officials, officers, 
employees, agents and those special districts and agencies which County’s Board of Supervisors 
acts as the governing Board (“County Indemnitees”) harmless from any claims, demands or 
liability of any kind or nature, including but not limited to personal injury or property damage, 
arising out of, pertaining to, or relating to the negligence, recklessness, or willful misconduct of the 
A-E. If judgment is entered against A-E and County by a court of competent jurisdiction because 
of the concurrent active negligence of A-E, County, District, or County Indemnitees, A-E and 
County of Orange agree that liability will be apportioned as determined by the court. Neither party 
shall request a jury apportionment. Notwithstanding anything stated above, nothing contained 
herein shall relieve A-E of any insurance requirements or obligations created elsewhere in this 
Contract. 

4.4 Bills and Liens 

4.5 Bills and Liens 

4.5.1 A-E shall pay promptly all indebtedness for labor, materials and equipment used in performance of the 
work. A-E shall not permit any lien or charge to attach to the work or the premises, but if any does so 

Attachment A



 County of Orange, Public Works                    MA-080-24011237 
IDS Group, Inc.    

2621302              Page 8 of 26 

attach, A-E shall promptly procure its release and, in accordance with the requirements of the 
indemnification paragraph above, indemnify, defend, and hold County and District harmless and 
be responsible for payment of all costs, damages, penalties and expenses arising from or related 
thereto. 

4.6 Compliance with Laws 

4.6.1 A-E represents and agrees that services to be provided under this contract shall fully comply, at A-E’s 
expense, with all standards, laws, statutes, restrictions, ordinances, requirements, and regulations 
(collectively “laws”), including, but not limited to those issued by County in its governmental capacity 
and all other laws applicable to the Projects/Services at the time Projects/Services are provided to and 
accepted by County. 

4.6.2 A-E acknowledges that County is relying on A-E for such compliance, and pursuant to the requirements 
of the indemnification paragraph above, A-E agrees that it shall defend, indemnify and hold County, 
District, and County Indemnitees harmless from all liability, damages, costs and expenses arising 
from or related to a violation of such laws. 

5. TERMINATION 

5.1 Termination of Contract for Cause 

5.1.1 If A-E breaches any of the covenants or conditions of this County, County shall have the right to terminate 
this County upon ten (10) days written notice prior to the effective day of termination. 

5.1.2 A-E shall have the opportunity to cure the alleged breach prior to termination. 

5.1.3 In the event the alleged breach is not cured by A-E prior to termination, all work performed by A-E 
pursuant to this County, which work has been reduced to plans or other documents, shall be made available 
to County. 

5.2 Termination for Convenience 

5.2.1 Notwithstanding any other provision of the County, County may at any time, and without cause, terminate 
this County in whole or in part, upon not less than seven (7) calendar days’ written notice to the A-E. Such 
termination shall be effected by delivery to the A-E of a notice of termination specifying the effective date 
of the termination and the extent of the Work to be terminated. 

5.2.2 A-E shall immediately stop work in accordance with the notice and comply with any other direction as 
may be specified in the notice or as provided subsequently by County. 

5.2.3 County shall pay the A-E for the Work completed prior to the effective date of the termination, and such 
payment shall be the A-E’s sole remedy under this County.  

5.2.4 Under no circumstances will A-E be entitled to anticipatory or unearned profits, consequential damages, 
or other damages of any sort as a result of a termination or partial termination under this Paragraph. 

5.2.5 A-E shall insert in all subcontracts that the subcontractor shall stop work on the date of and to the extent 
specified in a notice of termination and shall require subcontractors to insert the same condition in any 
lower tier subcontracts. 

5.3 Breach of Contract 

5.3.1 The failure of the A-E to comply with any of the provisions, covenants or conditions of this Contract shall 
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be a material breach of this Contract. In such event, in addition to any other remedies available at law, in 
equity, or otherwise specified in this Contract, the County may: 

a. afford the A-E written notice of the breach and ten (10) calendar days or such shorter time that 
may be specified in this Contract within which to cure the breach;  

b. discontinue payment to the A-E for and during the period in which the A-E is in breach; and 

c. offset those monies disallowed pursuant to the above, against any monies billed by the A-E but 
yet unpaid by the County. 

5.4 Default 

5.4.1 In the event any equipment or service furnished by the A-E in the performance of this Contract should fail 
to conform to the specifications therein within one (1) calendar year from the County’s acceptance of the 
equipment or service, or any performance period specifically specified within the specifications or 
Contract, whichever is greater, the County may reject same, and it shall become the duty of the A-E to 
reclaim and remove the items without expense to the County and to immediately replace all such rejected 
equipment or service with others conforming to such specifications, provided that should the A-E fail, 
neglect or refuse to do so within one hundred and twenty (120) calendar days, the County shall have the 
right to purchase on the open market a corresponding quantity of any such equipment or service and to 
deduct from any monies due or that may thereafter become due to the A-E the difference between the price 
specified in this Contract and the actual cost to the County. 

5.4.2 In the event the A-E shall fail to make prompt delivery as specified of any equipment or service, the same 
conditions as to the rights of the County to purchase on the open market and to reimbursement set forth 
above shall apply, except as otherwise provided in this Contract.  

5.4.3 In the event of the cancellation of this Contract, either in whole or in part, by reason of the default or 
breach by the A-E, any loss or damage sustained by the County in procuring any equipment or service 
which the A-E agreed to supply under this Contract shall be borne and paid for by the A-E. 

5.4.4 Default shall include failure to carry out any of the requirements of this Contract, including, but not limited 
to not providing enough properly skilled workers or proper materials, persistently disregarding laws and 
or ordinances, not proceeding with the Projects/Services as agreed to herein, or otherwise substantially 
violating any provision of this Contract. 

5.4.5 Upon termination of the Contract with A-E, the County may begin negotiations with a third-party A-E to 
provide goods and/or Projects/Services as specified in this Contract. 

5.4.6 The right of either party to terminate this Contract hereunder shall not be affected in any way by its waiver 
of or failure to take action with respect to any previous default. 

6. MISCELLANEOUS 

6.1 Laws to be Observed 

6.2 A-E is assumed to be familiar with and, at all times, shall observe and comply with all federal, state and 
local laws, ordinances and regulations in any manner affecting the conduct of the Projects/Services. 

6.3 Award of Construction Contract and Other Future Contracts 

6.3.1 A-E is hereby informed that provisions of the Public Contract Code, the Political Reform Act of 1974, 
other statutes, regulations, and County policy prohibit, as an impermissible conflict of interest, the award 
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of a contract for the construction of the project(s) on which A-E performed architectural-engineering 
services under this A-E Contract. A-E is hereby informed that these statutes and regulations could also 
prohibit the award to A-E of design or other contracts on future phases related to tasks performed by A-E 
under this Contract. This prohibition applies also to a subcontractor of or parent company of the firm that 
performed architectural-engineering tasks under this Contract. 

6.4 Amendments 

6.4.1 No alteration or variation of the terms of this Contract shall be valid unless made in writing and signed by 
the Parties; no oral understanding or agreement not incorporated herein shall be binding on either of the 
Parties; and no exceptions, alternatives, substitutes or revisions are valid or binding on County unless 
authorized by County in writing. 

6.5 Successors and Assigns 

6.5.1 The terms and provisions of this Contract shall be binding upon and inure to the benefit of the parties 
hereto and their successors and assigns. 

6.6 Entirety 

6.6.1 This Contract contains the entire agreement between the parties with respect to the matters provided for 
herein. 

6.7 Severability 

6.7.1 If any part of this Contract is held, determined, or adjudicated to be illegal, void, or unenforceable by a 
court of competent jurisdiction, the remainder of this Contract shall be given effect to the fullest extent 
reasonably possible. 

6.8 Binding Obligation 

6.8.1 The Parties to this Contract represent and warrant that this Contract has been duly authorized and executed 
and constitutes the legally binding obligation of their respective organization or entity enforceable in 
accordance with its terms. 

6.9 Governing Law and Venue 

6.9.1 This Contract has been negotiated and executed in the State of California and shall be governed by and 
construed under the laws of the State of California. In the event of any legal action to enforce or interpret 
this Contract, the sole and exclusive venue shall be a court of competent jurisdiction located in Orange 
County, California, and the Parties hereto agree to and do hereby submit to the jurisdiction of such court, 
notwithstanding Code of Civil Procedure, Section 394. 

6.9.2 The Parties specifically agree that by soliciting and entering into and performing Projects/Services under 
this Contract, the A-E shall be deemed to constitute doing business within Orange County from the time 
of solicitation of work, through the period when all Projects/Services under this Contract is completed and 
continuing until the expiration of any applicable limitations period. 

6.10 Intentionally Omitted 

6.11 Ownership of Documents 

6.11.1 All data, including but not limited to letters, reports, files, plans, drawings, specifications, proposals, 
sketches, diagrams and calculations, prepared by A-E and/or anyone acting under the supervision of A-E 
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pursuant to this Contract, shall become the property of County upon preparation by A-E and may be used 
by the County as it may require without additional cost to the County. 

6.11.2 County shall not be limited in any way to its use thereof at any time, including the release of this data to 
third parties. A-E shall be held harmless for release of such data as may be prepared or created under this 
Contract to any third party. If A-E and/or anyone acting under the supervision of A-E should later desire 
to use any of the data prepared in connection with this Contract, A-E shall first obtain the written approval 
of County. 

6.12 Confidentiality 

6.12.1 All ideas, memoranda, specifications, plans, procedures, drawings, descriptions, and all written or other 
information submitted to A-E in connection with the performance of this Contract shall be held 
confidential by A-E and/or anyone acting under the supervision of A-E and shall not, without the prior 
written consent of County, be used for any purposes other than the performance of the Projects/Services 
described in Attachment A, nor be disclosed to any person, partnership, company, corporation or agency, 
not connected with the performance of the Projects/Services. 

6.12.2 Nothing furnished to A-E which is generally known among counties in Southern California shall be 
deemed confidential. 

6.12.3 A-E and/or anyone acting under the supervision of A-E shall not use County name or insignia, photographs 
of the work, or any other publicity pertaining to the work in any magazine, trade paper, newspaper, or 
other medium without the express written consent of County. 

6.13 Publication 

6.13.1 No copies of sketches, schedules, written documents, computer based data, photographs, maps or graphs, 
including graphic art work, resulting from performance or prepared in connection with this Contract, are 
to be released by A-E and/or anyone acting under the supervision of A-E to any person, partnership, 
company, corporation, or agency, without prior written approval by the County, except as necessary for 
the performance of the services of this Contract. All press contacts, including graphic display information 
to be published in newspapers, magazines, etc., are to be administered only after County approval. 

6.13.2 The A-E agrees that it will not issue any news releases or make any contact with the media in connection 
with either the award of this Contract or any subsequent amendment of, or effort under this Contract. A-E 
must first obtain review and approval of said media contact from the County through the County’s Project 
Manager. Any requests for interviews or information received by the media should be referred directly to 
the County. A-E’s are not authorized to serve as a media spokesperson for County projects without first 
obtaining permission from the County Project Manager. 

6.14 Records and Audit/Inspections 

6.14.1 A-E shall keep an accurate record of time expended by A-E and/or consultants employed by A-E in the 
performance of this Contract.  

6.14.2 Within ten (10) days of County's written request, A-E shall allow County or authorized State or Federal 
agencies or any duly authorized representative to have the right to access, examine, audit, excerpt, copy 
or transcribe any pertinent transaction, activity, time cards or other records relating to this Contract. 

6.14.3 A-E shall keep such material, including all pertinent cost accounting, financial records and proprietary 
data for a period of three (3) years after termination or completion of the Contract or until resolution of 
any claim or dispute between the Parties, whichever is later. 
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6.14.4 Should A-E cease to exist as a legal entity, records pertaining to this Contract shall be forwarded within a 
reasonable period of time not to exceed sixty (60) days to its successor in interest or surviving entity in a 
merger or acquisition, or, in the event of liquidation, to County. 

6.15 Notices 

6.15.1 Any and all notices, requests, demands and other communications contemplated, called for, permitted, or 
required to be given hereunder shall be in writing, except through the course of the Parties’ project 
managers’ routine exchange of information and cooperation during the Projects/Services. 

6.15.2 Any written communications shall be deemed to have been duly given upon actual in-person delivery, if 
delivery is by direct hand, or upon delivery on the actual day of receipt, or no greater than four (4) calendar 
days after being mailed by U. S. certified or registered mail, return receipt requested, postage prepaid, 
whichever occurs first. The date of mailing shall count as the first day. 

6.15.3 All communications shall be addressed to the appropriate party at the address stated herein or such other 
address as the parties hereto may designate by written notice from time to time in the manner aforesaid. 

For A-E: IDS Group, Inc.  
1 Peters Canyon Road, Suite 130 
Irvine, CA 92606 
Attn: Said Hilmy 
Phone: (949) 387-8500 ext. 116 
E-mail: said.hilmy@idsgi.com  

  For County: OC Public Works, OC Facilities & Real Estate 
   601 N. Ross Street 
   Santa Ana, CA 92701 
   Attn: Mike Smith 
   Phone: 714-667-3289 
   E-mail: mike.smith@ocpw.ocgov.com  

  cc: OC Public Works Procurement Services 
   601 N. Ross Street 
   Santa Ana, CA 92701 
   Attn:  Daisy Corona 
   Phone: 714-667-9643 
   E-mail: Daisy.Corona@ocpw.ocgov.com  

6.16 Attorney's Fees 

6.16.1 In any action or proceeding to enforce or interpret any provision of this Contract, or where any provision 
hereof is validly asserted as a defense, each party shall bear its own attorney’s fees, costs and expenses. 

6.17 Interpretation 

6.17.1 Contract has been negotiated at arm's length and between persons sophisticated and knowledgeable in the 
matters dealt with in this Contract. 

6.17.2 In addition, each Party has been represented by experienced and knowledgeable independent legal counsel 
of their own choosing or has knowingly declined to seek such counsel despite having the opportunity to 
do so. 
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6.17.3 Each Party further acknowledges that they have not been influenced to any extent whatsoever in executing 
this Contract by any other Party hereto or by any person representing them, or both. 

6.17.4 Accordingly, any rule of law (including California Civil Code Section 1654) or legal decision that would 
require interpretation of any ambiguities in this Contract against the Party that has drafted it is not 
applicable and is waived. 

6.17.5 The provisions of this Contract shall be interpreted in a reasonable manner to affect the purpose of the 
Parties and this Contract. 

6.18 Headings 

6.18.1 The various headings and numbers herein, the grouping of provisions of this Contract into separate clauses 
and paragraphs, and the organization hereof are for the purpose of convenience only and shall not limit or 
otherwise affect the meaning hereof. 

6.19 Acceptance 

6.19.1 Unless otherwise agreed to in writing by County acceptance shall not be deemed complete unless in writing 
and until all the services have actually been received, inspected, and tested to the satisfaction of County. 

6.20 Changes 

6.20.1 A-E shall make no changes in the work or perform any additional work without the County’s specific 
written approval. 

6.21 Assignment 

6.21.1 The terms, covenants, and conditions contained herein shall apply to and bind the heirs, successors, 
executors, administrators and assigns of the parties. Furthermore, neither the performance of this Contract 
nor any portion thereof may be assigned or sub-contracted by A-E, by any means whatsoever including 
but not limited to acquisition by merger, without the express written consent of County. Any attempt by 
A-E to assign or sub-contract the performance or any portion thereof of this Contract without the express 
written consent of County shall be invalid and shall constitute a breach of this Contract. 

6.22 Changes in Ownership 

6.22.1 A-E agrees that if there is a change or transfer in ownership, including but not limited to merger by 
acquisition, of A-E’s business prior to completion of this Contract, the new owners shall be required under 
terms of sale or other transfer to assume A-E’s duties and obligations contained in this Contract and to 
obtain the written approval of County of such merger or acquisition, and complete the obligations and 
duties contained in the Contract to the satisfaction of County. A-E agrees to pay, or credit toward future 
work, County’s costs associated with processing the merger or acquisition. 

6.23 Force Majeure 

6.23.1 A-E shall not be assessed with damages or unsatisfactory performance penalties during any delay beyond 
the time named for the performance of this Contract caused by any act of God, war, civil disorder, 
employment strike or other cause beyond its reasonable control, provided A-E gives written notice of the 
cause of the delay to County within thirty-six (36) hours of the start of the delay and A-E avails himself 
of any available remedies. 

6.24 Calendar Days 
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6.24.1 Any reference to the word “day” or “days” herein means calendar day or calendar days, respectively, 
unless otherwise expressly provided. 

6.25 Title to Data 

6.25.1 All materials, documents, data or information obtained from the County data files or any County medium 
furnished to the A-E in the performance of this Contract, will at all times remain the property of the County. 
Such data or information may not be used or copied for direct or indirect use by the A-E after completion 
or termination of this Contract without the express written consent of the County. 

6.25.2 All materials, documents, data or information, including copies furnished by County and loaned to A-E 
for his temporary use, must be returned to the County at the end of this Contract unless otherwise specified 
by the Director. 

6.26 Availability of Funds 

6.26.1 The obligation of County is subject to the availability of funds appropriated for this purpose, and nothing 
herein shall be construed as obligating the County to expend or as involving the County in any contract or 
other obligation for future payment of money in excess of appropriations authorized by law. 

6.27 Contingency of Funding 

6.27.1 A-E acknowledges that funding or portions of funding for this Contract may also be contingent upon 
receipt of funds from, and/or appropriation of funds by, the State of California or other funding sources to 
County. If such funding and/or appropriations are not forthcoming, or otherwise limited, County may 
immediately terminate or modify this Contract without penalty. 

6.28 Contract Construction 

6.28.1 The Parties acknowledge that each party and its counsel have reviewed this Contract and that the normal 
rule of construction to the effect that any ambiguities are to be resolved against the drafting party shall not 
be employed in the interpretation of this Contract or any amendment or exhibits hereto. 

6.29 Conflicts of Interest 

6.29.1 A-E or its employees may be subject to the provisions of the California Political Reform Act of 1974 (the 
“Act”), which (1) requires such persons to disclose any financial interest that may be materially affected 
by services provided under this Contract, (2) prohibits such persons from making, or participating in 
making, decisions that could reasonably affect such interest; and (3) may require the filing a Statement of 
Economic Interest (Form 700). 

6.29.2 If subject to the Act, A-E shall conform to all requirements of the Act. Failure to do so shall constitute a 
material breach and is grounds for immediate termination of this Contract by County.  Pursuant to Section 
4.3 “Indemnification”, A-E shall indemnify and hold harmless County for any and all claims for damages 
resulting from Contractor’s violation of this Section. 

6.30 Usage 

6.30.1 No guarantee is given by the County to A-E regarding usage of this Contract. The A-E agrees to supply 
services requested, as needed by the County, at prices listed in the Contract, regardless of quantity 
requested. 
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6.31 Wage Rates 

6.30.1  Contractor shall post a copy of the wage rates at the job site and shall pay the adopted prevailing wage 
rates as a minimum. Pursuant to the provisions of Section 1773 of the Labor Code of the State of 
California, the Board of Supervisors has obtained the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work in this locality for each craft, classification, or 
type of workman needed to execute this Contract from the Director of the Department of Industrial 
Relations. These rates are on file with the Clerk of the Board of Supervisors. Copies may be obtained at 
cost at the office of County's OC Public Works/OC Facilities & Asset Management/A&E Project 
Management or visit the website of the Department of Industrial Relations, Prevailing Wage Unit at 
www.dir.ca.gov/DLSR/PWD. The Contractor shall comply with the provisions of Sections 1774, 1775, 
1776 and 1813 of the Labor Code. 

6.32 Apprenticeship Requirements 

6.32.1 The Contractor shall comply with Section 230.1(A), California Code of Regulations as required by the 
Department of Industrial Relations, Division of Apprenticeship Standards by submitting DAS Form to 
the Joint Apprenticeship Committee of the craft or trade in the area of the site. 

6.33 Registration of Contractor 

6.32.1  All contractors and subcontractors must comply with the requirements of Labor Code Section 1771.1(a), 
pertaining to registration of contractors pursuant to Section 1725.5. Bids cannot be accepted from 
unregistered contractors except as provided in Section 1771.1. This project is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations. After award of the contract, 
Contractor and each Subcontractor shall furnish electronic payroll records directly to the Labor 
Commissioner in the manner specified in Labor Code Section 1771.4. 

6.34 Payroll Records 

6.34.1 Contractor and any Subcontractor(s) shall comply with the requirements of Labor Code Section 1776. 
Such compliance includes the obligation to furnish the records specified in Section 1776 directly to the 
Labor Commissioner in an electronic format, or other format as specified by the Commissioner, in the 
manner provided by Labor Code Section 1771.4. 

6.34.2 The requirements of Labor Code Section 1776 provide, in summary: 

6.34.3 Contractor and any Subcontractor(s) performing any portion of the work under this Contract shall keep 
an accurate record, showing the name, address, social security number, work classification, straight time 
and overtime hours worked each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by Contractor or any Subcontractor(s) in connection 
with the work. 

6.34.4 Each payroll record shall contain or be verified by a written declaration that it is made under penalty of 
perjury, stating both of the following: 

6.34.5 The information contained in the payroll record is true and correct. 

6.34.6 The employer has complied with the requirements of Labor Code Sections 1771, 1811, and 1815 for any 
work performed by his or her employees in connection with the Contract. 

6.34.7 The payroll records shall be certified and shall be available for inspection at the principal office of 
Contractor on the basis set forth in Labor Code Section 1776. 
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6.34.8 Contractor shall inform County of the location of the payroll records, including the street address, city 
and county, and shall, within five working days, provide a notice of any change of location and address 
of the records. 

6.34.9 Pursuant to Labor Code Section 1776, Contractor and any Subcontractor(s) shall have 10 days in which 
to provide a certified copy of the payroll records subsequent to receipt of a written notice requesting the 
records described herein. In the event that Contractor or any Subcontractor fails to comply within the 10-
day period, he or she shall, as a penalty to County, forfeit $100, or a higher amount as provided by Section 
1776, for each calendar day, or portion thereof, for each worker to whom the noncompliance pertains, 
until strict compliance is effectuated. Contractor acknowledges that, without limitation as to other 
remedies of enforcement available to County, upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement of the California Department of Industrial 
Relations, such penalties shall be withheld from progress payments then due Contractor. Contractor is 
not subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to comply 
with this section. 

6.34.10 Contractor and any Subcontractor(s) shall comply with the provisions of Labor Code Sections 1771 et 
seq. and shall pay workers employed on the Contract not less than the general prevailing rates of per 
diem wages and holiday and overtime wages as determined by the Director of Industrial Relations. 
Contractor shall post a copy of these wage rates at the job site for each craft, classification, or type of 
worker needed in the performance of this Contract, as well as any additional job site notices required by 
Labor Code Section 1771.4(b). Copies of these rates are on file at the principal office of County’s 
representative, or may be obtained from the State Office, Department of Industrial Relations (“DIR”) or 
from the DIR’s website at www.dir.ca.gov. If the Contract is federally funded, Contractor and any 
Subcontractor(s) shall not pay less than the higher of these rates or the rates determined by the United 
States Department of Labor. 

6.35 Work Hour Penalty 

6.35.1 Eight hours of labor constitute a legal day's work, and forty hours constitute a legal week's work. Pursuant 
to Section 1813 of the Labor Code of the State of California, the Contractor shall forfeit to the County 
Twenty Five Dollars ($25) for each worker employed in the execution of this Contract by the Contractor 
or by any subcontractor for each calendar day during which such worker is required or permitted to work 
more than the legal day's or week's work, except that work performed by employees of said Contractor 
and subcontractors in excess of the legal limit shall be permitted without the foregoing penalty upon the 
payment of compensation to the workers for all hours worked in excess of eight hours per day of not less 
than 1-1/2 times the basic rate of pay. 

6.35 Apprentices 

6.35.1 The Contractor acknowledges and agrees that, if this Contract involves a dollar amount greater than or 
a number of working days greater than that specified in Labor Code Section 1777.5, this Contract 
is governed by the provisions of Labor Code Section 1777.5. It shall be the responsibility of the 
Contractor to ensure compliance with this Article and with Labor Code Section 1777.5 for all 
apprenticeable occupations. 

6.35.2 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, the 
Contractor and any subcontractors under him employing workers in any apprenticeable craft or trade in 
performing any work under this Contract shall apply to the applicable joint apprenticeship committee for 
a certificate approving the Contractor or subcontractor under the applicable apprenticeship standards and 
fixing the ratio of apprentices to journeymen employed in performing the work. 
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6.35.3 Pursuant to Labor Code Section 1777.5 if that Section applies to this Contract as indicated above, he 
Contractor and any subcontractor under him may be required to make contributions to the 
apprenticeship program. 

6.35.4 The Contractor and all subcontractors under him shall comply with Labor Code Section 1777.6 which 
Section forbids certain discriminatory practices in the employment of apprentices. 

6.36 Safety 

A-E shall comply with County’s Safety and Loss Prevention Policy and Procedure #306 (“Contractor 
Safety Responsibilities”) and submit a copy of its Injury and Illness Prevention Program (IIPP) and 
Contractor Safety-Activity Checklist to the designated County Procurement staff as part of the 
solicitation and/or contract process. A-E will notify County Project Manager of any revisions to the 
Safety Activity Checklist and will provide a new Safety-Activity Checklist upon County request. The 
IIPP shall comply with California Code of Regulations, Title 8, Section 1509 or 3203 (whichever 
applies). AE shall submit other safety programs that pertain to the type of job that will be performed on 
site. County reserves the right to conduct inspections and audits as necessary for the purpose of evaluating 
any aspect of safety performance under this Contract. 

6.37  Levine Act Requirement 

A-E agrees to comply with Government Code Section 84308. A-E further agrees to disclose to the County 
any contribution made to any members of the Board of Supervisors or County Agency Officers by A-E, 
A-E’s agent or lobbyist, or, if applicable, any subcontractor(s) for the twelve (12) months prior to and 
twelve (12) months following the approval, renewal, or extension of this Contract. 

6.38 Cooperative Agreement 
 
6.38.1  The provisions and pricing of this Contract will be extended to other California local or state 

governmental entities. Governmental entities wishing to use this Contract will be responsible for issuing 
their own purchase documents/price agreements, providing for their own acceptance, and making any 
subsequent payments. Contractor shall be required to include in any Contract entered into with another 
agency or entity that is entered into as an extension of this Contract a Contract clause that will hold 
harmless the County from all claims, demands, actions or causes of actions of every kind resulting 
directly or indirectly, arising out of, or in any way connected with the use of this contract. Failure to do 
so will be considered a material breach of this Contract and grounds for immediate Contract termination. 
The cooperative entities are responsible for obtaining all certificates of insurance and bonds required. 
The Contractor is responsible for providing each cooperative entity a copy of the Contract upon request 
by the cooperative entity. The County makes no guarantee of usage by other users of this Contract. 

  

Attachment A



 County of Orange, Public Works                    MA-080-24011237 
IDS Group, Inc.    

2621302              Page 18 of 26 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract on the dates opposite their respective 
signatures:  
 IDS GROUP, INC., a California Corporation, 

  
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the document must be signed by two corporate officers. The 1st must be either Chairman of the 
Board, President or any Vice President.) 
 
 
Date:      By:       
  Signature  
 
        

Print Name & Title 
 
(If a corporation, the 2nd signature must be either the Secretary, an Assistant Secretary, the Chief Financial 
Officer, or any Assistant Treasurer.) 

 
COUNTY OF ORANGE, a political subdivision of the State 
of California; and, ORANGE COUNTY FLOOD CONTROL 
DISTRICT, a body corporate and politic 

 
 

Date:      By:       
 
      Print 
      Name:       
 
 
      Title:       
 
APPROVED AS TO FORM 
Office of the County Counsel 
Orange County, California  
 
By: ______________________ 
 Deputy 

Print Name: __________________ 

Date: __________________ 
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ATTACHMENT A: SCOPE OF WORK 
I. INTRODUCTION 

 
OC Public Works on behalf of the County of Orange (County) a political subdivision of the State of California, 
Orange County Flood Control District, a body corporate and politic, requires supplemental professional 
services to meet workload demands and project scheduling commitments in relation to Architect/Engineer (A-
E) Design, Project Administration and Management Services for various projects. A-E is defined as an 
Architect or Engineer for design and/or engineering of a project. To supplement existing resources, County 
intends to issue “A-E On-Call Structural Engineering” for use by Orange County a political subdivision of the 
State of California, Orange County Flood Control District, a body corporate and politic, on an "as-needed" 
basis. No specified amount of work is guaranteed to A-E. However, the amount of negotiated contracted work 
that will be required on an "as-needed" basis shall not exceed one million five hundred thousand dollars 
($1,500,000).  
 

II. GENERAL DESCRIPTION OF SERVICES 
 

The A-E will be contacted by County Project Management staff on an “as-needed” basis as projects arise to 
provide A-E for professional services. Requirements will be discussed by both Parties and A-E shall prepare 
a written Scope Statement that will include the specific work to be performed, including the costs and time 
required to complete the project/task. Orange County Project Management staff will then review the A-E’s 
Scope Statement, proceed with negotiation of task costs and when satisfied, issue a Contract Task Order (CTO) 
against this Contract. 
 
The A-E shall serve as lead of a design team that may include other construction design professionals working 
together to ensure that the original design is carried through to the finished product, with no alterations in 
materials or design that would lead to safety issues or compromise the quality of the building or building 
component. Other team members who may be retained by the lead to support a project as a consultant may 
include but are not limited to landscape architects, lighting designers, data consultants, security consultants, 
controls engineers, commissioning consultants, traffic engineers, surveyors, estimators, special inspection, etc. 
 
The A-E shall be responsible for the preparation of comprehensive building assessments, designs, drawings, 
specifications, cost estimates, and reports within the scope of the Contract Task Order (CTO). In the 
preparation of construction drawings and specification, the A-E shall also responsible for: 
 
A. Obtaining data by reviewing record drawings, visiting the site of the construction and by conferences with 

the User/Client and facility maintenance staff or by other actions as necessary to develop the design; 
B. Checking of shop drawings, submittals, materials and other data submitted by the Construction Contractor 

for approval; 
C. Furnishing consultation and advice to County to clarify the intent of the drawings and specifications and 

on questions that may arise during the construction of the project; 
D. Space planning, programming and code compliance review and upgrades; 
E. The meeting of submittal dates included in the Scope Statement of the Contract Task Order, including the 

work of consultants;  
F. Coordination with various agencies having authority of jurisdiction for planning services, entitlement, fire 

life safety, CEQA, ADA, etc.; 
G. Construction administration services, testing and commissioning; 
H. Close out services, as-built plans, material lists, project acceptance, etc. 
I. The coordination of the various elements of the design to assure compatibility of architectural, structural, 

electrical, mechanical/plumbing, and other design features; 
J. Other services as specifically included in the Contract Task Order related to project Initiation, 

Planning/Design, Bid/Award, Construction and Closeout. 
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The A-E shall restrict themselves to the Scope Statement of the Contract Task Order. Any changes in the Scope 
Statement shall require prior written authorization by County. 
 

III. CONTRACT TASK ORDER 
 

A-E shall be assigned work via a task order by County which shall subsequently be referred to as the “Contract 
Task Order” (hereinafter “CTO”). A CTO for each project shall be developed by A-E in conjunction with 
County Project Management staff. The County Project Manager shall manage all A-E’s work including 
monitoring the CTO work schedule, quality of deliverables, review of invoiced amounts, adherence to set 
budget, and internal review of submittal packages. A-E shall follow all requirements as outlined in the CTO; 
this general Scope of Work, the project specific Scope Statement, and the Architect-Engineer Guide (Rev July 
2018).  
 
The CTO shall include a detailed Scope Statement, describing tasks to be performed with a specific list of 
deliverables for each task, schedule of work and cost to complete the work. The schedule of work shall allow 
enough time for meetings with County Management staff to review the work progress, provide technical and 
policy direction, resolve problems and ensure adherence to the work completion schedule. The CTO shall 
include a cover sheet provided by County Project Management staff with the appropriate signature blocks and 
contract information. Once both Parties agree, and all Parties have signed the CTO, County Management staff 
shall provide A-E with a Notice to Proceed (NTP) to begin work. A-E shall submit all plans, reports and other 
documents produced under the CTO to the assigned County Project Manager within the timeframe indicated 
in the CTO or as directed by County Project Management staff.  
 

IV. SCOPE OF WORK – A-E ON-CALL STRUCTURAL ENGINEERING 
 
A-E professional services shall include, but not be limited to performing engineering investigation/inspection 
and evaluation/assessment studies, site specific building analyses/studies, structural building design/analysis, 
structural calculations, including foundation, gravity and lateral analysis, cost estimating, peer reviews; 
reviewing, evaluating, and/or developing structural construction documents, including technical design 
specifications and reports; utilizing REVIT and AutoCAD for development of construction documents; 
providing permit assistance/support, and construction support and administration; and ensuring that these 
items meet the applicable current standards/guidelines, codes, and regulations.  The scope of work/services is 
applicable for all County projects, which will have varying degrees of complexities and types (including both 
non-essential and essential designated facilities.) 

 
A. Structural Engineering:  Parking Structure Assessment, Structural Loading and System Assessment 

(including roof, floor, walls, etc.), Building Assessment (including other types of structures), Structural 
and Non-Structural Element/Component Assessment, and any related structural design, analysis, 
investigation/inspection, evaluation/assessment, engineering, or support. 
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ATTACHMENT B: COST/COMPENSATION 

I. COMPENSATION: This is a time and materials usage Contract between County and A-E On-Call Structural 
Engineering as set forth in Attachment A, “Scope of Work”. 

 A-E agrees to accept the specified compensation as set forth in this Contract as full remuneration for 
performing all services and furnishing all staffing, labor, vehicles, equipment, tools, materials, overhead, 
travel, etc. required, for any reasonably unforeseen difficulties which may arise or be encountered in the 
execution of the services until acceptance, for risks connected with the services, and for performance by A-E 
of all its duties and obligations hereunder. A-E shall only Be compensated as set forth herein below for work 
performed in accordance with the Scope of Work. County and District shall have no obligation to pay any 
sum in excess of the amount specified in Article 1.4 of the Contract unless authorized by amendment in 
accordance with Paragraphs 6.3 and 6.19 of the Contract Terms and Conditions. 

II. PRICING:  Payment shall be made in accordance with the provisions of this Contract. Partial progress 
payments may be allowed at the discretion of the County Project Manager. Payment shall be as follows: 
 

A. Classification Rates: 
 

IDS GROUP, INC. 

Classification Titles Hourly Rate 

Associate Principal A  $220 

Architect I $197 

Assistant Engineer $175 

Assistant Structural Representative $175 

Associate $190 

Associate Engineer II, P.E. $211 

Associate Engineer V, P.E. $211 

Associate Engineer, P.E. $211 

Associate Principal $220 

BIM Manager $139 

BIM Technician I $130 

Construction Manager / Resident Engineer $175 

Engineer II, P.E. $165 

Engineering Manager $195 

Graphic Designer $170 

Job Captain $145 
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Office Admin $73 

Principal $234 

Principal Engineer $234 

Principal I  $180 

Principal II  $234 

Project Administrator $180 

Project Coordinator $180 

Project Engineer $185 

Project Interior Designer $170 

Project Manager $197 

Q/A Q/C Structural Engineer $211 

Secretarial Services $73 

Senior Architect $185 

Senior Associate $185 

Senior BIM Technician $139 

Senior Computer Drafter $100 

Senior Cost Estimator $175 

Senior Engineer $180 

Senior Graphic Designer $120 

Senior Interior Designer $120 

Senior Job Captain $160 

Senior Principal A  $234 

Senior Project Coordinator $211 

Senior Project Manager $211 

Senior Structural Engineer (SE) $211 

Specifications Writer $155 

Sr. Associate Engineer II, P.E. $211 

Sr. Engineer II, P.E. $180 

Structural Designer I $140 

Structural Designer II $150 
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Structural Designer III $160 

Structural Engineer (SE) $185 
 
Note: County will not pay A-E more than the listed amount for Sub-Contractor work, regardless of any 
agreement between the A-E and their Sub-Contractor. Sub-Contractor rates are listed for convenience only. 

Note: Construction-related work performed under A-E service contracts may meet the definition of “public 
work” under Labor Code § 1720 et seq. “Construction” includes work performed during the design and 
preconstruction phases of construction, including, but not limited to, inspection and land surveying work, 
and work performed during the postconstruction phases of construction, including, but not limited to, all 
cleanup work at the jobsite. See, Labor Code § 1720. Contracts for A-E services shall mandate that 
prevailing wages be paid where mandated by law. 

III. PRICE INCREASES/DECREASES: No price increases will be permitted during the term of this Contract. All 
price decreases will automatically be extended to County.  

IV. FIRM DISCOUNT AND PRICING STRUCTURE: A-E guarantees that prices quoted are equal to or less than 
prices quoted to any other local, State or Federal government entity for services of equal or lesser scope. A-E 
agrees that no price increases shall be passed along to County during the term of this Contract not otherwise 
specified and provided for within this Contract. 

V. A-E’S EXPENSE: A-E will be responsible for all costs related to photo copying, telephone communications 
and fax communications while on County sites during the performance of work and services under this 
Contract.  

VI. REIMBURSABLE ITEMS: Reimbursable items are non-salary items that are not included in the Scope of Work 
but necessary for completion of the work and must be authorized in advance by the County Project Manager. 
A-E may be entitled to reimbursement for the following, upon prior approval by County: 

1) The actual costs of special equipment to be rented, leased or purchased by A-E for use exclusively in the 
performance of the Scope of Services, to the extent such rental, lease, purchase and costs have been 
approved in writing by the County Project Manager.  

2) Printing expenses paid to outside contractors; to the extent such contractors and reproduction rates have 
been approved by the County Project Manager. 

3) Other actual costs and/or payments specifically approved and authorized in writing by the County Project 
Manager and actually incurred by A-E in performance of this Contract. 

4) Travel costs shall only be reimbursed if approved in advance in writing by County Project Manager and 
are subject to the following restrictions:  

a. Reimbursement of mileage for the business use of a personal vehicle during the conduct of business 
within the Scope of Services of this Contract shall be based on the Internal Revenue Service Standard 
Mileage Rate in effect at the time. Mileage between the A-E’s “Home Based” office location and 
County location, as well as mileage within County property will not be reimbursed. 

5) Cost of “Home Based” Xerox copies, faxes, and other supplies and materials associated with them will 
not be reimbursed.  

6) Cost of cellular phones, cell phone usage plans and usage minutes, and other mobile communication 
devices will not be reimbursed.  

7) All reimbursable expenses must be itemized on A-E invoice(s) and documented with receipts. Receipts 
for reimbursable expenses must be submitted with all A-E invoices. Invoices for reimbursable expenses 
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without back-up receipts will not be paid. A-E is responsible for submitting reimbursable invoices in a 
format that is acceptable to the County. Reimbursable items shall be charged at cost. Any third-party or 
subcontractor services shall also be charged at cost; no mark-ups will be allowed. 

VII. PAYMENT TERMS: Invoices are to be submitted in monthly arrears, after services have been completed, to the 
address specified below. Payment will be net thirty (30) days after receipt of an invoice in a format acceptable 
to the County, as applicable. Invoices shall be verified and approved by County and subject to routine 
processing requirements. The responsibility for providing an acceptable invoice to County for payment rests 
with A-E. Incomplete or incorrect invoices are not acceptable and will be returned to the A-E for correction. 

 Billing shall cover services and/or goods not previously invoiced. The A-E shall reimburse the County for any 
monies paid to the A-E for goods or services not provided or when goods or services do not meet the Contract 
requirements. 

 Payments made by County shall not preclude the right of County from thereafter disputing any items or 
services involved or billed under this Contract and shall not be construed as acceptance of any part of the 
goods or services. 

VIII. INVOICING INSTRUCTIONS: The A-E will provide an invoice on the A-E’s letterhead. Each invoice will have 
a unique number and will include the following information: 

A. A-E’s name and address 
B. A-E’s remittance address, if different from (A), above 
C. Name of County agency/department 
D. Delivery/service address 
E. Contract number 
F. Service Date 
G. Description of Services  
H. Total 
I. Taxpayer ID number 

Invoices and support documentation are to be forwarded to: 

TBA – Per Task Order 

A-E has the option of receiving payment directly to their bank account via an Electronic Fund Transfer 
(EFT) process in lieu of a check payment. Payment made via EFT will also receive Electronic Remittance 
Advice with the payment details via email. An email address will need to be provided to the County via 
an EFT Authorization Form. To request a form, please contact the DPA. 
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ATTACHMENT C: STAFFING PLAN 

1. A-E KEY PERSONNEL 
 

Name Classification/ 
Designation 

Years of 
Experience 

Years with 
Current Firm 

Licenses/ 
Certifications 
(include license 

number) 

Said Hilmy, PhD, 
SE, LEED AP Principal 30+ 24 

CA Structural S-
3680; CA Civil C-

43988 

Rami Elhassan, 
PhD, PE, SE Principal 30+ 24 

CA Structural S-
3930; CA Civil C-

46592 

Jaime Rosenbach, 
PE, SE 

Structural 
Engineer 30 12 

CA Structural S-
5186; CA Civil C-

42855 

Victor Mercado, 
PE, SE 

Structural 
Engineer 25 23 

CA Structural S-
5020; CA Civil C-

65325 

Stephan Uthoff , 
PE, SE 

Structural 
Engineer 25 9 

CA Structural S-
3733; CA Civil C-

48618 

Henry Hadidi, PhD 
PE, SE 

Structural 
Engineer 30+ 6 

CA Structural S-
3078; CA Civil C-

49136 
John Van 

Valkenburg, PE, 
SE 

Structural 
Engineer 25 9 

CA Structural S-
3680; CA Civil C-

43988 

A-E understands that the personnel represented as assigned to the Contract must remain working on the 
Contract throughout the duration of the Contract unless otherwise requested or approved by the County. 
Substitution or addition of A-E’s key personnel in any given category or classification shall be allowed only 
with prior written approval of the County’s Project Manager. Note: The written approval of substituted A-E 
Key Personnel is for departmental use only and shall not be used for auditing purposes outside OC Public 
Works or other County department.  

A-E may reserve the right to involve other A-E personnel, as their services are required. The specific 
individuals will be assigned based on the need and timing of the service/classification required. Assignment 
of additional key personnel shall be subject to County Project Manager written approval. Note: The written 
approval of additional A-E Key Personnel is for departmental use only and shall not be used for auditing 
purposes outside OC Public Works or other County Department. County reserves the right to have any A-E 
personnel removed from providing services to County under this Contract. County is not required to provide 
any reason for the request for removal of any A-E personnel. 
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2. SUBCONSULTANT(S) (IF APPLICABLE) 
 

Listed below are subconsultant(s) anticipated by A-E to perform services specified in Attachment A. 
Substitution or addition of A-E’s subconsultant(s) in any given project function shall be allowed only with prior 
written approval of the County Project Manager.  
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